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DPS Schedule 6 (Order Form and Order Schedules)

Order Form

Call-off reference: PS22466 - Overview of the UK fusion industry
RAF096/2223.

THE BUYER: The Department for Business, Energy and
Industrial Strategy (BEIS)

BUYER ADDRESS 1 Victoria Street, London, SW1H OET

THE SUPPLIER: London Economics

SUPPLIER ADDRESS: Somerset House, New Wing, Strand, London,

WC2R 1LA

REGISTRATION NUMBER: 04083204
DUNS NUMBER: n/a
DPS SUPPLIER REGISTRATION SERVICE ID: n/a

APPLICABLE DPS CONTRACT
This Order Form is for the provision of the Deliverables and dated 16" February 2023.

It's issued under the DPS Contract with the reference number RM6126 Research &
Insights for the provision of PS22466 - Overview of the UK fusion industry
RAF096/2223.

DPS FILTER CATEGORY(IES):
e Data Collection Method (general)

RM6126 Research & Insights DPS

RM6126 - Research & Insights DPS (ref. PS22466)
Project Version: v1.0 1
Model Version: v1.3
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ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1.

W

No o

This Order Form including the Order Special Terms and Order Special
Schedules.

Joint Schedule 1(Definitions and Interpretation) RM6126 DPS Contract
reference number

DPS Special Terms

The following Schedules in equal order of precedence:

e Joint Schedules for RM6126 DPS reference number
o Joint Schedule 2 (Variation Form)
Joint Schedule 3 (Insurance Requirements)
Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 6 (Key Subcontractors)
Joint Schedule 7 (Financial Difficulties)
Joint Schedule 10 (Rectification Plan) — used
Joint Schedule 11 (Processing Data) — GDPR

O O O 0O O O

Order Schedules for PS22466
Order Schedule 1 (Transparency Reports)
Order Schedule 2 (Staff Transfer) — PART C & E used
Order Schedule 3 (Continuous Improvement)
Order Schedule 5 (Pricing Details)
Order Schedule 7 (Key Supplier Staff(
Order Schedule 8 (Business Continuity and Disaster Recovery)
Order Schedule 9 (Security) (Part A)
Order Schedule 15 (Order Contract Management)
o Order Schedule 20 (Order Specification)
CCS Core Terms (DPS version) v1.0.3
Joint Schedule 5 (Corporate Social Responsibility) RM6126 DPS Contract
Order Schedule 4 (Order Tender) as long as any parts of the Order Tender
that offer a better commercial position for the Buyer (as decided by the Buyer)
take precedence over the documents above.

O O O OO O 0O O

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

ORDER SPECIAL TERMS
The following Special Terms are incorporated into this Order Contract:
Break clause

RM6126 - Research & Insights DPS (ref. PS22466)
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Special Term 1 - There will be a break clause in the contract at the end of the
Phase 1 where BEIS will make a decision on the contract continuing.

ORDER START DATE: Thursday, 16th February 2023
ORDER EXPIRY DATE: Tuesday, 11 April 2023

Phase 1 - PERIOD: 16t February 2023 — 06™" March 2023
Phase 2 - PERIOD: 07" March 2023 — 11t April 2023
DELIVERABLES

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is
£93,174.50.00 excluding VAT.

The total value of this call-off contract shall not exceed £93,174.50.00 excluding VAT
in line with the Supplier’s proposal and Order Schedule 5 (Pricing Details).

ORDER CHARGES
See details in Order Schedule 5 (Pricing Details)

The Charges will not be impacted by any change to the DPS Pricing. The Charges
can only be changed by agreement in writing between the Buyer and the Supplier
because of:

e Specific Change in Law

REIMBURSABLE EXPENSES
None

PAYMENT METHOD

Payment shall be made via BACS.

Invoices payable upon receipt of invoice and Purchase Order
Payment shall be made on Acceptance of the deliverables.

BUYER’S INVOICE ADDRESS:
Invoices to be sent to email| | KGTcNGGGGNG

BUYER'S AUTHORISED REPRESENTATIVE

RM6126 - Research & Insights DPS (ref. PS22466)
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Economist | Science, Technology & Innovation Analysis

BUYER’S ENVIRONMENTAL POLICY

Available at:
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attach
ment data/file/1030915/beis-environmental-policy.pdf

BUYER’S SECURITY POLICY
The general security policy for UK Government Departments can be found here:
https://www.gov.uk/government/publications/security-policy-framework

SUPPLIER’S AUTHORISED REPRESENTATIVE

SUPPLIER'S CONTRACT MANAGER

PROGRESS REPORT FREQUENCY
Weekly, on a day to agreed between BEIS and the Supplier.

PROGRESS MEETING FREQUENCY
Weekly, on a day to agreed between BEIS and the Supplier.

KEY SUBCONTRACTOR(S

E-AUCTIONS
Not applicable

COMMERCIALLY SENSITIVE INFORMATION
Supplier's Commercially Sensitive Information

SERVICE CREDITS
Not applicable

ADDITIONAL INSURANCES
Not applicable

RM6126 - Research & Insights DPS (ref. PS22466)
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GUARANTEE
Not applicable

SOCIAL VALUE COMMITMENT

The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in Order
Schedule 4 (Order Tender)

RM6126 - Research & Insights DPS (ref. PS22466)
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Joint Schedule 1 (Definitions)

1.1 In each Contract, unless the context otherwise requires, capitalised
expressions shall have the meanings set out in this Joint Schedule 1
(Definitions) or the relevant Schedule in which that capitalised expression
appears.

1.2 If a capitalised expression does not have an interpretation in this Schedule
or any other Schedule, it shall, in the first instance, be interpreted in
accordance with the common interpretation within the relevant market
sector/industry where appropriate. Otherwise, it shall be interpreted in
accordance with the dictionary meaning.

1.3 In each Contract, unless the context otherwise requires:

1.3.1the singular includes the plural and vice versa; 1.3.2 reference to a
gender includes the other gender and the neuter; 1.3.3 references to a
person include an individual, company, body corporate, corporation,
unincorporated association, firm, partnership or other legal entity or Crown
Body;

1.3.4 a reference to any Law includes a reference to that Law as amended,
extended, consolidated or re-enacted from time to time;

1.3.5 the words "including", "other", "in particular", "for example" and
similar words shall not limit the generality of the preceding words
and shall be construed as if they were immediately followed by the
words "without limitation";

1.3.6 references to "writing" include typing, printing, lithography,
photography, display on a screen, electronic and facsimile
transmission and other modes of representing or reproducing
words in a visible form, and expressions referring to writing shall be
construed accordingly;

1.3.7 references to "representations"” shall be construed as references to
present facts, to "warranties" as references to present and future
facts and to "undertakings" as references to obligations under the
Contract;

1.3.8 references to "Clauses"” and "Schedules" are, unless otherwise
provided, references to the clauses and schedules of the Core
Terms and references in any Schedule to parts, paragraphs,
annexes and tables are, unless otherwise provided, references to
the parts, paragraphs, annexes and tables of the Schedule in which
these references appear;

1.3.9 references to "Paragraphs" are, unless otherwise provided,
references to the paragraph of the appropriate Schedules unless
otherwise provided;

1.3.10 references to a series of Clauses or Paragraphs shall be inclusive
of the clause numbers specified;

RM6126 - Research & Insights DPS
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1.3.11the headings in each Contract are for ease of reference only and shall
not affect the interpretation or construction of a Contract; and 1.3.12 where
the Buyer is a Crown Body the Supplier shall be treated as contracting with
the Crown as a whole.

1.4 In each Contract, unless the context otherwise requires, the following words
shall have the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction
Certificate in respect of that Milestone and "Achieved", "Achieving"
and "Achievement" shall be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified in the

Insurances” Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements);

"Admin Fee” means the costs incurred by CCS in dealing with MI Failures

calculated in accordance with the tariff of administration charges
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-
amsupplier/management-information/admin-fees;

"Affected Party"

the party seeking to claim relief in respect of a Force Majeure Event;

"Affiliates" in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

“Annex” extra information which supports a Schedule;

"Approval” the prior written consent of the Buyer and "Approve" and "Approved"
shall be construed accordingly;

"Audit" the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts payable
by a Buyer under an Order Contract (including proposed or actual
variations to them in accordance with the Contract);

b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

c) verify the Open Book Data;

d) verify the Supplier's and each Subcontractor's compliance with
the applicable Law;

e) identify or investigate actual or suspected breach of Clauses 27 to
33 and/or Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;

RM6126 - Research & Insights DPS
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f) identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

g) obtain such information as is necessary to fulfil the Relevant
Authority’s obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the supply
of information to the Comptroller and Auditor General;

h) review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

i) carry out the Relevant Authority’s internal and statutory audits and
to prepare, examine and/or certify the Relevant Authority's annual
and interim reports and accounts;

j) enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources;

k) verify the accuracy and completeness of any Management
Information delivered or required by the DPS Contract;

"Auditor"

a) the Buyer’s internal and external auditors;

b) the Buyer’s statutory or regulatory auditors;

c) the Comptroller and Auditor General, their staff and/or any
appointed representatives of the National Audit Office;

d) HM Treasury or the Cabinet Office;

e) any party formally appointed by the Buyer to carry out audit or
similar review functions; and

f) successors or assigns of any of the above;

"Authority"

CCS and each Buyer;

"Authority
Cause"

any breach of the obligations of the Relevant Authority or any other
default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or in
relation to the subject-matter of the Contract and in respect of which
the Relevant Authority is liable to the Supplier;

"BACS"

the Bankers’ Automated Clearing Services, which is a scheme for the
electronic processing of financial transactions within the United
Kingdom,;

"Beneficiary"

a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

llBuyerll

the relevant public sector purchaser identified as such in the Order
Form;

RM6126 - Research & Insights DPS
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"Buyer Assets"

the Buyer's infrastructure, data, software, materials, assets,
equipment or other property owned by and/or licensed or leased to
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

"Buyer
Authorised
Representative™

the representative appointed by the Buyer from time to time in
relation to the Order Contract initially identified in the Order Form;

"Buyer Premises"

premises owned, controlled or occupied by the Buyer which are made
available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

Representative"

"CCS" the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates as
a trading fund of the Cabinet Office, whose offices are located at 9th
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;

"CCS Authorised | the representative appointed by CCS from time to time in relation to

the DPS Contract initially identified in the DPS Appointment Form
and subsequently on the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,
as published and amended from time to time by the Office for
National Statistics:

a) Government Department;

b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

c) Non-Ministerial Department; or
d) Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date;

"Change of a change of control within the meaning of Section 450 of the

Control" Corporation Tax Act 2010;

"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier
by the Buyer under the Order Contract, as set out in the Order Form,
for the full and proper performance by the Supplier of its obligations
under the Order Contract less any Deductions;

"Claim" any claim which it appears that a Beneficiary is, or may become,

entitled to indemnification under this Contract;
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"Commercially
Sensitive
Information”

the Confidential Information listed in the DPS Appointment Form or
Order Form (if any) comprising of commercially sensitive information
relating to the Supplier, its IPR or its business or which the Supplier
has indicated to the Authority that, if disclosed by the Authority,

would cause the Supplier significant commercial disadvantage or
material financial loss;

"Comparable

the supply of Deliverables to another Buyer of the Supplier that are

Supply" the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for

Officer" ensuring that the Supplier complies with its legal obligations;

"Confidential means any information, however it is conveyed, that relates to the

Information” business, affairs, developments, trade secrets, Know-How,
personnel and suppliers of CCS, the Buyer or the Supplier, including
IPRs, together with information derived from the above, and any
other information clearly designated as being confidential (whether
or not it is marked as "confidential") or which ought reasonably to
be considered to be confidential;

"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest" the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

"Contract" either the DPS Contract or the Order Contract, as the context
requires;

"Contracts the Government’s publishing portal for public sector procurement

Finder" opportunities;

"Contract Period"

the term of either a DPS Contract or Order Contract from the earlier
of the:

a) applicable Start Date; or

b) the Effective Date until the applicable End
Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the Start
Date or each anniversary thereof;

"Control" control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled” shall be construed
accordingly;

“Controller” has the meaning given to it in the GDPR;

“Core Terms” CCS’ standard terms and conditions for common goods and services

which govern how Supplier must interact with CCS and Buyers under
DPS Contracts and Order Contracts;
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"Costs"

the following costs (without double recovery) to the extent that they
are reasonably and properly incurred by the Supplier in providing the
Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Man Day, of engaging the Supplier Staff,
including:

RM6126 - Research & Insights DPS
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i) base salary paid to the Supplier Staff; ii)
employer’s National Insurance contributions; iii)
pension contributions; iv) car allowances;

V) any other contractual employment benefits;

Vi) staff training; vii) work place accommodation; viii)work
place IT equipment and tools reasonably necessary to provide
the Deliverables (but not including items included within limb (b)
below); and

ix) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would be
treated as capital costs according to generally accepted
accounting principles within the UK, which shall include the cost
to be charged in respect of Supplier Assets by the Supplier to the
Buyer or (to the extent that risk and title in any Supplier Asset is
not held by the Supplier) any cost actually incurred by the Supplier
in respect of those Supplier Assets;

c) operational costs which are not included within (a) or (b) above, to
the extent that such costs are necessary and properly incurred by
the Supplier in the provision of the Deliverables;

d) Reimbursable Expenses to the extent these have been specified
as allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding:
a) Overhead,;
b) financing or similar costs;

¢) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Order Contract Period whether in relation to Supplier Assets or
otherwise;

d) taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking)
where such Schedule is used; and

g) non-cash items (including depreciation, amortisation, impairments
and movements in provisions);

"Crown Body"

the government of the United Kingdom (including the Northern Ireland
Assembly and Executive Committee, the Scottish Government and
the National Assembly for Wales), including, but not limited to,
government ministers and government departments
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and particular bodies, persons, commissions or agencies from time
to time carrying out functions on its behalf;

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged
Impact Processing on the protection of Personal Data;

Assessment”

"Data Protection
Legislation"

(i) the GDPR, the LED and any applicable national implementing
Laws as amended from time to time (ii) the DPA 2018 to the extent
that it relates to Processing of personal data and privacy; (iii) all
applicable Law about the Processing of personal data and privacy;

"Data Protection
Officer"

has the meaning given to it in the GDPR;

"Data Subject"

has the meaning given to it in the GDPR;

"Data Subject
Access Request"

a request made by, or on behalf of, a Data Subject in accordance with
rights granted pursuant to the Data Protection Legislation to access
their Personal Data;

"Deductions”

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under
an Order Contract;

"Default"

any breach of the obligations of the Supplier (including abandonment
of a Contract in breach of its terms) or any other default (including
material default), act, omission, negligence or statement of the
Supplier, of its Subcontractors or any Supplier Staff howsoever
arising in connection with or in relation to the subject-matter of a
Contract and in respect of which the Supplier is liable to the Relevant
Authority;

"Default
Management
Levy"

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5
(Management Levy and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay in respect of a Milestone as specified in the Mobilisation
Plan;

"Deliverables"

Goods and/or Services that may be ordered under the Contract
including the Documentation;

"Delivery"

delivery of the relevant Deliverable or Milestone in accordance with
the terms of an Order Contract as confirmed and accepted by the
Buyer by either (a) confirmation in writing to the Supplier; or (b)
where Order Schedule 13 (Implementation Plan and Testing) is
used, issue by the Buyer of a Satisfaction Certificate. "Deliver" and
"Delivered" shall be construed accordingly;
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"Disaster"

the occurrence of one or more events which, either separately or
cumulatively, mean that the Deliverables, or a material part thereof

will be unavailable (or could reasonably be anticipated to be
unavailable) for the period specified in the Order Form (for the
purposes of this definition the "Disaster Period");

"Disclosing
Party"

the Party directly or indirectly providing Confidential Information to the
other Party in accordance with Clause 15 (What you must keep
confidential);

"Dispute"

any claim, dispute or difference arises out of or in connection with the
Contract or in connection with the negotiation, existence, legal
validity, enforceability or termination of the Contract, whether the
alleged liability shall arise under English law or under the law of some
other country and regardless of whether a particular cause of action
may successfully be brought in the English courts;

"Dispute
Resolution
Procedure”

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation”

descriptions of the Services and Service Levels, technical
specifications, user manuals, training manuals, operating manuals,
process definitions and procedures, system environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the
Buyer under a Contract as:

a) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to develop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables;

b) is required by the Supplier in order to provide the Deliverables;
and/or

has been or shall be generated for the purpose of providing the
Deliverables;

"DOTAS"

the Disclosure of Tax Avoidance Schemes rules which require a
promoter of tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information on
those arrangements or proposals within set time limits as contained
in Part 7 of the Finance Act 2004 and in secondary legislation made
under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

“DPA 2018”

a) the Data Protection Act 2018;

“DPS”

the dynamic purchasing system operated by CCS in accordance with
Regulation 34 that this DPS Contract governs access to;
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Appointment
Form"

"DPS the application submitted by the Supplier to CCS and annexed to or
Application” referred to in DPS Schedule 2 (DPS Application);
"DPS the document outlining the DPS Incorporated Terms and crucial

information required for the DPS Contract, to be executed by the
Supplier and CCS and subsequently held on the Platform;

"DPS Contract"

the dynamic purchasing system access agreement established
between CCS and the Supplier in accordance with Regulation 34 by
the DPS Appointment Form for the provision of the Deliverables to
Buyers by the Supplier pursuant to the OJEU Notice;

"DPS Contract
Period"

the period from the DPS Start Date until the End Date or earlier
termination of the DPS Contract;

"DPS Expiry the date of the end of the DPS Contract as stated in the DPS

Date" Appointment Form;

"DPS the contractual terms applicable to the DPS Contract specified in the

Incorporated DPS Appointment Form;

Terms"

"DPS Initial the initial term of the DPS Contract as specified in the DPS

Period" Appointment Form;

"DPS Optional such period or periods beyond which the DPS Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the DPS Appointment Form;

"DPS Pricing" the maximum price(s) applicable to the provision of the Deliverables
set out in DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its

Registration” details onto the Platform;

"DPS SQ the Supplier's selection questionnaire response;

Submission”

"DPS Special any additional terms and conditions specified in the DPS

Terms" Appointment Form incorporated into the DPS Contract;

"DPS Start Date"

the date of start of the DPS Contract as stated in the DPS
Appointment Form;

"Due Diligence
Information"

any information supplied to the Supplier by or on behalf of the
Authority prior to the Start Date;

"Effective Date"

the date on which the final Party has signed the Contract;

llEIRII

the Environmental Information Regulations 2004;

"Employment
Regulations™

the Transfer of Undertakings (Protection of Employment) Regulations
2006 (Sl 2006/246) as amended or replaced or any other

Regulations implementing the European Council Directive
77/187/EEC;
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"End Date"

the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised
by the Authority under Clause 10.2); or

if a Contract is terminated before the date specified in (a) above, the
date of termination of the Contract;

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources, reduce
waste and phase out the use of ozone depleting substances and

minimise the release of greenhouse gases, volatile organic
compounds and other substances damaging to health and the
environment, including any written environmental policy of the Buyer;

“Estimated Year 1
Contract
Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form; a)

"Estimated Yearly
Charges"

means for the purposes of calculating each Party’s annual liability
under clause 11.2 :

i) in the first Contract Year, the Estimated Year 1 Contract Charges;
or

i) in any subsequent Contract Years, the Charges paid or payable
in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in
the last Contract Year during the Contract Period;

"Equality and
Human Rights
Commission”

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

"Existing IPR" any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context
dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension

Period" Period as the context dictates;

"Filter Categories™

the number of categories specified in DPS Schedule 1
(Specification), if applicable;

"FOIA™

the Freedom of Information Act 2000 and any subordinate legislation
made under that Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or
relevant Government department in relation to such legislation;
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"Force Majeure
Event”

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from:

a) acts, events, omissions, happenings or non-happenings beyond
the reasonable control of the Affected Party which prevent or
materially delay the Affected Party from performing its obligations
under a Contract;

b) riots, civil commotion, war or armed conflict, acts of terrorism,
nuclear, biological or chemical warfare;

c) acts of a Crown Body, local government or regulatory bodies;
d) fire, flood or any disaster; or

e) an industrial dispute affecting a third party for which a substitute
third party is not reasonably available but excluding:

i) any industrial dispute relating to the Supplier, the Supplier Staff
(including any subsets of them) or any other failure in the
Supplier or the Subcontractor's supply chain; ii) any event,

occurrence, circumstance, matter or cause which is attributable
to the wilful act, neglect or failure to take reasonable precautions
against it by the Party concerned; and

any failure of delay caused by a lack of funds;

"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party stating
that the Affected Party believes that there is a Force Majeure Event;

"GDPR" i) the General Data Protection Regulation (Regulation (EU)
2016/679);

"General Anti- b) the legislation in Part 5 of the Finance Act 2013; and

Abuse Rule"

any future legislation introduced into parliament to counteract tax
advantages arising from abusive arrangements to avoid National
Insurance contributions;

"General Change
in Law"

a Change in Law where the change is of a general legislative nature
(including taxation or duties of any sort affecting the Supplier) or
which affects or relates to a Comparable Supply;

"Goods"

a) goods made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form;

"Good Industry
Practice"

standards, practices, methods and procedures conforming to the Law
and the exercise of the degree of skill and care, diligence, prudence
and foresight which would reasonably and ordinarily be expected
from a skilled and experienced person or body engaged within the
relevant industry or business sector;
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"Government"

the government of the United Kingdom (including the Northern Ireland
Assembly and Executive Committee, the Scottish Government and
the National Assembly for Wales), including government ministers
and government departments and other bodies, persons,
commissions or agencies from time to time carrying out functions on
its behalf;

"Government
Data"

the data, text, drawings, diagrams, images or sounds (together with
any database made up of any of these) which are embodied in any
electronic, magnetic, optical or tangible media, including any of the
Authority’s Confidential Information, and which:

i) are supplied to the Supplier by or on behalf of the Authority; or

the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

"Government
Procurement
Card"

the Government’s preferred method of purchasing and payment for low
value goods or services
https://www.gov.uk/government/publications/governmentprocurement-
card--2;

"Guarantor"

i) the person (if any) who has entered into a guarantee in the form
set out in Joint Schedule 8 (Guarantee) in relation to this
Contract;

"Halifax Abuse
Principle"

the principle explained in the CJEU Case C-255/02 Halifax and
others;

lIHMRCII

Her Majesty’s Revenue and Customs;

"ICT Policy"

the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Order Start Date (a copy of which has been supplied to the Supplier),
as updated from time to time in accordance with the Variation
Procedure;
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"Impact
Assessment”

an assessment of the impact of a Variation request by the Relevant
Authority completed in good faith, including:

a) details of the impact of the proposed Variation on the Deliverables
and the Supplier's ability to meet its other obligations under the
Contract;

b) details of the cost of implementing the proposed Variation;

c) details of the ongoing costs required by the proposed Variation when
implemented, including any increase or decrease in the DPS
Pricing/Charges (as applicable), any alteration in the resources
and/or expenditure required by either Party and any alteration to the
working practices of either Party;

d) a timetable for the implementation, together with any proposals for
the testing of the Variation; and

such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation
Plan"

the plan for provision of the Deliverables set out in Order Schedule 13
(Implementation Plan and Testing) where that Schedule is used or
otherwise as agreed between the Supplier and the Buyer;

Commissioner”

"Indemnifier" a) a Party from whom an indemnity is sought under this Contract;

“Independent where a Controller has provided Personal Data to another Party which

Control” is not a Processor or a Joint Controller because the recipient itself
determines the purposes and means of Processing but does so
separately from the Controller providing it with Personal Data and
‘Independent Controller” shall be construed accordingly;

"Indexation" the adjustment of an amount or sum in accordance with DPS Schedule
3 (DPS Pricing) and the relevant Order Form;

"Information" has the meaning given under section 84 of the Freedom of Information

Act 2000;
"Information the UK’s independent authority which deals with ensuring information

relating to rights in the public interest and data privacy for individuals
is met, whilst promoting openness by public bodies;

"Initial Period"

the initial term of a Contract specified on the Platform or the Order
Form, as the context requires;
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"Insolvency
Event”

a) inrespect of a person:

b) a proposal is made for a voluntary arrangement within Part | of
the Insolvency Act 1986 or of any other composition scheme or
arrangement with, or assignment for the benefit of, its creditors; or
c) a shareholders' meeting is convened for the purpose of
considering a resolution that it be wound up or a resolution for its
winding-up is passed (other than as part of, and exclusively for the
purpose of, a bona fide reconstruction or amalgamation); or

d) a petition is presented for its winding up (which is not dismissed
within fourteen (14) Working Days of its service) or an application
is made for the appointment of a provisional liquidator or a
creditors' meeting is convened pursuant to section 98 of the
Insolvency Act 1986; or

e) a receiver, administrative receiver or similar officer is appointed
over the whole or any part of its business or assets; or

f) an application is made either for the appointment of an
administrator or for an administration order, an administrator is
appointed, or notice of intention to appoint an administrator is
given; or

g) itis or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986; or

h) being a "small company" within the meaning of section 382(3) of
the Companies Act 2006, a moratorium comes into force pursuant
to Schedule A1 of the Insolvency Act 1986; or

i) where the person is an individual or partnership, any event
analogous to those listed in limbs (a) to (g) (inclusive) occurs in
relation to that individual or partnership; or

any event analogous to those listed in limbs (a) to (h) (inclusive)
occurs under the law of any other jurisdiction;

"Installation
Works"

all works which the Supplier is to carry out at the beginning of the
Order Contract Period to install the Goods in accordance with the
Order Contract;

"Intellectual
Property Rights"
or "IPR"

a) copyright, rights related to or affording protection similar to
copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks, rights in internet
domain names and website addresses and other rights in trade or
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business names, goodwill, designs, Know-How, trade secrets and
other rights in Confidential Information;

b) applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country
or jurisdiction;

"Invoicing
Address"

the address to which the Supplier shall Invoice the Buyer as
specified in the Order Form;

"IPR Claim"

a) any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

"IR35"

the off-payroll rules requiring individuals who work through their
company pay the same tax and National Insurance contributions as
an employee which can be found online at:
https://www.gov.uk/quidance/ir35-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority

Agreement” and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);

“Joint where two or more Controllers jointly determine the purposes and

Controllers” means of Processing;

"Key Personnel”

the individuals (if any) identified as such in the Order Form;

"Key Sub- each Sub-Contract with a Key Subcontractor;
Contract”

"Key any Subcontractor:

Subcontractor™

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or

c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Order
Contract, and the Supplier shall list all such Key Subcontractors

on the

Platform and in the Key Subcontractor Section in the Order Form;
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"Know-How"

all ideas, concepts, schemes, information, knowledge, techniques,

methodology, and anything else in the nature of know-how relating
to the Deliverables but excluding know-how already in the other
Party’s possession before the applicable Start Date;

"Law

any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, bye-law, enforceable right within the
meaning of Section 2 of the European Communities Act 1972,
regulation, order, regulatory policy, mandatory guidance or code of
practice, judgment of a relevant court of law, or directives or
requirements with which the relevant Party is bound to comply;

“LED”

Law Enforcement Directive (Directive (EU) 2016/680);

"Losses"

all losses, liabilities, damages, costs, expenses (including legal fees),

disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation
or otherwise and "Loss" shall be interpreted accordingly;

"Man Day"

7.5 Man Hours, whether or not such hours are worked consecutively
and whether or not they are worked on the same day;

"Man Hours"

the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks;

"Management
Information”

the management information specified in DPS Schedule 5
(Management Levy and Information);

"Management
Levy"

the sum specified on the Platform payable by the Supplier to CCS in
accordance with DPS Schedule 5 (Management Levy and
Information);

"Marketing
Contact"

shall be the person identified in the DPS Appointment Form;

“MI Default”

means when two (2) Ml Reports are not provided in any rolling six
(6) month period;

"MI Failure™

means when an Ml report:

a) contains any material errors or material omissions or a missing
mandatory field; or

b) is submitted using an incorrect Ml reporting Template; or

is not submitted by the reporting date (including where a declaration
of no business should have been filed);

"MI Report"

means a report containing Management Information submitted to the
Authority in accordance with DPS Schedule 5 (Management Levy
and Information);
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"MI Reporting a) means the form of report set out in the Annex to DPS Schedule 5
Template” (Management Levy and Information) setting out the

information the Supplier is required to supply to the Authority;
"Milestone™ an event or task described in the Mobilisation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the
Mobilisation Plan by which the Milestone must be Achieved,;

"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the National Insurance Contributions

Insurance" Regulations 2012 (SI 2012/1868) made under section 132A of the
Social Security Administration Act 1992;

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not limited
to) database schema; and/or

b) IPR in or arising as a result of the performance of the Supplier's
obligations under a Contract and all updates and amendments to
the same; but shall not include the Supplier’s Existing IPR;

"Occasion of Tax
Non -
Compliance"

where:

a) any tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 which is found on or after 1
April 2013 to be incorrect as a result of:

i) a Relevant Tax Authority successfully challenging the Supplier
under the General Anti-Abuse Rule or the Halifax Abuse
Principle or under any tax rules or legislation in any jurisdiction
that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle; ii) the failure of an

avoidance scheme which the Supplier was involved in, and which

was, or should have been, notified to a Relevant Tax Authority
under the DOTAS or any equivalent or similar regime in any
jurisdiction; and/or

any tax return of the Supplier submitted to a Relevant Tax Authority
on or after 1 October 2012 which gives rise, on or after 1 April 2013,
to a criminal conviction in any jurisdiction for tax related offences
which is not spent at the Start Date or to a civil penalty for fraud or
evasion;
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"Open Book
Data"

complete and accurate financial and non-financial information which
is sufficient to enable the Buyer to verify the Charges already paid or
payable and Charges forecast to be paid during the remainder of the
Order Contract, including details and all assumptions relating to:

a) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

i) the unit costs and quantity of Goods and any other
consumables and bought-in Deliverables;

i) manpower resources broken down into the number and
grade/role of all Supplier Staff (free of any contingency)

together with a list of agreed rates against each manpower
grade;

iii) a list of Costs underpinning those rates for each manpower
grade, being the agreed rate less the Supplier Profit Margin; and

iv) Reimbursable Expenses, if allowed under the Order Form; c)
Overheads;

d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and on
an annual basis;

f) confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and

the actual Costs profile for each Service Period;

"Order”

a) means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

"Order Contract"

b) the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the DPS Contract), which consists of
the terms set out and referred to in the Order Form;

"Order Contract
Period"

the Contract Period in respect of the Order Contract;
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"Order Expiry the date of the end of an Order Contract as stated in the Order Form;

Date™

"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;

"Order Form the template in DPS Schedule 6 (Order Form Template and Order

Template" Schedules);

"Order the contractual terms applicable to the Order Contract specified

Incorporated under the relevant heading in the Order Form;

Terms"

"Order Initial the Initial Period of an Order Contract specified in the Order Form;

Period"

"Order Optional such period or periods beyond which the Order Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the Order Form;

"Order the process for awarding an Order Contract pursuant to Clause 2 (How

Procedure” the contract works) and DPS Schedule 7 (Order Procedure);

"Order Special any additional terms and conditions specified in the Order Form

Terms" incorporated into the applicable Order Contract;

"Order Start the date of start of an Order Contract as stated in the Order Form;

Date"

"Order Tender" the tender submitted by the Supplier in response to the Buyer’s
Statement of Requirements following an Order Procedure and set
out at Order Schedule 4 (Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority™

"Overhead" those amounts which are intended to recover a proportion of the
Supplier's or the Key Subcontractor's (as the context requires)
indirect corporate costs (including financing, marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb (a) of the definition of "Costs";

"Parliament” takes its natural meaning as interpreted by Law;

"Party" in the context of the DPS Contract, CCS or the Supplier, and in the in
the context of an Order Contract the Buyer or the Supplier.
"Parties" shall mean both of them where the context permits;

"Performance the performance measurements and targets in respect of the

Indicators™ or Supplier’s performance of the DPS Contract set outin DPS Schedule

"Pls" 4 (DPS Management);
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"Personal Data"

has the meaning given to it in the GDPR;

“Personal Data
Breach”

has the meaning given to it in the GDPR;

“Personnel” all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor engaged
in the performance of its obligations under a Contract;

“Platform” the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-blower

Person” may make a disclosure to as detailed in ‘Whistleblowing: list of
prescribed people and bodies’, 24 November 2016, available online
at: https://www.gov.uk/government/publications/blowing-thewhistle-
list-of-prescribed-people-and-bodies--2/whistleblowing-listof-
prescribed-people-and-bodies;

“Processing” has the meaning given to it in the GDPR;

“Processor” has the meaning given to it in the GDPR,;

“Processor all directors, officers, employees, agents, consultants and suppliers

Personnel” of the Processor and/or of any Subprocessor engaged in the
performance of its obligations under a Contract;

"Progress a meeting between the Buyer Authorised Representative and the

Meeting” Supplier Authorised Representative;

"Progress the frequency at which the Supplier shall conduct a Progress Meeting

Meeting in accordance with Clause 6.1 as specified in the Order Form,;

Frequency”

“Progress a report provided by the Supplier indicating the steps taken to

Report” achieve Milestones or delivery dates;

Frequency”

“Progress Report

the frequency at which the Supplier shall deliver Progress Reports in
accordance with Clause 6.1 as specified in the Order Form;
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“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

i) induce that person to perform improperly a relevant function or
activity; or

i) reward that person for improper performance of a relevant
function or activity;

b) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

c) committing any offence:

i) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

ii) under legislation or common law concerning fraudulent acts; or

iii) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or any activity, practice or conduct
which would constitute one of the offences listed under (c) above if
such activity, practice or conduct had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may include
pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in DPS Schedule 9 (Cyber
Essentials), if applicable, in the case of the DPS Contract or Order

Schedule 9 (Security), if applicable, in the case of an Order Contract;

“Recall”

a) a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects
(including defects in the right IPR rights) that might endanger
health or hinder performance;

"Recipient Party"

the Party which receives or obtains directly or indirectly Confidential
Information;
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"Rectification
Plan"

the Supplier's plan (or revised plan) to rectify its breach using the
template in Joint Schedule 10 (Rectification Plan Template)which
shall include:

a) full details of the Default that has occurred, including a root cause
analysis;
b) the actual or anticipated effect of the Default; and
the steps which the Supplier proposes to take to rectify the Default (if
applicable) and to prevent such Default from recurring, including

timescales for such steps and for the rectification of the Default
(where applicable);

"Rectification
Plan Process"

the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan
Process);

"Regulations”

a) the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);

"Reimbursable
Expenses™

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

a) travel expenses incurred as a result of Supplier Staff travelling to
and from their usual place of work, or to and from the premises at
which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and subsistence

expenses incurred by Supplier Staff whilst performing

the Services at their usual place of work, or to and from the premises
at which the Services are principally to be performed;

"Relevant
Authority"

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Authority's
Confidential
Information”

a) all Personal Data and any information, however it is conveyed,
that relates to the business, affairs, developments, property rights,
trade secrets, Know-How and IPR of the Relevant Authority
(including all Relevant Authority Existing IPR and New IPR);

b) any other information clearly designated as being confidential
(whether or not it is marked "confidential") or which ought
reasonably be considered confidential which comes (or has come)
to the Relevant Authority’s attention or into the Relevant

Authority’s possession in connection with a Contract; and

c¢) information derived from any of the above;

"Relevant
Requirements"”

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010;
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"Relevant Tax

HMRC, or, if applicable, the tax authority in the jurisdiction in which the

Authority” Supplier is established;
"Reminder a notice sent in accordance with Clause 10.6 given by the Supplier to
Notice" the Buyer providing notification that payment has not been received

on time;

"Replacement
Deliverables"

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of
the Deliverables following the Order Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

"Replacement
Subcontractor”

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

"Replacement
Supplier”

any third party provider of Replacement Deliverables appointed by or at the
direction of the Buyer from time to time or where the Buyer is providing
Replacement Deliverables for its own account, shall also include the Buyer;

"Request For

a request for information or an apparent request relating to a Contract

Information” for the provision of the Deliverables or an apparent request for such
information under the FOIA or the EIRSs;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances” Requirements) or any additional insurances specified in the Order

Form;

"Satisfaction

the certificate (materially in the form of the document contained in Part

Certificate" B of Order Schedule 13 (Implementation Plan and Testing) or as
agreed by the Parties where Order Schedule 13 is not used in this
Contract) granted by the Buyer when the Supplier has met all of the
requirements of an Order, Achieved a Milestone or a Test;

“Schedules™ any attachment to a DPS or Order Contract which contains important
information specific to each aspect of buying and selling;

"Security the Supplier's security management plan prepared pursuant to Order

Management Schedule 9 (Security) (if applicable);

Plan"

"Security Policy"

the Buyer's security policy, referred to in the Order Form, in force as
at the Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self
Audit Certificate);

"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;
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“Service Levels”

any service levels applicable to the provision of the Deliverables
under the Order Contract (which, where Order Schedule 14 (Service
Credits) is used in this Contract, are specified in the Annex to Part A
of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;

"Services" services made available by the Supplier as specified in DPS Schedule
1 (Specification) and in relation to an Order Contract as specified in
the Order Form;

"Service any transfer of the Deliverables (or any part of the Deliverables), for

Transfer" whatever reason, from the Supplier or any Subcontractor to a

Replacement Supplier or a Replacement Subcontractor;

"Service Transfer
Date"

the date of a Service Transfer;

"Sites"

any premises (including the Buyer Premises, the Supplier’s premises
or third party premises) from, to or at which:

a) the Deliverables are (or are to be) provided; or

the Supplier manages, organises or otherwise directs the provision
or the use of the Deliverables;

IISME"

an enterprise falling within the category of micro, small and medium
sized enterprises defined by the Commission Recommendation of 6
May 2003 concerning the definition of micro, small and medium
enterprises;

"Special Terms"

a) any additional Clauses set out in the DPS Appointment Form or
Order Form which shall form part of the respective Contract;

"Specific Change
in Law"

a Change in Law that relates specifically to the business of the Buyer
and which would not affect a Comparable Supply where the effect of
that Specific Change in Law on the Deliverables is not reasonably
foreseeable at the Start Date;

"Specification”

the specification set out in DPS Schedule 1 (Specification), as may,
in relation to an Order Contract, be supplemented by the Order
Form;

"Standards™

any:

a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or equivalent
bodies (and their successor bodies) that a skilled and
experienced operator in the same type of industry or business
sector as the Supplier would reasonably and ordinarily be
expected to comply with;

b) standards detailed in the specification in DPS Schedule 1
(Specification);

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.1

25




Joint Schedule 1 (Definitions)

Crown Copyright 2021

c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

relevant Government codes of practice and guidance applicable
from time to time;

"Start Date"

in the case of the DPS Contract, the date specified on the DPS
Appointment Form, and in the case of an Order Contract, the date
specified in the Order Form;

"Statement of
Requirements"”

a) a statement issued by the Buyer detailing its requirements in
respect of Deliverables issued in accordance with the Order
Procedure;

"Storage Media'

the part of any device that is capable of storing and retrieving data;

"Sub-Contract”

any contract or agreement (or proposed contract or agreement), other
than an Order Contract or the DPS Contract, pursuant to which a
third party:

a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or is responsible for the

management, direction or control of the
provision of the Deliverables (or any part of them);

"Subcontractor" any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;
"Subprocessor" a) any third party appointed to process Personal Data on behalf of
that Processor related to a Contract;
"Supplier" the person, firm or company identified in the DPS Appointment Form;

"Supplier Assets"

all assets and rights used by the Supplier to provide the Deliverables
in accordance with the Order Contract but excluding the Buyer
Assets;

"Supplier
Authorised
Representative™

the representative appointed by the Supplier named in the DPS
Appointment Form, or later defined in an Order Contract;

"Supplier's
Confidential
Information”

a) any information, however it is conveyed, that relates to the
business, affairs, developments, IPR of the Supplier (including the
Supplier Existing IPR) trade secrets, Know-How, and/or personnel
of the Supplier;

b) any other information clearly designated as being confidential
(whether or not it is marked as "confidential") or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier'’s attention or into the Supplier's
possession in connection with a Contract;

Information derived from any of (a) and (b) above;
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"Supplier's the person identified in the Order Form appointed by the Supplier to

Contract oversee the operation of the Order Contract and any alternative

Manager” person whom the Supplier intends to appoint to the role, provided

that the Supplier informs the Buyer prior to the appointment;

"Supplier a) the Supplier's hardware, computer and telecoms devices,

Equipment” equipment, plant, materials and such other items supplied and
used by the Supplier (but not hired, leased or loaned from the
Buyer) in the performance of its obligations under this Order
Contract;

"Supplier Non- where the Supplier has failed to:

Performance"

a) Achieve a Milestone by its Milestone Date;

b) provide the Goods and/or Services in accordance with the
Service Levels ; and/or comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in

nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of an Order Contract
for the relevant period;

"Supplier Profit
Margin"

a) in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or
in relation to the relevant Milestone and expressed as a
percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and contractors
of the Supplier and/or of any Subcontractor engaged in the
performance of the Supplier’s obligations under a Contract;

Documentation”

“Supply Chain the document at Annex 1 of Joint Schedule 12 (Supply Chain
Information Visibility);

Report Template”

"Supporting sufficient information in writing to enable the Buyer to reasonably

assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Order Contract detailed in the
information are properly payable;

"Termination
Notice"

a written notice of termination given by one Party to the other,
notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;

"Test Issue”

any variance or non-conformity of the Deliverables or Deliverables
from their requirements as set out in an Order Contract;
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"Test Plan" a plan:
a) for the Testing of the Deliverables; and
setting out other agreed criteria related to the achievement of
Milestones;
"Tests and any tests required to be carried out pursuant to an Order Contract as
Testing" set out in the Test Plan or elsewhere in an Order Contract and

"Tested" shall be construed accordingly;

"Third Party IPR"

a) Intellectual Property Rights owned by a third party which is or will
be used by the Supplier for the purpose of providing the
Deliverables;

"Transferring

those employees of the Supplier and/or the Supplier's Subcontractors

Supplier to whom the Employment Regulations will apply on the Service
Employees" Transfer Date;
"Transparency the Transparency Reports and the content of a Contract, including any
Information” changes to this Contract agreed from time to time, except for —
(i) any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and
(i)  Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the
Reports™ Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Order Schedule 1
(Transparency Reports);
"Variation" has the meaning given to it in Clause 24 (Changing the contract);

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);

"Variation the procedure set out in Clause 24 (Changing the contract);

Procedure™

"VAT" value added tax in accordance with the provisions of the Value Added
Tax Act 1994;

"VCSE" a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental or
cultural objectives;

"Worker" any one of the Supplier Staff which the Buyer, in its reasonable

opinion, considers is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)
(https://www.gov.uk/government/publications/procurement-
policynote-0815-tax-arrangements-of-appointees) applies in respect
of the Deliverables; and
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"Working Day" any day other than a Saturday or Sunday or public holiday in England
and Wales unless specified otherwise by the Parties in the Order
Form.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24
(Changing the Contract)

Contract Details

This variation is between: [delete as applicable: CCS / Buyer] ("CCS” “the Buyer")
And
[insert name of Supplier] ("the Supplier")

Contract name: [insert name of contract to be changed] (“the Contract”)

Contract reference number: [insert contract reference number]

Details of Proposed Variation

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier]
Variation number: [insert variation number]
Date variation is raised: [insert date]

Proposed variation

Reason for the variation: [insert reason]

An Impact Assessment shall | [insert number] days
be provided within:

Impact of Variation

Likely impact of the proposed | [Supplier to insert assessment of impact]

variation:
Outcome of Variation
Contract variation: This Contract detailed above is varied as follows:
e [CCS/Buyer to insert original Clauses or Paragraphs to
be varied and the changed clause]
Financial variation: Original Contract Value: £ [insert amount]

Additional cost due to variation: | £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by [delete as applicable: CCS / Buyer]

2.  Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.
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Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS / Buyer]
Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier
Signature

Date

Name (in Capitals)

Address
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Joint Schedule 3 (Insurance Requirements)
1. The insurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other
insurances as may be required by applicable Law (together the
‘Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the international insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain
an indemnity to principals clause under which the Relevant Authority shall
be indemnified in respect of claims made against the Relevant Authority in
respect of death or bodily injury or third party property damage arising out of
or in connection with the Deliverables and for which the Supplier is legally
liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable
to expect of a prudent contractor acting in accordance with Good
Industry Practice, including the investigation and reports of relevant
claims to insurers;

2.1.2 promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and

2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
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evidence of placing cover representing any of the Insurances to
which it is a party.

3. What happens if you aren’t insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as
is reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances
in full force and effect, the Relevant Authority may elect (but shall not be
obliged) following written notice to the Supplier to purchase the relevant
Insurances and recover the reasonable premium and other reasonable costs
incurred in connection therewith as a debt due from the Supplier.

4. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory
to the Relevant Authority, that the Insurances are in force and effect and
meet in full the requirements of this Schedule.

5. Making sure you are insured to the required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate" are maintained at all times for the minimum
limit of indemnity specified in this Contract and if any claims are made which
do not relate to this Contract then the Supplier shall notify the Relevant
Authority and provide details of its proposed solution for maintaining the
minimum limit of indemnity.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5)
Working Days prior to the cancellation, suspension, termination or
nonrenewal of any of the Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the
relevant insurer to cancel, rescind or suspend any insurance or cover, or to
treat any insurance, cover or claim as voided in whole or part. The Supplier
shall use all reasonable endeavours to notify the Relevant Authority (subject
to third party confidentiality obligations) as soon as practicable when it
becomes aware of any relevant fact, circumstance or matter which has
caused, or is reasonably likely to provide grounds to, the relevant insurer to
give notice to cancel, rescind, suspend or void any insurance, or any cover
or claim under any insurance in whole or in part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to
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claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables,
the Supplier shall co-operate with the Relevant Authority and assist it in
dealing with such claims including without limitation providing information
and documentation in a timely manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured
pursuant to Paragraph 5.1 relating to or arising out of the provision of the
Deliverables or this Contract on any of the Insurances or which, but for the
application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the
incident giving rise to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Relevant Authority any sum paid by way of excess or deductible under the
Insurances whether under the terms of this Contract or otherwise.
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ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following standard insurance cover from the DPS
Start Date in accordance with this Schedule:

1.1 professional indemnity insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than one million pounds
(£1,000,000);

1.2 public liability insurance with cover (for a single event or a series of related
events and in the aggregate) of not less than one million pounds
(£1,000,000); and

1.3 employers’ liability insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than five million pounds
(£5,000,000).
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Joint Schedule 4 (Commercially Sensitive

Information)

1. What is the Commercially Sensitive Information?

1.1

1.2

1.3

In this Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of

which would be the subject of an exemption under the FOIA and the EIRs.

Where possible, the Parties have sought to identify when any relevant
Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be

deemed incorporated into the table below).

Without prejudice to the Relevant Authority's obligation to disclose
Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting
reasonably, seek to apply the relevant exemption set out in the FOIA to the

following Information:

No. Date Item(s) Duration of
Confidentiality
February Supplier’s day rates and 6 years
2023 supplier bid proposal

UK OFFICIAL
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Joint Schedule 5 (Corporate Social Responsibility)
1. What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work
with government.
(https://www.gov.uk/government/uploads/system/uploads/attachment _data/fi
le/646497/2017-09-
13_Official Sensitive Supplier Code of Conduct September 2017.pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards set out
in that Code. In addition, CCS expects its suppliers and subcontractors to
comply with the standards set out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional requirements
in relation to corporate social responsibility. The Buyer expects that the
Supplier and its Subcontractors will comply with such corporate social
responsibility requirements as the Buyer may notify to the Supplier from time
to time.

2. Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer
in fulfilling its Public Sector Equality duty under S149 of the Equality Act
2010 by ensuring that it fulfils its obligations under each Contract in a way
that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any
kind; and

2.1.2 advance equality of opportunity and good relations between
those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or
belief, sex, sexual orientation, and marriage and civil
partnership) and those who do not share it.

3. Modern Slavery, Child Labour and Inhumane Treatment

"Modern Slavery Helpline” means the mechanism for reporting suspicion, seeking
help or advice and information on the subject of modern slavery available online
at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121
700.

3.1 The Supplier:

3.11 shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

3.1.2  shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identify papers with the Employer and shall be free to
leave their employer after reasonable notice;
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3.1.3

3.1.4

3.1.5

3.1.7

warrants and represents that it has not been convicted of any
slavery or human trafficking offences anywhere around the world.

warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around
the world.

shall make reasonable enquires to ensure that its officers,
employees and Subcontractors have not been convicted of slavery
or human trafficking offences anywhere around the world.

shall have and maintain throughout the term of each Contract its
own policies and procedures to ensure its compliance with the
Modern Slavery Act and include in its contracts with its
Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain
performing obligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human
trafficking report setting out the steps it has taken to ensure that
slavery and human trafficking is not taking place in any of its supply
chains or in any part of its business with its annual certification of
compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use
physical abuse or discipline, the threat of physical abuse, sexual or
other harassment and verbal abuse or other forms of intimidation of
its employees or Subcontractors;

3.1.10 shall not use or allow child or slave labour to be used by its

Subcontractors;

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by

it or its Subcontractors to CCS, the Buyer and Modern Slavery
Helpline.

4. Income Security

4.1 The Supplier shall:

4.1.1 ensure that all wages and benefits paid for a standard working
week meet, at a minimum, national legal standards in the
country of employment;

4.1.2 ensure that all Supplier Staff are provided with written and
understandable Information about their employment
conditions in respect of wages before they enter;

4.1.3 ensure that all workers are provided with written and
understandable Information about their employment conditions
in respect of wages before they enter employment and about
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the particulars of their wages for the pay period concerned
each time that they are paid;

4.1.4 not make deductions from wages:

(a) as a disciplinary measure
(b) except where permitted by law; or
(c) without expressed permission of the worker concerned;

4.1.5 record all disciplinary measures taken against Supplier Staff;
and

4.1.6 ensure that Supplier Staff are engaged under a recognised
employment relationship established through national law and

practice.

5. Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with
national laws, and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding
overtime, shall be defined by contract, and shall not exceed
48 hours per week unless the individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into
account:

(a) the extent;
(b) frequency; and
(c) hours worked;
by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours,
except where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period only in
exceptional circumstances where all of the following are met:

5.3.1 this is allowed by national law;

5.3.2 this is allowed by a collective agreement freely negotiated
with a workers’ organisation representing a significant portion
of the workforce;

5.3.3 appropriate safeguards are taken to protect the workers’
health and safety; and

5.3.4 the employer can demonstrate that exceptional circumstances
apply such as unexpected production peaks, accidents or
emergencies.
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5.4 All Supplier Staff shall be provided with at least one (1) day off in every
seven (7) day period or, where allowed by national law, two (2) days off in
every fourteen (14) day period.

6. Sustainability
6.1 The supplier shall meet the applicable Government Buying Standards
applicable to Deliverables which can be found online at:

https://www.qgov.uk/government/collections/sustainable-procurement-
thegovernment-buying-standards-gbs
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Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

1.1 The Supplier is entitled to sub-contract its obligations under the DPS
Contract to the Key Subcontractors identified on the Platform.

1.2 The Supplier is entitled to sub-contract its obligations under an Order
Contract to Key Subcontractors listed on the Platform who are specifically
nominated in the Order Form.

1.3 Where during the Contract Period the Supplier wishes to enter into a new
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior
written consent of CCS and the Buyer and the Supplier shall, at the time of
requesting such consent, provide CCS and the Buyer with the information
detailed in Paragraph 1.4. The decision of CCS and the Buyer to consent or
not will not be unreasonably withheld or delayed. Where CCS consents to
the appointment of a new Key Subcontractor then they will be added to the
Platform. Where the Buyer consents to the appointment of a new Key
Subcontractor then they will be added to the Key Subcontractor section of
the Order Form. CCS and the Buyer may reasonably withhold their consent
to the appointment of a Key Subcontractor if it considers that:

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

1.3.2 the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

1.3.3 the proposed Key Subcontractor employs unfit persons.

1.4 The Supplier shall provide CCS and the Buyer with the following information
in respect of the proposed Key Subcontractor:

1.4.1 the proposed Key Subcontractor's name, registered office and
company registration number;

1.4.2 the scope/description of any Deliverables to be provided by the
proposed Key Subcontractor;

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier,
evidence that demonstrates to the reasonable satisfaction of the
CCS and the Buyer that the proposed Key Sub-Contract has been
agreed on "arm’s-length" terms;

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of
the total projected DPS Price over the DPS Contract Period;

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a
percentage of the total projected Charges over the Order Contract
Period; and

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint
Schedule 7 (Financial Distress)) of the Key Subcontractor.

RM6126 - Research & Insights DPS



Project Version: v1.0

Model Version: v1.1

Joint Schedule 6 (Key Subcontractors)
Crown Copyright 2021

1.5

1.6

If requested by CCS and/or the Buyer, within ten (10) Working Days of
receipt of the information provided by the Supplier pursuant to Paragraph
1.4, the Supplier shall also provide:

1.5.1
1.5.2

a copy of the proposed Key Sub-Contract; and

any further information reasonably requested by CCS and/or the
Buyer.

The Supplier shall ensure that each new or replacement Key Sub-Contract
shall include:

1.6.1

1.6.2

1.6.3

1.6.4

1.6.5

1.6.6

1.6.7

provisions which will enable the Supplier to discharge its obligations
under the Contracts;

a right under CRTPA for CCS and the Buyer to enforce any
provisions under the Key Sub-Contract which confer a benefit upon
CCS and the Buyer respectively;

a provision enabling CCS and the Buyer to enforce the Key Sub-
Contract as if it were the Supplier;

a provision enabling the Supplier to assign, novate or otherwise
transfer any of its rights and/or obligations under the Key Sub-
Contract to CCS and/or the Buyer;

obligations no less onerous on the Key Subcontractor than those
imposed on the Supplier under the DPS Contract in respect of:

(a) the data protection requirements set out in Clause 14 (Data
protection);

(b) the FOIA and other access request requirements set out in
Clause 16 (When you can share information);

(c) the obligation not to embarrass CCS or the Buyer or
otherwise bring CCS or the Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or
services being provided under the Key Sub-Contract,
including the maintenance of Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping
and reporting);

provisions enabling the Supplier to terminate the Key Sub-Contract
on notice on terms no more onerous on the Supplier than those
imposed on CCS and the Buyer under Clauses 10.4 (When CCS or
the Buyer can end this contract) and 10.5 (What happens if the
contract ends) of this Contract; and

a provision restricting the ability of the Key Subcontractor to sub-
contract all or any part of the provision of the Deliverables provided
to the Supplier under the Key Sub-Contract without first seeking the
written consent of CCS and the Buyer.
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Joint Schedule 7 (Financial Difficulties)

1. Definitions

1.11n this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Credit Rating 1 the minimum credit rating level for the
Threshold" Monitored Company as set out in Annex 2;

"Financial Distress 2 the occurrence of one or more of the
Event" following events:

a) the credit rating of the Monitored
Company dropping below the
applicable Credit Rating Threshold;

b) the Monitored Company issuing a
profits warning to a stock exchange or
making any other public
announcement about a material
deterioration in its financial position or
prospects;

c) there being a public investigation into
improper financial accounting and
reporting, suspected fraud or any other
impropriety of the Monitored
Company;

d) Monitored Company committing a
material breach of covenant to its
lenders;

e) a Key Subcontractor (where
applicable) notifying CCS that the
Supplier has not satisfied any sums
properly due under a specified invoice
and not subject to a genuine dispute;
or

f)  any of the following:

i) commencement of any litigation
against the Monitored Company
with respect to financial
indebtedness or obligations under
a contract;

i) non-payment by the Monitored
Company of any financial
indebtedness;

RM6126 - Research & Insights DPSUK OFFICIAL
Project Version: v1.0

Model Version: v1.1



Joint Schedule 7 (Financial Difficulties) UK OFFICIAL
Crown Copyright 2021

iii) any financial indebtedness of the
Monitored Company becoming due
as a result of an event of default; or

iv) the cancellation or suspension of
any financial indebtedness in
respect of the Monitored Company

3in each case which CCS reasonably
believes (or would be likely reasonably to
believe) could directly impact on the
continued performance of any Contract and
delivery of the Deliverables in accordance
with any Order Contract;

"Financial Distress 4 a plan setting out how the Supplier will

Service Continuity ensure the continued performance and

Plan" delivery of the Deliverables in accordance
with [each Order] Contract in the event that
a Financial Distress Event occurs;

“Monitored 5 Supplier or any Key Subcontractor
Company”
"Rating Agencies" 6 the rating agencies listed in Annex 1.

2. When this Schedule applies

2.1 The Parties shall comply with the provisions of this Schedule in relation to the
assessment of the financial standing of the Monitored Companies and the
consequences of a change to that financial standing.

2.2The terms of this Schedule shall survive termination or expiry of this Contract:

2.2.1 under the DPS Contract until the later of (a) the termination or
expiry of the DPS Contract or (b) the latest date of termination
or expiry of any Order Contract entered into under the DPS
Contract (which might be after the date of termination or
expiry of the DPS Contract); and

2.2.2 under the Order Contract until the termination or expiry of the
Order Contract.

3. What happens when your credit rating changes

3.1 The Supplier warrants and represents to CCS that as at the Start Date the long
term credit ratings issued for the Monitored Companies by each of the Rating
Agencies are as set out in Annex 2.

3.2The Supplier shall promptly (and in any event within five (5) Working Days)
notify CCS in writing if there is any downgrade in the credit rating issued by
any Rating Agency for a Monitored Company.
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3.3If there is any downgrade credit rating issued by any Rating Agency for the
Monitored Company the Supplier shall ensure that the Monitored Company’s
auditors thereafter provide CCS within 10 Working Days of the end of each
Contract Year and within 10 Working Days of written request by CCS (such
requests not to exceed 4 in any Contract Year) with written calculations of the
quick ratio for the Monitored Company as at the end of each Contract Year or
such other date as may be requested by CCS. For these purposes the "quick
ratio" on any date means:

A+EBE+C
)

where:

A is the value at the relevant date of all cash in hand
and at the bank of the Monitored Company];

B is the value of all marketable securities held by the
Supplier the Monitored Company determined
using closing prices on the Working Day preceding
the relevant date;

C is the value at the relevant date of all account
receivables of the Monitored Company]; and

D is the value at the relevant date of the current
liabilities of the Monitored Company].

3.4 The Supplier shall:

3.4.1 regularly monitor the credit ratings of each Monitored
Company with the Rating Agencies; and

3.4.2 promptly notify (or shall procure that its auditors promptly
notify) CCS in writing following the occurrence of a Financial
Distress Event or any fact, circumstance or matter which
could cause a Financial Distress Event and in any event,
ensure that such notification is made within 10 Working Days
of the date on which the Supplier first becomes aware of the
Financial Distress Event or the fact, circumstance or matter
which could cause a Financial Distress Event.

3.5For the purposes of determining whether a Financial Distress Event has
occurred the credit rating of the Monitored Company shall be deemed to have
dropped below the applicable Credit Rating Threshold if any of the Rating
Agencies have rated the Monitored Company at or below the applicable Credit
Rating Threshold.

4. What happens if there is a financial distress event

4.11In the event of a Financial Distress Event then, immediately upon notification
of the Financial Distress Event (or if CCS becomes aware of the Financial
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Distress Event without notification and brings the event to the attention of the
Supplier), the Supplier shall have the obligations and CCS shall have the rights
and remedies as set out in Paragraphs 4.3 to 4.6.

4.2

4.3In the event that a Financial Distress Event arises due to a Key Subcontractor
notifying CCS that the Supplier has not satisfied any sums properly due under
a specified invoice and not subject to a genuine dispute then, CCS shall not
exercise any of its rights or remedies under Paragraph 4.3 without first giving
the Supplier ten (10) Working Days to:

4.3.1 rectify such late or non-payment; or

4.3.2 demonstrate to CCS's reasonable satisfaction that there is a
valid reason for late or non-payment.

4.4 The Supplier shall and shall procure that the other Monitored Companies shall:

4.4.1 atthe request of CCS meet CCS as soon as reasonably
practicable (and in any event within three (3) Working Days of
the initial notification (or awareness) of the Financial Distress
Event) to review the effect of the Financial Distress Event on
the continued performance of each Contract and delivery of
the Deliverables in accordance each Order Contract; and

4.4.2 where CCS reasonably believes (taking into account the
discussions and any representations made under
Paragraph 4.3.1) that the Financial Distress Event could
impact on the continued performance of each Contract and
delivery of the Deliverables in accordance with each Order
Contract:

(a) submit to CCS for its Approval, a draft Financial Distress
Service Continuity Plan as soon as reasonably practicable
(and in any event, within ten (10) Working Days of the
initial notification (or awareness) of the Financial Distress
Event); and

(b) provide such financial information relating to the
Monitored Company as CCS may reasonably require.

4.51f CCS does not (acting reasonably) approve the draft Financial Distress
Service Continuity Plan, it shall inform the Supplier of its reasons and the
Supplier shall take those reasons into account in the preparation of a further
draft Financial Distress Service Continuity Plan, which shall be resubmitted to
CCS within five (5) Working Days of the rejection of the first or subsequent (as
the case may be) drafts. This process shall be repeated until the Financial
Distress Service Continuity Plan is Approved by CCS or referred to the Dispute
Resolution Procedure.

4.61f CCS considers that the draft Financial Distress Service Continuity Plan is
insufficiently detailed to be properly evaluated, will take too long to complete or
will not remedy the relevant Financial Distress Event, then it may either agree
a further time period for the development and agreement of the Financial
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Distress Service Continuity Plan or escalate any issues with the draft Financial
Distress Service Continuity Plan using the Dispute Resolution Procedure.

4.7 Following Approval of the Financial Distress Service Continuity Plan by CCS,
the Supplier shall:

4.7.1 on aregular basis (which shall not be less than Monthly),
review the Financial Distress Service Continuity Plan and
assess whether it remains adequate and up to date to ensure
the continued performance of each Contract and delivery of
the Deliverables in accordance with each Order Contract;

4.7.2 where the Financial Distress Service Continuity Plan is not
adequate or up to date in accordance with Paragraph 4.6.1,
submit an updated Financial Distress Service Continuity Plan
to CCS for its Approval, and the provisions of Paragraphs 4.5
and 4.6 shall apply to the review and Approval process for the
updated Financial Distress Service Continuity Plan; and

4.7.3 comply with the Financial Distress Service Continuity Plan
(including any updated Financial Distress Service Continuity
Plan).

4.8 Where the Supplier reasonably believes that the relevant Financial Distress
Event (or the circumstance or matter which has caused or otherwise led to it)
no longer exists, it shall notify CCS and subject to the agreement of the
Parties, the Supplier may be relieved of its obligations under Paragraph 4.6.

4.9CCS shall be able to share any information it receives from the Buyer in
accordance with this Paragraph with any Buyer who has entered into an Order
Contract with the Supplier.

5. When CCS or the Buyer can terminate for financial distress
5.1 CCS shall be entitled to terminate this Contract and Buyers shall be entitled to
terminate their Order Contracts for material Default if:

5.1.1 the Supplier fails to notify CCS of a Financial Distress Event
in accordance with Paragraph 3.4;

5.1.2 CCS and the Supplier fail to agree a Financial Distress
Service Continuity Plan (or any updated Financial Distress
Service Continuity Plan) in accordance with Paragraphs 4.3 to
4.5; and/or

5.1.3 the Supplier fails to comply with the terms of the Financial
Distress Service Continuity Plan (or any updated Financial
Distress Service Continuity Plan) in accordance with
Paragraph 4.6.3.

6. What happens If your credit rating is still good

6.1 Without prejudice to the Supplier’'s obligations and CCS’ and the Buyer’s rights
and remedies under Paragraph 5, if, following the occurrence of a Financial
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Distress Event, the Rating Agencies review and report subsequently that the
credit ratings do not drop below the relevant Credit Rating Threshold, then:

6.1.1 the Supplier shall be relieved automatically of its obligations
under Paragraphs 4.3 to 4.6; and

6.1.2 CCS shall not be entitled to require the Supplier to provide
financial information in accordance with Paragraph 4.3.2(b).
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ANNEX 1: RATING AGENCIES

D&B Threshold
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ANNEX 2: CREDIT RATINGS & CREDIT RATING
THRESHOLDS
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by [CCS/Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification: 1 date]

2. [date]

3 [date]

4. [date]

[...] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default 1 [date]

2 [date]

3. [date]

4 [date]

[...] [date]
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Signed by the Supplier: Date:

Review of Rectification Plan [CCS/Buyer]

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if | [add reasons]

applicable)

Signed by [CCS/Buyer] Date:

RM6126 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.0



Joint Schedule 11 (Processing Data)
Crown Copyright 2021

Joint Schedule 11 (Processing Data)

Definitions

1.

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor

engaged in the performance of its obligations under a Contract;

Status of the Controller

2.

(b)
(c)
(d)

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA 2018. A Party may act as:

“Controller” in respect of the other Party who is “Processor”;
“Processor” in respect of the other Party who is “Controller”;
“Joint Controller” with the other Party;

“Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in

Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

3.

(b)

Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing any
Processing. Such assistance may, at the discretion of the Controller, include:

a systematic description of the envisaged Processing and the purpose of the
Processing;

an assessment of the necessity and proportionality of the Processing in
relation to the Deliverables;
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(c)
(d)

6.

(a)

(b)

(c)

(d)

an assessment of the risks to the rights and freedoms of Data Subjects; and

the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
is so required the Processor shall notify the Controller before Processing the
Personal Data unless prohibited by Law;

ensure that it has in place Protective Measures, including in the case of the
Supplier the measures set out in Clause 14.3 of the Core Terms, which the
Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

(i) nature of the data to be protected;
(i) harm that might result from a Personal Data Breach;
(i)  state of technological development; and
(iv)  cost of implementing any measures;
ensure that :

(i) the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

(ii) it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal Data
and ensure that they:

(A) are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information),

(B) are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

(C) areinformed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

(D) have undergone adequate training in the use, care,
protection and handling of Personal Data;

not transfer Personal Data outside of the UK or EU unless the prior written
consent of the Controller has been obtained and the following conditions are
fulfilled:
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(e)

(a)

(b)
(c)

(d)

(e)

(f)

(i) the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
UK GDPR Atrticle 46 or LED Article 37) as determined by the
Controller;

(i) the Data Subject has enforceable rights and effective legal
remedies;

(i)  the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.

The Processor’s obligation to notify under paragraph 6 of this Joint Schedule
11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide
the Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:
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(a)

(b)

(c)

(d)

(e)

10.

(b)

(c)

11.

12.

13.

(a)
(b)
(c)

(d)

14.

15.

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach;
and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional,

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller’s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the
Subprocessor; and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
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16.

applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to
this Joint Schedule 11.

Independent Controllers of Personal Data

18.

19.

20.

21.

22.

(a)

23.

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each Party
shall, with respect to its Processing of Personal Data as Independent Controller,
implement and maintain appropriate technical and organisational
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24.

25.

(b)

26.

(a)

(b)

(c)

(d)

measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the requirements
of the Data Protection Legislation, including Article 32 of the UK GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30 UK
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

(i) promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it has
received the same and shall forward such request or
correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach;

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.
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27.  Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

28.  Personal Data shall not be retained or processed for longer than is necessary
to perform each Party’s respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to
27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data
1. Data Protection

The Supplier will be compliant with the Data Protection Legislation, as defined in the
terms and conditions applying to this opportunity. A guide to The General Data Protection
Regulation published by the Information Commissioner’s Office can be found here.

The only processing that the Supplier is authorised to do is listed in Annex 1 by the
Contracting Authority and may not be determined by the Supplier.

Annex 1: Processing, Personal Data and Data Subjects

(1) The contact details of the Contracting Authority Data Protection Officer are:

The Contracting Authority Data Protection Officer
Department for Business, Energy and Industrial Strategy
1 Victoria Street

London

SW1H OET

Email: [ I
(2) The contact details of the Supplier Data Protection Officer (or if not applicable,

(3) The Supplier shall comply with any further written instructions with respect to
processing by the Contracting Authority.

(4) Any such further instructions shall be incorporated into this Annex 1.
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The Contracting Authority will be relying on consent as the relevant legal basis of
processing. The Supplier will ensure that all communications requesting the provision on
personal data allow for the data subject to provide clear, affirmative, informed, freely
given and unambiguous consent, which requires a positive ‘opt-in.’ the Supplier will have
mechanisms in place to ensure that consent is recorded and shown through an audit
trail.

2. Cyber Security

In line with HVI Government’s Cyber Essentials Scheme, the Supplier will hold valid
Cyber Essentials certification by the time of contract award. Evidence of the certification
must be provided to the Contracting Authority in order for the contract to be awarded.

Evidence of renewal of certification must then be provided to the Contracting Authority
on each anniversary of the first applicable certificate obtained by the Supplier for the
duration of the Contract. In the event the Supplier fails to comply, the Contracting
Authority reserves the right to terminate the Contract for material breach in line with the
Standard Terms and Conditions of Contract.

If the Supplier already holds ISO27001 accreditation (or equivalent), no further Cyber
Essentials certification will be necessary provided that the certification body carrying out
this verification is approved to issue a Cyber Essentials certificate by one of the
accreditation bodies.

GDPR Questionnaire

The Supplier agrees that during any term or extension it shall complete and return the
attached questionnaire as advised below.

Note: the Contracting Authority also reserves the right to amend or increase these
frequencies, as it deems necessary to secure assurance with regards to compliance.
The Contracting Authority requires such interim assurances to ensure that the Supplier
is still compliant with the needs of the GDPR Act due to the implications of a breach.

The Supplier agrees that any financial burden associated with the completion and
submission of this questionnaire at any time, shall be at the Suppliers cost to do so and
will not be reimbursable.

GDPR Assurance
Questionnaire May1
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Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPN.

1.2Without prejudice to the Supplier's reporting requirements set out in the DPS
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed)
draft Transparency Reports consistent with the content requirements and format
set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.
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Order Schedule 2 (Staff Transfer)

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

“Acquired Rights | 1the European Council Directive 77/187/EEC on the
Directive” approximation of laws of European member states
relating to the safeguarding of employees’ rights in the
event of transfers of undertakings, businesses or parts
of undertakings or businesses, as amended or re-
enacted from time to time;

2

"Employee 3all claims, actions, proceedings, orders, demands,
Liability™ complaints, investigations (save for any claims for
personal injury which are covered by insurance) and
any award, compensation, damages, tribunal awards,
fine, loss, order, penalty, disbursement, payment
made by way of settlement and costs, expenses and
legal costs reasonably incurred in connection with a
claim or investigation including in relation to the
following:

a) redundancy payments including contractual or
enhanced redundancy costs, termination costs
and notice payments;

b) unfair, wrongful or constructive dismissal
compensation;

c) compensation for discrimination on grounds
of sex, race, disability, age, religion or belief,
gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual
orientation or claims for equal pay;

d) compensation for less favourable treatment of
part-time workers or fixed term employees;

e) outstanding employment debts and unlawful
deduction of wages including any PAYE and
National Insurance Contributions;
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f)  employment claims whether in tort, contract or
statute or otherwise;

g) any investigation relating to employment
matters by the Equality and Human Rights
Commission or other enforcement, regulatory or
supervisory body and of implementing any
requirements which may arise from such
investigation;

"Former
Supplier"

a supplier supplying services to the Buyer before the
Relevant Transfer Date that are the same as or
substantially similar to the Services (or any part of the
Services) and shall include any Subcontractor of such
supplier (or any Subcontractor of any such
Subcontractor);

"New Fair Deal"

the revised Fair Deal position set out in the HM Treasury
guidance: "Fair Deal for Staff Pensions: Staff Transfer
from Central Government" issued in October 2013
including:

(i) any amendments to that document
immediately prior to the Relevant
Transfer Date; and

(i) any similar pension protection in
accordance with the Annexes D1-D3
inclusive to Part D of this Schedule as
notified to the Supplier by the Buyer;

“Old Fair Deal”

HM Treasury Guidance “Staff Transfers from Central
Government: A Fair Deal for Staff Pensions” issued in
June 1999 including the supplementary guidance “Fair
Deal for Staff pensions: Procurement of Bulk Transfer
Agreements and Related Issues” issued in June 2004;

"Partial
Termination"

the partial termination of the relevant Contract to the
extent that it relates to the provision of any part of the
Services as further provided for in Clause 10.4 (When
CCS or the Buyer can end this contract) or 10.6 (When
the Supplier can end the contract);

"Relevant a transfer of employment to which the Employment
Transfer" Regulations applies;
"Relevant in relation to a Relevant Transfer, the date upon which

Transfer Date"

the Relevant Transfer takes place. For the purposes of
Part D: Pensions and its Annexes, where the Supplier
or a Subcontractor was the Former Supplier and there
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is no Relevant Transfer of the Fair Deal Employees
because they remain continuously employed by the
Supplier (or Subcontractor), references to the Relevant
Transfer Date shall become references to the Start
Date;

"Staffing
Information”

in relation to all persons identified on the Supplier's
Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Legislation), but including in an anonymised
format:

(@) their ages, dates of commencement of
employment or engagement, gender and place of
work;

(b)  details of whether they are employed, self-
employed contractors or consultants, agency
workers or otherwise;

(c) theidentity of the employer or relevant contracting
Party;

(d)  their relevant contractual notice periods and any
other terms relating to termination of
employment, including redundancy procedures,
and redundancy payments;

(e) their wages, salaries, bonuses and profit sharing
arrangements as applicable;

() details of other employment-related benefits,
including (without limitation) medical insurance,
life assurance, pension or other retirement
benefit schemes, share option schemes and
company car schedules applicable to them;

(g0 any outstanding or potential contractual,
statutory or other liabilities in respect of such
individuals (including in respect of personal injury
claims);

(h)  details of any such individuals on long term
sickness absence, parental leave, maternity
leave or other authorised long term absence;

(i) copies of all relevant documents and materials
relating to such information, including copies of
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relevant contracts of employment (or relevant
standard contracts if applied generally in respect
of such employees); and

U) any other "employee liability information" as such
term is defined in regulation 11 of the
Employment Regulations;

Supplier

"Supplier's Final

Personnel List"

a list provided by the Supplier of all Supplier Staff whose
will transfer under the Employment Regulations on the
Service Transfer Date;

"Supplier's
Provisional
Supplier

a list prepared and updated by the Supplier of all
Supplier Staff who are at the date of the list wholly or
mainly engaged in or assigned to the provision of the

Personnel List" Services or any relevant part of the Services which it is
envisaged as at the date of such list will no longer be

provided by the Supplier;

"Term" the period commencing on the Start Date and ending on
the expiry of the Initial Period or any Extension Period

or on earlier termination of the relevant Contract;

"Transferring
Buyer
Employees"”

those employees of the Buyer to whom the Employment
Regulations will apply on the Relevant Transfer Date;

"Transferring in relation to a Former Supplier, those employees of the
Former Supplier | Former Supplier to whom the Employment Regulations
Employees"” will apply on the Relevant Transfer Date.

2.1

2.2

INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including (without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its
Subcontractors shall comply with such obligation and provide such indemnity,
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement
Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier
will be liable for satisfying any such claim as if it had provided the indemnity
itself.

The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B,
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on
third parties (each such person a “Third Party Beneficiary”) and are intended to
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.
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2.3  Subject to Paragraph 2.2 above, a person who is not a Party to this Order
Contract has no right under the CRTPA to enforce any term of this Order
Contract but this does not affect any right or remedy of any person which exists
or is available otherwise than pursuant to that Act.

2.4  No Third Party Beneficiary may enforce, or take any step to enforce, any Third
Party Provision without the prior written consent of the Buyer, which may, if
given, be given on and subject to such terms as the Buyer may determine.

2.5 Any amendments or modifications to this Order Contract may be made, and
any rights created under Paragraph 2.2 above may be altered or extinguished,
by the Parties without the consent of any Third Party Beneficiary.

3. Which parts of this Schedule apply
Only the following parts of this Schedule shall apply to this Call Off Contract:

o Part C (No Staff Transfer on the Start Date)
o Part E (Staff Transfer on EXxit)
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PART C: NO STAFF TRANSFER ON THE START
DATE

1. What happens if there is a staff transfer

1.1 The Buyer and the Supplier agree that the commencement of the provision of
the Services or of any part of the Services will not be a Relevant Transfer in
relation to any employees of the Buyer and/or any Former Supplier.

1.2 If any employee of the Buyer and/or a Former Supplier claims, or it is
determined in relation to any employee of the Buyer and/or a Former Supplier,
that his/her contract of employment has been transferred from the Buyer and/or
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive then:

1.2.1 the Supplier shall, and shall procure that the relevant
Subcontractor shall, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing and, where required by the
Buyer, notify the Former Supplier in writing; and

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure
that a third party may offer) employment to such person within
15 Working Days of the notification from the Supplier or the
Subcontractor (as appropriate) or take such other reasonable
steps as the Buyer or Former Supplier (as the case may be) it
considers appropriate to deal with the matter provided always
that such steps are in compliance with applicable Law.

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has
otherwise been resolved by the Buyer and/or the Former Supplier),, the
Supplier shall, or shall procure that the Subcontractor shall, immediately
release the person from his/her employment or alleged employment.

1.4 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:

1.4.1 no such offer of employment has been made;
1.4.2 such offer has been made but not accepted; or
1.4.3 the situation has not otherwise been resolved;

the Supplier may within 5 Working Days give notice to terminate the employment or
alleged employment of such person.

1.5 Subject to the Supplier and/or the relevant Subcontractor acting in accordance
with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all
applicable employment procedures set out in applicable Law and subject also
to Paragraph 1.8 the Buyer shall:

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against
all Employee Liabilities arising out of the termination of the
employment of any of the Buyer's employees referred to in
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4
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provided that the Supplier takes, or shall procure that the
Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities; and

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or
any Subcontractor against all Employee Liabilities arising out of
termination of the employment of the employees of the Former
Supplier referred to in Paragraph 1.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Supplier takes, or
shall procure that the relevant Subcontractor takes, all
reasonable steps to minimise any such Employee Liabilities.

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by
the Buyer and/or the Former Supplier as appropriate nor dismissed by the
Supplier and/or any Subcontractor within the 15 Working Day period referred
to in Paragraph 1.4 such person shall be treated as having transferred to the
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or
shall procure that the Subcontractor shall, comply with such obligations as may
be imposed upon it under Law.

1.7  Where any person remains employed by the Supplier and/or any Subcontractor
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee
shall remain with the Supplier and/or the Subcontractor and the Supplier shall
indemnify the Buyer and any Former Supplier, and shall procure that the
Subcontractor shall indemnify the Buyer and any Former Supplier, against any
Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

1.8  The indemnities in Paragraph 1.5:
1.8.1 shall not apply to:
(a) any claim for:

(i) discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage
or civil partnership, pregnancy and maternity or
sexual orientation, religion or belief; or

(i) equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees,

in any case in relation to any alleged act or omission of the Supplier
and/or Subcontractor; or

(b) any claim that the termination of employment was unfair
because the Supplier and/or any Subcontractor neglected
to follow a fair dismissal procedure; and

1.8.2 shall apply only where the notification referred to in
Paragraph 1.2.1 is made by the Supplier and/or any
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Subcontractor to the Buyer and, if applicable, Former Supplier
within 6 months of the Start Date.

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2,
all Employee Liabilities in relation to such employees shall remain with the
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer
and any Former Supplier against any Employee Liabilities that either of them
may incur in respect of any such employees of the Supplier and/or employees
of the Subcontractor.

2. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or
otherwise so that it requires only that the Buyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.
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PART E: STAFF TRANSFER ON EXIT

1. Obligations before a Staff Transfer

1.1

1.2

1.3

1.4

1.5

The Supplier agrees that within 20 Working Days of the earliest of:

1.1.1 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.1.4 receipt of a written request of the Buyer at any time (provided that
the Buyer shall only be entitled to make one such request in any
6 Month period),

it shall provide in a suitably anonymised format so as to comply with the Data
Protection Legislation, the Supplier's Provisional Supplier Personnel List,
together with the Staffing Information in relation to the Supplier's Provisional
Supplier Personnel List and it shall provide an updated Supplier's Provisional
Supplier Personnel List at such intervals as are reasonably requested by the
Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall
provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier
Personnel List, which shall identify the basis upon which they are Transferring
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s
Final Supplier Personnel List (insofar as such information has not previously
been provided).

The Buyer shall be permitted to use and disclose information provided by the
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier,
and any Replacement Subcontractor that all information provided pursuant to
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at
the time of providing the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each
Subcontractor shall not, assign any person to the provision of the Services who
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not
without the approval of the Buyer (not to be unreasonably withheld or delayed):

1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier
Provisional Supplier Personnel List other than where any
replacement is of equivalent grade, skills, experience and
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expertise and is employed on the same terms and conditions of
employment as the person he/she replaces

1.5.2 make, promise, propose, permit or implement any material
changes to the terms and conditions of employment of the
Supplier Staff (including pensions and any payments connected
with the termination of employment);

1.5.3 increase the proportion of working time spent on the Services (or
the relevant part of the Services) by any of the Supplier Staff save
for fulfilling assignments and projects previously scheduled and
agreed;

1.54 introduce any new contractual or customary practice concerning
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's
Provisional Supplier Personnel List;

1.5.5 increase or reduce the total number of employees so engaged,
or deploy any other person to perform the Services (or the
relevant part of the Services);

1.5.6 terminate or give notice to terminate the employment or contracts
of any persons on the Supplier's Provisional Supplier Personnel
List save by due disciplinary process;

and shall promptly notify, and procure that each Subcontractor shall promptly notify,

1.6

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any
Replacement Subcontractor of any notice to terminate employment given by
the Supplier or relevant Subcontractor or received from any persons listed on
the Supplier's Provisional Supplier Personnel List regardless of when such
notice takes effect.

On or around each anniversary of the Start Date and up to four times during the
last 12 Months of the Term, the Buyer may make written requests to the
Supplier for information relating to the manner in which the Services are
organised. Within 20 Working Days of receipt of a written request the Supplier
shall provide, and shall procure that each Subcontractor shall provide, to the
Buyersuch information as the Buyer may reasonably require relating to the
manner in which the Services are organised, which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership of
any of the Statutory Schemes or any Broadly Comparable
scheme set up pursuant to the provisions of any of the Annexes
to Part D (Pensions) (as appropriate); and

1.6.4 a description of the nature of the work undertaken by each
employee by location.
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1.7

2.2

The Supplier shall provide, and shall procure that each Subcontractor shall
provide, all reasonable cooperation and assistance to the Buyer, any
Replacement Supplier and/or any Replacement Subcontractor to ensure the
smooth transfer of the Transferring Supplier Employees on the Service Transfer
Date including providing sufficient information in advance of the Service
Transfer Date to ensure that all necessary payroll arrangements can be made
to enable the Transferring Supplier Employees to be paid as appropriate.
Without prejudice to the generality of the foregoing, within 5 Working Days
following the Service Transfer Date, the Supplier shall provide, and shall
procure that each Subcontractor shall provide, to the Buyer or, at the direction
of the Buyer, to any Replacement Supplier and/or any Replacement
Subcontractor (as appropriate), in respect of each person on the Supplier's
Final Supplier Personnel List who is a Transferring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.7.5 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.

Staff Transfer when the contract ends

The Buyer and the Supplier acknowledge that subsequent to the
commencement of the provision of the Services, the identity of the provider of
the Services (or any part of the Services) may change (whether as a result of
termination or Partial Termination of the relevant Contract or otherwise)
resulting in the Services being undertaken by a Replacement Supplier and/or a
Replacement Subcontractor. Such change in the identity of the supplier of such
services may constitute a Relevant Transfer to which the Employment
Regulations and/or the Acquired Rights Directive will apply. The Buyer and the
Supplier agree that, as a result of the operation of the Employment Regulations,
where a Relevant Transfer occurs, the contracts of employment between the
Supplier and the Transferring Supplier Employees (except in relation to any
contract terms disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the Service Transfer
Date as if originally made between the Replacement Supplier and/or a
Replacement Subcontractor (as the case may be) and each such Transferring
Supplier Employee.

The Supplier shall, and shall procure that each Subcontractor shall, comply
with all its obligations in respect of the Transferring Supplier Employees arising
under the Employment Regulations in respect of the period up to (and including)
the Service Transfer Date and shall perform and discharge, and procure that
each Subcontractor shall perform and discharge, all its obligations in respect of
all the Transferring Supplier Employees arising in respect of the period up to
(and including) the Service Transfer Date (including (without limit) the payment
of all remuneration, benefits, entittements, and outgoings, all wages, accrued
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2.3

but untaken holiday pay, bonuses, commissions, payments of PAYE, national
insurance contributions and pension contributions and all such sums due as a
result of any Fair Deal Employees' participation in the Schemes which in any
case are attributable in whole or in part to the period ending on (and including)
the Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Supplier and/or the
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or
Replacement Subcontractor.

Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of:

2.3.1 any act or omission of the Supplier or any Subcontractor in
respect of any Transferring Supplier Employee or any
appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Supplier Employee
whether occurring before, on or after the Service Transfer Date;

2.3.2 the breach or non-observance by the Supplier or any
Subcontractor occurring on or before the Service Transfer Date
of:

(@) any collective agreement applicable to the
Transferring Supplier Employees; and/or

(b) any other custom or practice with a trade union or staff
association in respect of any Transferring Supplier
Employees which the Supplier or any Subcontractor
is contractually bound to honour;

2.3.3 any claim by any trade union or other body or person
representing any Transferring Supplier Employees arising from
or connected with any failure by the Supplier or a Subcontractor
to comply with any legal obligation to such trade union, body or
person arising on or before the Service Transfer Date;

234 any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(@) in relation to any Transferring Supplier Employee, to
the extent that the proceeding, claim or demand by
HMRC or other statutory authority relates to financial
obligations arising on and before the Service Transfer
Date; and
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2.4

2.3.5

2.3.6

2.3.7

(b) in relation to any employee who is not identified in the
Supplier's Final Supplier Personnel List, and in
respect of whom it is later alleged or determined that
the Employment Regulations applied so as to transfer
his/her employment from the Supplier to the Buyer
and/or  Replacement  Supplier and/or any
Replacement Subcontractor, to the extent that the
proceeding, claim or demand by HMRC or other
statutory authority relates to financial obligations
arising on or before the Service Transfer Date;

a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Supplier Employees in respect of the
period up to (and including) the Service Transfer Date);

any claim made by or in respect of any person employed or
formerly employed by the Supplier or any Subcontractor other
than a Transferring Supplier Employee identified in the Supplier’s
Final Supplier Personnel List for whom it is alleged the Buyer
and/or the Replacement Supplier and/or any Replacement
Subcontractor may be liable by virtue of the relevant Contract
and/or the Employment Regulations and/or the Acquired Rights
Directive; and

any claim made by or in respect of a Transferring Supplier
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Supplier Employee relating to any act or omission of the Supplier
or any Subcontractor in relation to its obligations under
regulation 13 of the Employment Regulations, except to the
extent that the liability arises from the failure by the Buyer and/or
Replacement Supplier to comply with regulation 13(4) of the
Employment Regulations.

The indemnities in Paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Replacement Supplier and/or any Replacement Subcontractor whether
occurring or having its origin before, on or after the Service Transfer Date
including any Employee Liabilities:

2.4.1

arising out of the resignation of any Transferring Supplier
Employee before the Service Transfer Date on account of
substantial detrimental changes to his/her working conditions
proposed by the Replacement Supplier and/or any Replacement
Subcontractor to occur in the period on or after the Service
Transfer Date); or
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2.5

2.6

2.7

24.2 arising from the Replacement Supplier's failure, and/or
Replacement Subcontractor’s failure, to comply with its
obligations under the Employment Regulations.

If any person who is not identified in the Supplier's Final Supplier Employee List
claims, or it is determined in relation to any employees of the Supplier, that
his/her contract of employment has been transferred from the Supplier to the
Replacement Supplier and/or Replacement Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive, then:

2.5.1 the Buyer shall procure that the Replacement Supplier and/or
Replacement Subcontractor will, within 5 Working Days of
becoming aware of that fact, notify the Buyer and the Supplier in
writing; and

252 the Supplier may offer (or may procure that a Subcontractor may
offer) employment to such person, or take such other reasonable
steps as it considered appropriate to deal the matter provided
always that such steps are in compliance with Law,
within15 Working Days of receipt of notice from the Replacement
Supplier and/or Replacement Subcontractor.

If such offer of is accepted, or if the situation has otherwise been resolved by
the Supplier or a Subcontractor, Buyer shall procure that the Replacement
Supplier shall, or procure that the and/or Replacement Subcontractor shall,
immediately release or procure the release the person from his/her employment
or alleged employment;

If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:

2.7.1 no such offer has been made:
2.7.2 such offer has been made but not accepted; or
2.7.3 the situation has not otherwise been resolved

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor

2.8

2.9

(as appropriate) that it may within 5 Working Days give notice to terminate
the employment or alleged employment of such person;

Subject to the Replacement Supplier's and/or Replacement Subcontractor
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in
accordance with all applicable proper employment procedures set out in
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify
the Replacement Supplier and/or Replacement Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any of
the Supplier's employees pursuant to the provisions of Paragraph 2.7 provided
that the Replacement Supplier takes, or shall procure that the Replacement
Subcontractor takes, all reasonable steps to minimise any such Employee
Liabilities.
The indemnity in Paragraph 2.8:

2.9.1 shall not apply to:
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2.10

2.11

(@) any claim for:

(i) discrimination, including on the grounds of
sex, race, disability, age, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual
orientation, religion or belief; or

(i) equal pay or compensation for less
favourable treatment of part-time workers or
fixed-term employees,

In any case in relation to any alleged act or omission of the
Replacement  Supplier and/or Replacement
Subcontractor, or

(b) any claim that the termination of employment was unfair
because the Replacement Supplier and/or Replacement
Subcontractor neglected to follow a fair dismissal
procedure; and

29.2 shall apply only where the notification referred to in
Paragraph 2.5.1 is made by the Replacement Supplier and/or
Replacement Subcontractor to the Supplier within 6 months of
the Service Transfer Date..

If any such person as is described in Paragraph 2.5 is neither re-employed by
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier
and/or Replacement Subcontractor within the time scales set out in
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier
Employee. .

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations and shall
perform and discharge, and shall procure that each Subcontractor shall perform
and discharge, all its obligations in respect of any person identified in the
Supplier's Final Supplier Personnel List before and on the Service Transfer
Date (including the payment of all remuneration, benefits, entitlements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions,
payments of PAYE, national insurance contributions and pension contributions
and such sums due as a result of any Fair Deal Employees' participation in the
Schemes and any requirement to set up a broadly comparable pension scheme
which in any case are attributable in whole or in part in respect of the period up
to (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between:

(b)  the Supplier and/or any Subcontractor; and

(c)  the Replacement Supplier and/or the Replacement Subcontractor.
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2.12

2.13

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide the Buyer and any Replacement Supplier and/or Replacement
Subcontractor, in writing such information as is necessary to enable the Buyer,
the Replacement Supplier and/or Replacement Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations. The
Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor, shall promptly provide to the Supplier and each Subcontractor
in writing such information as is necessary to enable the Supplier and each
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Subject to Paragraph 2.14, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of:

2.131 any act or omission of the Replacement Supplier and/or
Replacement Subcontractor in respect of any Transferring
Supplier Employee in the Supplier’s Final Supplier Personnel List
or any appropriate employee representative (as defined in the
Employment Regulations) of any such Transferring Supplier
Employee;

2.13.2 the breach or non-observance by the Replacement Supplier
and/or Replacement Subcontractor on or after the Service
Transfer Date of:

(@) any collective agreement applicable to the
Transferring Supplier Employees identified in the
Supplier’s Final Supplier Personnel List; and/or

(b) any custom or practice in respect of any Transferring
Supplier Employees identified in the Supplier's Final
Supplier Personnel List which the Replacement
Supplier and/or Replacement Subcontractor is
contractually bound to honour;

2.13.3 any claim by any trade union or other body or person
representing any Transferring Supplier Employees identified in
the Supplier's Final Supplier Personnel List arising from or
connected with any failure by the Replacement Supplier and/or
Replacement Subcontractor to comply with any legal obligation
to such trade union, body or person arising on or after the Service
Transfer Date;

2.13.4  any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment
or working conditions of any Transferring Supplier Employees
identified in the Supplier's Final Supplier Personnel List on or
after their transfer to the Replacement Supplier or Replacement
Subcontractor (as the case may be) on the Service Transfer
Date, or to change the terms and conditions of employment or
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working conditions of any person identified in the Supplier’s Final
Supplier Personnel List who would have been a Transferring
Supplier Employee but for their resignation (or decision to treat
their employment as terminated under regulation 4(9) of the
Employment Regulations) before the Service Transfer Date as a
result of or for a reason connected to such proposed changes;

213.5 any statement communicated to or action undertaken by the
Replacement Supplier or Replacement Subcontractor to, or in
respect of, any Transferring Supplier Employee identified in the
Supplier’s Final Supplier Personnel List on or before the Service
Transfer Date regarding the Relevant Transfer which has not
been agreed in advance with the Supplier in writing;

2.13.6  any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(a) in relation to any Transferring Supplier Employee
identified in the Supplier’s Final Supplier Personnel
List, to the extent that the proceeding, claim or
demand by HMRC or other statutory authority
relates to financial obligations arising after the
Service Transfer Date; and

(b) in relation to any employee who is not a Transferring
Supplier Employee identified in the Supplier’s Final
Supplier Personnel List, and in respect of whom it is
later alleged or determined that the Employment
Regulations applied so as to transfer his/her
employment from the Supplier or Subcontractor, to
the Replacement Supplier or Replacement
Subcontractor to the extent that the proceeding,
claim or demand by HMRC or other statutory
authority relates to financial obligations arising after
the Service Transfer Date;

2.13.7 a failure of the Replacement Supplier or Replacement
Subcontractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and
national insurance contributions relating to the Transferring
Supplier Employees identified in the Supplier's Final Supplier
Personnel List in respect of the period from (and including) the
Service Transfer Date; and

2.13.8 any claim made by or in respect of a Transferring Supplier
Employee identified in the Supplier's Final Supplier Personnel
List or any appropriate employee representative (as defined in
the Employment Regulations) of any such Transferring Supplier
Employee relating to any act or omission of the Replacement
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Supplier or Replacement Subcontractor in relation to obligations
under regulation 13 of the Employment Regulations.

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier and/or any
Subcontractor (as applicable) whether occurring or having its origin before, on or
after the Service Transfer Date, including any Employee Liabilities arising from the
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its
obligations under the Employment Regulations.
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Order Ref:

Crown Copyright 2021

Order Schedule 3 (Continuous Improvement)
1. Buyer’s Rights

1.1

The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

2. Supplier’s Obligations

2.1

2.2

2.3

2.4

The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing
the Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to
the Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the
Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables. The Supplier and the Buyer must provide
each other with any information relevant to meeting this objective.

In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as
a minimum, proposals:

2.3.1 identifying the emergence of relevant new and evolving technologies;

2.3.2 changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savings and/or enhanced
benefits to the Buyer (such as methods of interaction, supply chain
efficiencies, reduction in energy consumption and methods of sale);

2.3.3 new or potential improvements to the provision of the Deliverables
including the quality, responsiveness, procedures, benchmarking
methods, likely performance mechanisms and customer support
services in relation to the Deliverables; and

2.3.4 measuring and reducing the sustainability impacts of the Supplier's
operations and supply-chains relating to the Deliverables, and
identifying opportunities to assist the Buyer in meeting their
sustainability objectives.

The initial Continuous Improvement Plan for the first (15t) Contract Year
shall be submitted by the Supplier to the Buyer for Approval within one
hundred (100) Working Days of the first Order or six (6) Months following
the Start Date, whichever is earlier.
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2.5 The Buyer shall notify the Supplier of its Approval or rejection of the
proposed Continuous Improvement Plan or any updates to it within twenty
(20) Working Days of receipt. If it is rejected then the Supplier shall, within
ten (10) Working Days of receipt of notice of rejection, submit a revised
Continuous Improvement Plan reflecting the changes required. Once
Approved, it becomes the Continuous Improvement Plan for the purposes of
this Contract.

2.6 The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it
must request a Variation in accordance with the Variation Procedure and
the Supplier must implement such Variation at no additional cost to the
Buyer or CCS.

2.8 Once the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to implement any
agreed deliverables in accordance with the Continuous Improvement
Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible following
the start of each quarter (or as otherwise agreed between the
Parties) to review the Supplier's progress against the Continuous
Improvement Plan.

2.9 The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (15) Contract
Year) in accordance with the procedure and timescales set out in Paragraph
2.3.

2.10 All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made
pursuant to it and the costs of implementing any improvement, shall have
no effect on and are included in the Charges.

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings
shall be passed on to the Buyer by way of a consequential and immediate
reduction in the Charges for the Deliverables.

2.12 At any time during the Contract Period of the Order Contract, the Supplier
may make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan
so as to include details of the way in which the proposal shall be
implemented in accordance with an agreed gainshare ratio.
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Order Schedule 4 (Order Tender)
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Order Schedule 5 (Pricing Details)

The call-off contract total value will not exceed £93,174.50 excluding VAT.
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Order Schedule 7 (Key Supplier Staff)

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of
the persons who the Supplier shall appoint to fill those Key Roles at the Start
Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff’s
employment contract, this will mean at least three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and

1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
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competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any
respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Annex 1- Key Roles
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Order Schedule 8 (Business Continuity and Disaster

Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan"
"Business Continuity

Plan"

"Disaster Recovery
Deliverables™

"Disaster Recovery Plan”

"Disaster Recovery
System™

"Related Supplier"

"Review Report"

"Supplier's Proposals"

2. BCDRPlan

has the meaning given to it in Paragraph
2.2 of this Schedule;

has the meaning given to it in Paragraph
2.3.2 of this Schedule;

the Deliverables embodied in the processes
and procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

has the meaning given to it in Paragraph
2.3.3 of this Schedule;

the system embodied in the processes and
procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

any person who provides Deliverables to
the Buyer which are related to the
Deliverables from time to time;

has the meaning given to it in Paragraph
6.2 of this Schedule; and

has the meaning given to it in Paragraph
6.3 of this Schedule;

2.1 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2 Atleast ninety (90) Working Days after the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a
“‘BCDR Plan”), which shall detail the processes and arrangements that the

Supplier shall follow to:
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[
L0

2.4

2.2.1 ensure continuity of the business processes and operations
supported by the Services following any failure or disruption of any
element of the Deliverables; and

2.2.2 the recovery of the Deliverables in the event of a Disaster
The BCDR Plan shall be divided into three sections:

2.3.1 Section 1 which shall set out general principles applicable to the
BCDR Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business
Continuity Plan"); and

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster
Recovery Plan™).

Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty
(20) Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

3. General Principles of the BCDR Plan (Section 1)

3.1

Section 1 of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements
of the BCDR Plan link to each other;

3.1.2 provide details of how the invocation of any element of the BCDR
Plan may impact upon the provision of the Deliverables and any
goods and/or services provided to the Buyer by a Related Supplier;

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and
any Related Suppliers with respect to business continuity and
disaster recovery;

3.1.4 detail how the BCDR Plan interoperates with any overarching
disaster recovery or business continuity plan of the Buyer and any of
its other Related Supplier in each case as notified to the Supplier by
the Buyer from time to time;

3.1.5 contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

3.1.6 contain a risk analysis, including:

{a) failure or disruption scenarios and assessments of likely
frequency of occurrence;

{b} identification of any single points of failure within the
provision of Deliverables and processes for managing those
risks;
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3.2

3.3

3.4

{c) identification of risks arising from the interaction of the
provision of Deliverables with the goods and/or services
provided by a Related Supplier; and

{c} a business impact analysis of different anticipated failures or
disruptions;

3.1.7 provide for documentation of processes, including business
processes, and procedures;

3.1.8 set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

3.1.9 identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to
minimise data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and

3.1.12 provide for the provision of technical assistance to key contacts at
the Buyer as required by the Buyer to inform decisions in support of
the Buyer’s business continuity plans.

The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably
possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002;
1ISO22301/ISO22313 and all other industry standards from time to
time in force; and

3.2.4 it details a process for the management of disaster recovery testing.

The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service Levels, or to any increase in the
Charges to the extent that a Disaster occurs as a consequence of any
breach by the Supplier of this Contract.

4. Business Continuity (Section 2)

4.1

RM6126 -
Project

The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:
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4.2

4.1.1

4.1.2

the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

the steps to be taken by the Supplier upon resumption of the
provision of Deliverables in order to address the effect of the failure
or disruption.

The Business Continuity Plan shall:

4.21

4.2.2

4.2.3

4.2.4

address the various possible levels of failures of or disruptions to the
provision of Deliverables;

set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;

specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any
agreed relaxation to the Performance Indicators or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Business Continuity Plan; and

set out the circumstances in which the Business Continuity Plan is
invoked.

5. Disaster Recovery (Section 3)

5.1

5.2

The Disaster Recovery Plan (which shall be invoked only upon the
occurrence of a Disaster) shall be designed to ensure that upon the
occurrence of a Disaster the Supplier ensures continuity of the business
operations of the Buyer supported by the Services following any Disaster or
during any period of service failure or disruption with, as far as reasonably
possible, minimal adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

5.21
5.2.2
523
524
5.2.5
5.2.6
5.2.7
5.2.8
5.2.9

loss of access to the Buyer Premises;

loss of utilities to the Buyer Premises;

loss of the Supplier's helpdesk or CAFM system;
loss of a Subcontractor;

emergency notification and escalation process;
contact lists;

staff training and awareness;

BCDR Plan testing;

post implementation review process;

5.2.10 any applicable Performance Indicators with respect to the provision

of the disaster recovery services and details of any agreed relaxation
UK OFFICIAL
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to the Performance Indicators or Service Levels in respect of the
provision of other Deliverables during any period of invocation of the
Disaster Recovery Plan;

5.2.11 details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period
during which the Disaster Recovery Plan is invoked;

5.2.12 access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

5.2.13 testing and management arrangements.

6. Review and changing the BCDR Plan

6.1

6.2

6.3

6.4

The Supplier shall review the BCDR Plan:
6.1.1 on a regular basis and as a minimum once every six (6) Months;

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part)
having been invoked pursuant to Paragraph Error! Reference
source not found.; and

6.1.3 where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to starting its
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’s approval. The costs
of both Parties of any such additional reviews shall be met by the
Buyer except that the Supplier shall not be entitled to charge the
Buyer for any costs that it may incur above any estimate without the
Buyer’s prior written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the
Services which have taken place since the later of the original approval of
the BCDR Plan or the last review of the BCDR Plan, and shall also have
regard to any occurrence of any event since that date (or the likelihood of
any such event taking place in the foreseeable future) which may increase
the likelihood of the need to invoke the BCDR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably
require.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each such review of the BCDR Plan, provide to the Buyer a report (a
"Review Report") setting out the Supplier's proposals (the "Supplier's
Proposals") for addressing any changes in the risk profile and its proposals
for amendments to the BCDR Plan.

Following receipt of the Review Report and the Supplier’s Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and
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6.5

the Supplier's Proposals. If the Parties are unable to agree Review Report
and the Supplier's Proposals within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier's expense unless it can be reasonably
shown that the changes are required because of a material change to the
risk profile of the Deliverables.

7. Testing the BCDR Plan

7.1

7.2

7.3

7.4

7.5

7.6

The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Year;
7.1.2 in the event of any major reconfiguration of the Deliverables

7.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR
Plan. The Supplier's costs of the additional test shall be borne by the Buyer
unless the BCDR Plan fails the additional test in which case the Supplier's
costs of that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise
with the Buyer in respect of the planning, performance, and review, of each
test, and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live"
data in such testing is first approved with the Buyer. Copies of live test data
used in any such testing shall be (if so required by the Buyer) destroyed or
returned to the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each test, provide to the Buyer a report setting out:

7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's
procedures) revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity
and re-testing shall be completed by the Supplier, at its own cost, by the
date reasonably required by the Buyer.
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8. Invoking the BCDR Plan

8.1 In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the
Buyer promptly of such invocation). In all other instances the Supplier shall
invoke or test the BCDR Plan only with the prior consent of the Buyer.

9. Circumstances beyond your control

8.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances
beyond your control) if it would not have been impacted by the Force
Majeure Event had it not failed to comply with its obligations under this
Schedule.

UK OFFICIAL
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Order Schedule 9 (Security)
Part A: Short Form Security Requirements

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of the occurrence of:

Security a) any unauthorised access to or use of the

Deliverables, the Sites and/or any
Information and Communication
Technology ("ICT"), information or data
(including the Confidential Information and
the Government Data) used by the Buyer
and/or the Supplier in connection with this
Contract; and/or

b) the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the
Government Data), including any copies of
such information or data, used by the
Buyer and/or the Supplier in connection
with this Contract,

in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance therewith in accordance with
paragraph 2.2;

"Security the Supplier's security management plan

Management Plan” prepared pursuant to this Schedule, a draft of
which has been provided by the Supplier to the
Buyer and as updated from time to time;

2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2 The Supplier shall comply with the requirements in this Schedule in respect
of the Security Management Plan. Where specified by a Buyer that has
undertaken a Further Competition it shall also comply with the Security
Policy and shall ensure that the Security Management Plan produced by the
Supplier fully complies with the Security Policy.
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2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.

2.4 If the Supplier believes that a change or proposed change to the Security
Policy will have a material and unavoidable cost implication to the provision
of the Deliverables it may propose a Variation to the Buyer. In doing so, the
Supplier must support its request by providing evidence of the cause of any
increased costs and the steps that it has taken to mitigate those costs. Any
change to the Charges shall be subject to the Variation Procedure.

2.5 Until and/or unless a change to the Charges is agreed by the Buyer
pursuant to the Variation Procedure the Supplier shall continue to provide
the Deliverables in accordance with its existing obligations.

3. Security Standards

3.1 The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity
and availability of information and consequently on security.

3.2 The Supplier shall be responsible for the effective performance of its
security obligations and shall at all times provide a level of security which:

3.2.1 is in accordance with the Law and this Contract;
3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2
complies with the Security Policy and the ICT Policy.

3.3 The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as
developed and updated and to any successor to or replacement for such
standards, guidance and policies, as notified to the Supplier from time to
time.

3.4 In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative
of such inconsistency immediately upon becoming aware of the same, and
the Buyer's Representative shall, as soon as practicable, advise the
Supplier which provision the Supplier shall be required to comply with.

4. Security Management Plan

41 Introduction

4.1.1 The Supplier shall develop and maintain a Security Management
Plan in accordance with this Schedule. The Supplier shall thereafter
comply with its obligations set out in the Security Management Plan.
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4.2 Content of the Security Management Plan

4.2.1 The Security Management Plan shall:

{a}

(b)

{c}

(e}

comply with the principles of security set out in Paragraph Error!
Reference source not found. and any other provisions of this
Contract relevant to security;

identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the
provision of the Deliverables, the Buyer Premises, the Sites and
any ICT, Information and data (including the Buyer’s
Confidential Information and the Government Data) and any
system that could directly or indirectly have an impact on that
Information, data and/or the Deliverables;

be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT,
Information and data (including the Buyer’s Confidential
Information and the Government Data) to the extent used by the
Buyer or the Supplier in connection with this Contract or in
connection with any system that could directly or indirectly have
an impact on that Information, data and/or the Deliverables;

set out the security measures to be implemented and
maintained by the Supplier in relation to all aspects of the
Deliverables and all processes associated with the provision of
the Goods and/or Services and shall at all times comply with
and specify security measures and procedures which are
sufficient to ensure that the Deliverables comply with the
provisions of this Contract;

set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where
necessary in accordance with paragraph 2.2 the Security Policy;
and

be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer
engaged in the provision of the Deliverables and shall only
reference documents which are in the possession of the Parties
or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.3.1 Within twenty (20) Working Days after the Start Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and
deliver to the Buyer for Approval a fully complete and up to date
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4.3.2

4.3.3

4.3.4

Security Management Plan which will be based on the draft Security
Management Plan.

If the Security Management Plan submitted to the Buyer in
accordance with Paragraph 4.3.1, or any subsequent revision to it in
accordance with Paragraph 4.4, is Approved it will be adopted
immediately and will replace the previous version of the Security
Management Plan and thereafter operated and maintained in
accordance with this Schedule. If the Security Management Plan is
not Approved, the Supplier shall amend it within ten (10) Working
Days of a notice of non-approval from the Buyer and re-submit to the
Buyer for Approval. The Parties will use all reasonable endeavours
to ensure that the approval process takes as little time as possible
and in any event no longer than fifteen (15) Working Days from the
date of its first submission to the Buyer. If the Buyer does not
approve the Security Management Plan following its resubmission,
the matter will be resolved in accordance with the Dispute Resolution
Procedure.

The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to Paragraph
4.3.2. However a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan
in accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

4.4 Amendment of the Security Management Plan

4.4.1

4.4.2

The Security Management Plan shall be fully reviewed and updated
by the Supplier at least annually to reflect:

{a} emerging changes in Good Industry Practice;

(b} any change or proposed change to the Deliverables and/or
associated processes;

{t} where necessary in accordance with paragraph 2.2, any change
to the Security Policy;

{d} any new perceived or changed security threats; and
{e} any reasonable change in requirements requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Security Management Plan at no additional cost to
the Buyer. The results of the review shall include, without limitation:

{a} suggested improvements to the effectiveness of the Security
Management Plan;
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{b} updates to the risk assessments; and

{c} suggested improvements in measuring the effectiveness of
controls.

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

4.4.4 The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments
shall thereafter be subject to the Variation Procedure for the purposes
of formalising and documenting the relevant change or amendment.

5. Security breach

5.1

5.2

5.3

Either Party shall notify the other in accordance with the agreed security
incident management process (as detailed in the Security Management
Plan) upon becoming aware of any Breach of Security or any potential or
attempted Breach of Security.

Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 5.1,
the Supplier shall:

5.2.1 immediately take all reasonable steps (which shall include any action
or changes reasonably required by the Buyer) necessary to:

{a} minimise the extent of actual or potential harm caused
by any Breach of Security;

(b} remedy such Breach of Security to the extent possible
and protect the integrity of the Buyer and the provision of
the Goods and/or Services to the extent within its control
against any such Breach of Security or attempted
Breach of Security;

{c} prevent an equivalent breach in the future exploiting the
same cause failure; and

{d} as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the
reporting mechanism defined by the Security
Management Plan) of the Breach of Security or
attempted Breach of Security, including a cause analysis
where required by the Buyer.

In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy
(where relevant in accordance with paragraph 2.2) or the requirements of
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this Schedule, then any required change to the Security Management Plan
shall be at no cost to the Buyer.

RM6126 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.1



Order Schedule 15 (Order Contract Management)
Order Ref:
Crown Copyright 2021

Order Schedule 15 (Order Contract Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Operational the board established in accordance with paragraph
Board" 2.1 of this Schedule;
"Project Manager™ the manager appointed in accordance with

paragraph 2.1 of this Schedule;

2. Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services and the
Deliverables shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available on a
regular basis such that the aims, objectives and specific provisions of this
Contract can be fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the
boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1 The Supplier's Contract Manager shall be:

3.1.1 the primary point of contact to receive communication from the
Buyer and will also be the person primarily responsible for
providing information to the Buyer;

3.1.2 able to delegate his position to another person at the Supplier but
must inform the Buyer before proceeding with the delegation and
it will be the delegated person's responsibility to fulfil the Contract
Manager's responsibilities and obligations;

3.1.3 able to cancel any delegation and recommence the position
himself; and
3.1.4 replaced only after the Buyer has received notification of the

proposed change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract
Manager in regards to the Contract and it will be the Supplier's Contract
Manager's responsibility to ensure the information is provided to the
Supplier and the actions implemented.
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3.3 Receipt of communication from the Supplier's Contract Manager by the
Buyer does not absolve the Supplier from its responsibilities, obligations or
liabilities under the Contract.

4. Role of the Operational Board

4.1 The Operational Board shall be established by the Buyer for the purposes of
this Contract on which the Supplier and the Buyer shall be represented.

4.2 The Operational Board members, frequency and location of board meetings
and planned start date by which the board shall be established are set out in
the Order Form.

4.3 In the event that either Party wishes to replace any of its appointed board
members, that Party shall notify the other in writing for approval by the other
Party (such approval not to be unreasonably withheld or delayed). Each Buyer
board member shall have at all times a counterpart Supplier board member of
equivalent seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all reasonable
efforts to attend board meetings at which that board member’s attendance is
required. If any board member is not able to attend a board meeting, that
person shall use all reasonable endeavours to ensure that a delegate attends
the Operational Board meeting in his/her place (wherever possible) and that
the delegate is properly briefed and prepared and that he/she is debriefed by
such delegate after the board meeting.

4.5 The purpose of the Operational Board meetings will be to review the
Supplier's performance under this Contract. The agenda for each meeting
shall be set by the Buyer and communicated to the Supplier in advance of that
meeting.

5. Contract Risk Management
5.1 Both Parties shall pro-actively manage risks attributed to them under the

terms of this Order Contract.

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with
the Buyer, processes for:

5.2.1 the identification and management of risks;
5.2.2 the identification and management of issues; and
5.2.3 monitoring and controlling project plans.

5.3 The Supplier allows the Buyer to inspect at any time within working hours
the accounts and records which the Supplier is required to keep.

5.4 The Supplier will maintain a risk register of the risks relating to the Order
Contract which the Buyer and the Supplier have identified.
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Annex: Contract Boards

The Parties agree to operate the following boards at the locations and at the
frequencies set out below:

e Progress update meetings; weekly; location TBC (likely online, MS Teams or
similar).
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Order Schedule 20 (Order Specification)

Section 4 — Specification

1. Background

This project is being recruited as part of the BEIS Office for Product Safety and Standards
Strategic Research Programme (SRP), which was launched in March 2018. This
programme provides high quality strategic science-based research to strengthen the
evidence base for Safety and Standards policy development, delivery and enforcement,
giving business the confidence to innovate and protecting consumers from unsafe products.
The wide range of evidence-based research supported by the SRP helps to address critical
questions relating to current product safety, and/or issues that might arise due to future
market developments.

As a national regulator for consumer products (except vehicles, medicines and food), OPSS
conducts post market surveillance activities to assess the safety of products on the market.
This includes testing products on the market, primarily against standards, to provide
evidence to support a risk assessment which informs what enforcement action to take.

According to OPSS data on product non-compliance from the product safety database (PSD:
https://www.gov.uk/guidance/product-safety-database-unsafe-products), electrical safety is one of
the most common types of non-compliance found in consumer products. This can lead to hazards
such as fire and electric shock. To enable OPSS to deliver regulation in a manner that is risk-based,
proportionate and consistent, it is crucial to greater understand the risks [1] presented by these
products by strengthening our evidence on the hazards and risks posed by common electrical safety
non-compliances.

The current process is outlined below:

1. A product is tested to assess compliance against relevant safety regulations. Products
will typically be tested to applicable safety standards (such as designated standards).

2. Atest report will be generated detailing any non-compliances to the standard. This will
provide a pass/fail result and for certain tests will also include measurement results such
as voltage (for electrical strength) or distance (for creepage and clearance).

3. The regulator will use the tool RAPEX (https://ec.europa.eu/rag/#/screen/home) to
conduct a risk assessment of the product based on the test report. RAPEX requires
figures for both the probability of the steps to injury and severity of the injury.

4. The regulator will take appropriate action to mitigate the risk of the product to public
safety based on the outcome of the risk assessment.

It is step 3 where we are looking to enhance our operations by strengthening our evidence on both
the probability and severity of harm resulting from common electrical safety non-compliances. An
example of evidence currently used to inform risk assessments includes data from consumer surveys
that OPSS has conducted that provides insight into consumer behaviour
(https://lwww.gov.uk/government/publications/opss-product-safety-and-consumers-wave-1), for
example what proportion of consumers leave appliances unattended.

However, evidence on the risk presented by electrical safety non-compliances is currently limited.
This research project will develop a methodology for quantifying the risk posed by common electrical
non-compliances and apply this methodology to provide evidence and guidance to inform product
risk assessments. This includes evidence to support the risk posed by the product non-compliance
itself (e.g. electrical strength failing by 1kV), and consideration of other factors ranging from
construction of the product and environment of use, through to the likelihood and efficacy of types of
protection at a household level such as RCDs.

The output should be applicable to the broad range of electrical products within scope of the Electrical
Equipment (Safety) Regulations (https://www.legislation.gov.uk/uksi/2016/1101/contents).
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As far as possible, the methodology, guidance and evidence developed should be product agnostic
and include all products in scope. However, if this is not possible then the following are the priority
areas in the order listed:

e Chargers, plugs/adaptors

o Small electric appliances (e.g. electric hairdryer, hairbrush, diffuser, kettle, toaster)

e Lights

e Other product types that commonly appear on the Product Safety Database that are in scope

(https://www.gov.uk/product-safety-alerts-reports-recalls)

To narrow the scope the project will focus only on the most common electrical non-compliances.
Case study of a non-compliant electrical product: electric hairbrush

An electric hairbrush is subjected to the full suite of tests in the applicable standard. It fails the electric
strength test due to a breakdown in the insulation at 2kV, where the requirement is for no
breakdown/flashover at 3kV. The test voltage was applied to live/neutral pins and foil wrapped around
the control surfaces.

Based on this test report:

e What is the hazard as a result of this non-compliance?

o What is the severity of this hazard?

¢ How likely is the non-compliance to cause harm?

e What other factors may impact the risk (e.g. how likely is there to be an RCD installed
at the property, and how effective would this be at mitigating the risk?)

Output: Severity of harm/injury and probability of this occurring which can be used to provide an
overall risk for the product.
[1] Key definitions (see: https://www.gov.uk/guidance/opss-risk-lexicon):

e Product non-compliance: a product not conforming to current regulations- can
vary from the use of dangerous/ banned materials to mislabelling.

¢ Harm: An adverse impact on individuals, the environment, infrastructure, property,
animals, or businesses, and which can include human injury and ill health, damage
(including disruptions) to property, damage to the environment, or economic loss.

¢ Hazard: a potential source of harm.

¢ Risk: A function of the level of a Hazard and the likelihood that the Hazard will cause
harm.

2. Aims and Objectives of the Project

The aim of the project is to develop evidence to support risk assessments of products with common
electrical non-compliances and provide guidance to inform the application of this evidence.
The project will have three main objectives:

e To identify common electrical non-compliances

e To develop and apply a methodology to provide evidence to support risks
assessments of electrical products, focussing on common non-compliances and
other factors that may influence safety

e To develop a guide for applying the findings which can be used by enforcement
officers without electrical safety expertise.

These objectives in turn shall be reached by answering the following questions:

¢ What are the most common electrical non-compliances?
e What is the risk posed by these electrical non-compliances?

e What factors should be considered when assessing the risk of electrical products
and how can this be evidenced?

How can the evidence developed be used to assess the risk of electrical products?

3. Suggested Methodology
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It is anticipated that the work will consist of the following activities: however, we are open to
alternative approaches.
Work Package 1 - Project planning
1. Attend a virtual formal Kick Off meeting. This will include a check that the contractor
understands the context and objectives of the work, the project working
arrangements, and resolution of any queries regarding the detailed programme of
work.
2. Write an inception report, confirming the agreed programme of work and
timeframes. Submit to OPSS Project Management Officer (PMO) for review within
2 weeks.

Deliverable 1 (D1) — Inception report
Work Package 2 — Information / Evidence review
3. Analyse the Product Safety Database (PSD) and other relevant test reports
(including historic reports from the contractor if available) and/or consult experts to
identify common electrical non-compliances. Prioritise these according to contractor
expertise and discussions with OPSS to identify 3-4 to undertake further study and
testing on. This will be based on initial perceptions of risk and relevance.
4. Conduct a literature review to develop an evidence base on electrical safety hazards
and risks. To include (but not limited to) data and literature on the following:
a. Common electrical requirements (depending on 3) such as creepage &
clearance and electrical strength,
Electrical safety hazards such as fire and electric shock (e.g. fire load),
Best practice for electrical risk assessments,
Electrical safety incident data,
Applicable standards such as IEC 60479: Effects of current on human beings
and livestock,
Factors that could impact risk assessments such as environmental factors
(e.g. wet hands, earthing and ageing) and protective measures (e.g. data on
the state of household circuitry and protection, and evidence on efficacy)

cooo

—h

Work package 3 — Method development

5. Develop a methodology for calculating the risk posed by the common electrical non-
compliances identified in Work Package 2 (WP2) in addition to other factors that
may impact risk assessments (e.g. environmental factors), which should be
considered systematically. This should be based on a combination of contractor
expertise, findings from the literature review and supplemented by external experts
where necessary.

6. Write an interim report containing findings and methodology from WPs 2 and 3.
Submit to OPSS PMO for review within 2 weeks.

D2 — Interim Report
Work Package 4 — Evidence generation and testing

7. Test and validate the methodology agreed in WP3, including generating evidence to
support risks assessments where needed (e.g. leakage current measurements
where an electrical strength test has failed).

8. Produce guidance on how to use the methodology and evidence to support risk
assessments which can be used by enforcement officers without electrical safety
expertise.To include several case studies based on the testing and validation
process.

9. Write a draft final report summarising findings and including the draft guidance.
This should build on the interim report (PD2). Submit to OPSS PMO for review within
2 weeks.

D3 — Draft final report
Work package 5 — Validate and disseminate findings
10. Hold a virtual workshop with OPSS and electrical safety experts to test and validate
the findings, to ensure the data is robust, and to disseminate findings. Submit a draft
presentation to OPSS for review 1 week prior.
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11. Produce a final report to incorporate findings from the workshop and feedback from
OPSS.

12. OPSS and contractor to arrange peer review of final report (2 week review period).
Contractor to address comments from this with 2 weeks.

13. Deliver a virtual presentation to OPSS and Trading Standards officers.

D4 — Workshop

D5 - Peer reviewed final report

D6 — Presentation to OPSS

***BREAK CLAUSE***

There will be a break clause at the end of March 2023 as funding will need to be approved beyond
this point, therefore funding is guaranteed up until 31 March 2023. Prior to this date the Department
will submit a funding application, review the deliverables completed to date and decide on the
continuation of the contract to deliver the remainder of the project prior to 27 April 2022. If the
application for funding is declined, the Department reserve the right to initiate the break clause and
the contract will expire on 31 March 2023.

Project reporting: Generally a bi-monthly phone call, however this can be discussed at the Kick Off
meeting.

Contractors should consider and include costs for the preparation and publication of the results of
their work in peer reviewed journal(s) where relevant.

4. Deliverables

Work PD no. Deliverable Week Suggested

Package Payment
schedule
(%) *Before 22/23 financial year end.
1 D1 Inception report 3* 10
2 D2  Interim report 10 60
3 D3  Draft final report 20 70
4 D4  Workshop 23 80
5 D5 Final report 27 90
(peer reviewed)
6 D6 Presentation 27 100
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1. Definitions used in the contract

Interpret this Contract using Joint Schedule 1 (Definitions).

How the contract works
2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.

2.2 CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the DPS Contract.

2.3 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier acknowledges this

payment.

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7 (Order

Procedure) and must state its requirements using DPS Schedule 6 (Order Form Template and Order
Schedules). If allowed by the Regulations, the Buyer can:

(a) make changes to DPS Schedule 6 (Order Form Template and Order Schedules);
(b) create new Order Schedules;

(c) exclude optional template Order Schedules; and/or

(d) use Special Terms in the Order Form to add or change terms.

2.5 Each Order Contract:

2.6

2.7

2.8

(a) is a separate Contract from the DPS Contract;
(b) is between a Supplier and a Buyer;

(c) includes Core Terms, Schedules and any other changes or items in the completed Order Form; and
(d) survives the termination of the DPS Contract.

Where the Supplier is approached by any Other Contracting Authority requesting Deliverables or
substantially similar goods or services, the Supplier must tell them about this DPS Contract before
accepting their order.

The Supplier acknowledges it has all the information required to perform its obligations under each
Contract before entering into a Contract. When information is provided by a Relevant Authority no
warranty of its accuracy is given to the Supplier.

The Supplier will not be excused from any obligation, or be entitled to additional Costs or Charges
because it failed to either:
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(a) verify the accuracy of the Due Diligence Information; or (b)
properly perform its own adequate checks.

2.9 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any information.

2.10 The Supplier warrants and represents that all statements made and documents submitted as part of the
procurement of Deliverables are and remain true and accurate.

2.11 An Order Contract can only be created using the electronic procedures described in the FTS Notice as
required by the Regulations.

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic access requirements
for the DPS stated in the FTS Notice. CCS can audit whether a Supplier meets the basic access
requirements at any point during the DPS Contract Period.

3. What needs to be delivered

3.1 All deliverables
3.1.1 The Supplier must provide Deliverables:

(a) that comply with the Specification, the DPS Application and, in relation to an Order Contract, the
Order Tender (if there is one);

(b) to a professional standard;
(c) using reasonable skill and care; (d) using Good Industry Practice;

(e) using its own policies, processes and internal quality control measures as long as they do not conflict
with the Contract; (f) on the dates agreed; and (g) that comply with Law.

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery against all
obvious defects.

3.2 Goods clauses
3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on request and for free.

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods, whichever is
earlier.

3.2.4 Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with the Supplier if the
Buyer notices damage following Delivery and lets the Supplier know within 3 Working Days of Delivery.
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3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the time of transfer of
ownership.

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the Buyer’s working
hours.

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of Delivery safely and
undamaged.

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type and quantity of
Goods.

3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to make use of the
Goods.

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and give notice of
actual or anticipated action about the Recall of the Goods.

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If the Buyer gives
less than 14 days notice then it will pay the Supplier’s reasonable and proven costs already incurred on
the cancelled order as long as the Supplier takes all reasonable steps to minimise these costs.

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s option and
request) any Goods that the Buyer rejects because they do not conform with Clause 3. If the Supplier
does not do this it will pay the Buyer’s costs including repair or re-supply by a third party.

3.3 Services clauses
3.3.1 Late Delivery of the Services will be a Default of an Order Contract.

3.3.2 The Supplier must co-operate with the Buyer and third party suppliers on all aspects connected with the
Delivery of the Services and ensure that Supplier Staff comply with any reasonable instructions.

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required to Deliver the
Services.

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each Contract.

3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the Buyer’s
operations, employees or other contractors.
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3.3.6 The Supplier must ensure all Services, and anything used to Deliver the Services, are of good quality and
free from defects.

3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but doing so does not
stop it from using its other rights under the Contract.

Pricing and payments
4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the Order Form.

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using the process in
DPS Schedule 5 (Management Levy and Information).

4.3 All Charges and the Management Levy:

(a) exclude VAT, which is payable on provision of a valid VAT invoice; and (b)
include all costs connected with the Supply of Deliverables.

4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a valid, undisputed
invoice, in cleared funds using the payment method and details stated in the Order Form.

4.5 A Supplier invoice is only valid if it:

(a) includes all appropriate references including the Contract reference number and other details
reasonably requested by the Buyer;
(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any); and

(c) does not include any Management Levy (the Supplier must not charge the Buyer in any way for the
Management Levy).

4.6 The Buyer must accept and process for payment an undisputed Electronic Invoice received from the
Supplier.

4.7 The Buyer may retain or set-off payment of any amount owed to it by the Supplier if notice and reasons
are provided.

4.8 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of receipt of a valid,
undisputed invoice. If this does not happen, CCS or the Buyer can publish the details of the late payment
or non-payment.

4.9 If CCS or the Buyer can get more favourable commercial terms for the supply at cost of any materials,
goods or services used by the Supplier to provide the Deliverables, then CCS or the Buyer may require
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the Supplier to replace its existing commercial terms with the more favourable terms offered for the
relevant items.

4,10 If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the Charges) must be
reduced by an agreed amount by using the Variation Procedure.

4.11 The Supplier has no right of set-off, counterclaim, discount or abatement unless they are ordered to do
so by a court.

5. The buyer’s obligations to the supplier

5.1 If Supplier Non-Performance arises from an Authority Cause:

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief from liability and
Deduction under this Contract;

(c) the Supplier is entitled to additional time needed to make the Delivery; and (d) the Supplier cannot
suspend the ongoing supply of Deliverables.

5.2 Clause 5.1 only applies if the Supplier:

(a) gives notice to the Party responsible for the Authority Cause within 10 Working Days of becoming
aware;

(b) demonstrates that the Supplier Non-Performance would not have occurred but for the Authority
Cause; and

(c) mitigated the impact of the Authority Cause.

6. Record keeping and reporting

6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports when specified
in the Order Form.

6.2 The Supplier must keep and maintain full and accurate records and accounts on everything to do with the
Contract:

(a) during the Contract Period;

(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but not limited to the
records and accounts stated in the definition of Audit in Joint Schedule 1.

6.3 The Relevant Authority or an Auditor can Audit the Supplier.
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During an Audit, the Supplier must:

(a) allow the Relevant Authority or any Auditor access to their premises to verify all contract accounts
and records of everything to do with the Contract and provide copies for an Audit; and

(b) provide information to the Relevant Authority or to the Auditor and reasonable co-operation at
their request.

Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled to share any
information obtained during the Audit with the Relevant Authority.

If the Supplier is not providing any of the Deliverables, or is unable to provide them, it must
immediately:

(a) tell the Relevant Authority and give reasons;
(b) propose corrective action; and
(c) provide a deadline for completing the corrective action.

6.7 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at the end of each

Contract Year. The report must contain:

(a) the methodology of the review;
(b) the sampling techniques applied; (c) details of any issues; and (d)
any remedial action taken.

6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member of the Supplier’s

management team that is qualified in either a relevant audit or financial discipline.

Supplier staff

7.1 The Supplier Staff involved in the performance of each Contract must:

7.2

7.3

(a) be appropriately trained and qualified;
(b) be vetted using Good Industry Practice and the Security Policy; and
(c) comply with all conduct requirements when on the Buyer’s Premises.

Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a contract, the Supplier must
replace them with a suitably qualified alternative.

If requested, the Supplier must replace any person whose acts or omissions have caused the Supplier to
breach Clause 27.
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The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises and say why
access is required.

The Supplier indemnifies CCS and the Buyer against all claims brought by any person employed by the
Supplier caused by an act or omission of the Supplier or any Supplier Staff.

Rights and protection

8.1 The Supplier warrants and represents that:

(a)
(b)
(c)
(d)
(e)
()

(8)

it has full capacity and authority to enter into and to perform each Contract;
each Contract is executed by its authorised representative;
it is a legally valid and existing organisation incorporated in the place it was formed;

there are no known legal or regulatory actions or investigations before any court, administrative
body or arbitration tribunal pending or threatened against it or its Affiliates that might affect its
ability to perform each Contract;

it maintains all necessary rights, authorisations, licences and consents to perform its obligations
under each Contract;

it does not have any contractual obligations which are likely to have a material adverse effect on its
ability to perform each Contract;

it is not impacted by an Insolvency Event; and (h) it will comply with each Order Contract.

The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the Supplier provides
Deliverables under the Contract.

The Supplier indemnifies both CCS and every Buyer against each of the following:

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the Contract; and (b)
non-payment by the Supplier of any Tax or National Insurance.

8.4 All claims indemnified under this Contract must use Clause 26.

8.5 The description of any provision of this Contract as a warranty does not prevent CCS or a Buyer from
exercising any termination right that it may have for breach of that clause by the Supplier.

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or misleading, it must
immediately notify CCS and every Buyer.

8.7 All third party warranties and indemnities covering the Deliverables must be assigned for the Buyer’s
benefit by the Supplier.
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Intellectual Property Rights (IPRs)

9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-exclusive,

9.2

9.3

9.4

9.5

9.6

perpetual, royalty-free, irrevocable, transferable worldwide licence to use, change and sub-license the
Supplier’s Existing IPR to enable it to both:

(a) receive and use the Deliverables; and
(b) make use of the deliverables provided by a Replacement Supplier.

Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the Supplier a licence to
use any Existing IPRs and New IPRs for the purpose of fulfilling its obligations during the Contract Period.

Where a Party acquires ownership of IPRs incorrectly under this Contract it must do everything
reasonably necessary to complete a transfer assigning them in writing to the other Party on request and
at its own cost.

Neither Party has the right to use the other Party’s IPRs, including any use of the other Party’s names,
logos or trademarks, except as provided in Clause 9 or otherwise agreed in writing.

If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses, damages, costs or
expenses (including professional fees and fines) incurred as a result.

If an IPR Claim is made or anticipated the Supplier must at its own expense and the Buyer’s sole option,
either:

(@) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any third party IPR;
or

(b) replace or modify the relevant item with substitutes that do not infringe IPR without adversely
affecting the functionality or performance of the Deliverables.

9.7 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a Contract by the

Buyer and placement of any contract task under it does not constitute an authorisation by the Crown
under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The
Supplier acknowledges that any authorisation by the Buyer under its statutory powers must be expressly
provided in writing, with reference to the acts authorised and the specific IPR involved.

10. Ending the contract or any subcontract

10.1 Contract Period
10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if required by Law.
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10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the Supplier no less
than 3 Months' written notice before the Contract expires.

10.2 Ending the contract without a reason
10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the Supplier at
least 30 days' notice.

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by giving the
Supplier not less than 90 days' written notice.

10.3 Rectification plan process
10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request that the
Supplier provide a Rectification Plan.

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights) and the
Supplier must immediately start work on the actions in the Rectification Plan at its own cost, unless
agreed otherwise by the Parties.

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant Authority:

(a) must give reasonable grounds for its decision; and
(b) may request that the Supplier provides a revised Rectification Plan within 5 Working Days.

10.3.4 If the Relevant Authority rejects any Rectification Plan, including any revised Rectification Plan, the
Relevant Authority does not have to request a revised Rectification Plan before exercising its right to
terminate its Contract under Clause 10.4.3(a).

10.4 When CCS or the buyer can end a contract
10.4.1 If any of the following events happen, the Relevant Authority has the right to immediately terminate its
Contract by issuing a Termination Notice to the Supplier:

(a) thereis a Supplier Insolvency Event;

(b) there is a Default that is not corrected in line with an accepted Rectification Plan;

(c) the Supplier does not provide a Rectification Plan within 10 days of the request;

(d) there is any material Default of the Contract;

(e) there is any material Default of any Joint Controller Agreement relating to any Contract;

10
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(f) thereis a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber Essentials) (where
applicable) relating to any Contract;

(g) there is a consistent repeated failure to meet the Performance Indicators in DPS Schedule 4 (DPS
Management);

(h) there is a Change of Control of the Supplier which is not pre-approved by the Relevant Authority in
writing;

(i) if the Relevant Authority discovers that the Supplier was in one of the situations in 57 (1) or 57(2) of
the Regulations at the time the Contract was awarded; or

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or diminish the
public trust in them.

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of the reasons
listed in Clause 10.4.1.

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Notice to the Supplier:

(a) the Relevant Authority rejects a Rectification Plan;

(b) there is a Variation which cannot be agreed using Clause 24 (Changing the contract) or resolved
using Clause 34 (Resolving disputes);

(c) if there is a declaration of ineffectiveness in respect of any Variation; or (d) any of the events in 73
(1) (a) or (c) of the Regulations happen.

10.5 When the supplier can end the contract

The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice on time. The
Supplier can terminate an Order Contract if the Buyer fails to pay an undisputed invoiced sum due and
worth over 10% of the annual Contract Value within 30 days of the date of the Reminder Notice.

10.6 What happens if the contract ends

10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2, 10.4.3, 10.5 or
20.2 or a Contract expires all of the following apply:

(a) The Buyer’s payment obligations under the terminated Contract stop immediately.
(b) Accumulated rights of the Parties are not affected.

(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has paid in advance in
respect of Deliverables not provided by the Supplier as at the End Date.

(d) The Supplier must promptly delete or return the Government Data except where required to retain
copies by Law.

(e) The Supplier must promptly return any of CCS or the Buyer’s property provided under the
terminated Contract.

11
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(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the handover and
reprocurement (including to a Replacement Supplier).

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the Relevant Authority
terminates a Contract under Clause 10.4.1 the Supplier is also responsible for the Relevant Authority’s
reasonable costs of procuring Replacement Deliverables for the rest of the Contract Period.

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the Relevant Authority
terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier terminates an Order Contract under
Clause 10.5:

(@) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and

(b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as long as the
Supplier provides a fully itemised and costed schedule with evidence - the maximum value of this
payment is limited to the total sum payable to the Supplier if the Contract had not been terminated.

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party terminates under
Clause 20.2 each Party must cover its own Losses.

10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10,4.2,6, 7.5, 9, 11, 12.2,
14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are expressly or by implication
intended to continue.

10.7 Partially ending and suspending the contract
10.7.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's ability to accept
Orders (for any period) and the Supplier cannot enter into any new Order Contracts during this period.
If this happens, the Supplier must still meet its obligations under any existing Order Contracts that have
already been signed.

10.7.2 Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or part of it.

10.7.3 Where the Buyer has the right to terminate an Order Contract it can terminate or suspend (for any
period), all or part of it. If the Buyer suspends a Contract it can provide the Deliverables itself or buy
them from a third party.

10.7.4 The Relevant Authority can only partially terminate or suspend a Contract if the remaining parts of that
Contract can still be used to effectively deliver the intended purpose.

10.7.5 The Parties must agree any necessary Variation required by Clause 10.7 using the Variation Procedure,
but the Supplier may not either:

12
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(a) reject the Variation; or
(b) increase the Charges, except where the right to partial termination is under Clause 10.2.

10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts on its rights under
Clause 10.7.

10.8 When subcontracts can be ended
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following events:

(a) there is a Change of Control of a Subcontractor which is not pre-approved by the Relevant Authority
in writing;

(b) the acts or omissions of the Subcontractor have caused or materially contributed to a right of
termination under Clause 10.4; or

(c) aSubcontractor or its Affiliates embarrasses or brings into disrepute or diminishes the public trust in
the Relevant Authority.

11. How much you can be held responsible for

11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract (whether in tort,
contract or otherwise) is no more than £1,000,000.

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract (whether in tort,
contract or otherwise) is no more than one hundred and twenty five percent (125%) of the Estimated
Yearly Charges unless specified in the Order Form.

11.3 No Party is liable to the other for:

(a) anyindirect Losses; or

(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in each case
whether direct or indirect).

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:

(a) its liability for death or personal injury caused by its negligence, or that of its employees, agents or
Subcontractors;

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its employees;
(c) any liability that cannot be excluded or limited by Law;
(d) its obligation to pay the required Management Levy or Default Management Levy.

13
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11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any indemnity
given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff Transfer) of a Contract.

11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's aggregate liability in
each and any Contract Year under each Contract under Clause 14.8 shall in no event exceed the Data
Protection Liability Cap.

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it suffers under or
in connection with each Contract, including any indemnities.

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will not be taken
into consideration:

(a) Deductions; and
(b) any items specified in Clauses 11.5 or 11.6.

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally liable for their
obligations under that Contract.

12. Obeying the law

12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint Schedule 5
(Corporate Social Responsibility).

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies the Relevant
Authority against any fine or penalty incurred by the Relevant Authority pursuant to Law and any costs
incurred by the Relevant Authority in defending any proceedings which result in such fine or penalty.

12.3 The Supplier must appoint a Compliance Officer who must be responsible for ensuring that the Supplier
complies with Law, Clause 12.1 and Clauses 27 to 32.

13. Insurance

The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint Schedule 3
(Insurance Requirements) and any Additional Insurances in the Order Form.

14. Data protection
14.1 The Supplier must process Personal Data and ensure that Supplier Staff process Personal Data only in
accordance with Joint Schedule 11 (Processing Data).

14.2 The Supplier must not remove any ownership or security notices in or relating to the Government Data.

14
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14.3 The Supplier must make accessible back-ups of all Government Data, stored in an agreed off-site location
and send the Buyer copies every 6 Months.

14.4 The Supplier must ensure that any Supplier system holding any Government Data, including back-up data,
is a secure system that complies with the Security Policy and any applicable Security Management Plan.

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data provided under a
Contract is corrupted, lost or sufficiently degraded, then the Supplier must notify the Relevant Authority
and immediately suggest remedial action.

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the Relevant
Authority may either or both:

(a) tell the Supplier to restore or get restored Government Data as soon as practical but no later than 5
Working Days from the date that the Relevant Authority receives notice, or the Supplier finds out
about the issue, whichever is earlier; and/or

(b) restore the Government Data itself or using a third party.

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 unless CCS or the
Buyer is at fault.

14.8 The Supplier:

(a) must provide the Relevant Authority with all Government Data in an agreed open format within 10
Working Days of a written request;

(b) must have documented processes to guarantee prompt availability of Government Data if the
Supplier stops trading;

(c) must securely destroy all Storage Media that has held Government Data at the end of life of that
media using Good Industry Practice;

(d) securely erase all Government Data and any copies it holds when asked to do so by CCS or the Buyer
unless required by Law to retain it; and

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier breaches Clause
14 and any Data Protection Legislation.

15. What you must keep confidential
15.1 Each Party must:

(a) keep all Confidential Information it receives confidential and secure;

15
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except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in the Contract, not
disclose, use or exploit the Disclosing Party’s Confidential Information without the Disclosing Party's
prior written consent; and

immediately notify the Disclosing Party if it suspects unauthorised access, copying, use or disclosure
of the Confidential Information.

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives from the Disclosing
Party in any of the following instances:

15.3

154

(a)

(b)

(c)
(d)
(e)

(f)
(g)
(h)

where disclosure is required by applicable Law or by a court with the relevant jurisdiction if, to the
extent not prohibited by Law, the Recipient Party notifies the Disclosing Party of the full
circumstances, the affected Confidential Information and extent of the disclosure;

if the Recipient Party already had the information without obligation of confidentiality before it was
disclosed by the Disclosing Party;

if the information was given to it by a third party without obligation of confidentiality;
if the information was in the public domain at the time of the disclosure;

if the information was independently developed without access to the Disclosing Party’s
Confidential Information;

on a confidential basis, to its auditors;
on a confidential basis, to its professional advisers on a need-to-know basis; or

to the Serious Fraud Office where the Recipient Party has reasonable grounds to believe that the
Disclosing Party is involved in activity that may be a criminal offence under the Bribery Act 2010.

In spite of Clause 15.1, the Supplier may disclose Confidential Information on a confidential basis to
Supplier Staff on a need-to-know basis to allow the Supplier to meet its obligations under the Contract.
The Supplier Staff must enter into a direct confidentiality agreement with the Relevant Authority at its
request.

In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of the following
cases:

(a)
(b)

(c)

(d)

on a confidential basis to the employees, agents, consultants and contractors of CCS or the Buyer;

on a confidential basis to any other Central Government Body, any successor body to a Central
Government Body or any company that CCS or the Buyer transfers or proposes to transfer all or any
part of its business to;

if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate to carry out its
public functions;

where requested by Parliament; or (e) under Clauses 4.7 and 16.

16
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15.5 For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis means
disclosure under a confidentiality agreement or arrangement including terms as strict as those required
in Clause 15.

15.6 Transparency Information is not Confidential Information.

15.7 The Supplier must not make any press announcement or publicise the Contracts or any part of them in
any way, without the prior written consent of the Relevant Authority and must take all reasonable steps
to ensure that Supplier Staff do not either.

16. When you can share information

16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For Information.

16.2 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and each Buyer full
cooperation and information needed so the Buyer can:

(a) publish the Transparency Information;

(b) comply with any Freedom of Information Act (FOIA) request; and/or (c) comply with
any Environmental Information Regulations (EIR) request.

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish information under
Clause 16. However, the extent, content and format of the disclosure is the Relevant Authority’s decision in its
absolute discretion.

17. Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or unenforceable, it
must be read as if it was removed from that Contract as much as required and rendered ineffective as far as
possible without affecting the rest of the Contract, whether it is valid or enforceable.

18. No other terms apply

The provisions incorporated into each Contract are the entire agreement between the Parties. The Contract
replaces all previous statements, agreements and any course of dealings made between the Parties, whether
written or oral, in relation to its subject matter. No other provisions apply.

19. Other people’s rights in a contract

No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce any term of the
Contract unless stated (referring to CRTPA) in the Contract. This does not affect third party rights and
remedies that exist independently from CRTPA.
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20. Circumstances beyond your control

20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations under a Contract
while the inability to perform continues, if it both:

(a) provides a Force Majeure Notice to the other Party; and
(b) uses all reasonable measures practical to reduce the impact of the Force Majeure Event.

20.2 Either Party can partially or fully terminate the affected Contract if the provision of the Deliverables is
materially affected by a Force Majeure Event which lasts for 90 days continuously.

21. Relationships created by the contract

No Contract creates a partnership, joint venture or employment relationship. The Supplier must represent
themselves accordingly and ensure others do so.

22. Giving up contract rights

A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a waiver in
writing to the other Party.

23. Transferring responsibilities

23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without the Relevant
Authority’s written consent.

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any Central
Government Body, public or private sector body which performs the functions of the Relevant Authority.

23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a novation
agreement in the form that CCS or the Buyer specifies.

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body that is
experiencing an Insolvency Event.

23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if they were its own.

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must provide details
of Subcontractors at all levels of the supply chain including:
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(a) their name;
(b) the scope of their appointment; and
(c) the duration of their appointment.

24. Changing the contract

24.1 Either Party can request a Variation which is only effective if agreed in writing and signed by both Parties.
24.2 The Supplier must provide an Impact Assessment either:

(a) with the Variation Form, where the Supplier requests the Variation; or
(b) within the time limits included in a Variation Form requested by CCS or the Buyer.

24.3 If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can either:

(a) agree that the Contract continues without the Variation; or

(b) terminate the affected Contract, unless in the case of an Order Contract, the Supplier has already
provided part or all of the provision of the Deliverables, or where the Supplier can show evidence of
substantial work being carried out to provide them; or

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).
24.4 CCS and the Buyer are not required to accept a Variation request made by the Supplier.

24.5 |If there is a General Change in Law, the Supplier must bear the risk of the change and is not entitled to
ask for an increase to the DPS Pricing or the Charges.

24.6 If there is a Specific Change in Law or one is likely to happen during the Contract Period the Supplier
must give CCS and the Buyer notice of the likely effects of the changes as soon as reasonably practical.
They must also say if they think any Variation is needed either to the Deliverables, DPS Pricing or a
Contract and provide evidence:

(a) that the Supplier has kept costs as low as possible, including in Subcontractor costs; and
(b) of how it has affected the Supplier’s costs.

24.7 Any change in the DPS Pricing or relief from the Supplier's obligations because of a Specific Change in
Law must be implemented using Clauses 24.1 to 24.4.

24.8 For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties agree that their
mutual rights and obligations will be regulated by the terms of the Contract as they existed immediately
prior to that Variation and as if the Parties had never entered into that Variation.
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25. How to communicate about the contract

25.1 All notices under the Contract must be in writing and are considered effective on the Working Day of
delivery as long as they are delivered before 5:00pm on a Working Day. Otherwise the notice is effective
on the next Working Day. An email is effective at 9:00am on the first Working Day after sending unless
an error message is received.

25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email address indicated
on the Platform.

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or email address in
the Order Form.

25.4 This Clause does not apply to the service of legal proceedings or any documents in any legal action,
arbitration or dispute resolution.

26. Dealing with claims

26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as reasonably practical
and no later than 10 Working Days.

26.2 At the Indemnifier’s cost the Beneficiary must both:

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with a Claim; and
(b) give the Indemnifier reasonable assistance with the claim if requested.

26.3 The Beneficiary must not make admissions about the Claim without the prior written consent of the
Indemnifier which can not be unreasonably withheld or delayed.

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal advisors and in a
way that does not damage the Beneficiary’s reputation.

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior written
consent which it must not unreasonably withhold or delay.

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that it suffers
because of the Claim.

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary later recovers

money which is directly related to the Claim, the Beneficiary must immediately repay the Indemnifier
the lesser of either:
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(@) the sum recovered minus any legitimate amount spent by the Beneficiary when recovering this

money; or

(b) the amount the Indemnifier paid the Beneficiary for the Claim.

27. Preventing fraud, bribery and corruption
27.1 The Supplier must not during any Contract Period:

(a)
(b)

commit a Prohibited Act or any other criminal offence in the Regulations 57(1) and 57(2); or

do or allow anything which would cause CCS or the Buyer, including any of their employees,
consultants, contractors, Subcontractors or agents to breach any of the Relevant Requirements or
incur any liability under them.

27.2 The Supplier must during the Contract Period:

(a)

(b)

(c)

create, maintain and enforce adequate policies and procedures to ensure it complies with the
Relevant Requirements to prevent a Prohibited Act and require its Subcontractors to do the same;
keep full records to show it has complied with its obligations under Clause 27 and give copies to CCS
or the Buyer on request; and

if required by the Relevant Authority, within 20 Working Days of the Start Date of the relevant
Contract, and then annually, certify in writing to the Relevant Authority, that they have complied
with Clause 27, including compliance of Supplier Staff, and provide reasonable supporting evidence
of this on request, including its policies and procedures.

27.3 The Supplier must immediately notify CCS and the Buyer if it becomes aware of any breach of Clauses
27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:

(a)

been investigated or prosecuted for an alleged Prohibited Act;

(b) been debarred, suspended, proposed for suspension or debarment, or is otherwise ineligible to take

(c)

part in procurement programmes or contracts because of a Prohibited Act by any government
department or agency;

received a request or demand for any undue financial or other advantage of any kind related to a
Contract; or

(d) suspected that any person or Party directly or indirectly related to a Contract has committed or

attempted to commit a Prohibited Act.

27.4 If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must respond promptly
to their further enquiries, co-operate with any investigation and allow the Audit of any books, records
and relevant documentation.

27.5 Inany notice the Supplier gives under Clause 27.3 it must specify the:
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(a) Prohibited Act;
(b) identity of the Party who it thinks has committed the Prohibited Act; and
(c) action it has decided to take.

28. Equality, diversity and human rights
28.1 The Supplier must follow all applicable equality Law when they perform their obligations under the
Contract, including:

(a) protections against discrimination on the grounds of race, sex, gender reassignment, religion or
belief, disability, sexual orientation, pregnancy, maternity, age or otherwise; and

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes related to
equality Law.

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken, to prevent
anything that is considered to be unlawful discrimination by any court or tribunal, or the Equality and
Human Rights Commission (or any successor organisation) when working on a Contract.

29. Health and safety

29.1 The Supplier must perform its obligations meeting the requirements of:

(a) all applicable Law regarding health and safety; and
(b) the Buyer’s current health and safety policy while at the Buyer’s Premises, as provided to the
Supplier.

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and safety incidents or

material hazards they are aware of at the Buyer Premises that relate to the performance of a Contract.

30. Environment
30.1 When working on Site the Supplier must perform its obligations under the Buyer’s current Environmental
Policy, which the Buyer must provide.

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental Policy.

31. Tax

31.1 The Supplier must not breach any Tax or social security obligations and must enter into a binding
agreement to pay any late contributions due, including where applicable, any interest or any fines. CCS
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and the Buyer cannot terminate a Contract where the Supplier has not paid a minor Tax or social
security contribution.

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5 million at any
point during the relevant Contract Period, and an Occasion of Tax Non-Compliance occurs, the Supplier must
notify CCS and the Buyer of it within 5 Working Days including:

(a) the steps that the Supplier is taking to address the Occasion of Tax Non-Compliance and any
mitigating factors that it considers relevant; and

(b) other information relating to the Occasion of Tax Non-Compliance that CCS and the Buyer may
reasonably need.

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National Insurance contributions
in the UK relating to payment received under an Order Contract, the Supplier must both:

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes and regulations
relating to income tax, the Social Security Contributions and Benefits Act 1992 (including IR35) and
National Insurance contributions; and

(b) indemnify the Buyer against any Income Tax, National Insurance and social security contributions
and any other liability, deduction, contribution, assessment or claim arising from or made during or
after the Contract Period in connection with the provision of the Deliverables by the Supplier or any
of the Supplier Staff.

31.4 If any of the Supplier Staff are Workers who receive payment relating to the Deliverables, then the
Supplier must ensure that its contract with the Worker contains the following requirements:

(@) the Buyer may, at any time during the Contract Period, request that the Worker provides
information which demonstrates they comply with Clause 31.3, or why those requirements do not
apply, the Buyer can specify the information the Worker must provide and the deadline for
responding;

(b) the Worker’s contract may be terminated at the Buyer’s request if the Worker fails to provide the
information requested by the Buyer within the time specified by the Buyer;

(c) the Worker’s contract may be terminated at the Buyer’s request if the Worker provides information
which the Buyer considers is not good enough to demonstrate how it complies with Clause 31.3 or
confirms that the Worker is not complying with those requirements; and

(d) the Buyer may supply any information they receive from the Worker to HMRC for revenue
collection and management.
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32. Conflict of interest

32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are placed in the
position of an actual or potential Conflict of Interest.

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a Conflict of Interest
happens or is expected to happen.

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to the Supplier or
take any steps it thinks are necessary where there is or may be an actual or potential Conflict of Interest.

33. Reporting a breach of the contract

33.1 As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer any actual or
suspected breach of:

(a) Law;
(b) Clause 12.1; or
(c) Clauses 27 to 32.

33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith reports a breach listed
in Clause 33.1 to the Buyer or a Prescribed Person.

34. Resolving disputes

34.1 If there is a Dispute, the senior representatives of the Parties who have authority to settle the Dispute
will, within 28 days of a written request from the other Party, meet in good faith to resolve the Dispute.

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by mediation using the
Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the time of the
Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by CEDR. If either

Party does not wish to use, or continue to use mediation, or mediation does not resolve the Dispute, the
Dispute must be resolved using Clauses 34.3 to 34.5.

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the Parties irrevocably
agree that the courts of England and Wales have the exclusive jurisdiction to:

(a) determine the Dispute;
(b) grant interim remedies; and/or

(c) grant any other provisional or protective relief.
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34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer any Dispute to be finally
resolved by arbitration under the London Court of International Arbitration Rules current at the time of
the Dispute. There will be only one arbitrator. The seat or legal place of the arbitration will be London
and the proceedings will be in English.

34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier has started or
has attempted to start court proceedings under Clause 34.3, unless the Relevant Authority has agreed to
the court proceedings or participated in them. Even if court proceedings have started, the Parties must
do everything necessary to ensure that the court proceedings are stayed in favour of any arbitration
proceedings if they are started under Clause 34.4.

34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.

35. Which law applies

This Contract and any Disputes arising out of, or connected to it, are governed by English law.
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