Man hole 01.

Foul drainage blocked and
full. No sight of man hole
chamber.

Approx Invert - TBC

* All notes above are
assumptions to be
confirmed on site by
contractor.

Man hole 02.

Surface water from Man
Hole 04. Appeared to
potentially be linked to

sink waste from building.

Approx 1200mm Invert
* All notes above are
assumptions to be
confirmed on site by
contractor.

Proposed Works
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Concrete Paving \

Man hole 03.
Free running and

appeared to be linked to
full drainage connections

from the building.
Approx 550mm Invert
* All notes above are
assumptions to be
confirmed on site by
contractor.

D

Contractor is to obtain utility and service record
information for site to review main connection for
drainage, water, gas electricity BT etc prior to
commencing on site.

Contractor is to allow for CAT scan to locate
underground services prior to commencing works.

Grass

Making Good

On completion of the retaining wall and the reinstatement of
the fence the contractor is to allow for providing new clean
topsoil to a depth of 200mm and completing with turf.

Turf a - Contractor is to provide the extra over cost to return
and water and maintain the turf, to establishment ensuring
continued growth over the 12 month defect period.

Temporary Works

As noted on SGM documentation it is the contractors responsi
to review the proposed works on site and provide the necessary
temporary works design associated with the scheme.

Consideration to be given to phased removal and reconstruction of
the wall to ensure the overall stability of the wall and retained land
behind so as to not compromise the stability of any land on the
adjacent prope

Where the wall is keplaced in sections the contractor must ensure
suitable temporary supports to the adjacent existing areas.

The contractor must sybmit at the time of submission of their price a
proposed method mﬂmﬁmgm:» with regards the demolition and
reconstruction of the wall.

Grass

Man hole 04.

wall.

contractor.

Timber panel fencing with timber posts.
Z Contractor to assess works as to whether they can be completed

Surface water assumed to
be linked to Man Hole 02.
Pipe circa 150mm
diameter from adjacent
site through boundary

Approx 750mm Invert
* All notes above are
assumptions to be
confirmed on site by

Investigation

with the retention of the existing timber post and fence system. As
part of the pricing the contractor is to allow for the extra over costs
associated with:

Timber A - Removal, numbering and temporary secure storage on
site for reinstatement as existing,

Timber B - As above with additional costs for the replacement of the
posts with new,

Timber C - Contractor to provide a costs for new fence panels to be
provided to the extent of the works area,

\ Galvanised metal security fence and steel posts.
Posts at circa 2800mm centres.
\ To the affected section of metal galvanised fencing the contractor is to allow
\ for carefully removing the fence and posts as necessary ensuring they are
numbered recording the existing location and stored safely on site for
reinstatement at appropriate time on completion of the retaining wall works.
\ Contractor to allow for extra over costs associated with:
\/ Metal A - Renewal of fixings and site welding / adaptation of brackets.
\ Metal B - Replacement of posts with new on a like for like profile.

\ Note - Where timber fence requires to be removed to facilitate the
works the contractor will need to ensure suitable protection to the
\ planting beds / reinstatement on completion of works to the

\ adjacent property along with provision of heras fencing to the

o garden to ensure that the works area and boundary are secure
\ during the works.
//
//; Section of wall to be re-built. Refer to SGM
< details sections and calculations for the
\ reconstruction of the wall.
\
\
\
\
\
\ :
Making Good
I< On completion of the retaining wall and the reinstatement of the fence the
\ contractor is to allow for leveling and profiling the rear ground build up. Allow
\ within costs to rake, remove debris rubble and vegetation an leave as
existing.

At connection to adjacent
N pipe - Approx invert to
base of pipe 550mm.

Grass

inc. Removal of Tree, shrubs and vegetation.

Due to the growth, vegetation and trees in this location full
unobstructed access was not possible at the time of the
survey. It is anticipated the detailing of the wall is

nsistent with the exposed areas however on completion
of\removal of the vegetation's, trees and bushes the
contractor is to ensure advise if there are any differences
noted prior to commencing works.

Grass
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Notes

THIS DRAWING READ IN CONJUNCTION WITH :
e  SGM Structural Design Drawings and Documentation
SUMMARY WORKS

The following works are not exhaustive of the works
identified on the appended Structural Engineers drawings
and calculations however summarises the associated
works:

e  Safe demolition of the existing wall

e  Provision of below ground land drain

New lean mix concrete to avoid surcharging drainage
- Depth to be reviewed on site by contractor.
Concrete foundations

New brick / block construction retaining wall
Associated weep holes, ties, fixtures and drainage
Encasement of existing drainage

All in accordance with fully detailed SGM package.
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