

# Estimated Procurement Timescales

<b>RQ000008326 Estimated Procurement Timescales</b>	
Department / organisation	DSTL
Title of Procurement	Anti-Vibration System Procurement
Start Date	16/05/2022
Planned date of Contract Award	19/08/2022