## IUS CONSOLIDATED CONTRACT SCHEDULE

CONSOLIDATED SCHEDULE 18
MATERIAL SUB-CONTRACTORS

for Contract Number DCNS/119

### Contents

Clau	use .	Page
1	INTRODUCTION	1
2	MATERIAL SUB-CONTRACTORS	1

# CONSOLIDATED SCHEDULE 18 MATERIAL SUB-CONTRACTORS

This Consolidated Schedule provides a consolidated version of the requirements of Paragraph 3 of Appendix 2 to the Call-Off Form and the Customer Authority's special terms relating to Material Sub-contractors.

Capitalised terms used but not defined in this Consolidated Schedule are defined in Consolidated Schedule 1 (*Definitions*).

### 1 INTRODUCTION

This Consolidated Schedule contains an exhaustive list of the Material Sub-contractors.

#### 2 MATERIAL SUB-CONTRACTORS

In accordance with Clause 21.2 of this Consolidated Contract, if the Customer Authority or the Contractor wish to remove any of the Sub-contractors set out in Schedule 8 (Key Personnel and Approved Material Sub-contractors) of the Framework Agreement or add any more Sub-contractors in relation to this Consolidated Contract, they must obtain the prior written approval of the Framework Authority. In accordance with Clause 21.7 of this Consolidated Contract and subject to Clause 21.2 of this Consolidated Contract, the Contractor may Sub-contract its obligations to the following Sub-contractors:

Material Sub- contractor (name and address, if different from registered office)	Registered office address and company number	Related Product/Service Description	Price of Contractor's contract with Material Sub- contractor, expressed as a percentage of total projected Charges over the Initial Term	Role in delivery of the Services
Telefonica O2 UK Limited	260 Bath Road Slough Berkshire SL1 4DX Company no. 04330394	Mobile Voice and Data Service	5%	Mobile network provider