FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664

SCHEDULE |

ROUTE REQUIREMENTS AND ROUTE DESCRIPTION

This Schedule comprises the following:

Schedule IA — Route Requirements and Route Description

Schedule IB — Working Timetable, Peak Vehicle Requirements and Scheduled
In Service Mileage

Schedule IC — Special Conditions and Variations from Annex B Terms and
Conditions

Schedule ID — Minimum Performance Standards




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664

SCHEDULE 1A

ROUTE REQUIREMENTS AND ROUTE DESCRIPTION

PART 1 - ROUTE REQUIREMENTS

1. Terminal Points

Route number 664 shall operate in accordance with the Working Timetable
contained in Schedule IB and the Public Timetable in Schedule IA Part 2.

2. Stopping Arrangements

All buses operating on the Services must serve all stops on the line of route
designated for the route.

Drivers must pick up/set down at all bus stops where passengers wish to board
and/or alight. If a driver is certain no passengers wish to board or alight, they
may continue. If the driver is in any doubt, they must stop.

3. Garage Address

The operation of this route will be managed from the Operator's garage as
detailed below:

Garage Address: Orpington Garage
Farnborough Hill
Orpington
Kent
BR6 6DA

4. Layovers
The Working Timetable incorporates scheduled running times and layover times

considered necessary by the Operator to enable the Services to be operated to
at least the Minimum Performance Standards set out in Schedule ID.




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664

SCHEDULE 1A

ROUTE REQUIREMENTS AND ROUTE DESCRIPTION

PART 2 — ROUTE DESCRIPTION

1. Route Description —

As detailed on the attached Route Description.

2. Public Timetable —

As detailed on the attached Public Timetable.




LONDON BUSES - ROUTE DESCRIPTION

ROUTE 664: Charles Darwin School, Jail Lane - New Addington,
Homestead Way

Date of Structural Change: 3 September 2022.
Date of Service Change: 3 September 2022.
Reason for Issue: New Contract.

STREETS TRAVERSED

Towards New Addington, Homestead Way: Private Road In Charles Darwin
School Grounds, Jail Lane, Main Road, Leaves Green Road, Westerham Road,
Croydon Road, Glebe Way, Glebe Way Roundabout, Addington Road, Addington
Village Road, Kent Gate Way, Lodge Lane Roundabout, Kent Gate Way, Addington
Village Interchange, Lodge Lane, Lodge Lane Roundabout, Lodge Lane, Field Way,
Dunley Drive, Merrow Way, Headley Drive, Goldcrest Way, King Henry's Drive,
Montacute Road, Salcot Crescent, Parkway, Overbury Crescent, Homestead Way,
Milne Park East.

Towards Charles Darwin School, Jail Lane: Milne Park East, Homestead Way,
Overbury Crescent, Parkway, King Henry's Drive, Goldcrest Way, Headley Drive,
Merrow Way, Dunley Drive, Fieldway, Lodge Lane, Lodge Lane Roundabout, Kent
Gate Way, Addington Village Interchange, Lodge Lane, Lodge Lane Roundabout,
Kent Gate Way, Addington Village Road, Addington Road, Glebe Way Roundabout,
Glebe Way, Croydon Road, Westerham Road, Leaves Green Road, Main Road, Jail
Lane, Private Road In Charles Darwin School Grounds.




AUTHORISED STANDS, CURTAILMENT POINTS, & BLIND
DESCRIPTIONS

Please note that only stands, curtailment points, & blind descriptions as detailed in
this contractual document may be used.

CHARLES DARWIN SCHOOL

Buses proceed out of service from Private Road In Charles Darwin School Grounds.
Buses depart from out of service to Private Road In Charles Darwin School Grounds.
Set down in Private Road In Charles Darwin School Grounds, at Alighting Point
(BP5048 - Charles Darwin School, Last Stop on LOR: BP5048 - Charles Darwin
School) and pick up in Private Road In Charles Darwin School Grounds (BP5048 -
Charles Darwin School, First Stop on LOR: BP5048 - Charles Darwin School).

AVAILABILITY: At any time.
OPERATING RESTRICTIONS: None.
BLIND DISPLAY: Charles Darwin School.

NEW ADDINGTON, HOMESTEAD WAY

Buses proceed out of service from Milne Park East. Buses depart from out of
service to Milne Park East. Set down in Milne Park East (27764 - Homestead Way /
Milne Park, Last Stop on LOR: 27764 - Homestead Way / Milne Park) and pick up in
Milne Park East (27764 - Homestead Way / Milne Park, First Stop on LOR: 27764 -
Homestead Way / Milne Park).

AVAILABILITY: At any time.
OPERATING RESTRICTIONS: None.
BLIND DISPLAY: New Addington, Homestead Way.




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601
ROUTE: 664
SCHEDULE 1B

WORKING TIMETABLE, PEAK VEHICLE REQUIREMENTS, AND SCHEDULED IN SERVICE MILEAGE

The following quantities of vehicles shall be used to operate the Services and constitute the “Peak Vehicle Requirement” (PVR) by day type
and time of day in respect of the Services

Working Timetable Number of Vehicles In Service Daily Scheduled In Number Scheduled in
Service Miles of Days Service Mileage
Reference Effective Vehicle | AM Midday PM Evening Per Day Days Days
No. Date Type** | PVR PVR PVR PVR
Mondays to 664-58942- | 03/09/2022 2 N/A 2 N/A 49.72 195 9,695.40
Fridays * ME-MFSc-1-
1
Total Scheduled In 195 9,695.40
Service Mileage
* Schooldays only operation. No Service shall operate on Saturdays, Sundays, School or Public Holidays.
** See Schedule IIA Part 1.

The AM PVR is the maximum quantity of vehicles in service between 07.00 hours and 09.30 hours on Mondays to Fridays.
The PM PVR is the maximum quantity of vehicles in service between 15.00 hours and 18.30 hours on Mondays to Fridays.




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664

SCHEDULE IC

SPECIAL CONDITIONS AND VARIATIONS FROM
ANNEX B TERMS AND CONDITIONS

Early Termination Date 26 August 2026
(clause 27.9)

Sponsored Route No
(clause 27.10)

Multiple Termination No
Clause 27.11 to apply

Is the Operator permitted to accept advertising on Yes
the vehicles? (clause 20 of Annex B)

Incentive Provisions — Do the Incentive Provisions No
apply? (clause 46)

Spare Vehicles — Any spare vehicles required for the provision of the Services
shall be provided from within the Operator’s overall garage resources.

Existing Vehicles — The Operator shall ensure that the vehicles entering service on
this route undergo refurbishment in line with the April 2021 specification.

Route Risk Assessment - The Corporation acknowledges receipt of the Route Risk
Assessment pertaining to route 664.

Variable Start and Finish Times

The Corporation may at any time, without the consent of the Operator, require
the Operator to implement a variation or variations to the Services such that:

a) the start and finish times for each journey are later or earlier by up to
20 minutes than at the Commencement Date; and

b) afternoon journeys are operating earlier than at the Commencement
Date.

There will be no effect on Contract Price due to the variation or variations




10.

Contract Price Adjustment — applied from Tranche 730 onwards:

Paragraph 9.2.2 is deleted and replaced by the following:

The percentage price adjustment (R) is a 12-month rolling average given

by: -
n=12
R= Wxix Z Firs — Baag
12 i=1 :Pi.‘l'iﬂ
W =  0.85 representing the proportion of the Contract Price that is to be
adjusted by movement in the Consumer Price Index.
Pita =  The Consumer Prices Index published for the month that is i+1
month prior to the anniversary of the Date of Tender as set out in
Table D7BT published by the Office for National Statistics (ONS).
Pitaz3 =  The Consumer Prices Index published for the month that is i+13
months prior to the anniversary of the Date of Tender as set out in
Table D7BT published by the Office for National Statistics (ONS).
Where:

For the avoidance of doubt 15% of the prevailing Contract Price is non-

adjustable.




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664

SCHEDULE ID

MINIMUM PERFORMANCE STANDARDS

Minimum Operated Mileage Standard 100%

Minimum Performance Standard
Departing on Time: No less than 100.0%




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664

SCHEDULE ID = ATTACHMENT

OUT DIRECTION BACK DIRECTION

Timing Point Code Stop Name Timing Point Code Stop Name
CHDWSC Charles Darwin School NADDHW Homestead Way / Milne Park
LEVGKA Leaves Green / The Kings Arms NADDPW New Addington Tram Stop
KESTCH Keston Church NADDMW Merrow Way
KESTMK Al-Emaan Centre / Keston Mosque ADDNVL Addington Village Interchange
CYHLAR Addington Road / Glebe Way CYHLAR Addington Road / Glebe Way
ADDNVL Addington Village Interchange KESTMK Al-Emaan Centre / Keston Mosque
NADDMW Merrow Way KESTCH Keston Church

NADDSC Salcot Crescent LEVGKA Leaves Green / The Kings Arms




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664

SCHEDULE lIA

This Schedule comprises the following:

Part 1 Vehicle Description

Part 2 No longer used




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664

SCHEDULE 1A

PART 1 - VEHICLE DESCRIPTION

The vehicles approved for use in the Services shall be

Vehicle Type A
Chassis Manufacturer and Type ADL E400H (Hybrid)
Body Manufacturer and Type ADL E400 MMC
Single or Double Deck DD
Upper Deck Air Cooling System Yes
Minimum Seating Capacity 66
Maximum Standing Capacity 24
Maximum Length 10.4m
Maximum Width 2.55
Number of Doors 2
Year of Manufacture 2016
Er;%ir?ge) Type (Including Euro Cummins ISBE4 Euro 6
Notes:

Where appropriate the utilisation of the respective Vehicle Types is shown in Schedule IB.




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664

SCHEDULE 1IA

FARE CHART

The Fare chart relating to this Route Agreement will be provided by the
Corporation prior to the Commencement Date and from time to time during the
life of the Route Agreement.

In accordance with Schedule Il of the Route Agreement, a current fare chart
shall be displayed or be available for inspection by members of the public on
each vehicle used to operate the Services.

The Operator’s obligations in respect of fare collection arrangements, ticket
checking and inspection remain unchanged.




FRAMEWORK AGREEMENT ROUTE AGREEMENT
NO: QC0029 NO: QX80601

ROUTE: 664
VERSION NO: 00
EFFECTIVE DATE: 03 SEPTEMBER 2022

SCHEDULE IVA

CONTRACT PRICE AND OTHER FINANCIAL DETAILS

1. Contract Price £190,000.00 per annum

2. Period Contract Payment £ 14,615.38

3. Scheduled In Service Mileage 9,695.40 miles p.a.

4. Deduction Figure £ 19.60 per mile

5. Date of Tender 5 October 2021

6. Contract Price Adjustment — The basis upon which the Contract Price

shall be adjusted is as set out in paragraph 9.2 of Schedule IVB.




