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Schedule 1 - Definitions of Contract 
 

Articles means the Contractor Deliverables (goods and/or the services), including 
Packaging (and Certificate(s) of Conformity and supplied in accordance with 
any QA requirements if specified) which the Contractor is required to provide 
under the Contract in accordance with Schedule 2 (Schedule of 
Requirements), but excluding incidentals outside Schedule 2 (Schedule of 
Requirements) such as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

 
Authority means the Secretary of State for Defence acting on behalf of the Crown; 
Authority’s 
Representative(s) 

shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will 
act as the Authority’s Representative(s) in connection with the Contract.  
Where the term “Authority’s Representative(s)” in the Conditions is immediately 
followed by a functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the purposes of 
condition 8; 
 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory 
holidays; 
 

Central Government Body a body listed in one of the following sub-categories of the Central Government 
classification of the Public Sector Classification Guide, as published and 
amended from time to time by the Office for National Statistics: 

a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored Public 
Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
Executive Agency; 
 

Collect means pick up the Contractor Deliverables from the Consignor.  This shall 
include loading, and any other specific arrangements, agreed in accordance 
with clause 28.c and Collected and Collection shall be construed accordingly; 
 

Commercial Packaging means commercial Packaging for military use as described in Def Stan 81-041 
(Part 1) 
 

Conditions means the terms and conditions set out in this document; 
Consignee means that part of the Authority identified in Schedule 3 (Contract Data Sheet) 

to whom the Contractor Deliverables are to be Delivered or on whose behalf 
they are to be Collected at the address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may be instructed by the Authority 
by means of a Diversion Order; 
 

Consignor means the name and address specified in Schedule 3 (Contract Data Sheet) 
from whom the Contractor Deliverables will be dispatched or Collected; 
 

Contract means the Contract including its Schedules and any amendments agreed by 
the Parties in accordance with condition 6 (Amendments to Contract); 
 

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to be 
paid (inclusive of Packaging and exclusive of any applicable VAT) by the 
Authority to the Contractor, for the full and proper performance by the 
Contractor of its obligations under the Contract. 
 

Contractor means the person who, by the Contract, undertakes to supply the Contractor 
Deliverables, for the Authority as is provided by the Contract.  Where the 
Contractor is an individual or a partnership, the expression shall include the 
personal representatives of the individual or of the partners, as the case may 
be, and the expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of the Authority; 
 

Contractor Commercially 
Sensitive Information 

means the Information listed in the completed Schedule 5 (Contractor’s 
Commercially Sensitive Information Form), which is Information notified by the 
Contractor to the Authority, which is acknowledged by the Authority as being 
commercially sensitive; 
 



SC2 Edn 02/19 
Schedule 1 to  
SACC/00059 

 

Sch. 1-2 of 5 

Contractor Deliverables means the goods and/or the services, including Packaging (and Certificate(s) 
of Conformity and supplied in accordance with any QA requirements if 
specified) which the Contractor is required to provide under the Contract; 
 

Control means the power of a person to secure that the affairs of the Contractor are 
conducted in accordance with the wishes of that person: 

a. by means of the holding of shares, or the possession of voting 
powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or corporate 
documents, or any other document, regulating the Contractor; 

and a change of Control occurs if a person who Controls the Contractor ceases 
to do so or if another person acquires Control of the Contractor; 
 

CPET means the UK Government’s Central Point of Expertise on Timber, which 
provides a free telephone helpline and website to support implementation of 
the UK Government timber procurement policy; 
 

Crown Use in relation to a patent means the doing of anything by virtue of Sections 55 to 
57 of the Patents Act 1977 which otherwise would be an infringement of the 
patent and in relation to a Registered Design has the meaning given in 
paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949;  
 

Dangerous Goods means those substances, preparations and articles that are capable of posing 
a risk to health, safety, property or the environment which are prohibited by 
regulation, or classified and authorised only under the conditions prescribed by 
the: 

a. Carriage of Dangerous Goods and Use of Transportable Pressure 
Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International Carriage of 
Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of Dangerous 
Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous Goods 
Regulations. 
 

DBS Finance means Defence Business Services Finance, at the address stated in Schedule 
3 (Contract Data Sheet); 
 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk; 
 

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 
 

Deliver means hand over the Contractor Deliverables to the Consignee.  This shall 
include unloading, and any other specific arrangements, agreed in accordance 
with condition 28 and Delivered and Delivery shall be construed accordingly; 
 

Delivery Date means the date as specified in Schedule 2 (Schedule of Requirements) on 
which the Contractor Deliverables or the relevant portion of them are to be 
Delivered or made available for Collection; 
 

Denomination of Quantity 
(D of Q) 

means the quantity or measure by which an item of material is managed; 
 
 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, Designs and 
Patents Act 1988; 
 

Diversion Order means the Authority’s written instruction (typically given by MOD Form 199) for 
urgent Delivery of specified quantities of Contractor Deliverables to a 
Consignee other than the Consignee stated in Schedule 3 (Contract Data 
Sheet); 
 

Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Evidence means either: 

a. an invoice or delivery note from the timber supplier or Subcontractor to 
the Contractor specifying that the product supplied to the Authority is FSC 
or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed origin, as 
advised by CPET; 
 

Firm Price means a price (excluding VAT) which is not subject to variation; 
 

FLEGT means the Forest Law Enforcement, Governance and Trade initiative by the 
European Union to use the power of timber-consuming countries to reduce the 
extent of illegal logging; 
 

Government Furnished 
Assets (GFA) 

is a generic term for any MOD asset such as equipment, information or 
resources issued or made available to the Contractor in connection with the 
Contract by or on behalf of the Authority; 
 

Hazardous Contractor 
Deliverable 

means a Contractor Deliverable or a component of a Contractor Deliverable 
that is itself a hazardous material or substance or that may in the course of its 
use, maintenance, disposal, or in the event of an accident, release one or more 
hazardous materials or substances and each material or substance that may 
be so released; 
 

Independent Verification means that an evaluation is undertaken and reported by an individual or body 
whose organisation, systems and procedures conform to “ISO Guide 65:1996 
(EN 45011:1998) General requirements for bodies operating product 
certification systems or equivalent”, and who is accredited to audit against 
forest management standards by a body whose organisation, systems and 
procedures conform to “ISO 17011: 2004 General Requirements for Providing 
Assessment and Accreditation of Conformity Assessment Bodies or 
equivalent”; 
 

Information means any Information in any written or other tangible form disclosed to one 
Party by or on behalf of the other Party under or in connection with the 
Contract; 
 

Issued Property means any item of Government Furnished Assets (GFA), including any 
materiel issued or otherwise furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 
 

Legal and Sustainable means production and process methods, also referred to as timber production 
standards, as defined by the document titled “UK Government Timber 
Production Policy: Definition of legal and sustainable for timber procurement".  
The edition current on the day the Contract documents are issued by the 
Authority shall apply; 
 

Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the Interpretation 
Act 1978, any exercise of Royal Prerogative or any enforceable community 
right within the meaning of Section 2 of the European Communities Act 1972; 
 

Military Level Packaging 
(MLP) 

means Packaging that provides enhanced protection in accordance with Def 
Stan 81-041 (Part 1), beyond that which Commercial Packaging normally 
provides for the military supply chain; 
 

Military Packager 
Approval Scheme (MPAS) 

is a MOD sponsored scheme to certify military Packaging designers and 
register organisations, as capable of producing acceptable Services Packaging 
Instruction Sheet (SPIS) designs in accordance with Defence Standard (Def 
Stan) 81-041 (Part 4); 
 

Military Packaging Level 
(MPL) 

shall have the meaning described in Def Stan 81-041 (Part 1); 
 
 

MPAS Registered 
Organisation 

is a packaging organisation having one or more MPAS Certificated Designers 
capable of Military Level designs.  A company capable of both Military Level 
and commercial Packaging designs including MOD labelling requirements; 
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MPAS Certificated 
Designer 

shall mean an experienced Packaging designer trained and certified to MPAS 
requirements; 
 

NATO means the North Atlantic Treaty Organisation which is an inter-governmental 
military alliance based on the North Atlantic Treaty which was signed on 4 April 
1949; 
 

Notices shall mean all Notices, orders, or other forms of communication required to be 
given in writing under or in connection with the Contract; 

Overseas shall mean non UK or foreign; 
 

Packaging Verb.  The operations involved in the preparation of materiel for; transportation, 
handling, storage and Delivery to the user;  
Noun.  The materials and components used for the preparation of the 
Contractor Deliverables for transportation and storage in accordance with the 
Contract; 
 

Packaging Design 
Authority (PDA) 

shall mean the organisation that is responsible for the original design of the 
Packaging except where transferred by agreement.  The PDA shall be 
identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses 
and Other Information), Box 3; 
 

Parties means the Contractor and the Authority, and Party shall be construed 
accordingly; 
 

Primary Packaging 
Quantity(PPQ) 

means the quantity of an item of material to be contained in an individual 
package, which has been selected as being the most suitable for issue(s) to 
the ultimate user, as described in Def Stan 81-041 (Part 1); 
 

Recycled Timber means recovered wood that prior to being supplied to the Authority had an end 
use as a standalone object or as part of a structure.  Recycled Timber covers: 
a. pre-consumer reclaimed wood and wood fibre and industrial by-products;  
b. post-consumer reclaimed wood and wood fibre, and driftwood;  
c. reclaimed timber abandoned or confiscated at least ten years previously; 
it excludes sawmill co-products; 
 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, Authorisation and 
Restriction of Chemicals (REACH) Regulations 2007 (as amended); 
 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, either directly 
or by reference, Contractor Deliverables to be provided, the quantities and 
dates involved and the price or pricing terms in relation to each Contractor 
Deliverable; 
 

Short-Rotation Coppice means a specific management regime whereby the poles of trees are cut every 
one to two years and which is aimed at producing biomass for energy.  It is 
exempt from the UK Government timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional coppice, which is subject to 
the timber policy; 
 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, referred to in Schedule 2 
(Schedule of Requirements); 
 

STANAG 4329 means the publication NATO Standard Bar Code Symbologies which can be 
sourced at https://www.dstan.mod.uk/faqs.html; 
 

Subcontractor means any subcontractor engaged by the Contractor or by any other 
subcontractor of the Contractor at any level of subcontracting to provide 
Contractor Deliverables wholly or substantially for the purpose of performing 
(or contributing to the performance of) the whole or any part of this Contract 
and ‘Subcontract’ shall be interpreted accordingly; 
 

Timber and Wood-Derived  
Products 

means timber (including Recycled Timber and Virgin Timber but excluding 
Short-Rotation Coppice) and any products that contain wood or wood fibre 
derived from those timbers.  Such products range from solid wood to those 
where the manufacturing processes obscure the wood element; 
 

http://www.dstan.mod.uk/faqs.html
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Transparency Information means the content of this Contract in its entirety, including from time to time 
agreed changes to the Contract, and details of any payments made by the 
Authority to the Contractor under the Contract; 
 

Virgin Timber means Timber and Wood-Derived Products that do not include Recycled  
Timber. 
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Schedule 2 - Schedule of Requirements for Contract No: SACC/00059 - The Provision of PDS and Industrial Support for the Ship Shore Ship 
Buffer (SSSB) 

 

SCHEDULE OF REQUIREMENTS 
     

 MINISTRY OF DEFENCE  

Name and Address of Contractor:  
 
Rockwell Collins UK Limited, a part of Collins Aerospace 
Unit 730, Wharfedale Road, Winnersh, Berkshire,  
RG41 5TP, United Kingdom 

 

 
Schedule of Requirements for: 

 

The Provision of PDS and Industrial Support for the Ship Shore Ship Buffer  
 

   SACC/00059  

Contract No: 
 

SACC/00059
 
  

Issued With; 
 
DEFFORM 8 & DEFFORM 10 

On; 
 
25th February 2020 

Previous Contract No; 
 
ADATS/391 

     
1. Core Requirements: 
 

Line Item 
Number 

Description Notes to Supplier Price £ (ex-VAT) 

1 The Provision of PDS and Industrial Support to the Ship Shore Ship Buffer – Statement of 
Requirements at Schedule 9 to SACC/00059: 
 
Duration: 1st March 2020 – 29th February 2024 
 
 

 REDACTED 
 

Firm Price 

2 Ad-Hoc Tasking 

 
Ad-Hoc Tasking in accordance with the process set out at Conditions 47.1 and 47.2 utilising the 
Tasking Authorisation Form (TAF) at Schedule 17 and priced in accordance with the agreed 
rates as set out at Schedule 19. 
 
Duration: Entirety of Contract 
 
 

 
 

 

 REDACTED 
 

Limit of Liability 
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3 Emergency Call-Out Cover 
 
Provision of Emergency Call-Out to Site as described in the Statement of Requirements at 
Schedule 9 and in accordance with the process set out at Condition 47.3 utilising the Tasking 
Form at Schedule 22 and priced in accordance with the agreed Firm Prices as set out at 
Schedule 23. 
 
Duration: Entirety of Contract 
 

                              REDACTED 
 

Limit of Liability 

 
 
2. Option Requirements: 
 

Line Item 
Number 

Description Notes to Supplier Price £ (ex-VAT) 

1 The Provision of PDS and Industrial Support to the Ship Shore Ship Buffer – Statement of 
Requirements at Schedule 9 to SACC/00059: 
 
Duration: 1st March 2024 – 28th February 2025 
 
 

 REDACTED 
 

Firm Price 

2 The Provision of PDS and Industrial Support to the Ship Shore Ship Buffer – Statement of 
Requirements at Schedule 9 to SACC/00059: 
 
Duration: 1st March 2025 – 28th February 2026 
 
 

 REDACTED 
 

Firm Price 
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Schedule 3 Contract Data Sheet for Contract No: SACC/00059 

General Conditions 

Condition 2 – Duration of Contract: 

 

The Duration of the Contract shall be 4 years:  

 
Commencement/Start Date:           01/03/2020 
 
The Contract expiry date:               29/02/2024 
 

Condition 4 – Governing Law: 

Contract to be governed and construed in accordance with:  

 

English Law  

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 

 

Condition 8 – Authority’s Representative: 

The Authority’s Representatives for the Contract are as follows: 

Commercial:  (as per DEFFORM 111) 

- REDACTED 

- Email: REDACTED 

- Telephone: REDACTED 

Project Manager:  (as per DEFFORM 111) 

- REDACTED 

- Email: REDACTED 

- Telephone: REDACTED 

Other POC identified in DEFFORM 111. 

Condition 19 – Notices: 

Notices served under the Contract shall be sent to the following address:  

(as per DEFFORM 111) 

Authority: 

SACC DT 
Spruce 1c #1113 
MOD Abbey Wood 
Bristol 
BS34 8JH 
  
Contractor:  

Unit 730 Wharfedale Road,  

Winnersh, Wokingham,  

Berkshire  RG41  5TP 

Tel: +44 (0)118 935 9302  VPN: 646-2302                                        
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Notices can be sent by electronic mail?  Yes  

Clause 20.a – Progress Meetings: 

The Contractor shall be required to attend the following Progress meetings. 

Type: Quarterly Progress Meetings; 

- The Terms of Reference for the Quarterly Progress Meetings are detailed at Schedule 15. Additional 
requirement detail is contained in the Statement of Requirement at Schedule 9.  

Frequency: Quarterly, throughout the duration of the Contract. 

Location: SACC DT, MOD Abbey Wood, Bristol, BS34 8JH and RCUK, Unit 730 Wharfedale Road, 
Winnersh, Wokingham, Berkshire  RG41  5TP. 

 

Clause 20.b – Progress Reports: 

The Contractor is required to submit the following Reports:  

1) Quarterly Progress Reports; 

- The Contractor shall issue a Quarterly Progress Report in accordance with the Statement of 
Requirement at Schedule 9. 

Frequency – Quarterly, throughout the duration of the Contract. 

 
Reports shall be delivered to the following address:  The Authority’s Project Manager and Commercial Officer 
emails within DEFFORM 111. 

Supply of Contractor Deliverables 

Condition 21 – Quality Assurance: 

Is a Deliverable Quality Plan required for this Contract?  

Yes                                               

No                                                 

If required the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within _ Business Days of Contract Award. Once agreed by the Authority the Quality Plan 
shall be incorporated into the Contract. The Contractor shall remain at all times, solely responsible for the 
accuracy, suitability and applicability of the Deliverable Quality Plan. 

Other Quality Assurance Requirements: 

1) AQAP 2110 - NATO Quality Assurance Requirements for Design, Development and Production. 
Edition D Version 1 

2) AQAP 2210 - NATO Supplementary Software Quality Assurance Requirements to AQAP 2110 and 
AQAP 2310 Edition A Version 2 

3) Def Stan 05-061 Part 1 - Quality Assurance Procedural Requirements – Concessions Issue 6 

4) Def Stan 05-061 Part 4 - Quality Assurance Procedural Requirements - Contractor Working Parties 
Issue 3  

5) Def Stan 05-135 - Avoidance of Counterfeit materiel 

Condition 22 – Marking of Contractor Deliverables: 

Special Marking requirements: 

N/A 
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Condition 24 – Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 

A completed Schedule 6 (Hazardous Articles, Materials or Substance Statement), and if applicable, Safety 
Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to: 

a) The Authority’s Representative (Commercial) 

b) Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the 
following date: With the Tender response. 

Condition 25 – Timber and Wood-Derived Products 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements), is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 

to be Delivered by the following date: With the Tender response. 

Condition 26 – Certificate of Conformity: 

Is a Certificate of Conformity required for this Contract?   Yes 

Applicable to Line Items: Line Items – 1 & 2  

If required does the Contractor Deliverables require Traceability throughout the Supply Chain?   

Applicable to Line Items: N/A   

Clause 28.b – Delivery by the Contractor: (in accordance with Condition 28 above) 

The following Line Items are to be Delivered by the Contractor 

Line Items: Line items 1 - 3 

DEFFORM 129J 

Special Delivery Instructions: 

N/A  

Clause 28.c – Collection by the Authority: (in accordance with Condition 28 above) 

The following Line Items are to be Collected by the Authority: 

Line Items:  N/A 

Special Collection Instructions: 

N/A 

Each consignment is to be accompanied by; 
 
Consignor details (in accordance with 28.c.(4)): 
 
Line Items:         Address:       
 
Line Items:         Address:       
 
Consignee details (in accordance with condition 23): 
 
Line Items:         Address:       
 
Line Items:         Address:       

Condition 30 – Rejection: 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise specified 
here: 

The time limit for rejection shall be 30 Business Days 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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Condition 32 – Self-to-Self Delivery: 

Self to Self Delivery required:  

If  required, Delivery address applicable: 

 

Pricing and Payment 

Condition 35 – Contract Price: 

All Schedule 2 line items shall be FIRM PRICE other than those stated below: 

- Line item 2 Ad-Hoc Tasking - Individual tasks shall be Firm Priced at the time of formal authorisation to 
proceed by the Authority. The aggregate value of all tasks authorised by the Authority must always fall 
within the Limit of Liability set out under Line Item 2 of the Schedule of Requirements and shall use the 
agreed rates contained within Schedule 19. 

- Line Item 3 Emergency Call-Out – Individual Emergency Call-Outs to site shall be Firm Priced in 
accordance with the agreed Firm Prices as set out at Schedule 23. The aggregate value of all tasks 
authorised by the Authority must always fall within the Limit of Liability set out under Line Item 3 of the 
Schedule of Requirements. 

Clauses 47.1, 47.2 and 47.3 refers.                                                      

Termination 

Condition 42 – Termination for Convenience 

The Notice period for terminating the Contract shall be twenty (20) business days. 

 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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DEFFORM 111 
(Edn 05/19) 

Appendix - Addresses and Other Information 
 

1. Commercial Officer: 

Name: REDACTED 
 
Address: REDACTED 
 
Email:  REDACTED 
 
 REDACTED 
 

 8. Public Accounting Authority: 
 
1. Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 
Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5397 

 
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 

4 Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

 

 

 

2. Project Manager, Equipment Support Manager or PT Leader 
(from whom technical information is available): 

Name: REDACTED 
 
Address: REDACTED 
 
Email:  REDACTED   
 
        REDACTED 

 9.  Consignment Instructions: 
 
The items are to be consigned as follows: 
 
See Schedule of Requirement. 

 

 

 

3. Packaging Design Authority: 
 
Organisation and point of contact: 

Project Manager 

MOD Abbey Wood, 

Bristol, BS34 8JH 

Tel:     07989 405521 

(where no address is shown please contact the Project Team in Box 2) 
 
 
 

 10. Transport. The appropriate Ministry of Defence Transport 
Offices are: 
 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 
Point 3351, BRISTOL BS34 8JH 

Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114  Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 

8946 
EXPORTS 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
 
B. JSCS  
 
JSCS Helpdesk  01869 256052 (option 2, then option 3); JSCS Fax 

No 01869 256837 www.freightcollection.com 

 

 

 

4. (a) Supply/Support Management Branch or Order Manager 
Branch/Name: 
 
   (b) U.I.N.  
 

 

 

 

5. Drawings/Specifications are available from: 
 

 
11. The Invoice Paying Authority: 
Ministry of Defence    0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL   Website is: 
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing  

 

 

 

6. Intentionally Left Blank 
 

 

 

7. Quality Assurance Representative: 
Commercial staff are reminded that all Quality Assurance requirements 
should be listed under the General Contract Conditions. 

 

AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed] 

 
12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824) 
Applications via fax or email: Leidos-
FormsPublications@teamleidos.mod.uk  

 

  
 

 * NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the 
MOD Internet Site:   
 
https//www.aof.mod.uk/aof content/tactical/toolkit/index.htm 
 
2. if the required forms or documentation are not available on the 
MOD internet site requests should be submitted through the 
Commercial Officer named in Section 1.  

 

 

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
mailto:Leidos-FormsPublications@teamleidos.mod.uk
mailto:Leidos-FormsPublications@teamleidos.mod.uk
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Schedule 4 - Contract Change Process Procedure (i.a.w. clause 6.b) 

for Contract No: SACC/00059     

1. Authority Changes 

 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 

reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this 

Schedule 4. 

 

2. Notice of Change 

 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on 

the Contractor. 

 

b. The Authority Notice of Change shall set out the change required to the Contractor Deliverables 

in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 

Proposal") in accordance with clause 3 below.  

 

3. Contractor Change Proposal 

 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period 

as the Parties may agree) after having received the Authority Notice of Change, the Contractor 

shall deliver to the Authority a Contractor Change Proposal. 

 

b. The Contractor Change Proposal shall include: 

 

1. the effect of the Change on the Contractor’s obligations under the Contract; 

2. a detailed breakdown of any costs which result from the Change; 

3. the programme for implementing the Change; 

4. any amendment required to this Contract as a result of the Change, including, where 

appropriate, to the Contract Price; and 

5. such other information as the Authority may reasonably require. 

 

c. The price for any Change shall be based on the prices (including all rates) already agreed for 

the Contract and shall include, without double recovery, only such charges that are fairly and 

properly attributable to the Change. 

 

4. Contractor Change Proposal – Process and Implementation 

 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 

shall: 

 

1. evaluate the Contractor Change Proposal; 

2. where necessary, discuss with the Contractor any issues arising and following such 

discussions the Authority may modify the Authority Notice of Change and the Contractor 

shall as soon as practicable, and in any event not more than ten (10) Business Days (or 

such other period as the Parties may agree) after receipt of such modification, submit an 

amended Contractor Change Proposal. 

 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 

(amended as necessary) the Authority shall: 
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1. indicate its acceptance of the Change Proposal by issuing an amendment to the Contract 

in accordance with Condition 6 (Amendments to Contract); or  

2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and 

withdrawing (where issued) the Authority Notice of Change. 

 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such 

rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 

incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 

4b.(1) above. 

 

5. Contractor Changes 

 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the 

Authority, which shall include all of the information required by Clause 3b above, and the process at 

Clause 4 above shall apply. 
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Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13)  
 

Contract No: SACC/00059 - The Provision of PDS and Industrial Support for the Ship Shore 
Ship Buffer 

Description of Contractor’s Commercially Sensitive Information: The pricing supplied with the 
response to the ITT for the above contract 

Contract Pricing Statement (Schedule 21 – DEFFORM 815) 

Intellectual Property Register 

Annex D To DEFFORM 47ST – Technical Complaince Matrix 

DEFFORM 47ST Section D, Price Breakdown, including Costed Risk Register – Firm Prices Exc 
VAT 

Full Breakdown of Contract Profit Rate (CPR) 

Schedule 19 – Labour Rates, Travel and Subsistence Rates 

Cross Reference(s) to location of sensitive information in Tender:  

Volume 2: Technical, Project Management in its entirety 

Volume 1: Commercial Response Section 4.1 – Contract Pricing Statement (Schedule 21 – 
DEFFORM 815) 

Volume 1: Commercial Response Section 4.2 – Intellectual Property Register 

Volume 1: Commercial Response Section 7.0 – DEFFORM 47ST Section D, Price Breakdown, 
Including Costed Risk Register – Firm Prices Exc VAT 

Volume 1: Commercial Response Section 8.0 – Full Breakdown of Contract Profit Rate (CPR) 

Volume 1 : Commercial Response Section 10.0 – Schedule 19 – Labour Rates, Travel and 
Subsistence Rates 

Explanation of Sensitivity: 

 The information represents key details in respect of Rockwell Collins, a part of Collins 
Aerospace, products, services and financial structure 

 

Details of potential harm resulting from disclosure: 

Release of Rockwell Collins UK Limited, a part of Collins Aerospace, pricing and cost breakdown 
would provide commercially confidential and proprietary information to our competitors which 
might provide a competitive advantage in the future. Release of Collins response to the technical 
compliance matrix would provide confidential and proprietary information to our competitors 
which might provide a competitive advantage 

 

Period of Confidence (if applicable): Lifetime of Products/Services       
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Contact Details for Transparency / Freedom of Information matters: 

Name: REDACTED 

Position:REDACTED 

Address: Unit 730, Wharfedale Road, Winnersh, Wokingham, Berkshire, RG41 5TP  

Telephone Number: 0118 935 9089 

Email Address: REDACTED 
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 

 
Data Requirements for Contract No: SACC/00059 

 
Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 
 
Contract No: SACC/00059 
 
Contract Title: The Provision of PDS and Industrial Support for the Ship Shore Ship Buffer  
 
Contractor: Rockwell Collins UK Limited 
 
Date of Contract: 1st March 2020 
 
* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   
 
* To the best of our knowledge the hazards associated with materials or substances to be 
supplied under the Contract are identified in the Safety Data Sheets (Qty:5) attached in 
accordance with condition 24.    
 

   
 
Contractor’s Signature: Tom Eccles 
 
Name: REDACTED 
 
Job Title: Sr. Quantity Engineer 
 
Date: 2nd December 2019 
 
* check box () as appropriate  
 

 
 
To be completed by the Authority  
 
Domestic Management Code (DMC):        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 
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Schedule 7 – Timber and Wood - Derived Products Supplied under the Contract:  
Data Requirements for Contract No: SACC/00059 
 
The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products): 
 

Schedule of 
Requirements 

item and 
timber 

product type 

Volume of 
timber 

Delivered to 
the 

Authority 
with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of 

compliance with 
Government Timber 
Procurement Policy 

Total 
volume of 

timber 
Delivered to 

the 
Authority 
under the 
Contract 
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Schedule 8 - Acceptance Procedure (iaw condition 29) for Contract No: SACC/00059; 

 
 

1.  The Acceptance Criteria for Contractor Deliverables shall be as specified in the 
Statement of Requirement at Schedule 9 and in accordance with SACC/00059 
contract Terms, Conditions and associated Schedules. 

 
 
 
 


