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1. Interpretation

11 In this Contract the following words shall mean:-

“the Project” the project to be performed by the Contractor as
described in Schedule One;

“the Project Manager” Sophie Aisbitt

Skills Policy Analysis
Department for Education
Level 2, Church Side
Bishopsgate House
Feethams

Darliniton, DL1 5QE

“the Contractor’s Project Manager” Sarah Gibson

CooperGibson Research,

23 Skylines Village Limeharbour
London

E14 9TS

“the Act and the Regulations” means the Copyright Designs and Patents Act 1988
and the Copyright and Rights in Databases Regulations
1997,

“Affiliate” in relation to a body corporate, any other entity which
directly or indirectly Controls, is Controlled by, or is
under direct or indirect common Control with, that body
corporate from time to time;

"Commercially Sensitive Information” information of a commercially sensitive nature relating
to the Contractor, its IPR or its business or which the
Contractor has indicated to the Department that, if
disclosed by the Department, would cause the
Contractor significant commercial disadvantage or
material financial loss;

"Confidential Information" means all information which has been designated as
confidential by either party in writing or that ought to be
considered as confidential (however it is conveyed or
on whatever media it is stored) including but not limited
to information which relates to the business, affairs,
properties, assets, trading practices, services,
developments, trade secrets, Intellectual Property
Rights, know-how, personnel, customers and suppliers
of either party and commercially sensitive information
which may be regarded as the confidential information
of the disclosing party;
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"Contracting Department" any contracting authority as defined in Regulation 5(2)
of the Public Contracts (Works, Services and Supply)
(Amendment) Regulations 2000 other than the
Department;

"Contractor Personnel" all employees, agents, consultants and contractors of
the Contractor and/or of any Sub-contractor;

"Contractor Software" software which is proprietary to the Contractor,
including software which is or will be used by the
Contractor for the purposes of providing the Services;

“Control” means that a person possesses, directly or indirectly,
the power to direct or cause the direction of the
management and policies of the other person (whether
through the ownership of voting shares, by contract or
otherwise) and "Controls" and "Controlled" shall be
interpreted accordingly;

“Copyright” means any and all copyright, design right (as defined
by the Act) and all other rights of a like nature which
may, during the course of this Contract, come into
existence in or in relation to any Work (or any part

thereof);
“Copyright Work” means any Work in which any Copyright subsists;
"Crown Body" any department, office or agency of the Crown;
"Data" means all data, information, text, drawings, diagrams,

images or sound embodied in any electronic or tangible
medium, and which are supplied or in respect of which
access is granted to the Contractor by the Department
pursuant to this Contract, or which the Contractor is
required to generate under this Contract;

"Data Controller" shall have the same meaning as set out in the Data
Protection Act 1998;

"Data Processor" shall have the same meaning as set out in the Data
Protection Act 1998;

"Data Protection Legislation” the Data Protection Act 1998, the EU Data Protection

Directive 95/46/EC, the Regulation of Investigatory
Powers Act 2000, the Telecommunications (Lawful
Business Practice) (Interception of Communications)
Regulations 2000 (SI 2000/2699), the Electronic
Communications Data Protection Directive 2002/58/EC,
the Privacy and Electronic Communications (EC
Directive) Regulations 2003 and all applicable laws and
regulations relating to processing of personal data and
privacy, including where applicable the guidance and
codes of practice issued by the Information
Commissioner;

"Data Subject” shall have the same meaning as set out in the Data
Protection Act 1998;
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"Department Confidential Information" all Personal Data and any information, however it is

"Department Data"

"Effective Date"

"Environmental Information
Regulations”

"FOIA"

"ICT"
"ICT Environment"

“Information”

"Intellectual Property Rights”

"Malicious Software"

conveyed, that relates to the business, affairs,
developments, trade secrets, know-how, personnel,
and suppliers of the Department, including all IPRs,
together with all information derived from any of the
above, and any other information clearly designated as
being confidential (whether or not it is marked
"confidential") or which ought reasonably be considered
to be confidential;

(a) the data, text, drawings, diagrams, images or
sounds (together with any database made up of any of
these) which are embodied in any electronic, magnetic,
optical or tangible media, and which are:

(i) supplied to the Contractor by or on behalf of the
Department; or

(ii) which the Contractor is required to
generate, process, store or transmit pursuant
to this Contract; or

(b) any Personal Data for which the Department is
the Data Controller;

the date on which this Contract is signed by both
parties;

the Environmental Information Regulations 2004
together with any guidance and/or codes of practice
issues by the Information Commissioner or relevant
Government Department in relation to such
regulations;

the Freedom of Information Act 2000 and any
subordinate legislation made under this Act from time
to time together with any guidance and/or codes of
practice issued by the Information Commissioner or
relevant Government Department in relation to such
legislation;

information and communications technology;
the Department’s System and the Contractor System;

has the meaning given under section 84 of the
Freedom of Information Act 2000;

means patents, trade marks, service marks, design
(rights whether registerable or otherwise), applications
for any of the foregoing, know-how, rights protecting
databases, trade or business names and other similar
rights or obligations whether registerable or not in any
country (including but not limited to the United
Kingdom).

any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects on
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“Original Copyright Work”

"Personal Data"

“Regulatory Bodies”

"Request for Information”

"Staff Vetting Procedures"

“Sub-contractor”

"Third Party Software"

“Work”

"Working Day"

Contract Ref No: EOR/SBU/ 2017/073

program files, data or other information, executable
code or application software macros, whether or not its
operation is immediate or delayed, and whether the
malicious software is introduced wilfully, negligently or
without knowledge of its existence;

means the first Copyright Work created in whatever
form;

shall have the same meaning as set out in the Data
Protection Act 1998;

those government departments and regulatory,
statutory and other entities, committees and bodies
which, whether under statute, rules, regulations, codes
of practice or otherwise, are entitled to regulate,
investigate, or influence the matters dealt with in this
Contract or any other affairs of the Department and
"Regulatory Body" shall be construed accordingly;

a request for information or an apparent request under
the Code of Practice on Access to Government
Information, FOIA or the Environmental Information
Regulations;

the Department's procedures and departmental policies
for the vetting of personnel whose role will involve the
handling of information of a sensitive or confidential
nature or the handling of information which is subject to
any relevant security measures, including, but not
limited to, the provisions of the Official Secrets Act
1911 to 1989;

the third party with whom the Contractor enters into a
Sub-contract or its servants or agents and any third party
with whom that third party enters into a Sub-contract or
its servants or agents;

software which is proprietary to any third party [other
than an Affiliate of the Contractor] which is or will be
used by the Contractor for the purposes of providing
the Services, and

means any and all works including but not limited to
literary, dramatic, musical or artistic works, sound
recordings, films, broadcasts or cable programmes,
typographical arrangements and designs (as the same
are defined in the Act) which are created from time to
time during the course of this Contract by the
Contractor or by or together with others at the
Contractor’s request or on its behalf and where such
works directly relate to or are created in respect of the
performance of this;

any day other than a Saturday, Sunday or public
holiday in England and Wales.
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1.2

1.3

Contract Ref No: EOR/SBU/ 2017/073

References to “Contract” mean this contract (and include the Schedules).

References to “Clauses” and “Schedules” mean clauses of and schedules to this
Contract. The provisions of the Schedules shall be binding on the parties as if set out
in full in this Contract.

Reference to the singular include the plural and vice versa and references to any

gender include both genders. References to a person include any individual, firm,
unincorporated association or body corporate.
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SCHEDULE ONE

BACKGROUND

This project has two separate but inter-related strands:

2

A process evaluation of the pilot phase of the Strategic College Improvement Fund,
to inform full roll out later in 2018. The outcomes from this strand will be a high
guality research report suitable for publication and discussions with the department
around recommendations for possible changes to the processes ahead of main SCIF
roll out in light of findings.

Provision of bespoke Expert Analytical Advice directly to the colleges. The
successful contractor will work directly with the colleges who have been awarded
SCIF funding. They will jointly refine their self-evaluation plans, agree key
performance indicators and onward monitoring. The data from self-evaluations will be
fed into a wider impact evaluation of the programme, to be commissioned in due
course. The outcome from this strand will be higher quality evaluation data delivered
by the colleges and production of best practice guidance to help potential SCIF
applicants deliver self-evaluations without the assistance of an independent
researcher.

AIM

The overall purpose of this project is to:

Provide bespoke expert analytical advice to assist the first SCIF projects to design
and deliver high-quality self-evaluations, agreeing reasonable and appropriate key
performance indicators. This will include working in partnership with colleges.

Use the data provided by the SCIF colleges to assess progress, whilst recognising
that ‘full impact’ is not likely to be detectable ahead of main stage roll out later
in2018.

Critically and objectively review the application process and partnership model to
identify where refinements to policy and processes can be made, ahead of
mainstage roll out- identifying any ‘quick wins’ that might help make the process
more efficient and effective (respecting the need for sound stewardship of public
funds). This will include working with the department and what has already been
done around lessons learned and reviewing the processes.

Use the data provided by SCIF projects, along with any other data collected as part
of this process evaluation and/or by the department, to develop high quality guidance
aimed at future SCIF applicants to help them improve self-evaluations.

The process evaluation will seek to answer the following questions:

What elements of the process have worked well? Why?

What elements of the process worked less well? Why?

What have been the unintended consequences of the programme design?
What changes need to be made to the processes to ensure that projects in
mainstage roll-out stand the best chance of success?
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Was the volume of applications appropriate, given the funding available and other
programme parameters? If not, what factors limited the number of applications
generated?

What initial benefits have the projects in the pilot phase of the SCIF generated?
Are there specific types of project that are generating greater benefit than the others?
Are there specific types of project that are generating less benefit than others?

Are the projects on track to meet their aims and objectives? If not, why?

What challenges have projects faced? What lessons can be learned from more
successful and less successful projects?

How well are the partnerships working between the colleges that are trying to
improve, and the partner colleges that are providing them with support? What are
their respective perceptions of the benefits and the limitations partnerships?

Would the funded projects (in full or part) be easily replicable at other colleges?
Are there any key differences among projects from i) colleges that applied to the
SCIF on their own initiative, ii) projects from colleges the applied after receiving a
recommendation from a Further Education Commissioner Diagnostic Assessment,
and iii) projects from colleges that are in formal Further Education Commissioner
intervention and were actively encouraged by the Further Education Commissioner to
apply?

How might future bids be improved? What further guidance needs to be provided to
allow for this?

What are the implications of the range of different projects funded in the pilot?

How effective are the partnerships working? How were partners selected? What
types of support were colleges receiving before the SCIF? How has SCIF changed
the support they now receive?

OBJECTIVES

The Contractor shall use all reasonable endeavours to achieve the following objectives:

Objective one — to produce a high quality research report suitable for publication and
discussions with the department around recommendations for possible changes to
the processes ahead of main SCIF roll out in light of findings. This is to be achieved
according to timetable agreed in paragraph 4.

Objective two — to produce high quality evaluation data delivered by the colleges and
production of best practice guidance to help potential SCIF applicants deliver self-
evaluations without the assistance of an independent researcher. This is to be
achieved according to timetable agreed in paragraph 4.

4 TASKS
Task Output Date Required
Draft process and evaluation Share draft process and evaluation | February 2018
framework framework with DfE
Consult with DfE over common | Meet with DfE to discuss February 2018
KPIs/design of self-evaluations | KPIs/design of self-evaluations
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Task Output Date Required
Consult with DfE and wider Conduct 4 stakeholder interviews March 2018
stakeholders involved in SCIF
design and set-up
Developing and refining self-
evaluation plans:
Familiarisation and set-up Meet with each project for initial February 2018 -
meeting with projects planning meeting and self- March 2018
evaluation planning meeting (1 day
per college)
Support colleges in the Share draft evaluation March 2018

development of evaluation
measures/KPIs

measures/KPIs with DfE

Provide ongoing
telephone/electronic support to
colleges

Provide support when required.

Throughout project

Reviewing progress against
outputs

Collect of interim self-evaluation
data.

April 2018

Development of self-evaluation
guidance document

Send draft to DfE April 2018

Early May 2018

Process Evaluation:

Visit all successful applicant

(6-8 applicant college stakeholders)

February 2018 —

colleges March 2018

Visit partner colleges (2-3 partner college stakeholders) February 2018 —
March 2018

Conduct telephone interviews 3-4 telephone interviews with April 2018

with wider colleges

unsuccessful applicant colleges

Visit all successful applicant
colleges

(repeat interviews with
stakeholders at visit 1)

April-May 2018

Visit partner colleges

(repeat interviews with
stakeholders at visit 1)

April-May 2018

Analysis of all process
evaluation interviews

(including learning from self-
evaluation process), reporting &
initial findings presentation writing

April - June

Presentation of the headline
findings

Present headline findings to DfE

Late May 2018

Draft report

Send draft report to DfE

Late May 2018

Final report due

Send final report to DfE

June 2018

5 METHODOLOGY
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Sample

CGR will include all successful pilot phase applicant colleges and a sample of unsuccessful
applications within the research (successful and unsuccessful applicants).

Strand A: Expert critical advice and support for colleges to ensure they are able to
implement an effective self-evaluation programme for their project, and,;

Strand B: A process evaluation to understand the functioning of the SCIF, examining
implementation, mechanisms of impact, and contextual factors.

6. STAFFING

DfE:

7 STEERING COMMITTEE

The Project Manager shall set up a Steering Committee for the Project, consisting of
representatives from the Department, the Contractor, and any other key organisations whom
the project will impact on, to be agreed between the parties. The function of the Steering
Committee shall be to review the scope and direction of the Project against its aims and
objectives, monitor progress and efficiency, and assess, manage and review expected
impact and use of the findings from the Project against an agreed Project Communication
Plan, through the standard Department Communication Plan Template. The Committee shall
meet at times and dates agreed by the parties, or in the absence of agreement, specified by
the Department. The Contractor’s representatives on the Steering Committee shall report
their views on the progress of the Project to the Steering Committee in writing if requested
by the Department. The Contractor’s representatives on the Steering Committee shall attend
all meetings of the Steering Committee unless otherwise agreed by the Department.

8. RISK MANAGEMENT

Inability to engage colleges/stakeholders/ partner colleges
CGR will aim to ensure that they engage effectively with colleges, partner colleges and
stakeholders through:

« allocating researchers to regions/colleges/stakeholders to build relationship at start,
positive and supportive relationship built around providing advice/guidance

* arranging communications around work schedules

* being flexible through offering face-to-face or telephone participation
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» allowing time in project plan for chasing response

» offering flexible modes e.g. face-to-face or telephone participation

* ensuring interviews time is limited to minimise burden

* ensuring staff conducting interviews are highly experienced researchers with experience of
interviewing college staff on sensitive issues

Lack of regular communication/ progress updates with colleges
CGR will aim to maintain regular contact with colleges through:

* ensuring a researcher-college relationship is built from the outset

* ensuring a communications plan is agreed at outset with tele-meetings scheduled

* providing liaison/support/advice over telephone offered at convenience of colleges and
scheduled where preferred

Low quality/ validity of data
CGR will aim to ensure data Is of high quality and validity through:

* ensuring highly experienced team members with years of experience of working with
colleges and designing/ delivering evaluations/KPls/suitable measures within education and
learning settings

» providing experts in the field with peer review and overview responsibility, quality
assurance and control measures in place, peer review of materials

* organising regular team briefings to ensure consistency and suitability of approaches

Not meeting timescales for reporting
CGR will aim to meet timescales for reporting through:

» Using a Project Management Framework including project plan

» Undertaking a regular review against the project plan, identifying & minimising risks,
regular updates with team members

» Ensuring the early identification of risks, project plan to allow for such risks

The Department for Education will be developing a separate risk log and expect that
CGR will develop their own risk log.

9 DATA COLLECTION

The Department seeks to minimise the burdens on Schools, Children’s Services and Local
Authorities (LAs) taking part in surveys.

When assessing the relative merits of data collection methods the following issues should be
considered;

only data essential to the project shall be collected;

data should be collected electronically where appropriate/preferred;
guestionnaires should be pre-populated wherever possible and appropriate;
schools must be given at least four working weeks to respond to the exercise from
the date they receive the request; and

. LAs should receive at least two weeks, unless they need to approach schools in
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which case they too should receive 4 weeks to respond;

The Contractor shall clear any data collection tools with the Department before engaging in
field work.

The Contractor shall check with the Department whether any of the information that they are
requesting can be provided centrally from information already held.

10. CONSENT ARRANGEMENTS

The Department and the contractor shall agree in advance of any survey activity taking place
the consent arrangements that shall apply for each of the participant groups. All participants
should be informed of the purpose of the research, that the Contractor is acting on behalf of
the Department and that they have the option to refuse to participate (opt out). Contact
details should be provided including a contact person at the Department. Children who are
16 or over will usually be able to give their own consent but even where this is so, the
Contractor, in consultation with the Department, should consider whether it is also
appropriate for parents, guardians or other appropriate gatekeepers (e.g. schools, Local
Authorities) to be informed when a child has been invited to participate in research.

11. PROJECT COMMUNICATION PLAN

The Contractor shall work with the Project Manager and Steering Group to agree the content
of the Project Communication Plan on the standard Department Communication Plan
Template at the start of the Project, and to review and update at agreed key points in the
Project and at the close of the Project. The Communication Plan shall set out the key
audiences for the Project, all outputs intended for publication from the Project, the likely
impact of each output, and dissemination plans to facilitate effective use by the key
audiences.

End of Schedule One
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SCHEDULE TWO
Eligible expenditure

1.1 The Department shall reimburse the Contractor for expenditure incurred for
the purpose of the Project, provided that:-

@) the expenditure falls within the heading and limits in the Table below;
and

(b) the expenditure is incurred, and claims are made, in accordance with
this Contract.

Project Milestone Payment Amount Payment Date

Send progress updates to

DfE.

Final Report | I

Expenditure for the financial year 2017-2018 shall not exceed ££52,340 exclusive of VAT.
Expenditure for the financial year 2018-2019 shall not exceed ££70,785 exclusive of VAT.

Total Project expenditure shall not exceed ££123,125 exclusive of VAT.

2

The allocation of funds in the Table may not be altered except with the prior written
consent of the Department.

The Contractor shall maintain full and accurate accounts for the Project against the
expenditure headings in the Table. Such accounts shall be retained for at least 6
years after the end of the financial year in which the last payment was made under
this Contract. Input and output VAT shall be included as separate items in such
accounts.

The Contractor shall permit duly authorised staff or agents of the Department or the
National Audit Office to examine the accounts at any reasonable time and shall
furnish oral or written explanations of the accounts if required. The Department
reserves the right to have such staff or agents carry out examinations into the
economy, efficiency and effectiveness with which the Contractor has used the
Department's resources in the performance of this Contract.

Invoices shall be submitted on the invoice dates specified in the Table, be detailed
against the task headings set out in the Table and must quote the Department’s
Order Number. The Purchase order reference number shall be provided by the
department when both parties have signed the paperwork. The Contractor or his
or her nominated representative or accountant shall certify on the invoice that the
amounts claimed were expended wholly and necessarily by the Contractor on the
Projects in accordance with the Contract and that the invoice does not include any
costs being claimed from any other body or individual or from the Department within
the terms of another contract.

Invoices shall be sent to the Department for Education, PO Box 407, SSCL,
Phoenix House, Celtic Springs Business Park, Newport, NP10 8FZ and/or by
email to APinvoices-DFE-U@sscl.gse.gov.uk. Invoices submitted by email must be
in PDF format, with one PDF file per invoice including any supporting documentation
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in the same file. Multiple invoices may be submitted in a single email but each invoice
must be in a separate PDF file. The Department undertakes to pay correctly
submitted invoices within 10 days of receipt. The Department is obliged to pay
invoices within 30 days of receipt from the day of physical or electronic arrival at the
nominated address of the Department. Any correctly submitted invoices that are not
paid within 30 days may be subject to the provisions of the Late Payment of
Commercial Debt (Interest) Act 1998. A correct invoice is one that: is delivered in
timing in accordance with the contract; is for the correct sum; in respect of
goods/services supplied or delivered to the required quality (or are expected to be at
the required quality); includes the date, supplier name, contact details and bank
details; quotes the relevant purchase order/contract reference and has been
delivered to the nominated address. If any problems arise, contact the Department's
Project Manager. The Department aims to reply to complaints within 10 working
days. The Department shall not be responsible for any delay in payment caused by
incomplete or illegible invoices.

The Contractor shall have regard to the need for economy in all expenditure. Where
any expenditure in an invoice, in the Department's reasonable opinion, is excessive
having due regard to the purpose for which it was incurred, the Department shall only
be liable to reimburse so much (if any) of the expenditure disallowed as, in the
Department's reasonable opinion after consultation with the Contractor, would
reasonably have been required for that purpose.

If this Contract is terminated by the Department due to the Contractor's insolvency or
default at any time before completion of the Projects, the Department shall only be
liable under paragraph 1 to reimburse eligible payments made by, or due to, the
Contractor before the date of termination.

On completion of the Project or on termination of this Contract, the Contractor shall
promptly draw-up a final invoice, which shall cover all outstanding expenditure
incurred for the Project. The final invoice shall be submitted not later than 30 days
after the date of completion of the Projects.

The Department shall not be obliged to pay the final invoice until the Contractor has
carried out all the elements of the Projects specified as in Schedule 1.

It shall be the responsibility of the Contractor to ensure that the final invoice covers
all outstanding expenditure for which reimbursement may be claimed. Provided that
all previous invoices have been duly paid, on due payment of the final invoice by the
Department all amounts due to be reimbursed under this Contract shall be deemed
to have been paid and the Department shall have no further liability to make
reimbursement of any kind.

End of Schedule Two
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SCHEDULE THREE

Contractor's Obligations

1.1

1.2.

1.3.

1.4

The Contractor shall promptly and efficiently complete the Project in
accordance with the provisions set out in Schedule One.

The Contractor shall comply with the accounting and information
provisions of Schedule Two.

The Contractor shall comply with all statutory provisions including all
prior and subsequent enactments, amendments and substitutions
relating to that provision and to any regulations made under it.

The Contractor shall inform the Department immediately if it is
experiencing any difficulties in meeting its contractual obligations.

Department's Obligations

2.1.

The Department will comply with the payment provisions of Schedule
Two provided that the Department has received full and accurate
information and documentation as required by Schedule Two to be
submitted by the Contractor for work completed to the satisfaction of
the Department.

Changes to the Department's Requirements

3.1. The Department shall notify the Contractor of any material change to
the Department's requirement under this Contract.

3.2.  The Contractor shall use its best endeavours to accommodate any
changes to the needs and requirements of the Department provided
that it shall be entitled to payment for any additional costs it incurs as a
result of any such changes. The amount of such additional costs to be
agreed between the parties in writing.

Management

4.1. The Contractor shall promptly comply with all reasonable requests or
directions of the Project Manager in respect of the Services.

4.2. The Contractor shall address any enquiries about procedural or

contractual matters in writing to the Project Manager. Any
correspondence relating to this Contract shall quote the reference
number set out in the Recitals to this Contract.

Contractor's Employees and Sub-Contractors

5.1

Where the Contractor enters into a contract with a supplier or
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5.2

5.3.

5.4.

5.5.

5.6.

5.7.
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contractor for the purpose of performing its obligations under the
Contract (the “Sub-contractor”) it shall ensure prompt payment in
accordance with this clause 5.1. Unless otherwise agreed by the
Department in writing, the Contractor shall ensure that any contract
requiring payment to a Sub-contractor shall provide for undisputed
sums due to the Sub-contractor to be made within a specified period
from the receipt of a valid invoice not exceeding:

51.1 10 days, where the Sub-contractor is an SME; or

5.1.2 30 days either, where the sub-contractor is not an SME, or
both the Contractor and the Sub-contractor are SMEs,

The Contractor shall comply with such terms and shall provide, at the
Department’s request, sufficient evidence to demonstrate compliance.

The Department shall be entitled to withhold payment due under clause
5.1 for so long as the Contractor, in the Department’s reasonable
opinion, has failed to comply with its obligations to pay any Sub-
contractors promptly in accordance with clause 5.1. For the avoidance
of doubt the Department shall not be liable to pay any interest or
penalty in withholding such payment.

The Contractor shall immediately notify the Department if they have
any concerns regarding the propriety of any of its sub-contractors in
respect of work/services rendered in connection with this Contract.

The Contractor, its employees and sub-contractors (or their
employees), whilst on Departmental premises, shall comply with such
rules, regulations and requirements (including those relating to security
arrangements) as may be in force from time to time.

The Contractor shall ensure the security of all the Property whilst in its
possession, during the supply of the Project, in accordance with the
Department’s reasonable security requirements as required from time
to time.

If the Department notifies the Contractor that it considers that an
employee or sub-contractor is not appropriately qualified or trained to
perform the Project or otherwise is not performing the Project in
accordance with this Contract, then the Contractor shall, as soon as is
reasonably practicable, take all such steps as the Department
considers necessary to remedy the situation or, if so required by the
Department, shall remove the said employee or sub-contractor from
performing the Project and shall provide a suitable replacement (at no
cost to the Department).

The Contractor shall take all reasonable steps to avoid changes of

employees or sub-contractors assigned to and accepted to perform the
Project under the Contract except whenever changes are unavoidable
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or of a temporary nature. The Contractor shall give at least four week’s
written notice to the Project Manager of proposals to change key
employees or sub-contractors

6. Ownership of Intellectual Property Rights and Copyright

6.1.

6.2

6.3

Ownership of Intellectual Property Rights including Copyright, in any
guidance, specifications, instructions, toolkits, plans, data, drawings,
databases, patents, patterns, models, designs or other materials
prepared by or for the Contractor on behalf of the Department for use,
or intended use, in relation to the performance by the Contractor of its
obligations under the Contract shall belong to the Contractor

The Contractor hereby grants to the Department a non-exclusive
licence without payment of royalty or other sum by the Department in
the Copyright to:

6.2.1 do and authorise others to do any and all acts restricted by the
Act as amended from time to time or replaced in whole or part
by any statute or other legal means in respect of any Copyright
Work in the United Kingdom and in all other territories in the
world for the full period of time during which the Copyright
subsists; and

6.2.2 exercise all rights of a similar nature as those described in
Clause 6.1 above which may be conferred in respect of any
Copyright Work by the laws from time to time in all other parts of
the world.

Each party will at the request and reasonable expense of the other
execute all such documents and do all such acts as may be reasonably
necessary in order to vest in the other the rights granted to the other
under this Clause 6.

7. Data Protection Act

7.1

7.2

With respect to the parties' rights and obligations under this Contract,
the parties agree that the Department is the Data Controller and that
the Contractor is the Data Processor. For the purposes of this Clause
7, the terms “Data Controller”, “Data Processor”, “Data Subject”,

“Personal Data”, “Process” and “Processing shall have the meaning
prescribed under the DPA.

The Contractor shall:

7.2.1  Process the Personal Data only in accordance with instructions
from the Department (which may be specific instructions or
instructions of a general nature as set out in this Contract or as
otherwise notified by the Department to the Contractor during
the period of the Contract);
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7.2.3

7.2.4

7.2.5

7.2.6

7.2.7

7.2.8

7.2.9
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Process the Personal Data only to the extent, and in such
manner, as is necessary for the provision of the Services or as
Is required by law or any Regulatory Body;

Implement appropriate technical and organisational measures to
protect the Personal Data against unauthorised or unlawful
processing and against accidental loss, destruction, damage,
alteration or disclosure. These measures shall be appropriate to
the harm which might result from any unauthorised or unlawful
Processing, accidental loss, destruction or damage to the
Personal Data and having regard to the nature of the Personal
Data which is to be protected,;

Take reasonable steps to ensure the reliability of any Contractor
Personnel who have access to the Personal Data,;

Obtain prior written consent from the Department in order to
transfer the Personal Data to any Sub-contractors or Affiliates
for the provision of the Services;

Ensure that all Contractor Personnel required to access the
Personal Data are informed of the confidential nature of the
Personal Data and comply with the obligations set out in this
Clause 7,

Ensure that none of Contractor Personnel publish, disclose or
divulge any of the Personal Data to any third party unless
directed in writing to do so by the Department;

Notify the Department within five Working Days if it receives:

7.2.8.1 arequest from a Data Subject to have access to that
person's Personal Data; or

7.2.8.2 a complaint or request relating to the Department's
obligations under the Data Protection Legislation;

Provide the Department with full cooperation and assistance in
relation to any complaint or request made, including by:

7.2.9.1 providing the Department with full details of the
complaint or request;

7.29.2 complying with a data access request within the
relevant timescales set out in the Data Protection
Legislation and in accordance with the
Department's instructions;

7.2.9.3 providing the Department with any Personal Data it

Page 18 of 34



7.2.10
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holds in relation to a Data Subject (within the
timescales required by the Department); and

7.2.9.4 providing the Department with any information
requested by the Department;

Permit the Department or the Department’s Representative
(subject to reasonable and appropriate confidentiality
undertakings), to inspect and audit the Contractor's data
processing activities (and/or those of its agents, subsidiaries and
Sub-contractors) and comply with all reasonable requests or
directions by the Department to enable the Department to verify
and/or procure that the Contractor is in full compliance with its
obligations under this Contract;

Provide a written description of the technical and organisational
methods employed by the Contractor for processing Personal
Data (within the timescales required by the Department); and

Not Process or otherwise transfer any Personal Data outside the
European Economic Area. If, after the Commencement Date,
the Contractor (or any Sub-contractor) wishes to Process and/or
transfer any Personal Data outside the European Economic
Area, the following provisions shall apply:

7.2.12.1 the Contractor shall submit a request for change to
the Department which shall be dealt with in
accordance with any Change Control Procedure.

7.2.12.2 the Contractor shall set out in its request for
change details of the following:

(a) the Personal Data which will be Processed and/or
transferred outside the European Economic Area;

(b) the country or countries in which the Personal
Data will be Processed and/or to which the
Personal Data will be transferred outside the
European Economic Area;

(c) any Sub-contractors or other third parties who will
be Processing and/or transferring Personal Data
outside the European Economic Area; and

(d) how the Contractor will ensure an adequate level
of protection and adequate safeguards (in
accordance with the Data Protection Legislation
and in particular so as to ensure the Department’s
compliance with the Data Protection Legislation) in
respect of the Personal Data that will be
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Processed and/or transferred outside the
European Economic Area;

in providing and evaluating the request for change,
the parties shall ensure that they have regard to
and comply with then-current Department,
Government and Information Commissioner Office
policies, procedures, guidance and codes of
practice on, and any approvals processes in
connection with, the Processing and/or transfers of
Personal Data outside the European Economic
Area and/or overseas generally; and

the Contractor shall comply with such other
instructions and shall carry out such other actions
as the Department may notify in writing, including:

incorporating standard and/or model clauses
(which are approved by the European Commission
as offering adequate safeguards under the Data
Protection Legislation) in this Contract or a
separate data processing agreement between the
parties; and

procuring that any Sub-contractor or other third
party who will be Processing and/or transferring
the Personal Data outside the European Economic
Area enters into a direct data processing
agreement with the Authority on such terms as
may be required by the Department, which the
Contractor acknowledges may include the
incorporation of standard and/or model clauses
(which are approved by the European Commission
as offering adequate safeguards under the Data
Protection Legislation).

The Contractor shall comply at all times with the Data Protection Legislation
and shall not perform its obligations under this Contract in such a way as to
cause the Department to breach any of its applicable obligations under the
Data Protection Legislation.

Department’s Data

8.1

The Contractor shall employ appropriate organisational, operational
and technological processes and procedures to keep the Department’s
Data safe from unauthorised use or access, loss, destruction, theft or
disclosure. The organisational, operational and technological
processes and procedures adopted are required to comply with the
requirements of ISO/IEC 27001 as appropriate to the services being
provided to the Department.
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8.9

8.10
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The Contractor shall not delete or remove any proprietary notices
contained within or relating to the Department’s Data.

The Contractor shall not store, copy, disclose, or use the Department’s
Data except as necessary for the performance by the Contractor of its
obligations under this Contract or as otherwise expressly authorised in
writing by the Department.

To the extent that the Department’s Data is held and/or processed by
the Contractor, the Contractor shall supply that the Department’s Data
to the Department as requested by the Department in the format
specified by the Department.

The Contractor shall take responsibility for preserving the integrity of
the Department’s Data and preventing the corruption or loss of the
Department’s Data.

The Contractor shall ensure that any files containing the Department’s
Data are stored on the Contractor’s secure servers and/or secured IT
equipment. The Contractor shall ensure that the Department’s Data
relating to the project is segregated from other data on their IT
systems.

The Contractor shall not keep the Department’s Data on any laptop or
other removable drive or device unless that laptop, other removable
drive or device is protected by being fully encrypted and password
protected, and the use of the device or laptop is necessary for the
provision of the services set out in the Contract. Laptops should have
full disk encryption using either a CESG (Communications Electronic
Security Group) CAPS approved product or alternatively a product that
complies with the FIPS 140-2 Standard. USB devices used for
transferring the Department’s Data should be encrypted to the FIPS
140-2 Standard.

The Contractor shall keep an audit trail of where the Department’s Data
is held, including hardware, laptops, drives and devices.

The Contractor shall ensure that the Department’s Data is stored in
locked cabinets.

The Contractor shall ensure that the Department’s Data is securely
removed from their systems and any printed copies securely destroyed
at the end of this work, or on termination of the contract. In complying
with this clause, electronic copies of the Department’s Data shall be
securely destroyed by either physical destruction of the storage media
or secure deletion using appropriate electronic shredding software,
using a minimum setting of US DOD overwriting standard (7 passes).
Any hard copy shall be destroyed by cross-cut shredding and secure
re-cycling of the resulting paper waste.
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The Contractor shall perform secure back-ups of all the Department’s
Data and shall ensure that up-to-date back-ups are stored off-site. The
Contractor shall ensure that such back-ups are available to the
Department at all times upon request.

The Contractor shall ensure that any of the Department’s Data to be
sent between the Contractor’s offices/staff, and/or the sub-contractors,
and/or any other third party are sent by CD or DVD and are fully
encrypted and password protected. The Contractor shall ensure that
the password for files is sent separately from the data to the named
recipient of the data. The Department’s Data shall be transferred by a
secure courier or registered postal service (special delivery) and not by
e-mail or on USB pens.

If the Department’s Data is corrupted, lost or sufficiently degraded as a
result of the Contractor's Default so as to be unusable, the Department
may:

8.13.1 require the Contractor (at the Contractor's expense) to restore or
procure the restoration of the Department’s Data shall do so as
soon as practicable and/or

8.13.2 itself restore or procure the restoration of the Department Data,
and shall be repaid by the Contractor any reasonable expenses
incurred in doing so.

If at any time the Contractor suspects or has reason to believe that the
Department’s Data has or may become corrupted, lost or sufficiently
degraded in any way for any reason, then the Contractor shall notify
the Department immediately and inform the Department of the remedial
action the Contractor proposes to take.

9. Warranty and Indemnity

9.1.

The Contractor warrants to the Department that the obligations of the
Contractor under this Contract will be performed by appropriately
qualified and trained personnel with reasonable skill, care and
diligence and to such high standards of quality as it is reasonable for
the Department to expect in all the circumstances. The Department
will be relying upon the Contractor's skill, expertise and experience in
the performance of the Project and also upon the accuracy of all
representations or statements made and the advice given by the
Contractor in connection with the performance of the Project and the
accuracy of any documents conceived, originated, made or developed
by the Contractor as part of this Contract. The Contractor warrants
that any goods supplied by the Contractor forming part of the Services
will be of satisfactory quality and fit for their purpose and will be free
from defects in design, material and workmanship.
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Without prejudice to any other remedy, if any part of the Project is not
performed in accordance with this Contract then the Department shall
be entitled, where appropriate to:

9.2.1. require the Contractor promptly to re-perform or replace the

relevant part of the Project without additional charge to the
Department; or

9.2.2. assess the cost of remedying the failure (“the assessed cost”)

9.3.

9.4.

9.5.

9.6.

and to deduct from any sums due to the Contractor the
Assessed Cost for the period that such failure continues.

The Contractor shall be liable for and shall indemnify the Department
in full against any expense, liability, loss, claim or proceedings arising
under statute or at common law in respect of personal injury to or
death of any person whomsoever or loss of or damage to property
whether belonging to the Department or otherwise arising out of or in
the course of or caused by the performance of the Project.

Without prejudice to any other exclusion or limitation of liability in this
Contract, the liability of the Contractor for any claim or claims under
this Contract shall be limited to such sums as it would be just and
equitable for the Contractor to pay having regard to the extent of his
responsibility for the loss or damage giving rise to such claim or
claims etc.

All property of the Contractor whilst on the Department's premises
shall be there at the risk of the Contractor and the Department shall
accept no liability for any loss or damage howsoever occurring to it.

The Contractor shall ensure that it has adequate insurance cover with
an insurer of good repute to cover claims under this Contract or any
other claims or demands which may be brought or made against it by
any person suffering any injury damage or loss in connection with this
Contract. The Contractor shall upon request produce to the
Department, it's policy or policies of insurance, together with the
receipt for the payment of the last premium in respect of each policy
or produce documentary evidence that the policy or policies are
properly maintained.

10. Termination

10.1.

10.2.

This Contract may be terminated by either party giving to the other
party at least 30 days notice in writing.

In the event of any breach of this Contract by either party, the other
party may serve a notice on the party in breach requiring the breach
to be remedied within a period specified in the notice which shall be
reasonable in all the circumstances. If the breach has not been
remedied by the expiry of the specified period, the party not in
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breach may terminate this Contract with immediate effect by notice
in writing.

10.3. In the event of a material breach of this Contract by either party, the
other party may terminate this Contract with immediate effect by
notice in writing.

10.4. This Contract may be terminated by the Department with immediate
effect by notice in writing if at any time:-

10.4.1 the Contractor passes a resolution that it be wound-up or that an
application be made for an administration order or the Contractor
applies to enter into a voluntary arrangement with its creditors; or

10.4.2 areceiver, liquidator, administrator, supervisor or administrative
receiver be appointed in respect of the Contractor's property, assets or
any part thereof; or

10.4.3 the court orders that the Contractor be wound-up or a receiver of
all or any part of the Contractor's assets be appointed; or

10.4.4 the Contractor is unable to pay its debts in accordance with
Section 123 of the Insolvency Act 1986.

10.4.5 there is a change in the legal or beneficial ownership of 50% or
more of the Contractor's share capital issued at the date of this
Contract or there is a change in the control of the Contractor, unless
the Contractor has previously notified the Department in writing. For
the purpose of this Sub-Clause 10.4.5 “control” means the power of a
person to secure that the affairs of the Contractor are conducted in
accordance with the wishes of that person by means of the holding of
shares or the possession of voting power.

10.4.6 the Contractor is convicted (or being a company, any officers or
representatives of the Contractor are convicted) of a criminal offence
related to the business or professional conduct

10.4.7 the Contractor commits (or being a company, any officers or
representatives of the Contractor commit) an act of grave misconduct
in the course of the business;

10.4.8 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to fulfil his/their obligations
relating to the payment of Social Security contributions;

10.4.9 the Contractor fails (or being a company, any officers or

representatives of the Contractor fail) to fulfil his/their obligations
relating to payment of taxes;
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10.4.10 the Contractor fails (or being a company, any officers or
representatives of the Contractor fail) to disclose any serious
misrepresentation in supplying information required by the Department
in or pursuant to this Contract.

Nothing in this Clause 10 shall affect the coming into, or continuance in
force of any provision of this Contract which is expressly or by
implication intended to come into force or continue in force upon
termination of this Contract.

Status of Contractor

111

11.2

In carrying out its obligations under this Contract the Contractor agrees
that it will be acting as principal and not as the agent of the
Department.

The Contractor shall not say or do anything that may lead any other
person to believe that the Contractor is acting as the agent of the
Department.

Freedom of information

121

12.2

12.3

The Contractor acknowledges that the Department is subject to the
requirements of the FOIA and the Environmental Information
Regulations and shall assist and cooperate with the Department to
enable the Department to comply with its information disclosure
obligations.

The Contractor shall and shall procure that its Sub-contractors shall:

12.2.1 transfer to the Department all Requests for Information that it
receives as soon as practicable and in any event within two
Working Days of receiving a Request for Information;

12.2.2 provide the Department with a copy of all Information in its
possession, or power in the form that the Department requires
within five Working Days (or such other period as the
Department may specify) of the Department's request; and

12.2.3 provide all necessary assistance as reasonably requested by
the Department to enable the Department to respond to the
Request for Information within the time for compliance set out in
section 10 of the FOIA or regulation 5 of the Environmental
Information Regulations.

The Department shall be responsible for determining in its absolute
discretion and notwithstanding any other provision in this Contract or
any other agreement whether any Information is exempt from
disclosure in accordance with the provisions of the FOIA or the
Environmental Information Regulations.
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12.6
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In no event shall the Contractor respond directly to a Request for
Information unless expressly authorised to do so by the Department.

The Contractor acknowledges that (notwithstanding the provisions of
Clause 13) the Department may, acting in accordance with the Ministry
of Justice’s Code of Practice on the Discharge of the Functions of
Public Authorities under Part 1 of the Freedom of Information Act 2000
(“the Code”), be obliged under the FOIA, or the Environmental
Information Regulations to disclose information concerning the
Contractor or the Project:

12.5.1 in certain circumstances without consulting the Contractor; or

12.5.2 following consultation with the Contractor and having taken their
views into account;

12.5.3 provided always that where 12.5.1 applies the Department shall,
in accordance with any recommendations of the Code, take
reasonable steps, where appropriate, to give the Contractor
advanced notice, or failing that, to draw the disclosure to the
Contractor’s attention after any such disclosure.

The Contractor shall ensure that all Information is retained for disclosure
and shall permit the Department to inspect such records as requested
from time to time.

CONFIDENTIALITY

131

13.2

Except to the extent set out in this clause or where disclosure is
expressly permitted elsewhere in this Contract, each party shall:

13.1.1 treat the other party's Confidential Information as confidential
and safeguard it accordingly; and

13.3.2 not disclose the other party's Confidential Information to any
other person without the owner's prior written consent.

Clause 13 shall not apply to the extent that:

13.2.1 such disclosure is a requirement of Law placed upon the party
making the disclosure, including any requirements for disclosure
under the FOIA, Code of Practice on Access to Government
Information or the Environmental Information Regulations
pursuant to clause 12 (Freedom of Information);

13.2.2 such information was in the possession of the party making the

disclosure without obligation of confidentiality prior to its disclosure by
the information owner,
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13.2.3 such information was obtained from a third party without
obligation of confidentiality;

13.2.4 such information was already in the public domain at the time of
disclosure otherwise than by a breach of this Contract; or

13.2.5 itis independently developed without access to the other party's
Confidential Information.

The Contractor may only disclose the Department's Confidential
Information to the Contractor Personnel who are directly involved in the
provision of the Services and who need to know the information, and
shall ensure that such Contractor Personnel are aware of and shall
comply with these obligations as to confidentiality.

The Contractor shall not, and shall procure that the Contractor
Personnel do not, use any of the Department's Confidential Information
received otherwise than for the purposes of this Contract.

At the written request of the Department, the Contractor shall procure
that those members of the Contractor Personnel identified in the
Department's notice signs a confidentiality undertaking prior to
commencing any work in accordance with this Contract.

Nothing in this Contract shall prevent the Department from disclosing
the Contractor's Confidential Information:

13.6.1 to any Crown Body or any other Contracting Department. All
Crown Bodies or Contracting Authorities receiving such
Confidential Information shall be entitled to further disclose the
Confidential Information to other Crown Bodies or other
Contracting Authorities on the basis that the information is
confidential and is not to be disclosed to a third party which is
not part of any Crown Body or any Contracting Department;

13.6.2 to any consultant, contractor or other person engaged by the
Department or any person conducting an Office of Government
Commerce gateway review;

13.6.3 for the purpose of the examination and certification of the
Department's accounts; or

13.6.4 for any examination pursuant to Section 6(1) of the National
Audit Act 1983 of the economy, efficiency and effectiveness with
which the Department has used its resources.

The Department shall use all reasonable endeavours to ensure that
any government department, Contracting Department, employee, third
party or Sub-contractor to whom the Contractor's Confidential
Information is disclosed pursuant to clause 13 is made aware of the
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Department's obligations of confidentiality.

Nothing in this clause 13 shall prevent either party from using any
techniques, ideas or know-how gained during the performance of the
Contract in the course of its normal business to the extent that this use
does not result in a disclosure of the other party's Confidential
Information or an infringement of IPR.

The parties acknowledge that, except for any information which is
exempt from disclosure in accordance with the provisions of the FOIA,
the content of this Contract is not Confidential Information. The
Department shall be responsible for determining in its absolute
discretion whether any of the content of the Contract is exempt from
disclosure in accordance with the provisions of the FOIA.

Subject to Clause 13.9, the Contractor hereby gives his consent for the
Department to publish the Contract in its entirety, including from time to
time agreed changes to the Contract, to the general public.

The Department may consult with the Contractor to inform its decision
regarding any redactions but the Department shall have the final
decision in its absolute discretion.

The Contractor shall assist and cooperate with the Department to
enable the Department to publish this Contract.

Access and Information

14.1

The Contractor shall provide access at all reasonable times to the
Department's internal auditors or other duly authorised staff or agents
to inspect such documents as the Department considers necessary in
connection with this Contract and where appropriate speak to the
Contractors employees.

Transfer of Responsibility on Expiry or Termination

15.1

15.2

The Contractor shall, at no cost to the Department, promptly provide
such assistance and comply with such timetable as the Department
may reasonably require for the purpose of ensuring an orderly transfer
of responsibility upon the expiry or other termination of this Contract.
The Department shall be entitled to require the provision of such
assistance both prior to and, for a reasonable period of time after the
expiry or other termination of this Contract.

Such assistance may include (without limitation) the delivery of
documents and data in the possession or control of the Contractor
which relate to this Contract, including the documents and data, if any,
referred to in the Schedule.
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The Contractor undertakes that it shall not knowingly do or omit to do
anything that may adversely affect the ability of the Department to
ensure an orderly transfer of responsibility.

16. Tax indemnity

16.1

16.2

16.3

16.4

16.5

16.6

Where the Contractor is liable to be taxed in the UK in respect of
consideration received under this contract, it shall at all times comply
with the Income Tax (Earnings and Pensions) Act 2003 (ITEPA) and all
other statutes and regulations relating to income tax in respect of that
consideration.

Where the Contractor is liable to National Insurance Contributions
(NICs) in respect of consideration received under this contract, it shall
at all times comply with the Social Security Contributions and Benefits
Act 1992 (SSCBA) and all other statutes and regulations relating to
NICs in respect of that consideration.

The Department may, at any time during the term of this contract, ask
the Contractor to provide information which demonstrates how the
Contractor complies with Clauses 16.1 and 16.2 above or why those
Clauses do not apply to it.

A request under Clause 16.3 above may specify the information which
the Contractor must provide and the period within which that
information must be provided.

The Department may terminate this contract if-

(a) in the case of a request mentioned in Clause 16.3 above if the
Contractor:

(i) fails to provide information in response to the request within a
reasonable time, or

(i) provides information which is inadequate to demonstrate
either how the Contractor complies with Clauses 16.1 and 16.2
above or why those Clauses do not apply to it;

(b) in the case of a request mentioned in Clause 16.4 above, the
Contractor fails to provide the specified information within the specified
period, or

(c) it receives information which demonstrates that, at any time
when Clauses 16.1 and 16.2 apply, the Contractor is not complying
with those Clauses.

The Department may supply any information which it receives under
Clause 16.3 to the Commissioners of Her Majesty’s Revenue and
Customs for the purpose of the collection and management of revenue
for which they are responsible.
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The Contractor warrants and represents to the Department that it is an
independent contractor and, as such, bears sole responsibility for the
payment of tax and national insurance contributions which may be
found due from it in relation to any payments or arrangements made
under this Contract or in relation to any payments made by the
Contractor to its officers or employees in connection with this Contract.

The Contractor will account to the appropriate authorities for any
income tax, national insurance, VAT and all other taxes, liabilities,
charges and duties relating to any payments made to the Contractor
under this Contract or in relation to any payments made by the
Contractor to its officers or employees in connection with this Contract.

The Contractor shall indemnify Department against any liability,
assessment or claim made by the HM Revenue and Customs or any
other relevant authority arising out of the performance by the parties of
their obligations under this Contract (other than in respect of
employer's secondary national insurance contributions) and any costs,
expenses, penalty fine or interest incurred or payable by Department in
connection with any such assessment or claim.

16.10 The Contractor authorises the Department to provide the HM Revenue

and Customs and all other departments or agencies of the Government
with any information which they may request as to fees and/or
expenses paid or due to be paid under this Contract whether or not
Department is obliged as a matter of law to comply with such request.

Amendment and variation

17.1

No amendment or variation to this Contract shall be effective unless it
is in writing and signed by or on behalf of each of the parties hereto.
The Contractor shall comply with any formal procedures for amending
or varying contracts that the Department may have in place from time
to time.

Assignment and Sub-contracting

18.1

The benefit and burden of this Contract may not be assigned or sub-
contracted in whole or in part by the Contractor without the prior written
consent of the Department. Such consent may be given subject to any
conditions which the Department considers necessary. The
Department may withdraw its consent to any sub-contractor where it no
longer has reasonable grounds to approve of the sub-contractor or the
sub-contracting arrangement and where these grounds have been
presented in writing to the Contractor.

The Contract (Rights of Third Parties) Act 1999

19.1 This Contract is not intended to create any benefit, claim or rights of any

kind whatsoever enforceable by any person not a party to the Contract.
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Waiver

20.1 No delay by or omission by either Party in exercising any right, power,
privilege or remedy under this Contract shall operate to impair such right,
power, privilege or remedy or be construed as a waiver thereof. Any
single or partial exercise of any such right, power, privilege or remedy
shall not preclude any other or further exercise thereof or the exercise of
any other right, power, privilege or remedy.

Notices

21.1 Any notices to be given under this Contract shall be delivered personally
or sent by post or by facsimile transmission to the Project Manager (in
the case of the Department) or to the address set out in this Contract (in
the case of the Contractor). Any such notice shall be deemed to be
served, if delivered personally, at the time of delivery, if sent by post,
forty-eight hours after posting or, if sent by facsimile transmission, twelve
hours after proper transmission.

Dispute resolution

22.1 The Parties shall use all reasonable endeavours to negotiate in good
faith and settle amicably any dispute that arises during the continuance
of this Contract.

22.2  Any dispute not capable of resolution by the parties in accordance with
the terms of Clause 21 shall be settled as far as possible by mediation
in accordance with the Centre for Dispute Resolution (CEDR) Model
Mediation Procedure.

22.3  No party may commence any court proceedings/arbitration in relation to
any dispute arising out of this Contract until they have attempted to
settle it by mediation, but any such mediation may be terminated by
either party at any time of such party wishing to commence court
proceedings/arbitration.

Law and Jurisdiction

23.1  This Contract shall be governed by and interpreted in accordance with
English Law and the parties submit to the jurisdiction of the English
courts.

Discrimination

24.1  The Contractor shall not unlawfully discriminate within the meaning and
scope of any law, enactment, order, or regulation relating to

discrimination (whether in race, gender, religion, disability, sexual
orientation or otherwise) in employment.
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The Contractor shall take all reasonable steps to secure the
observance of Clause 24.1 by all servants, employees or agents of the
Contractor and all suppliers and sub-contractors employed in the
execution of the Contract.

Safeguarding children who participate in research

251

25.2

The Contractor will put in place safeguards to protect children from a
risk of significant harm which could arise from them taking part in the
Project. The Contractor will agree these safeguards with the
Department before commencing work on the Project.

In addition, the Contractor will carry out checks with the Disclosure and
Barring Service (DBS checks) on all staff employed on the Projectin a
Regulated Activity. Contractors must have a DBS check done every
three years for each relevant member of staff for as long as this
contract applies. The DBS check must be completed before any of the
Contractor’'s employees work with children in Regulated Activity.
Please see https://www.gov.uk/crb-criminal-records-bureau-check for
further guidance.

Project outputs

26.1

26.2

26.3

26.4

Unless otherwise agreed between the Contractor and the Project
Manager, all outputs from the Project shall be published by the
Department on the Department’s research website.

The Contractor shall ensure that all outputs for publication by the
Department adhere to the Department’s Style Guide and MS Word
Template, available to download from:
https://www.gov.uk/government/publications/eoi-quide

Unless otherwise agreed between the Contractor and Project Manager,
the Contractor shall supply the Project Manager with a draft for
comment at least eight weeks before the intended publication date, for
interim reports, and eight weeks before the contracted end date, for
final reports.

The Contractor shall consider revisions to the drafts with the Project
Manager in the light of the Department’s comments. The Contractor
shall provide final, signed off interim reports and other outputs planned
within the lifetime of the Project to the Department by no later than four
weeks before the intended publication date, and final, signed off
reports and other outputs at the end of the Project to the Department
by no later than the contracted end date for the Project.
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26.5 Until the date of publication, findings from all Project outputs shall be
treated as confidential, as set out in the Clause 13 above. The
Contractor shall not release findings to the press or disseminate them
in any way or at any time prior to publication without approval of the
Department.

26.6  Where the Contractor wishes to issue a Press Notice or other publicity
material containing findings from the Project, notification of plans,
including timing and drafts of planned releases shall be submitted by
the Contractor to the Project Manager at least three weeks before the
intended date of release and before any agreement is made with press
or other external audiences, to allow the Department time to comment.
All Press Notices released by the Department or the Contractor shall
state the full title of the research report, and include a hyperlink to the
Department’s research web pages, and any other web pages as
relevant, to access the publication/s. This clause applies at all times
prior to publication of the final report.

26.7 Where the Contractor wishes to present findings from the Project in the
public domain, for example at conferences, seminars, or in journal
articles, the Contractor shall notify the Project Manager before any
agreement is made with external audiences, to allow the Department
time to consider the request. The Contractor shall only present findings
that will already be in the public domain at the time of presentation,
unless otherwise agreed with the Department. This clause applies at all
times prior to publication of the final report.

End of Schedule Three
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Authorised to sign for and on
behalf of the Secretary of
State for Education

Signature

Name in CAPITALS
MICHAEL RIDLEY

Position and Address
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Authorised to sign for and on
behalf of the Contractor

Signature

Name in CAPITALS

SARAH GIBSON

Position and Address
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