
OFFICIAL - SENSITIVE COMMERCIAL 

Ministry 
of Defence 

UK STRATEGIC COMMAND 
COMMERCIAL TEAM 

Contract No: 708938450 

For: British Forces Cyprus (BFC) 

The Purchase of 17-Seater Minibus 
Vehicles 

SC2 Standardised Contracting Terms 

Edn 09/23 
Between the Secretary of State for Defence 
of the United Kingdom of Great Britain and 
Northern Ireland 

Team Name and address: 
UK Strategic Command 

 
 
 
 

E-mail Address: 
 

Telephone Number:  

And 

Contractor Name and address: 

 
 

 

E-mail Address:  
Telephone Number:  

OFFICIAL - SENSITIVE COMMERCIAL 



OFFICIAL - SENSITIVE COMMERCIAL 

Table of Contents 

General Conditions ... ..... .. .. ....................... ...... .. ...... ....... ... ...... .......... ........ .. ..... .... .... .... .. .. ... ... ... 4 

1. General ....... ......... .. ... .. ... ..... ..... ............. ... .. .. .. ........ ..... ........ .. .. .. ... ... ... ..... ..... ..... ..... .. ....... .. .... 4 

2. Duration of Contract .... .... .. ........ ............. .. ... ........ .... ... ...... .... ........... .... ... ..... ....... ... .... ........ 5 

3. Entire Agreement .......... .... .. ........ ......... ...... ... .............. .......... ... ... ....... ... .. .. .... ...... ....... ... .. .. 5 

4. Governing Law ... ... ........ ..................... .. ... .... ............ ... .... ...... ... .. .... .. .... .. .. .. .. .... ........ ...... .. .. 5 

5. Precedence .... .... ..................... .. .. .. .. .. ....... .. ... ..... ... ... ... ............ .... ... ... ... ... .... ... ... .. .. ....... ... . 6 

6. Formal Amendments to the Contract ..... ....... ..... .... ....... .. .... ... .... ... ........................ .......... .. 6 

7. Authority Representatives .. ....... .... ...... .... .... ....... .... ..... .. .... ....... .. ..... ..... .. ..... ... .... .... ...... ... .. 7 

8. Severability .. ... .... ... ................. ... ..... .. .... .... ................. .. ... ........ .... ... ........ ............. .............. 7 

9. Waiver ... ..... .. .. .. ... .... ... ..... ...... ... ... .... ..... .. ... ..... .. .... ..... .............. ... ... .. ... ... .. .. .................... .. . 7 

10. Assignment of Contract. ......... .. ......... ...... ....... ...... ....... .... ..... ............ .... .. .. .... ... .. .... ..... ..... .. 7 

11 . Third Party Rights ....... ...... .... ...... ... ... ........ ...... ... ........................... ... ........ ......... ............ .... 8 

12. Transparency ... ... .... ................. ........ .... .... .. .. ... ..... .... ..... ......... ... .... .... ............. ........ ... ........ 8 

13. Disclosure of Information ...... .. .. ... ... .. ... ........... .. ... ..... .. .... ............... .. .. ... ............. ... .... ... .... 9 

14. Publicity and Communications with the Media .. ........ ... ... .. ... .... ... .......... ... ... .. ...... .... ... ..... 1 J 
15. Change of Control of Contractor .. ........... ... .. ..... ... .... .. ...... ..... ... ... .. .... .. ... ..... .................. .. 11 

16. Environmental Requirements .... ... ........... ... .. .... ...... .. ....... ..... ... .... .... ... ... ... ... ............. ...... 11 

17. Contractor's Records .... ...... ..... ..... .. ... .. ........ .... ... ... .... ............. ...... .. ... .... ... .. .. ...... ........ ... 12 

18. Notices ...... .. ... ..... ..... ...... ............... .. ..... .......... ... ... .. .. .. ......... .... ...... .......... ......... .. ... ...... .. 12 

19. Progress Monitoring, Meetings and Reports ....... ... .. ...... .................... .. .... ....... .... ..... .. .... 13 

20. Supply of Contractor Deliverables and Quality Assurance ..... .. ... .. .... ... ........... .. ... .. ... .. .. . 13 

21. Marking of Contractor Deliverables ...... .. ......... ... ..... ... ........... .... .. .... .. ...... .. .......... ..... ... .. . 13 

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) .. ..... 14 

23. Plastic Packaging Tax .. ......... .... .. .. ........ ... .. ..... ........... ... .. ... .... ...... .. ... .. ...... .. ... ... ......... .. 18 

2 

OFFICIAL - SENSITIVE COMMERCIAL 



OFFICIAL - SENSITIVE COMMERCIAL 

24. Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in 
Contractor Deliverables .. ....... .. ......... .. ........ ... ........ ...... ... ............. ...... .. .. .... ..... .... ...... ... .......... . 19 

25. Timber and Wood-Derived Products .. .. ........ ....... .. ........ .... .. .... ......... ...... .. .. ...... .. ...... ...... 20 

26. Certificate of Conformity ...... ..... .. ... ..... ... .... .. .. .... .. .. .... .. ......... ..... .. ........... ..... ..... .... .... ..... 22 

27. Access to Contractor's Premises .... ... ....... ..... ..... ....... ... ... .... .. ... .. .. ... ............. ...... .... .. ..... 23 

28. Delivery/Collection .. ... ... .. ....... .......... ... ... .... .... .... .... .... ... .. ...... .... .... .... .. .... ...... ..... ... .. .... ... 23 

29. Acceptance ... .... ... ...... .. ... ... ... .. .. .... ... ... ..... ... .... ...... .. ... ..... .. ...... .. ...... ...... .... ...... .. ..... .. .... .. 24 

30. Rejection and Counterfeit Materiel. .... .... ... ..... ..... ..... .. ....... .... ... .. ..... .... .... ........ ... ... ......... 24 

31. Diversion Orders .. ... .... .... ... ......... ..... ..... ........ ............. ... .. .. .. .. ..... ... .. ... ..... .... ... ... ..... ....... . 25 

32. Self-to-Self Delivery ........ .... ...... ...... .. ... ... ... .... .......... .... ...................... .. ........ .... ............. . 26 

33. Import and Export Licences .. ... ...... ............ .. .... ........... .... ..... ..... ....... .. ........ .... ........... ..... 26 

34. Third Party Intellectual Property- Rights and Restrictions ........ ...... .. ..... .. ........ ...... .... .. .. 29 

35. Contract Price .... ..... ........... .... ......... .. ........ ..... .... .... ............ ..... .. .. ..... ... ............. .. ...... ..... . 33 

36. Payment and Recovery of Sums Due ..... ... .... ........ .... .... ..... .. .. .. ....... ...... .. ... .. ..... ..... .. .. ... 33 

37. Value Added Tax .................... ... ....... .... ..... ............. ...... .. .... .. ...... .... ... ...... ... .... ... .... ...... 34 

38. Debt Factoring ...... ...... .. .......... ... .... ............... .. .... ... ..... .. ......... ... ............ .. ......... .... .. ...... .. 35 

39. Subcontracting and Prompt Payment.. .. ... ... .................. .... .. .. ..... ... .... .. .... ........... ... ..... .. .. 35 

40. Dispute Resolution ....... ........ ... ... .... .. .. ...... .................. .. .... ..... .. ...... ...... ....... .... .. ..... ......... 35 

41. Termination for Insolvency or Corrupt Gifts .. ....... ......... ........ .... .. .. ..... .. .. .... .. .... .... ........ . 36 

42. Termination for Convenience ...... ...... ........ ...... ........ ...... ......... .. ..... .... .. ....... ..... ... .... .. ...... 38 

43. Material Breach ..... ....... .. ... ... .. ...... ... ....... .. ....... ..... ......... ... .. ..... .. .. ... .. ............. .... .. ..... ...... 39 

44. Consequences of Term ination ......................... ... .... ....... .. ..... ........ ... .... ......... .......... ... .. 39 

45 Project specific DEFCONs and DEFCON SC variants that apply to this contract are ....... .. 39 

Russian and Belarusian Exclusion Condition for Inclusion in Contracts ... .. .......... ... ....... ... ..... . 40 

General Conditions .... .. ... .... .. .. ......... .. ........ ...... .......... ..... .. .. .. .... ...... .. ... ... ...... .. ... .. ...... .. ..... ..... . 41 

SC2 - ITT - Annex A - Limitation of Contractors Liability .. ......... .. .. ....... .... ... ...... ... .. ............. .... 42 

Offer and Acceptance .. .. ... ... .. ... ... .. ..... ... ....... ... ............. ... .. .. .. ........ .. .. ... ........ .. ... ... ..... .... ... ...... 47 

3 

OFFICIAL - SENSITIVE COMMERCIAL 



OFFICIAL - SENSITIVE COMMERCIAL 

Contracting Terms (09/23) 

General Conditions 

1. General 

a. The defined terms in the Contract shall be as set out in Schedule 1. 
b. The Contractor shall comply with all applicable Legislation, whether specifically 
referenced in this Contract or not. 

c. The Contractor warrants and represents, that: 

(1 ) they have the full capacity and authority to enter into, and to exercise their rights and 
perform their obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in force it 
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited from 
doing so in accordance with the terms of the arbitration), administrative or adjudication or 
mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or 
mediator or relevant authority against themselves or a Subcontractor which would adversely 
affect the Contractor's ability to perform their obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and 
not discharged (nor, to the best of the knowledge of the Contractor, threatened) for the 
winding-up of the company or dissolution or for the appointment of a receiver, administrative 
receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or 
revenues; 

(4) for so long as the Contract remains in force they shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of the 
knowledge of the Contractor, threatened) for the winding-up of the company or dissolution or 
for the appointment of a receiver, administrator, liquidator, trustee or similar officer in relation 
to any of its assets or revenues. 

d. Unless the context otherwise requires: 

(1) The singular includes the plural and vice versa, and the masculine includes the 
feminine and vice versa . 

(2) The words "include", "includes'', "including" and "included" are to be construed as if they 
were immediately followed by the words "without limitation", except where explicitly stated 
otherwise. 

(3) The expression "person" means any individual, firm, body corporate, unincorporated 
association or partnership, government, state or agency of a state or joint venture. 

(4) References to any statute, enactment, order, regu lation, or other sim ilar instrument 
shall be construed as a reference to the statute, enactment, order, regulation, or instrument 
as amended, supplemented, replaced or consolidated by any subsequent statute, enactment, 
order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that 
prov1s1on. 

(6) Any decision, act or thing which the Authority is required or authorised to take or do 
under the Contract may be taken or done only by the person (or its nominated deputy) 
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on 
behalf of the Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, references to 
submission of documents in writing shall include electronic submission. 
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2. Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically 
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in 
accordance with the provisions of the Contract, or otherwise lawfully terminated . 

3. Entire Agreement 

This Contract constitutes the entire agreement between the Parties relating to the subject 
matter of the Contract. The Contract supersedes, and neither Party has relied upon, any 
prior negotiations, representations and undertakings, whether written or oral, except that this 
Condition shall not exclude liability in respect of any fraudulent misrepresentation. 

4. Governing Law 

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England 
and subject to English Law. 

b. Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to 
the dispute resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any 
actions proceedings, controversy or claim of whatever nature arising out of or relating to the 
Contract or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall 
be determined within the English jurisdiction and to the exclusion of all other jurisdictions 
save that other jurisdictions may apply solely for the purpose of giving effect to this Condition 
4 and for the enforcement of any judgment, order or award given under English jurisdiction. 

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the 
following amendments shall apply to the Contract: 
(1) Clause 4.a, 4.b and 4.c shall be amended to read: 

"a. The Contract shall be considered as a contract made in Scotland and subject to Scots 
Law. 

b. Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein , each Party submits and agrees to the exclusive jurisdiction 
of the Courts of Scotland to resolve, and the laws of Scotland to govern, any actions, 
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract 
or breach thereof. 
c Any dispute arising out of or in connection with the Contract shall be determined within 
the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other 
jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for the 
enforcement of any judgment, order or award given under Scottish jurisdiction." 

(2) Clause 40.b shall be amended to read: 

"In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall 
be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration 
and this clause 40.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of 
the arbitration shall be Scotland. For the avoidance of doubt, for the purpose of arbitration 
the tribunal shall have the power to make provisional awards pursuant to Rule 53 of the 
Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 2010." 

e. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision of law, 
statute, rule, regulat ion, judgement, writ, injunction, decree or order applicable to it. Each 
Party also warrants that the Contract does not conflict with or result in a breach or termination 
of any provision of, or constitute a default under, any mortgage, contract or other liability , 
charge or encumbrance upon any of its properties or other assets. 
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f. Each Party agrees with each other Party that the provisions of this Condition 4 shall 
survive any termination of the Contract for any reason whatsoever and shall remain fully 
enforceable as between the Parties notwithstanding such a termination . 

g. Where the Contractor's place of business is not in England or Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor 
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 
3 (Contract Data Sheet) as their agents to accept on their behalf service of all process and 
other documents of whatever description to be served on the Contractor in connection with 
any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the 
Parties agree pursuant to the Contract that Scots Law should apply) arising out of or relating 
to the Contract or any issue connected therewith. 

5. Precedence 

a. If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of precedence: 

(1) Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the 
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and 
Schedule 3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 

(3) the remaining Schedules; and 

( 4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents 
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will 
seek to resolve that inconsistency on the basis of the order of precedence set out in clause 
5.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency 
to be material to its rights and obligations under the Contract, then the matter will be referred 
to the dispute resolut ion procedure in accordance with Condition 40 (Dispute Resolution) . 

6. Formal Amendments to the Contract 

a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be 
amended by the written agreement of the Parties (or the ir duly authorised representatives 
acting on their behalf) . Such written agreement shall consist of: 

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) 
(where used) and; 
(2) the Contractor's unqualified acceptance of the contractual amendments as evidenced 
by the DEFFORM 1 OB duly signed by the Contractor. 

b. Where required by the Authority in connection with any such amendment, the 
Contractor shall (as so required) confirm that any existing Parent Company Guarantee is 
sufficiently comprehensive so as to cover and support all of the Contractor's liabilities and 
obligations under and in connection with the Contract (as amended by such amendment) or 
provide a revised Parent Company Guarantee with such DEFFORM 1 OB to achieve the same 
purposes. 
c. Where the Authority wishes to amend the Contract to incorporate any work that is 
unpriced at the time of amendment: 
(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to 
settle with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or 
DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate 
arrangements with all its Subcontractors affected by the Change or Changes in accordance 
with clause 5 of DEFCON 643 (SC2); or 
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(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be 
redetermined on amendment in accordance with the Defence Reform Act 2014 and Single 
Source Contract Regulations 2014 (each as amended from time to time). 

Changes to the Specification 

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied 
by the Contractor under the Contract shall conform in all respects with the Specification. 

e. The Contractor shall use a configuration control system to control all changes to the 
Specification. The configuration control system shall be compatible with ISO 9001 (latest 
published version) or as specified in the Contract. 

7. Authority Representatives 

a. Any reference to the Authority in respect of: 
(1) the giving of consent; 

(2) the delivering of any Notices; or 

(3) the doing of any other thing that may reasonably be undertaken by an individual acting 
on behalf of the Authority, shall be deemed to be references to the Authority's 
Representatives in accordance with this Condition. 

b. The Authority's Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of 
the Contract. Unless notified in writing before such act or instruction, the Contractor shall be 
entitled to treat any act of the Authority 's Representatives which is authorised by the Contract 
as being expressly authorised by the Authority and the Contractor shall not be required to 
determine whether authority has in fact been given. 

c. In the event of any change to the identity of the Authority's Representatives, the 
Authority shall provide written confirmation to the Contractor, and shall update Schedule 3 
(Contract Data Sheet) in accordance with Condition 6 (Formal Amendments to the Contract). 

8. Severability 

a. If any provision of the Contract is held to be invalid , illegal or unenforceable to any 
extent then: 

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no 
effect and shall be deemed not to be included in the Contract but without invalidating any of 
the remaining provisions of the Contract; and 
(2) the Parties shall use all reasonable endeavours to replace the invalid , illegal or 
unenforceable provision by a valid , legal and enforceable substitute provision the effect of 
which is as close as possible to the intended effect of the invalid, illegal or unenforceable 
provision. 

9. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or 
remedy unless expressly stated by that Party in writing. In particular, no reasonable delay in 
exercis ing any right or remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any 
other right or remedy. 

10. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 
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11. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 
person who is not a Party to the Contract to enforce any term of the Contract in its own right 
and the Parties to the Contract declare that they have no intention to grant any such right. 

12. Transparency 

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of 
Information), the Contractor understands that the Authority may publish the Transparency 
Information and Publishable Performance Information to the general public. 

b. Subject to clause 12. c the Authority shall publish and maintain an up-to-date version of 
the Transparency Information and Publishable Performance Information in a format readily 
accessible and reusable by the general public under an open licence where applicable. 

c. If, in the Authority's reasonable opinion, publication of any element of the Transparency 
Information and Publishable Performance Information would be contrary to the public interest, 
the Authority shall be entitled to exclude such Information from publication. The Authority 
acknowledges that it would expect the public interest by default to be best served by 
publication of the Transparency Information and Publishable Performance Information in its 
entirety. Accordingly, the Authority acknowledges that it shall only exclude Transparency 
Information and Publishable Performance Information from publication in exceptional 
circumstances and agrees that where it decides to exclude Information from publication on 
that basis, it will provide a clear statement to the general public explaining the categories of 
information that have been excluded from publication and reasons for withholding that 
information. 

d. The Contractor shall assist and co-operate with the Authority as reasonably required to 
enable the Authority to publish the Transparency Information and Publishable Performance 
Information, in accordance with the principles set out above, including through compliance 
with the requirements relating to the preparation of Publishable Performance Information set 
out in clause 12.e to 12.i. Where the Authority publishes Transparency Information, it shal l: 

(1) before publishing , redact any Information that would be exempt from disclosure if it was 
the subject of a request for information under the Freedom of Information Act 2000 (FOIA) or 
the Environmental Information Regulations 2004 (EIR) , for the avoidance of doubt, including 
Sensitive information; 
(2) taking account the Sensitive Information set out in Schedule 5, consult with the 
Contractor where the Authority intends to publish Information which has been identified as 
Sensitive Information. For the avoidance of doubt the Authority, acting reasonably , shall have 
absolute discretion to decide what information shall be published or be exempt from 
disclosure in accordance with the FOIA and/or the EIR; and 

(3) present information in a format that assists the general public in understanding the 
relevance and completeness of the information being published to ensure the public obtain a 
fair view on how this Contract is being performed. 

Publishable Performance Information 
e. Within three (3) months of the effective date of Contract the Contractor shall provide to 
the Authority for its approval (such approval shall not be unreasonably withheld or delayed) a 
draft Publishable Performance Information KPI Data Report consistent with the content 
requirements of Schedule 9. 
f. If the Authority rejects any draft Publishable Performance Information the Contractor 
shall submit a revised version of the relevant KPI Data Report for further approval by the 
Authority with five (5) business days of receipt of any notice or rejection, taking account of 
any recommendations for revision and improvement to the report provided by the Authority. 
This process shall be repeated until the parties have an agreed version of the Publishable 
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Performance Information. 

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report 
to the Authority for each quarter at the frequency referred to in the agreed Schedule 9. 

h. Any dispute in connection with the preparation and/or approval of Publishable 
Performance Information, other than under clause 12.f, shall be resolved in accordance with 
the dispute resolution procedure provided for in this Contract. 

i. The requirements of this Condition are in addition to any other reporting requirements in 
this Contract. 

13. Disclosure of Information 

a. Subject to clauses 13.d to 13.i and Condition 12 each Party: 

(1) shall treat in confidence all Information it receives from the other; 
(2) shall not disclose any of that Information to any third party without the prior written 
consent of the other Party, which consent shall not unreasonably be withheld, except that the 
Contractor may disclose Information in confidence, without prior consent, to such persons 
and to such extent as may be necessary for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and 

(4) shall not copy any of that Information except to the extent necessary for the purpose of 
exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all 
Information disclosed to the Contractor by or on behalf of the Authority under or in connection 
with the Contract: 

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the 
performance of the Contract; 

and 

(2) is treated in confidence by them and not disclosed except with the prior written consent 
of the Authority or used otherwise than for the purpose of performing work or having work 
performed for the Authority under the Contract or any subcontract. 
c. The Contractor shall ensure that their employees are aware of the Contractor's 
arrangements for discharging the obligations at clauses 13.a and 13.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements. 

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent 
that either Party: 

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 
under, the Contract; 
(2) has the right to use or disclose the Information in accordance with other Conditions of 
the Contract; or 

(3) can show: 

(a) that the Information was or has become published or publicly available for use 
otherwise than in breach of any provision of the Contract or any other agreement between the 
Parties; 
(b) that the Information was already known to it (without restrictions on disclosure or use) 
prior to receiving the Information under or in connection with the Contract; 

(c) that the Information was received without restriction on further disclosure from a third 
party which lawfully acquired the Information without any restriction on disclosure; or 
(d) from its records that the same Information was derived independently of that received 
under or in connection with the Contract; 
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provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this Condition where it can show that any disclosure 
of Information was made solely and to the extent necessary to comply with a statutory, 
judicial or parliamentary obligation. Where such a disclosure is made, the Party making the 
disclosure shall ensure that the recipient of the Information is made aware of and asked to 
respect its confidentiality. Such disclosure shall in no way diminish the obligations of the 
Parties under this Condition. 

f. The Authority may disclose the Information: 

(1) to any Central Government Body for any proper purpose of the Authority or of the 
relevant Central Government Body, which shall include: disclosure to the Cabinet Office 
and/or HM Treasury for the purpose of ensuring effective cross-Government procurement 
processes, including value for money and related purposes. Where such a disclosure is 
made the Authority shall ensure that the recipient is made aware of its confidentiality; 

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement; 

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions; 

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, 
consultant or other person engaged by any of the entities defined in Schedule 1 (including 
benchmarking organisations) for any purpose relating to or connected with the Contract; 

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of 
its rights under the Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract; 

and for the purposes of the foregoing , references to disclosure on a confidential basis shall 
mean disclosure subject to a confidentiality agreement or arrangement contain ing terms no 
less stringent than those placed on the Authority under this Condition. 

g. Where the Authority intends to disclose Information to a commercial entity which is not 
a Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the 
Authority will endeavour to provide the Contractor with 3 Business Days' notice in advance of 
such disclosure. In relation to a disclosure of Information made under clause 13.f.(3) above, 
if reasonably requested by the Contractor within 2 Business Days of such notice being given, 
where the Authority has not already done so, it will endeavour to procure from the intended 
recipient of the Information an agreement containing confidentiality terms the same as, or 
substantially similar to, those placed on the Authority under this Condition . 
h. Before sharing any Information in accordance with clause 13.f, the Authority may redact 
the Information . Any decision to redact Information made by the Authority shall be final. 

i. The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information Act 2000 
(the "Act") or the Environmental Information Regulations 2004 (the "Regulations"). To the 
extent permitted by the time for compliance under the Act or the Regulations, the Authority 
shall consult the Contractor where the Authority is considering the disclosure of Information 
under the Act or the Regulations and, in any event, shall provide prior notification to the 
Contractor of any decision to disclose the Information. The Contractor acknowledges and 
accepts that their representations on disclosure during consultation may not be determinative 
and that the decision whether to disclose Information in order to comply with the Act or the 
Regulations is a matter in which the Authority shall exercise its own discretion, subject always 
to the provisions of the Act or the Regulations. 
j. Nothing in this Condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 
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14. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any matter 
concerning the Contract unless the Authority has given its prior written consent. 

15. Change of Control of Contractor 

a. The Contractor shall notify the Representative of the Authority at the address given in 
clause 15.b, as soon as practicable, in writing of any intended, planned or actual change in 
control of the Contractor, including any Subcontractors. The Contractor shall not be required 
to submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure 
agreement or any regulations governing the conduct of the Contractor in the UK or other 
jurisdictions where the Contractor may be subject to legal sanction arising from issuing such 
a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the 
Authority. Notices shall be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Spruce 3b # 1301 

MOD Abbey Wood, 

Bristol , BS34 8JH 

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk 

c. The Representative of the Authority shall consider the notice of change of control and 
advise the Contractor in writing of any concerns the Authority may have. Such concerns may 
include but are not limited to potential threats to national security, the ability of the Authority to 
comply with its statutory obligations or matters covered by the declarations made by the 
Contractor prior to contract award. 

d. The Authority may terminate the Contract by giving written notice to the Contractor 
within six months of the Authority being notified in accordance with clause 15.a. The Authority 
shall act reasonably in exercising its right of termination under this Condition . 

e. If the Authority exercises its right to terminate in accordance with clause 15.d the 
Contractor shall be entitled to request the Authority to consider making a payment 
representing any commitments, liabilities or expenditure incurred by the Contractor in 
connection with the Contract up to the point of termination. Such commitments, liabilities or 
expenditure shall be reasonably and properly chargeable by the Contractor, and shall 
otherwise represent an unavoidable loss by the Contractor by reason of the termination of the 
Contract. Any payment under this clause 15.e must be fully supported by documentary 
evidence. The decision whether to make such a payment shall be at the Authority's sole 
discretion. 

f. Notification by the Contractor of any intended, planned or actual change of control shall 
not prejudice the existing rights of the Authority or the Contractor under the Contract nor 
create or imply any rights of either the Contractor or the Authority additional to the Authority 's 
rights set out in this Condition. 

16. Environmental Requirements 

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the 
environmental impacts of their supply chain. The Contractor shall provide evidence of so 
doing to the Authority on demand. 
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17. Contractor's Records 

a. The Contractor and their Subcontractors shall maintain all records specified in and 
connected with the Contract (expressly or otherwise) and make them available to the 
Authority when requested on reasonable notice. 

b. The Contractor and their Subcontractors shall also permit access to relevant records 
that relate to the contractual obligations to supply goods or services under the Contract, held 
by or controlled by them and reasonably required by the Comptroller and Auditor General, 
their staff and any appointed representative of the National Audit Office, and provide such 
explanations and information as reasonably necessary for the following purposes: 

(1) to enable the National Audit Office to carry out the Authority's statutory audits and to 
examine and/or certify the Authority's annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the 
National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority 
has used its resources. 

c. With regard to the records made available to the Authority under clause 17 .a of this 
Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the 
Contractor shall permit records to be examined and if necessary copied, by the Authority , or 
Representative of the Authority, as the Authority may require. 
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be 
retained for a period of at least 6 years from: 

(1) the end of the Contract term; 

(2) the termination of the Contract; or 

(3) the final payment, 

whichever occurs latest. 

18. Notices 

a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 
(2) authenticated by signature or such other method as may be agreed between the 
Parties; 
(3) sent for the attention of the other Party's Representative, and to the address set out in 
Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail) , facsimile transmission or, if agreed in 
Schedule 3 (Contract Data Sheet), by electronic mail. 
b. Notices shall be deemed to have been received: 
(1) if delivered by hand, on the day of delivery if it is the recipient's Business Day and 
otherwise on the first Business Day of the recipient immediately following the day of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the 
case of airmail) after the day of posting; 

(3) if sent by facsim ile or electronic means: 
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient's time) on 
completion of receipt by the sender of verification of the transmission from the receiving 
instrument; or 
(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient's time) 
following the completion of receipt by the sender of verification of transmission from the 
receiving instrument. 
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19. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) 
specified in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor's 
representatives are suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority's Representatives at the 
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports 
shall detail as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 
(2) risks and opportunities; 

(3) any other information specified in Schedule 3 (Contract Data Sheet); and 

(4) any other information reasonably requested by the Authority. 

Supply of Contractor Deliverables 

20. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 
with the Schedule of Requirements and the Specification, and shall allocate sufficient 
resource to the provision of the Contractor Deliverables to enable it to comply with this 
obligation. 

b. The Contractor shall: 

(1) comply with any applicable quality assurance requirements specified in Schedule 3 
(Contract Data Sheet) in providing the Contractor Deliverables ; and 

(2) discharge their obligations under the Contract with all due skill , care, diligence and 
operating practice by appropriately experienced, qualified and trained personnel. 

c. The provisions of clause 20.b. shall survive any performance, acceptance or payment 
pursuant to the Contract and shall extend to any remedial services provided by the 
Contractor. 

d. The Contractor shall: 

(1) observe, and ensure that the Contractor's Team observe, all health and safety rules 
and regulations and any other security requirements that apply at any of the Authority's 
premises; 

(2) notify the Authority as soon as they become aware of any health and safety hazards or 
issues which arise in relation to the Contractor Deliverables; and 

(3) before the date on which the Contractor Deliverables are to start, obtain , and at all 
times maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

21. Marking of Contractor Deliverables 

a. Each Contractor Deliverable shall be marked in accordance with the requirements 
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the 
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with the 
requirements of the relevant DEF-STAN 05-132 as specified in the contract or specification. 
In the absence of such requirements , the Contractor Deliverables shall be marked with the 
MOD stock reference, NATO Stock Number (NSN) or alternative reference number specified 
in Schedule 2 (Schedule of Requirements). 
b. Any marking method used shall not have a detrimental effect on the strength, 
serviceability or corrosion resistance of the Contractor Deliverables. 
c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark a Contractor Deliverable 
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with the required particulars, the required information should be included on the package or 
carton in which the Contractor Deliverable is packed, in accordance with Condition 22 
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). 

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

a. Packaging responsibilities are as follows : 

( 1) The Contractor shall be responsible for providing Packaging which fully complies with 
the requirements of the Contract. 

(2) The Authority shall indicate in the Contract the standard or level of Packaging required 
for each Contractor Deliverable, including the PPQ. If a standard or level of Packaging 
(including the PPQ) is not indicated in the Contract, the Contractor shall request such 
instructions from the Authority before proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the effective 
performance of the Contract is made available to all Subcontractors. 

(4) Where the Contractor or any of their Subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the 
Contractor Deliverables they shall use DEFFORM 1298 to feedback these concerns to the 
Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and 
requirements of Def Stan 81-041 (Part 1 ). In addition, the following requirements apply: 

(1) The Contractor shall provide Packaging which: 

(a) will ensure that each Contractor Deliverable may be transported and delivered to the 
consignee named in the Contract in an undamaged and serviceable condition; and 

(b) is labelled to enable the contents to be identified without need to breach the package; 
and 

(c) is compliant with statutory requirements and this Condition. 

(2) The Packaging used by the Contractor to supply identical or similar Contractor 
Deliverables to commercial customers or to the general public (i.e. point of sale packaging) 
will be acceptable, provided that it complies with the following criteria: 

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be 
contained in an individual package, which has been selected as being the most suitable for 
issue(s) to the ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal or no packaging 
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in 
accordance with clauses 22 .i to 22.1. References to "PPQ packages" in subsequent text shall 
be taken to include Robust Contractor Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which contain identical 
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to 
22.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, 
or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 

(2) The Classification Hazard Information and Packaging for Supply Regu lations (CHIP4) 
2009 (as amended); 

(3) The REACH Regulations 2007 (as amended); and 

(4) The Classification , Labelling and Packaging Regulations (CLP) 2009 (as amended) . 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 
quantities or similar derogations, for UK or worldwide shipment by all modes of transport in 
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accordance with the regulations relating to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than one month before delivery is due, 
the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At 
Work Act 1974 (as amended) and in accordance with Condition 24 (Supply of Hazardous 
Materials or Substances in Contractor Deliverables) . 

f. The Contractor shall comply with the requirements for the design of MLP which include 
clauses 22.f and 22.g as follows: 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be 
undertaken by an MPAS registered organisation, or one that although non-registered is able 
to demonstrate to the Authority that their quality systems and military package design 
expertise are of an equivalent standard. 

(a) The MPAS certification (for individual designers) and registration (for organisations) 
scheme details are available from: 
DES LSOC SpSvcs--SptEng-Pkg1 

MOD Abbey Wood 

Bristol, BS34 8JH 

Tel . +44(0)30679-35353 

DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk 

(b) The MPAS Documentation is also available on the DStan website. 

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, 
and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3). 
Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 
4). 

(3) The Contractor shall ensure a search of the SPIS index (the 'SPIN') is carried out to 
establish the SPIS status of each requirement (using DEFFORM 129a 'Application for 
Packaging Designs or their Status'). 

(4) New designs shall not be made where there is an existing usable SPIS, or one that 
may be easily modified. 

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless 
otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, the 
Contractor shall upload this information on to SPIN in Adobe PDF. 

(6) All SPIS, new or modified (and associated documentation) , shall, on completion, be 
uploaded by the Contractor on to SPIN. The format shall be Adobe PDF. 
(7) Where it is necessary to use an existing SPIS design , the Contractor shall ensure the 
Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) 
above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. The 
Contractor shall ensure, as far as possible, that the SPIS is up to date. 

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the 
production of new or modified SPIS designs shall be applied: 

(1) If the Contractor or their Subcontractor is the PDA they shall: 
(a) On receipt of instructions received from the Authority 's representative nominated in 
Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in 
accordance with clause 22.f. 
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(b) Where the Contractor or their Subcontractor is registered, they shall, on completion of 
any design work, provide the Authority with the following documents electronically: 

i. a list of all SPIS which have been prepared or revised against the Contract; and 

ii . a copy of all new I revised SPIS, complete with all continuation sheets and associated 
drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain approval for 
their design from a registered organisation before proceeding, then follow clause 22.g.(1 )(b) . 

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they 
shall not produce, modify, or update SPIS designs. They shall obtain current SPIS design(s) 
from the Authority or a registered organisation before proceeding with manufacture of 
Packaging. To allow designs to be provided in ample time, they should apply for SPIS 
designs as soon as practicable. 

(3) Where the Contractor or their Subcontractor is un-registered and has been given 
authority to produce, modify, and update SPIS designs by the Contract, they shall obtain 
approval for their design from a registered organisation using DEFFORM 129a before 
proceeding, then follow clause 22.g.(1 )(b). 

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they shall 
follow clauses 22.g.(1)(a) and 22.g.(1)(b). 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall 
obtain written approval from the Commercial Officer before providing them. Any approval 
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as 
appropriate. 

i. In addition to any marking required by international or national legislation or regulations, 
the following package labelling and marking requirements apply: 
(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall 
be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 
(a) Labels giving the mass of the package, in kilograms , shall be placed such that they 
may be clearly seen when the items are stacked during storage. 
(b) Each consignment package shall be marked with details as follows: 
i. name and address of consignor; 

ii. name and address of consignee (as stated in the Contract or order) ; 

iii. destination where it differs from the consignee's address, normally either: 

(i). delivery destination I address; or 
(ii). transit destination, where delivery address is a point for aggregation I disaggregation 
and I or onward shipment elsewhere, e.g., railway station, where that mode of transport is 
used; 
iv. the unique order identifiers and the CP&F Delivery Label I Form which shall be prepared 
in accordance with DEFFORM 129J. 
(i). If aggregated packages are used, their consignment marking, and identification 
requirements are stated at clause 22.1. 
(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 
package and each consignment package, if it contains identical PPQ packages, shall be 
marked, using details of the Contractor Deliverables as shown in the Contract schedule, to 
state the following : 
(a) description of the Contractor Deliverable; 

(b) the full thirteen-dig it NATO Stock Number (NSN); 

(c) the PPQ; 
(d) maker's part I catalogue, serial and I or batch number, as appropriate; 
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(e) the Contract and order number when applicable; 

(f) the words "Trade Package" in bold lettering, marked in BLUE in respect of trade 
packages, and BLACK in respect of export trade packages; 

(g) shelf life of item where appl icable; 

(h) for rubber items or items containing rubber, the quarter and year of vulcanisation or 
manufacture of the rubber product or component (marked in accordance with Def Stan 81-
041 ); 

(i) any statutory hazard markings and any handling markings, includ ing the mass of any 
package which exceeds 3kg gross; and 

U) any additional markings specified in the Contract. 

j. Bar code marking shall be applied to the external surface of each consignment package 
and to each PPQ package contained therein. The default symbology shall be as specified in 
Def Stan 81-041 (Part 6) . As a minimum the following information shall be marked on 
packages : 

(1) the full 13-digit NSN; 

(2) denomination of quantity (D of Q); 

(3) actual quantity (quantity in package); 

(4) manufacturer's serial number and I or batch number, if one has been allocated; and 

(5) the CP&F-generated unique order identifier. 

k. Requirements for positioning bar codes in relation to related text, as well as positioning 
on package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not 
allow a label to be directly attached, then a tag may be used. Any difficulties over size or 
positioning of barcode markings shall initially be referred to the organisation nominated in Box 
3 of Annex A to Schedule 3 (Contract Data Sheet). 

I. The requirements for the consignment of aggregated packages are as follows: 

(1) With the exception of packages containing Dangerous Goods, over-packing for 
delivery to the consignee shown in the Contract may be used by the consignor to aggregate a 
number of packages to different Packaging levels, provided that the package contains 
Contractor Deliverables of only one NSN or class group. Over-packing shall be in the 
cheapest commercial form consistent with ease of handling and protection of over-packed 
items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the 
following: 

(a) class group number; 

(b) name and address of consignor; 

(c) name and address of consignee (as stated on the Contract or order); 

(d) destination if it differs from the cons ignee's address, normally either: 

i. delivery destination I address; or 

ii. transit destination, if the delivery address is a point of aggregation I disaggregation and I 
or onward shipment e.g., railway station , where that mode of transport is used; 

(e) where applicable, the reference number of the delivery note produced by CP&F 
relating to the contents. The consignee's copy of each delivery note shall be placed in the 
case I container. If the Contractor Deliverables listed in the delivery note are packed in 
several cases, the consignee's copy shall be placed in the first case and a separate list 
detailing the contents shall be prepared for each case after the first and placed in the case to 
which it relates . Each case is to be numbered to indicate both the number of the case and 
the total number of cases concerned e.g., 1/3, 2/3, 3/3; 

(f) the CP&F-generated shipping label; and 

17 

OFFICIAL - SENSITIVE COMMERCIAL 



OFFICIAL - SENSITIVE COMMERCIAL 

(g) any statutory hazard markings and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging 
design, that was not part of the original requirement under the Contract, shall be considered 
as an alteration to the specification in accordance with Condition 6 (Formal Amendments to 
the Contract). 

n. The Contractor shall ensure that timber and wood-containing products supplied under 
the Contract comply with the provisions of Condition 25 (Timber and Wood-Derived Products) 
and Annex I and Annex II of the International Standards for Phytosanitary Measures, 
"Guidelines for Regulating Wood Packaging Material in International Trade", Publication No 
15 (ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 
Regulations 2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility 
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. 
Evidence of compliance shall be a contractor record in accordance with Condition 17 
(Contractor's Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease 
handling, transport and storage of specified items. Where there is a failure of suitable 
Packaging (a design failure) , or Packaging fails and this is attributed to the Packaging 
supplier, then the supplier shall be liable for the cost of replacing the Packaging. 

r. Liabil ity for other losses resulting from Packaging failure or resulting from damage to 
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the 
Contract. 
s. General requirements for service Packaging, including details of UK and NATO MLP 
and Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) 
"Packaging of Defence Materiel". Def Stans, NATO Standardisation Agreements 
(STANAGs) , and further information are available from the DStan internet site at: 
https://www.dstan.mod.uk/ 
t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference 
to any standard including Def Stans or STANAGs in any invitation to tender or Contract 
document means the edition and all amendments extant at the date of such tender or 
Contract. 
u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall 
take precedence. 

23. Plastic Packaging Tax 

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in 
accordance with the PPT Legislation. 
b. The Contract Price includes any PPT that may be payable by the Contractor in relation 
to the Contract. 
c. On reasonable notice being provided by the Authority , the Contractor shall provide and 
make available to the Authority details of any PPT they have paid that relates to the Contract. 

d. The Contractor shall notify the Authority , in writing, in the event that there is any 
adjustment required to the Contract Price in accordance with section 70 of the Finance Act 
2021 and, on reasonable notice being provided by the Authority , the Contractor shall provide 
any such information that the Authority requires in relation to any such adjustment. 
e. In accordance with Condition 17 the Contractor (and their sub-contractors) shall 
maintain all records relating to PPT and make them available to the Authority when requested 
on reasonable notice for reasons related to the Contract. 
f. Where the Contractor manufactures, purchases or imports into the UK any Plastic 
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Packaging Component in relation to the Contract the Contractor shall, on reasonable notice 
being given, provide the Authority with such information and documentation that it requires to 
enable the Authority to carry out due dil igence checks and satisfy itself that the Contractor 
has compl ied with the requirements of the PPT Legislation . This sha ll include, but is not 
limited to the Contractor providing : 

(1) confirmation of the tax status of any Plastic Packaging Component; 

(2) documents to confirm that PPT has been properly accounted for; 

(3) product specifications for the packaging components, including, but not limited to, the 
weight and composition of the products and any other product specifications that may be 
required; and 

(4) copies of any certifications or audits that have been obtained or conducted in relation 
to the provision of Plastic Packaging Components. 

g. The Authority shall have the right, on providing reasonable notice, to physically inspect 
or conduct an audit on the Contractor, to ensure any information that has been provided in 
accordance with clause 23.f above is accurate. 

h. In the event the Contractor is not required to register for PPT they (and to the extent 
applicable, their sub-contractors) shall provide the Authority with a statement to this effect 
and, to the extent reasonably requ ired by the Authority on reasonable notice, supporting 
evidence for that statement. 

i. The Contractor shall provide, on the Authority providing reasonable notice, any 
information that the Authority may require from the Contractor for the Authority to comply with 
any obligations it may have under the PPT Legislation. 

24. Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in 
Contractor Deliverables 

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the 
Authority or the Contractor. 

b. The Contractor shall provide to the Authority : 

(1) for each Substance, Mixture or Art icle supplied in meeting the criteria of classification 
as hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) a 
UK REACH compliant Safety Data Sheet (SOS); 

(2) where Mixtures supplied do not meet the criteria for classification as hazardous 
according to GB CLP but contain a hazardous Substance an SOS is to be made available on 
request; and 

(3) for each Article whether supplied on its own or part of an assembly that contains a 
Substance on the UK REACH Authorisation List , Restriction List and/or the Candidate List of 
Substances of Very High Concern (SVHC) in a proportion greater than 0.1 % w/w of the 
Article, sufficient information, available to the Contractor, to allow safe use of the Article 
including, as a minimum, the name of that Substance. 

c. For Substances, Mixtures or Articles that meet the criteria list in clause 24 .b above: 

(1) if the Contractor becomes aware of new information which may affect the risk 
management measures or new information on the hazard, the Contractor shall update the 
SOS/safety information and forward it to the Authority and to the address listed in clause 24. i 
below; and 

(2) if the Authority becomes aware of new information that might call into question the 
appropriateness of the risk management measures identified in the safety information 
supplied , shall report this information in writing to the Contractor. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 
Substances, Mixtures and Articles in Contractor Deliverables Supplied under the Contract: 
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Data Requirements) in accordance with Schedule 3 (Contract Data Sheet). 

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, 
Munitions or Explosives (OME), in addition to the requirements of the GB CLP and UK 
REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 07-085 
Design Requirements for Weapons and Associated Systems. 

f. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or 
embody a radioactive substance as defined in the Ionising Radiation Regulations SI 
2017/1075, the Contractor shall additionally provide details in Schedule 6 of: 

( 1) activity; and 

(2) the substance and form (including any isotope). 

g. If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic 
properties which emit a magnetic field, the Contractor shall additionally provide details in 
Schedule 6 of the magnetic flux density at a defined distance, for the condition in which it is 
packed. 

h. Any SOS to be provided in accordance with this Condition, including any related 
information to be supplied in compliance with the Contractor's statutory duties under clause 
24.b.(1) and 24.c.(1) , any information arising from the provisions of clauses 24.f and 24.g and 
the completed Schedule 6, shall be sent directly to the Authority's Point of Contact as 
specified in the Schedule 3 as soon as practicable, and no later than one (1) month prior to 
the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). 

i. So that the safety information can reach users without delay, the Authority shall send a 
copy preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only 
hardcopy is available, to the addresses below: 
(1) Hard copies to be sent to: 

Hazardous Stores Information System (HSIS) 

Spruce 2C, #1260, 
MOD Abbey Wood (South) 

Bristol BS34 8JH 

(2) Emails to be sent to: 
DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 

j. SOS which are classified above OFFICIAL including Explosive Hazard Data Sheets 
(EHDS) for OME are not to be sent to HSIS and must be held by the respective Authority 
Delivery Team. 
k. Failure by the Contractor to comply with the requirements of this Condition shall be 
grounds for rejecting the affected Substances, Mixtures and Articles in Contractor 
Deliverables. Any withholding of information concerning hazardous Substances, Mixtures or 
Articles in Contractor Deliverables shall be regarded as a material breach of Contract under 
Condition 43 (Material Breach) for which the Authority reserves the right to require the 
Contractor to rectify the breach immediately at no additional cost to the Authority or to 
terminate the Contract in accordance with Condition 43. 
I. Where delivery is made to the Defence Fulfilment Centre (DFC) and I or other Team 
Leidos location I building, the Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual. 

25. Timber and Wood-Derived Products 

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract: 

(1) shall comply with the Contract Specification; and 

(2) must originate either: 
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(a) from a Legal and Sustainable source; or 

(b) from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products 
supplied by the Contractor under the Contract shall originate from a forest source where 
management of the forest has full regard for: 

(1) identification, documentation and respect of legal, customary and traditional tenure and 
use rights related to the forest; 

(2) mechanisms for resolving grievances and disputes including those relating to tenure 
and use rights, to forest management practices and to work conditions; and 

(3) safeguarding the basic labour rights and health and safety of forest workers . 

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that 
the Timber and Wood-Derived Products supplied to the Authority under the Contract comply 
with the requirements of clause 25.a or 25.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for 
a period of five (5) years from final Delivery under the Contract to require the Contractor to 
produce the Evidence required for the Authority 's inspection within fourteen ( 14) days of the 
Authority's request. 

e. If the Contractor has already provided the Authority with the Evidence required under 
clause 25.c, the Contractor may satisfy these requirements by giving details of the previous 
notification and confirming the Evidence remains valid and satisfies the provisions of clauses 
25.a or 25.b or both . 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products 
delivered to and accepted by the Authority , in accordance with Condition 17 (Contractor's 
Records) . 

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical 
for the Contractor to record Evidence of proof of timber origin for previously used Recycled 
Timber, the Contractor shall support the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone object or 
as part of a structure; and 

(2) an explanation of the circumstances that rendered it impractical to record Evidence of 
proof of timber origin . 

h. The Authority reserves the right to decide, except where in the Authority's opinion the 
timber supplied is incidental to the requirement and from a low risk source, whether the 
Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both. In the 
event that the Authority is not satisfied , the Contractor shall commission and meet the costs 
of an Independent Verification and resulting report that will: 
(1) verify the forest source of the timber or wood; and 

(2) assess whether the source meets the relevant criteria of clause 25.b. 

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-
Derived Products delivered under the Contract. The Authority reserves the right to amend 
the requirement for statistical reporting, in the event that the UK Government changes the 
requirement for reporting compliance with the Government Timber Procurement Policy. 
Amendments to the statistical reporting requirement will be made in accordance with 
Condition 6 (Formal Amendments to the Contract). 

j . The Contractor shall provide to the Authority , a completed Schedule 7 (Timber and 
Wood-Derived Products Supplied under the Contract: Data Requirements) , the data or 
Information the Authority requires in respect of Timber and Wood-Derived Products delivered 
to the Authority under the Contract, or in respect of each order in the case of a Framework 
Agreement, or at such other frequency as stated in the Contract. The Contractor shall send 
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all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements), including nil returns where appropriate, to the Authority's 
Representative (Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with 
Condition 6 (Formal Amendments to the Contract). 

I. The Contractor shall obtain any wood, other than processed wood, used in Packaging 
from: 

(1) companies that have a full registered status under the Forestry Commission and 
Timber Packaging and Pallet Confederation's UK Wood Packaging Material Marking 
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all such 
wood shall be treated for the elimination of raw wood pests and marked in accordance with 
that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II 
of the International Standard for Phytosanitary Measures, "Guidelines for Regulating Wood 
Packaging Material in International Trade", Publication No 15 published by the Food and 
Agricultural Organisation of the United Nations (ISPM 15) (more detailed information can be 
accessed at www.fao .org). 

26. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) 
and any applicable Quality Plan. One copy of the CofC shall be sent to the Authority's 
Representative (Commercial) upon Delivery, and one copy shall be provided to the 
Consignee upon Delivery. 

b. Each CofC should include the wording "Certificate of Conformity" in the title of the 
document to allow for easy identificat ion. One CofC is to be used per NSN/part number; a 
CofC must not cover multiple line items. 

c. The Contractor shall consider the CofC to be a record in accordance with Condition 17 
(Contractor's Records). 

d. The Information provided on the CofC shall include: 
(1) Contractor's name and address; 

(2) Contractor unique CofC number; 

(3) Contract number and where applicable Contract amendment number; 
(4) details of any approved concessions; 

(5) acquirer name and organisation; 

(6) Delivery address; 

(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(8) description of Contractor Deliverable, including part number, specification and 
configuration status; 
(9) NATO Stock Number (NSN) (where allocated); 
(10) identification marks, batch and serial numbers in accordance with the Specification; 

(11) quantities; 
(12) a signed and dated statement by the Contractor that the Contractor Deliverables 
comply with the requirements of the Contract and approved concessions. 

Exceptions or additions to the above are to be documented. 
e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the Contractor 
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shall include in any relevant subcontract the requirement for the Information called for at 
clause 26.d. The Contractor shall ensure that this Information is available to the Authority 
through the supply chain upon request in accordance with Condition 17 (Contractor Records). 

27. Access to Contractor's Premises 

a. The Contractor shall provide to the Authority's Representatives following reasonable 
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all 
reasonable access to their premises for the purpose of monitoring the Contractor's progress 
and quality standards in performing the Contract. 

b. As far as reasonably practical , the Contractor shall ensure that the provisions of clause 
27.a are included in their subcontracts with those suppliers identified in the Contract. The 
Authority, through the Contractor, shall arrange access to such Subcontractors. 

28. Delivery/Collection 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are 
to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 
Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third 
party acting on behalf of the Contractor) , the Contractor shall, unless otherwise stated in 
writing: 

(1) contact the Authority's Representative as detailed in Schedule 3 (Contract Data Sheet) 
in advance of the Delivery Date in order to agree~ admin istrative arrangements for Delivery 
and provide any Information pertinent to Delivery requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract 
Data Sheet) ; 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 
instructions; 

(4) be responsible for all costs of Delivery; and 
(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 
2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties. 

c. 

(1) contact the Authority's Representative (Transport) as detailed in box 10 of Annex A to 
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific 
arrangements for Collection and provide any Information pertinent to the Collection 
requested; 
(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract 
Data Sheet); 
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 
instructions; 
(4) ensure that the Contractor Deliverables are available for Collection by the Authority 
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date 
between the hours agreed by the Parties; and 
(5) in the case of Overseas consignments, ensure that the Contractor Deliverables are 
accompanied by the necessary transit documentation. All Customs clearance shall be the 
responsibility of the Authority's Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 
Authority: 
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( 1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in 
accordance with clause 28.b; or 

(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority 
once they have been made available for Collection by the Contractor in accordance with 
clause 28.c. 

29. Acceptance 

a. Acceptance of the Contractor Deliverables shall occur in accordance with any 
acceptance procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance 
procedure is so specified acceptance shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is 
inconsistent with the Contractor's ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has 
elapsed. 

30. Rejection and Counterfeit Materiel 

Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 
Specification or any other terms of the Contract, then (without limiting any other right or 
remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in 
whole or in part). The Authority shall return these Contractor Deliverables to the Contractor 
at the Contractor's risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by 
the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period 
is specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable 
period of time. 

Counterfeit Materiel: 
c. Where the Authority suspects that any Contractor Deliverable or consignment of 
Contractor Deliverables contains Counterfeit Materiel, it shall: 

(1) notify the Contractor in writing of its suspicion and reasons therefore; 

(2) where reasonably practicable, and if requested by the Contractor within 10 Business 
Days of such notification, (at the Contractor's own risk and expense and subject to any 
reasonable controls specified by the Authority) afford the Contractor the facility to (i) inspect 
the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for validation or 
testing purposes. 

(3) at its discretion, provide the Contractor with a sample of the Contractor Deliverable or 
consignment for validation or testing purposes by the Contractor (at the Contractor's own risk 
and expense); 
(4) give the Contractor a further 20 Business Days or such other reasonable period agreed 
by the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a sample at 
30.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment meets the 
definition of Counterfeit Materiel; and 

(5) determine, on the balance of probabilities and strictly on the evidence available to it at 
the time, whether the Contractor Deliverable or consignment meets the definition of 
Counterfeit Materiel. 
d. Where the Authority has determined that the Contractor Deliverable, part or 
consignment of Contractor Deliverables contain Counterfeit Material then it may reject the 
Contractor Deliverable, part or consignment under 30.a and 30.b (Rejection),and provide 
written notification to the Contractor of the rejection. 
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e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has 
determined that any Contractor Deliverable or consignment of Contractor Deliverables 
contains Counterfeit Materiel, it shall be entitled to: 

(1) retain any Counterfeit Materiel; and/or 

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is 
not possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, 
or consignment; 

and such retention shall not constitute acceptance under Condition 29 (Acceptance). 

f. Where the Authority intends to exercise its rights under clause 30.e,the Contractor may, 
subject to the agreement of the Authority (and at the Contractor's own risk and expense and 
subject to any reasonable controls and timeframe agreed), arrange for: 

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a 
Contractor Deliverable; and/or 

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the 
Authority is reasonably satisfied does not contain Counterfeit Materiel. 

g. In respect of any Contractor Deliverable, consignment or part thereof that is retained in 
accordance with clause 30.e, including where the Authority permits the Contractor to remove 
non-Counterfeit Materiel under clause 30.f but the Contractor fails to do so within the period 
agreed and subject to clause 30.k, the Authority shall be entitled to exercise any, all, or any 
combination of, the following rights: 

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into 
the supply chain or market; 

(2) to pass it to a relevant investigatory or regulatory authority; 

(3) to retain conduct or have conducted further testing including destructive testing , for 
further investigatory, regulatory or risk management purposes. Results from any such tests 
shall , at the discretion of the Authority, be shared with the Contractor; and/or 

(4) to recover the appropriate, attributable , and reasonable costs incurred by the Authority 
in respect of testing , storage, access, and/or disposal of it from the Contractor; 

and exercise of the rights granted at clauses 30.g.(1) to 30.g.(3) shall not constitute 
acceptance under Condition 29 (Acceptance). 
h. Any scrap or other disposal payment received by the Authority shall be off set against 
any amount due to the Authority under clause 30.g.(4). If the value of the scrap or other 
disposal payment exceeds the amount due to the Authority under clause 30.g .(4) then the 
balance shall accrue to the Contractor. 

i. The Authority shall not use a retained Contract Deliverable or consignment other than as 
permitted in clauses 30.c - 30.k. 
j. The Authority may report a discovery of Counterfeit Materiel and disclose information 
necessary for the identification of similar materiel and its possible sources. 

k. The Contractor shall not be entitled to any payment or compensation from the Authority 
as a result of the Authority exercising the rights set out in clauses 30.c - 30.k except: 
(1) in relation to the balance that may accrue to the Contractor in accordance with clause 
30.h; or 
(2) where it has been determined in accordance with Condition 40 (Dispute Resolution) 
that the Authority has made an incorrect determination in accordance with clause 30.c.(5). In 
such circumstances the Authority shall reimburse the Contractors reasonable costs of 
complying with clause 30.c. 

31. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it 
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becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 

b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor 
Deliverables identified in it. These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by the Authority . 

c. The Authority reserves the right to cancel the Diversion Order. 

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact 
the Representative of the Authority who issued it for clarification and/or further instruction. 

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the 
scope of the Contract, it is to be returned immediately to the Authority's Commercial Officer 
with an appropriate explanation. 

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs 
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by 
the Contractor to the Authority's Commercial Officer together with applicable receipts and 
agreed as an amendment to the Contract in accordance with Condition 6 (Formal 
Amendments to the Contract). The Contractor shall comply with the requirements of the 
Diversion Order upon receipt of the Diversion Order. 

32. Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to 
be Delivered by the Contractor to their own premises, or to those of a Subcontractor ('self-to
self delivery'), the risk in such a Contractor Deliverable shall remain vested in the Contractor 
until such time as it is handed over to the Authority. 

Licences and Intellectual Property 

33. Import and Export Licences 

a. If, in the performance of the Contract, the Contractor needs to import into the UK or 
export out of the UK anything not supplied by or on behalf of the Authority and for which a UK 
import or export licence is required, the responsibility for applying for the licence shall rest 
with the Contractor. The Authority shall provide the Contractor with sufficient information, 
certification, documentation and other reasonable assistance in obtaining any necessary UK 
import or export licence. 
b. When an export licence or import licence or authorisation either singularly or in 
combination is required from a foreign government for the performance of the Contract, the 
Contractor shall as soon as reasonably practicable consult with the Authority on the licence 
requirements. Where the Contractor is the applicant for the licence or authorisation the 
Contractor shall: 
(1) ensure that when end use or end user restrictions, or both, apply to all or part of any 
Contractor Deliverable (which for the purposes of this Condition shall also include 
information, technical data and software), the Contractor, unless otherwise agreed with the 
Authority, shall identify in the application: 
(a) the end user as: Her Britannic Majesty's Government of the United Kingdom of Great 
Britain and Northern Ireland (hereinafter "HM Government"); and 

(b) the end use as: For the Purposes of HM Government; and 
(2) include in the submission for the licence or authorisation a statement that "information 
on the status of processing this application may be shared with the Ministry of Defence of the 
United Kingdom". 
c. If the Contractor or any Subcontractor in the performance of the Contract needs to 
export materiel not previously supplied by or on behalf of the Authority for which an export 
licence or import licence or authorisation from a foreign government is required , the 
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responsibility for instituting expeditious action to apply for and obtain the licence shall rest 
with the Contractor or that Subcontractor. For the purposes of this Condition materiel shall 
mean information, technical data and items, including Contractor Deliverables, components of 
Contractor Deliverables and software. 

d. Where the Contract performance requires the export of materiel for which a foreign 
export licence or import licence or authorisation is required, the Contractor shall include the 
dependencies for the export licence or import licence or authorisation application, grant and 
maintenance in the Contract risk register and in the risk management plan for the Contract, 
with appropriate review points . Where there is no requirement under the Contract for a risk 
management plan the Contractor shall submit this information to the Authority's 
representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of the 
Contract, the Authority may make a written request to the Contractor to seek a variation to the 
conditions to a foreign export licence or import licence or authorisation to enable the Authority 
to re-export or re-transfer a licensed or authorised item or licensed or authorised information 
from the UK to a non-licensed or unauthorised third party. If the Authority makes such a 
request it will consult with the Contractor before making a determination of whether the 
Authority or the Contractor is best placed in all the circumstance to make the request. 
Where, subsequent to such consultation the Authority notifies the Contractor that the 
Contractor is best placed to make such request: 

(1) the Contractor shall, or procure that the Contractor's Subcontractor shall, expeditiously 
consider whether or not there is any reason why it should object to making the request and, 
where it has no objection, file an application to seek a variation of the applicable export 
licence or import licence or authorisation in accordance with the procedures of the licensing 
authority. Where the Contractor has an objection, the Parties shall meet within five (5) 
working days to resolve the issue and should they fail the matter shall be escalated to an 
appropriate level within both Parties' organisations , to include their respective export licensing 
subject matter experts; and 

(2) the Authority shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the application for the requested 
variation . 

f. Where the Authority determines that it is best placed to make such request the 
Contractor shall provide sufficient information, certification , documentation and other 
reasonable assistance as may be necessary to support the Authority to make the application 
for the requested variation . 
g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a 
fair and reasonable charge for th is service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be 
subject to foreign export control , import control or both the Contractor shall use reasonable 
endeavours to incorporate in each subcontract equivalent obligations to those set out in this 
Condition. Where it is not possible to include equivalent terms to those set out in this 
Condition, the Contractor shall report that fact and the circumstances to the Authority . 

i. Without prejudice to HM Government's position on the val idity of any claim by a foreign 
government to extra-territoriality, the Authority shall provide the Contractor with sufficient 
information , certification, documentation and other reasonable assistance to facilitate the 
granting of export licences or import licences or authorisations by a foreign Government in 
respect of the performance of the Contract. 
j . The Authority shall provide such assistance as the Contractor may reasonably require 
in obtaining any UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor 
Deliverable is subject to: 
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(1) a non-UK export licence, authorisation or exemption; or 
(2) any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or 
restrictions on disclosure to individuals based upon their nationality. This does not include 
the Intellectual Property-specific restrictions of the type referred to in Condition 34 (Third 
Party Intellectual Property - Rights and Restrictions) . 

I. If at any time during the term of the Contract the Contractor becomes aware that all or 
any part of the Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2) , they shall 
notify the Authority of this as soon as reasonably practicable by providing details in the 
DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no later 
than thirty (30) days of knowledge of any affected Contractor Deliverable and in any event 
such notification shall be not less than thirty (30) days prior to delivery of the Contractor 
Deliverables. 

m. If the information to be provided under clause 33.I has been provided previously to the 
Authority by the Contractor under the Contract, the Contractor may satisfy these 
requirements by giving details of the previous notification and confirming they remain valid 
and satisfy the provisions of clause 33.1. 

n. During the term of the Contract, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under clauses 
33.1 or 33.m of which they become or are aware that would affect the Authority 's ability to use, 
disclose, re-transfer or re-export an item or part of it as is referred to in those clauses by 
issuing an updated DEFFORM 528 to the Authority . 

o. For a period of up to 2 years from completion of the Contract and in response to a 
specific request by the Authority, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under clause 33.1 
or 33.m of which they become aware that would affect the Authority's ability to use, disclose, 
re-transfer or re-export 

an item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to 
the Authority. 

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers 
restrictions are notified to the Contractor by that Subcontractor, supplier or other third party or 
are identified by the Contractor, the Contractor shall immediately inform the Authority by 
issuing an updated DEFFORM 528. Within 30 days of such notification, the Contractor shall 
propose to the Authority actions to mitigate the impact of such restrictions. Such proposals 
may include, where appropriate, mutually supported attempts to obtain removal or 
modification to the restrictions or to obtain appropriate authorisations from the relevant 
foreign government. The Authority shall notify the contractor within 30 days of receipt of a 
proposal whether it is acceptable and where appropriate the Contract shall be modified in 
accordance with its terms to implement the proposal. 

q. If the restrictions prevent the Contractor from performing their obligations under the 
Contract and have not been removed, modified or otherwise satisfactorily managed within a 
reasonable time, the Authority may at its absolute discretion elect to amend the contract in 
accordance with Condition 6 or as otherwise may be provided by the Contract, or to terminate 
the Contract. Except as set out in clause 33.r, in the event of termination in these 
circumstances termination shall be on fair and reasonable terms having regard to all the 
circumstances including payments already made and that would otherwise be due under the 
Contract, costs incurred by the Contractor and benefits received by the Authority. The 
Parties, acting in good faith , will use all reasonable endeavours to agree such fair and 
reasonable terms failing which either Party may refer the matter to dispute resolution in 
accordance with the provisions in the Contract. 
r. In the event that the restrictions notified to the Authority pursuant to clause 33.1 were 
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known or ought reasonably have been known by the Contractor (but were not disclosed) at 
contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were 
known or ought reasonably to have been known by the Contractor at the date of submission 
of the most recent DEFFORM 528 submitted to the Authority in accordance with clause 33.1, 
termination under clause 33.q will be in accordance with Condition 43 (Material Breach) and 
the provisions of clause 33.v will not apply. 

s. The Authority shall use reasonable endeavours to identify any export control restrictions 
applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA). 
Where the Authority is to provide materiel necessary to enable the Contractor to perform the 
Contract or in respect of which the Services are to be provided, and that materiel is subject to 
a non-UK export licence, authorisation, exemption or other related transfer or export control 
as described in the provisions of clause 32.k, the Authority shall provide a completed 
DE FF ORM 528 or will provide a new or updated DEFFORM 528 to the Contractor within 
thirty (30) days of the date of knowledge and in any case not later than thirty (30) days prior 
to the delivery of such materiel to the Contractor. 

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 
incomplete or inaccurate or in the event additional such materiel is identified then the 
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 528. 
In the event that the Authority becomes aware that a prior disclosure included in DEFFORM 
528 submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior 
to the delivery to the Contractor of any material to which the updated or new disclosure 
relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate the 
impact of the incomplete or inaccurate disclosure. 

u. Where: 

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided 
pursuant to clauses 33 .s or 33.t or both; or 

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be 
incorrect or inaccurate; 

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions 
or incorrect or inaccurate information. Such mitigation shall include, where appropriate, 
mutually supported attempts to obtain removal or modification to the restrictions or to obtain 
appropriate authorisations from the relevant foreign government. If the restrictions or 
incorrect or inaccurate information adversely affect the ability of the Contractor to perform 
their obligations under the Contract, the matter shall be handled under the terms of Condition 
6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as 
appropriate and if no alternative solution satisfies the essential terms of the Contract and the 
restrictions have not been removed, modified or otherwise satisfactorily managed within a 
reasonable time the Authority may terminate the Contract. Termination under these 
circumstances will be under the terms of Condition 42 (Termination for Convenience) and as 
referenced in the Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 33 .q or 33 .u, 
provided the Contractor takes such steps as are reasonable to mitigate the impact, the 
Contractor shall be relieved from their obligations to perform those elements of the Contract 
directly affected by the restrictions or provision of incorrect or incomplete information. 

34. Third Party Intellectual Property - Rights and Restrictions 

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the 
Authority as soon as they become aware of: 

(1) any invention or design the subject of patent or registered Design Rights (or application 
thereof) owned by a third party which appears to be relevant to the performance of the 
Contract or to use by the Authority of anything required to be done or delivered under the 
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Contract; 

(2) any restriction as to disclosure or use, or obligation to make payments in respect of 
any other intellectual property (including technical Information) required for the purposes of 
the Contract or subsequent use by the Authority of anything delivered under the Contract 
and, where appropriate, the notification shall include such Information as is required by 
Section 2 of the Defence Contracts Act 1958; 

(3) any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or subsequent use by the 
Authority of anything required to be done or delivered under the Contract. 

clause 34.a does not apply in respect of Contractor Deliverables normally available from the 
Contractor as a Commercial Off the Shelf (COTS) item or service. 

b. If the Information required under clause 34.a has been notified previously, the 
Contractor may meet their obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect 
of any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables 
normally available from the Contractor as a COTS item or service is an infringement of a UK 
patent or registered design not owned or controlled by the Contractor or the Authority , the 
Contractor shall , subject to the agreement of the third party owning such patent or registered 
design, be given exclusive conduct of any and all negotiations for the settlement of any claim 
or the conduct of any litigation arising out of such question. The Contractor shall indemnify 
the Authority, its officers , agents and 

employees against any liability and cost arising from such allegation . This Condition shall not 
apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such question ; 

(2) the Authority has entered or enters into any discussions on such question with any 
third party without the prior written agreement of the Contractor; 

(3) the Authority has entered or enters into negotiations in respect of any relevant cla im for 
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 
12 of the Registered Designs Act 1949; 
(4) legal proceedings have been commenced against the Authority or the Contractor in 
respect of Crown Use, but only to the extent of such Crown Use that has been properly 
authorised. 
d. The indemnity in clause 34.c does not extend to use by the Authority of anything 
supplied under the Contract where that use was not reasonably foreseeable at the time of the 
Contract. 
e. In the event that the Authority has entered into negotiation in respect of a claim for 
compensation , or legal proceedings in respect of the Crown Use have commenced, the 
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract 
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 
and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use 
any model, document or information relating to any such invention or design which may be 
required for that purpose. 
f. For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior to the 
Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding 
the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of 
performing the Contract. 
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g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then: 

( 1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant 
action against the Contractor, the Authority shall issue to the Contractor a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 
or Section 12 of the Registered Designs Act 1949, and 

(2) in any event, unless the Contractor and the Authority can agree an alternative course 
of action, the Authority shall not unreasonably delay the issue of a written authorisation in 
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 
of the Registered Designs Act 1949. 

h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, 
agents and employees against liability, including the Contractor's costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design 
or like protection outside the United Kingdom in the performance of the Contract when such 
infringement arises from or is incurred by reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, keeping or disposing of any item 
given by the Authority for the purpose of the Contract in accordance with the Contract. 

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority's costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design 
or like protection outside the UK in the performance of the Contract when such infringement 
arises from or is incurred otherwise than by reason of the Contractor following any 
specification, statement of work or instruction in the Contract or using, keeping or disposing of 
any item given by the Authority for the purpose of the Contract in accordance with the 
Contract. 
j . The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 
similar expense incurred in respect of anything to be done under the Contract, where: 

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, 
Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and 
Patents Act 1988 in respect of any intellectual property; or 
(2) any obligation to make payments for intellectual property has not been promptly 
notified to the Authority under clause 34.a. 
k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g , to the 
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs 
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall 
also be: 
(1) released from payment whether by way of royalties, licence fees or similar expenses in 
respect of the Contractor's use of the relevant invention or design, or the use of any relevant 
model, document or information for the purpose of performing the Contract; and 
(2) authorised to use any model, document or information relating to any such invention or 
design which may be required for that purpose. 
I. The Contractor shall assume all liabi lity and indemnify the Authority and its officers, 
agents and employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item to be supplied under the Contract or otherwise in the performance of the 
Contract; 
(2) misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract; 
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(3) provision to the Authority of any Information or material which the Contractor does not 
have the right to provide for the purpose of the Contract. 

m. The Authority shall assume all liability and indemnify the Contractor, their officers, 
agents and employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item provided by the Authority for the purpose of the Contract but only to the 
extent that the item is used for the purpose of the Contract; 

(2) alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of Information provided by the Authority for the purposes of the 
Contract , but only to the extent that Contractor's use of that Information is for the purposes 
intended when it was disclosed by the Authority . 

n. The general authorisation and indemnity is: 

(1) clauses 34.a - 34.m represents the total liability of each Party to the other under the 
Contract in respect of any infringement or alleged infringement of patent or other Intellectual 
Property Right (IPR) owned by a third party; 

(2) neither Party shall be liable, one to the other, for any consequential loss or damage 
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of 
any patent or other IPR owned by a third party; 

(3) a Party against whom a claim is made or action brought, shall promptly notify the other 
Party in writing if such claim or action appears to relate to an infringement which is the 
subject of an indemnity or authorisation given under this Condition by such other Party. The 
notification shall include particulars of the demands, damages and liabilities claimed or made 
of which the notifying Party has notice; 

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at 
its own expense , to conduct any negotiations for the settlement of the same, and any 
litigation that may arise therefrom and shall provide such information as the other Party may 
reasonably require; 

(5) following a notification under clause 34.n.(3), the Party notified shall advise the other 
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the 
negotiations or litigation. In that case the Party against whom a claim is made or action 
brought shall not make any statement which might be prejudicial to the settlement or defence 
of such a claim without the written consent of the other Party; 

(6) the Party conducting negotiations for the settlement of a claim or any related litigation 
shall, if requested, keep the other Party fully informed of the conduct and progress of such 
negotiations. 

o. If at any time a claim or allegation of infringement arises in respect of copyright, 
database right, Design Right or breach of confidence as a result of the provision of any 
Contractor Deliverable by the Contractor to the Authority, the Contractor may at their own 
expense replace the item with an item of equivalent functionality and performance so as to 
avoid infringement or breach. The Parties will co-operate with one another to mitigate any 
claim or damage which may arise from use of third party IPR. 

p. Nothing in Condition 34 shall be taken as an authorisation or promise of an 
authorisation under Section 240 of the Copyright, Designs and Patents Act 1988. 

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, 
award of the Contract by the Authority and placement of any contract task under it does not 
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such 
authorisation by the Authority under its statutory powers must be expressly provided in 
writing, with reference to the acts authorised and the specific intellectual property involved. 
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Notification of Intellectual Property Rights (IPR) Restrictions 

r. Where any of the conditions listed below (1 to 3) have been added to the Conditions of 
the Contract as project specific DEFCONs at Clause 45, or where required by Clauses 34.a. -
34.q., the Contractor warrants and confirms that all Intellectual Property Rights restrictions 
and associated export restrictions relating to the use or disclosure of the Contractor 
Deliverables that are notifiable under those Conditions, or of which the Contractor is or should 
reasonably be aware as at Effective Date of Contract, are disclosed in Schedule 1 O 
(Notification of Intellectual Property Rights (IPR) Restrictions). 

(1) DEFCON 15 - including notification of any self-standing background Intellectual 
Property; 

(2) DEFCON 90 - including copyright material supplied under clause 5; 

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b. 

s. The Contractor shall promptly notify the Authority in writing if they become aware during 
the performance of the Contract of any required additions, inaccuracies or omissions in 
Schedule 10. 

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6. 

Pricing and Payment 

35. Contract Price 

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 
(Contract Data Sheet). 

b. Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and 
excise or other duty payable. The Contractor shall not make any claim for drawback of UK 
import duty on any part of the Contract Deliverables supplied which may be for shipment 
outside of the UK. 

36. Payment and Recovery of Sums Due 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to 
submitting any claims for payment under clause 36.b the Contractor will be required to 
register their details (Supplier on-boarding) on the Contracting , Purchasing and Finance 
(CP&F) electronic procurement tool. 

b. Where the Contractor submits an invoice to the Authority in accordance with clause 
36.a, the Authority will consider and verify that invoice in a timely fashion . 

c. The Authority shall pay the Contractor any sums due under such an invoice no later 
than a period of 30 days from the date on which the Authority has determined that the invoice 
is valid and undisputed. 

d. Where the Authority fails to comply with clause 36.a and there is undue delay in 
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed 
for the purpose of clause 36.c after a reasonable time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor's obligations 
nor as a waiver of its rights and remedies under the Contract. 

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount 
payable by the Authority to the Contractor under the Contract or under any other contract with 
the Authority, or with any other Government Department. 
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37. Value Added Tax 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU 
(or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to 
the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has 
registered voluntarily) in respect of their business activities at the time of any supply, and the 
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM 
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the 
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 
chargeable on the tax value of the supply of Contractor Deliverables, and all other payments 
under the Contract according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall 
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the 
Authority's Representative (Commercial)) in cases of doubt. The Contractor shall notify the 
Authority's Representative (Commercial) of the Authority's VAT liability under the Contract, 
and any changes to it, within twenty (20) Business Days of becoming aware the liability is 
other than at the standard rate of VAT. In the event of any doubt about the applicability of the 
tax in such cases, the Authority may require the Contractor to obtain, and pass to the 
Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such 
requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to 
the Authority within three (3) Business Days of receiving that ruling unless they propose to 
challenge the ruling. Where the Contractor challenges the ruling they shall supply to the 
Authority a copy of any final decisions issued by HMRC on completion of the challenge within 
three (3) Business Days of receiving the decision. 

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 
Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered 
voluntarily), the Authority shall be responsible for assessing and paying over directly to 
HMRC any UK output VAT due in respect of the Contractor Deliverables. The Contractor 
shall be responsible for ensuring they take into account any changes in VAT law regarding 
registration. 
e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the 
UK, the Contractor may be required by the laws of the country where the supply takes place 
to register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall 
pay to the Contractor in addition to the Contract Price (and any other sum due to the 
Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the tax 
authorities of the country in question in relation to the Contractor Deliverables within thirty 
(30) calendar days of a written request for payment of any such sum by the Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall 
not be required to pay any sum in respect of the Contractor's input VAT (or similar EU or non
EU or both input taxes). However, these input taxes will be allowed where it is established 
that, despite the Contractor having taken all reasonable steps to recover them, it has not 
been possible to do so. Where there is any doubt that the Contractor has complied with this 
requirement the matter shall be resolved in accordance with Condition 40 (Dispute 
Resolution). 
g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the 
event that HMRC so determines, the Contractor shall pay any interest charged on any 
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not 
be recoverable from the Authority under the Contract or any other contract. The Contractor 
shall supply the Authority with a copy of all correspondence between HMRC and the 
Contractor's advisors regarding the VAT assessment within three (3) Business Days of a 
written request from the Authority for such correspondence. 
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38. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in 
accordance with Condition 11 (Assignment of Contract), the Contractor may assign to a third 
Party ("the Assignee") the right to receive payment of the Contract Price or any part thereof 
due to the Contractor under the Contract (including interest which the Authority incurred 
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 ("the 
Act")) . Any assignment of the right to receive payment of the Contract Price (or any part 
thereof) under this Condition 38 shall be subject to : 

( 1) reduction of any sums in respect of which the Authority exercises its right of recovery 
under clause 36.f; 

(2) all related rights of the Authority under the Contract in relation to the recovery of sums 
due but unpaid; and 

(3) the Authority receiving notification under both clauses 38.b and 38.c.(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the 
right to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall 
notify the Authority in writ ing of the assignment and the date upon which the assignment 
becomes effective. 

c. The Contractor shall ensure that the Assignee: 
(1) is made aware of the Authority's continuing rights under clauses 38.a .(1) and 38.a.(2) ; 
and 

(2) notifies the Authority of the Assignee's contact information and bank account details to 
which the Authority shall make payment, subject to any reduction made by the Authority in 
accordance with clauses 38.a.(1) and 38.a .(2) . 

d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to 
apply in all other respects after the assignment and shall not be amended without the prior 
approval of the Authority . 

39. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the 
Contractor's obligations, duties or liabilities under the Contract. 

b. Where the Contractor enters into a subcontract, they shall cause a term to be included 
in such subcontract: 
(1) providing that where the Subcontractor submits an invoice to the Contractor, the 
Contractor will consider and verify that invoice in a timely fashion; 

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an 
invoice no later than a period of th irty (30) days from the date on which the Contractor has 
determined that the invoice is valid and undisputed; 
(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and 
there is an undue delay in considering and verifying the invoice, that the invoice shall be 
regarded as valid and undisputed for the purposes of clause 39.b.(2) after a reasonable time 
has passed; and 
(4) requiring the counterparty to that subcontract to include in any subcontract which it 
awards, provisions having the same effect as clauses 39.b.(1) to 39.b.(4) . 

Termination 

40. Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 
relating to the Contract through negotiations between the respective representatives of the 
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Parties having authority to settle the matter, which attempts may include the use of any 
alternative dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute 
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the 
arbitration and this clause 40.b shall be governed by the Arbitration Act 1996. For the 
purposes of the arbitration, the arbitrator shall have the power to make provisional awards 
pursuant to Section 39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, except 
as may be lawfully required in judicial proceedings relating to the arbitration or otherwise. 

41. Termination for Insolvency or Corrupt Gifts 

Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the 
Contractor, by giving written Notice of such termination to the Contractor at any time after any 
of the following events: 

Where the Contractor is an individual or a firm : 

(1) the application by the individual or, in the case of a firm constituted under English law, 
any partner of the firm to the court for an interim order pursuant to Section 253 of the 
Insolvency Act 1986; or 

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; 
or 

(3) the individual, the firm or, in the case of a firm constituted under English law, any 
partner of the firm making a composition or a scheme of arrangement with them or their 
creditors; or 

(4) the presentation of a petition for bankruptcy order against the individual or, in the case 
of a firm constituted under English law, any partner of the firm unless it is withdrawn within 
three (3) Business Days from the date on which the Contractor is notified of the presentation; 
or 
(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm 
constituted under English law, any partner of the firm ; or 
(6) where the Contractor is either unable to pay their debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable. The 
Authority shall regard the Contractor as being unable to pay their debts if: 
(a) they have failed to comply with or to set aside a Statutory demand under Section 268 
of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on 
them; or 
(b) execution or other process to enforce a debt due under a judgement or order of the 
court has been returned unsatisfied in whole or in part. 

(7) the presentation of a petition for sequestration in relation to the Contractor's estates 
unless it is withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or 
(8) the court making an award of sequestration in relation to the Contractor's estates. 

Where the Contractor is a company registered in England : 
(9) the presentation of a petition for the appointment of an administrator; unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is notified of 
the presentation; or 
(10) the court making an administration order in relation to the company; or 
(11) the presentation of a petition for the winding-up of the company unless it is withdrawn 

36 

OFFICIAL - SENSITIVE COMMERCIAL 



OFFICIAL - SENSITIVE COMMERCIAL 

within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or 

(12) the company passing a resolution that the company shall be wound-up; or 

(13) the court making an order that the company shall be wound-up; or 

( 14) the appointment of a Receiver or manager or administrative Receiver. 

Where the Contractor is a company registered other than in England, events occur or are 
carried out which, within the jurisdiction to which they are subject, are similar in nature or 
effect to those specified in clauses 41.a.(9) to 41.a.(14) inclusive above. 

b. Such termination shall be without prejudice to and shall not affect any right of action or 
remedy which shall have accrued or shall accrue thereafter to the Authority and the 
Contractor. 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract they have not 
done any of the following (hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of 
any kind as an inducement or reward; 

(a) for doing or not doing (or for having done or not having done) any act in relation to the 
obtaining or execution of this or any other Contract with the Crown; or 

(b) for showing or not showing favour or disfavour to any person in relation to this or any 
other Contract with the Crown. 

(2) enter into this or any other Contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid by them or on their behalf, or to 
their knowledge, unless before the Contract is made particulars of any such commission and 
of the terms and conditions of any such agreement for the payment thereof have been 
disclosed in writing to the Authority. 

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on 
their behalf or any of their employees) does any of the prohibited acts or commits any offence 
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in 
relation to th is Contract or any other contract with the Crown, the Authority shall be entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any loss 
resulting from the termination ; 

(2) to recover from the Contractor the amount or value of any such gift, consideration or 
commission; and 
(3) to recover from the Contractor any other loss sustained in consequence of any breach 
of this Condition, where the Contract has not been terminated. 

e. In exercising its rights or remedies under this Condition, the Authority shall: 

(1) act in a reasonable and proportionate manner having regard to such matters as the 
gravity of, and the identity of the person performing, the prohibited act; 

(2) give all due consideration, where appropriate, to action other than termination of the 
Contract , including (without being limited to): 

(a) requiring the Contractor to procure the termination of a subcontract where the 
prohibited act is that of a Subcontractor or anyone acting on their behalf; 

(b) requiring the Contractor to procure the dismissal of an employee (whether thei r own or 
that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of 
such employee. 

f. Recovery action taken against any person in His Majesty's service shall be without 
prejudice to any recovery action taken against the Contractor pursuant to this Condition. 
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42. Termination for Convenience 

a. The Authority shall have the right to terminate the Contract in whole or in part at any 
time by giving the Contractor at least twenty (20) Business Cays written notice (or such other 
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice 
period the Contract, or re levant part thereof, shall terminate without prejudice to the rights of 
the parties already accrued up to the date of termination . Where only part of the Contract is 
being terminated, the Authority and the Contractor shall owe each other no further obligations 
in respect of the part of the Contract being terminated, but will continue to ful fi l their 
respective obligations on all other parts of the Contract not being terminated. 

b. Following the above notification the Authority sha ll be entitled to exercise any of the 
following rights in relation to the Contract (or part being terminated) to direct the Contractor 
to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the 
Contractor Deliverables; 

(3) as soon as may be reasonably practicable take such steps to ensure that the 
production rate of the Contractor Deliverables is reduced as quickly as possible; 

(4) terminate on the best possible terms any subcontracts in support of the Contractor 
Deliverables that have not been completed , taking into account any direction given under 
clauses 42.b.(2) and 42.b.(3) of this Condition . 

c. Where this Condition applies (and subject always to the Contractor's compliance with 
any direction given by the Authority under clause 42.b): 

(1) The Authority shall take over from the Contractor at a fa ir and reasonable price all 
unused and undamaged materiel and any Contractor Deliverables in the course of 
manufacture that are: 

(a) in the possession of the Contractor at the date of termination; and 

(b) provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the 
Contractor shall , with the agreement of the Authority , choose to reta in; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of 
such agreement within a period as the Authority may specify, a list of: 

(a) all such unused and undamaged materiel; and 

(b) Contractor Deliverables in the course of manufacture, 
that are liable to be taken over by, or previously belonging to the Authority , and shall del iver 
such materiel and Contractor Deliverables in accordance with the directions of the Authority; 

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable 
prices for each Service performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and to the Contractor's compliance 
with any direction given by the Authority in clause 42.b above) indemnify the Contractor 
against any commitments , liabilities or expenditure which would otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting 
evidence, reasonably and actually incurred by the Contractor as a result of the termination of 
the Contract or relevant part. 
e. The Authority's total liability under the provisions of this Condition shall be limited to the 
total price of the Contractor Deliverables payable under the contract (or relevant part), 
including any sums paid, due or becoming due to the Contractor at the date of termination. 
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f. The Contractor shall include in any subcontract over £250,000 which it may enter into 
for the purpose of the Contract, the right to terminate the subcontract under the terms of 
clauses 42.a to 42.e except that: 

( 1) the name of the Contractor shall be substituted for the Authority except in clause 
42.c.(1 ); 

(2) the notice period for termination shall be as specified in the subcontract, or if no period 
is specified twenty (20) Business Days; and 

(3) the Contractor's right to terminate the subcontract shall not be exercised unless the 
main Contract, or relevant part, has been terminated by the Authority in accordance with the 
provisions of this Condition 42. 

g. Claims for payment under this Condition shall be submitted in accordance with the 
Authority's direction. 

43. Material Breach 

a. In addition to any other rights and remedies, the Authority shall have the right to 
terminate the Contract (in whole or in part) with immediate effect by giving written Notice to 
the Contractor where the Contractor is in material breach of their obligations under the 
Contract. 

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall 
have the right to claim such damages as may have been sustained as a result of the 
Contractor's material breach of the Contract, including but not limited to any costs and 
expenses incurred by the Authority in: 

(1) carrying out any work that may be required to make the Contractor Deliverables 
comply with the Contract; or 
(2) obtaining the Contractor Deliverable in substitution from another supplier. 

44. Consequences of Termination 

The termination of the Contract, however arising , shall be without prejudice to the rights and 
duties of either Party accrued prior to termination . The Conditions that expressly or by 
implication have effect after termination shall continue to be enforceable even after 
termination. 

45. Project specific DEFCONs and DEFCON SC variants that apply to this contract are: 

•DEFCON 532A (SC2) - DEFCON 532A (SC2) (Edn. 05/22) - Protection of Personal Data 
(Where Personal Data is not being processed on behalf of the Authority) 

•DEFCON 601 (SC) - DEFCON 601 (SC) (Edn. 03/15) - Redundant Material 

•DEFCON 6028 - DEFCON 6028 (Edn 12/06) - Quality Assurance (Without Deliverable 
Quality Plan) 

•DEFCON 624 (SC2) - DEFCON 624 (SC2) (Edn. 08/22) - Use Of Asbestos 
•DEFCON 627 - DEFCON 627 (Edn 11/21) - Quality Assurance - Requirement for a 
Certificate of Conformity 

•DEFCON 524A - DEFCON 524A (Edn. 12/22) - Counterfeit Materiel 
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Russian and Belarusian Exclusion Condition for Inclusion in Contracts 

1. The Contractor shall , and shall procure that their Sub-contractors shall , notify the 
Authority in writing as soon as they become aware that: 

a. the Contract Deliverables and/or Services contain any Russian/Belarussian products 
and/or services; or 

b. that the Contractor or any part of the Contractor's supply chain is linked to entities who 
are constituted or organised under the law of Russia or Belarus, or under the control (full or 
partial) of a Russian/Belarusian person or entity. Please note that this does not include 
companies : 

(1) registered in the UK or in a country with which the UK has a relevant international 
agreement providing reciprocal rights of access in the relevant field of public procurement; 
and/or 

(2) which have significant business operations in the UK or in a country with which the UK 
has a relevant international agreement providing reciprocal rights of access in the relevant 
field of public procurement. 

2. The Contractor shall , and shall procure that their Sub-contractors shall, include in such 
notification (or as soon as reasonably practicable following the notification) full details of the 
Russian products, services and/or entities and shall provide all reasonable assistance to the 
Authority to understand the nature, scope and impact of any such products, services and/or 
entities on the provision of the Contract Deliverables and/or Services. 

3. The Authority shall consider the notification and information provided by the Contractor 
and advise the Contractor in writing of any concerns the Authority may have and/or any 
action which the Authority will require the Contractor to take. The Contractor shall be required 
to submit a response to the concerns raised by the Authority, including any plans to mitigate 
those concerns, within 14 business days of receipt of the Authority 's written concerns, for the 
Authority's consideration. 

4. The Contractor shall include provisions equivalent to those set out in this clause in all 
relevant Sub-contracts . 
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General Conditions 

Third Party IPR Authorisation - Authorisation by The Crown for Use Of Third-Party 
Intellectual Property Rights 
Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of 
the Contract by the Authority and placement of any contract task under it does not constitute 
an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 
12 of the Registered Designs Act 1949. The Contractor acknowledges that any such 
authorisation by the Authority under its statutory powers must be expressly provided in 
writing, with reference to the acts authorised and the specific intellectual property involved. 

Payment Terms 
Payment shall be paid following delivery and acceptance in line with Contract Schedule 8 -
Acceptance Procedure and Pricing and Payment terms detailed within this Contract. 
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SC2 - ITT - Annex A - Limitation of Contractors Liability 

1. LIMITATIONS ON LIABILITY 

Definitions 

1.1 In this Condition [1] the following words and expressions shall have the meanings given 
to them, except where the context requires a different meaning: 

"Charges" means any of the charges for the provision of the Services, Contractor 
Deliverables and the performance of any of the Contractor's other obligations under this 
Contract, as determined in accordance with this Contract; 

"Data Protection Legislation" means all applicable Law in force from time to time in the UK 
relating to the processing of personal data and privacy, including but not limited to: 

(1) UK GDPR; 

(2) DPA 2018; and 

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (SI 
2003/2426) as amended, each to the extent that it relates to the processing of personal data 
and privacy; 

"Default" means any breach of the obligations of the relevant Party (including fundamental 
breach or breach of a fundamental term) or any other default, act, omission , negligence or 
statement of the relevant Party, its employees, servants, agents or sub-contractors in 
connection with or in relation to the subject matter of this Contract and in respect of which 
such Party is liable to the other. In no event shall a failure or delay in the delivery of an 
Authority responsibility or an activity to be carried out by the Authority or its representatives in 
accordance with the Contract be considered a Default; 

'DPA 2018' means the Data Protection Act 2018; 

"Law" means any applicable law, subordinate legislation within the meaning of section 21 (1) 
of the Interpretation Act 1978, regulation , order, regulatory policy, mandatory guidance or 
code of practice judgment of a relevant court of law, or directives or requirements of any 
regulatory body, delegated or subordinate legislation or notice of any regulatory body 

"Service Credits" means the amount that the Contractor shall credit or pay to the Authority in 
the event of a failure by the Contractor to meet the agreed Service Levels; 

"Term" means the commencement date which this Contract takes effect and ending on the 
expiry of date 31 st March 2025 or on earlier termination of this Contract. 

'UK GDPR' means the General Data Protection Regulation (Regulation (EU) 2016/679) as 
retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and 
Electronic Communications (Amendments etc) (EU Exit) Regulations 2019; 

Unlimited liabilities 

1.2 Neither Party limits its liability for: 

1.2.1 death or personal injury caused by its negligence , or that of its employees, agents or 
sub-contractors (as applicable); 
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1.2.2 fraud or fraudulent misrepresentation by it or its employees; 

1.2.3 breach of any obligation as to title implied by section 12 of the Sale of Goods Act 
1979 or section 2 of the Supply of Goods and Services Act 1982; or 

1.2.4 any liability to the extent it cannot be limited or excluded by law. 

1.3 The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to the 
following : 

1.3.1 for any indemnity given by the Contractor to the Authority under this Contact, 
including but not limited to: 

1.3.1.1 the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in 
Software) and Condition 34 (Third Party IP - Rights and Restrictions); 

1.3.1.2 the Contractor's indemnity in relation to TUPE at Schedule - Not applicable; 

1.3.2 for any indemnity given by the Authority to the Contractor under this Contract, 
including but not limited to: 

1.3.2.1 the Authority's indemnity under DEFCON 514A (Failure of Performance under 
Research and Development Contracts) ; 

1.3.2.2 the Authority's indemnity in relation to TUPE under Schedule (TUPE) - Not 
applicable; 

1.3.3 breach by the Contractor of DEFCON 532A (SC2 and Data Protection Legislation; 
and 

1.3.4 to the extent it arises as a result of a Default by either Party, any fine or penalty 
incurred by the other Party pursuant to Law and any costs incurred by such other Party in 
defending any proceedings which result in such fine or penalty. 

1.3.5 For the avoidance of doubt any payments due from either of the Parties to the other 
in accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or the Single 
Source Contract Regulations 2014, as amended from time to time, shall not be excluded or 
limited under the provisions of Clauses 1.4 and/or 1.5 below. 

Financial limits 

1.4 Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law: 

1.4.1 The Contractor's total liability in respect of losses that are caused by Defaults of the 
Contractor shall in no event exceed: 

1.4.1 .1 in respect of DEFCON 76 (SC2) one hundred thousand (£100,000.00) in 
aggregate; 

1.4.1.2 in respect of Condition 43b, seventy thousand pounds (£70,000.00) in aggregate; 

1.4.1 .3 in respect of DEFCON 611 (SC2), Not Applicable in aggregate; and 

1.4.1.4 in respect of condition 28d Not Applicable in aggregate; 

1.4.2 without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and 1.4.3, the 
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Contractor's total liability throughout the Term in respect of all other liabilities, whether in 
contract, in tort (including negligence), arising under warranty, under statute or otherwise 
under or in connection with this Contract shall be four hundred thousand pounds 
(£400,000.00) in aggregate. 

1.4.3 on the exercise of any and, where more than one, each option period or agreed 
extension to the Term, the limitation of the Contractor's total liability (in aggregate) set out in 
Clauses 1.4.1 and 1.4.2 above shall be fully replenished such that on and from each such 
exercise or extension of the Term, the Authority shall be able to claim up to the full value of 
the limitation set out in Clauses 1.4.1 and 1.4.2 of this Contract. 

1.5 Subject to Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the 
Authority's total liability (in aggregate) whether in contract, in tort (including negligence), 
under warranty, under statute or otherwise under or in connection with this Contract shall in 
respect of all liabilities (taken together) be limited to the Charges paid by the Authority in the 
relevant Contract Year in respect of any and all claims in that Contract Year. 

1.6 Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim 
for the Charges. 

Consequential loss 

1.7 Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or to 
any third party, whether in contract (including under any warranty), in tort (including 
negligence), under statute or otherwise for or in respect of: 

1.7.1 indirect loss or damage; 

1. 7.2 special loss or damage; 

1. 7.3 consequential loss or damage; 

1.7.4 loss of profits (whether direct or indirect); 

1.7.5 loss of turnover (whether direct or indirect); 

1. 7.6 loss of business opportunities (whether direct or indirect) ; or 

1. 7. 7 damage to goodwill (whether direct or indirect) , 

even if that Party was aware of the possibility of such loss or damage to the other Party. 

1.8 The provisions of Clause 1. 7 shall not restrict the Authority's ability to recover any of 
the following losses incurred by the Authority to the extent that they arise as a result of a 
Default by the Contractor: 

1.8.1 any additional operational and administrative costs and expenses arising from the 
Contractor's Default, including any costs paid or payable by the Authority: 

1.8.1.1 to any third party; 

1.8.1.2 for putting in place workarounds for the Contractor Deliverables and other 
deliverables that are reliant on the Contractor Deliverables; and 

1.8.1.3 relating to time spent by or on behalf of the Authority in dealing with the 
consequences of the Default; 
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1.8.2 any or all wasted expenditure and losses incurred by the Authority arising from the 
Contractor's Default, including wasted management time; 

1.8.3 the additional cost of procuring and maintaining in place transitional assistance and 
replacement deliverables for the remainder of the Term and any option period or agreed 
extension to the Term (including legal and other consultants' fees, re-procurement project 
costs, other expenses associated with such exercise and any increase in the fees for the 
replacement services over and above the Contract Price that would have been payable for 
the relevant Contractor Deliverables); 

1.8.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy or 
degradation of Authority data, or other data or software, including, to the extent the Authority 
data, other data or software can be recovered or reconstituted, the fees, costs and expenses 
of reconstituting such Authority data, data or software; 

1.8.5 damage to the Authority's physical property and tangible assets, including damage 
under DEFCONs 76 (SC2) and 611 (SC2); 

1.8.6 costs, expenses and charges arising from, or any damages, account of profits or 
other award made for, infringement of any third-party Intellectual Property Rights or breach of 
any obligations of confidence; 

1.8.7 any additional costs incurred by the Authority in relation to the Authority's contracts 
with a third party (including any compensation or interest paid to a third party by the Authority) 
as a result of the Default (including the extension or replacement of such contracts); 

1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred 
by the Authority in defending any proceedings which result in such fine or penalty; or 

1.8.9 any savings, discounts or price reductions during the Term and any option period or 
agreed extension to the Term committed to by the Contractor pursuant to this Contract. 

Invalidity 

1.9 If any limitation or provision contained or expressly referred to in this Condition [1] is 
held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any 
Party becomes liable for loss or damage to which that limitation or provision applied, that 
liability will be subject to the remaining limitations and provisions set out in this Condition [1 ]. 

Third party claims or losses 

1.1 O Without prejudice to any other rights or remedies the Authority may have under this 
Contract (including but not limited to any indemnity claim under DEFCONs 91 and Condition 
34 or at Law), the Authority shall be entitled to make a claim under this Contract against the 
Contractor in respect of any losses incurred by the Authority which arise out of a claim made 
against the Authority by a third party under any contract with that third party provided that 
such third party claim : 

1.10.1 arises naturally and ordinarily as a result of the Contractor's failure to provide the 
Contractor Deliverables or failure to perform any of its obligations under this Contract; and 

1.10.2 is a type of claim or loss that would have been recoverable under this Contract if 
the third party were a party to this Contract (whether as the Authority or the Contractor) , such 
claim to be construed as direct losses for the purpose of this Contract. 
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No double recovery 

1.11 Neither Party shall be entitled to employ such rights and remedies available to it so as 
to seek to recover more than once in respect of the same loss, but the Authority shall be 
entitled to use (singly or together) such rights and remedies available to the Authority so as to 
recover the full extent of any recoverable losses suffered or incurred, including any remedies 
the Authority may have against any guarantor. 
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Offer and Acceptance - 708938450 - Contract for the purchase of 17-Seater Minibus 
Vehicles by British Forces Cyprus 

This Contract shall come into effect on the date of signature by both parties. 

For and on behalf of the Contractor: 

Name and Title 

Signature 

Date 

For and on behalf of the Secretary of State for Defence: 

Name and Title 

Signature 

Date 
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