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Contract Terms and Conditions 
Contract No: IRM19/7278 

 
BABCOCK 

 
For the Repair of a quantity not to exceed 
28 of the X200 Transmissions fitted to the 

Bulldog Armoured Fighting Vehicle 
Platform. 

 
 water 
 

 
Between Secretary of State for Defence of the 
United Kingdom of Great Britain and Northern 
Ireland 
Team Name and address: 

 

Babcock DSG   Ltd 
Building B15 MOD 
Donnington 
Telford, TF2 8JT 

 
 
 
 

And 
Contractor Name and address: 

 
Caterpillar Shrewsbury Ltd 
Lancaster Road 
Shrewsbury 
SY1 3NX 

 
E-mail Address:  
 
 
 

 

* Where the document refers to the Authority, this shall represent Babcock DSG who are acting as the 
Procurement Agent on behalf of the Authority 
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Contract Conditions for Contract No: IRM19/7278 

 
A General Contract Provisions 

A1. Interpretation 

a. The defined terms in the Contract shall be as set out in Schedule 1 - 
Definitions. 

b. Unless the context otherwise requires: 

(1) The singular includes the plural and vice versa, and the masculine includes 
the feminine and vice versa. 

(2) The words “include”, “includes”, “including” and “included” are to be construed 
as if they were immediately followed by the words “without limitation”, except 
where explicitly stated otherwise. 

(3) The expression “person” means any individual, firm, body corporate, 
unincorporated association or partnership, government, state or agency of a state 
or joint venture. 

(4) References to any statute, enactment, order, regulation, or other similar 
instrument shall be construed as a reference to the statute, enactment, order, 
regulation, or instrument as amended, supplemented, replaced or consolidated 
by any subsequent statute, enactment, order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that 
provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take 
or do under the Contract may be taken or done only by the person (or their 
nominated deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do 
that decision, act, or thing on behalf of the Authority. 

(7) Unless excluded within the terms of the Contract or required by law, 
references to 
submission of documents in writing shall include electronic submission. 

A2. Amendments to Contract 

a. All amendments to this Contract shall be serially numbered, in writing, issued 
only by the Authority’s Representative (Commercial), and agreed by both Parties. 

b. Where the Authority or the Contractor wishes to introduce a change which is 
not minor or which is likely to involve a change to the Contract Price, the provisions of 
Schedule 4 (Contract Change Process) shall apply. The Contractor shall not carry 
out any work until any necessary change to the Contract Price has been agreed and a 
written amendment in accordance with clause A2.a above has been issued. 

A3. Variations to Specification 

a. The Authority’s Representative may, by Notice (following consultation with the 
Contractor as necessary), alter the Specification as from a date agreed by both Parties 
and to the extent specified by the Authority, provided that any such variations shall be 
limited to the extent that they do not alter the fit, form, function or characteristics of the 
Contractor Deliverables to be supplied under the Contract. The Contractor shall 
ensure that the Contractor Deliverables take account of any such variations. Such 
variations shall not require formal amendment of the Contract in accordance with the 
process set out in condition A2 (Amendments to Contract) and shall be implemented 
upon receipt, or at the date specified in the Authority’s Notice, unless otherwise 
specified. 
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b. Any variations that cause a change to: 

(1) fit, form, function or characteristics of the Contractor Deliverables; 

(2) the cost; 

(3) Delivery Dates; 

(4) the period required for the production or completion; or 

(5) other work caused by the alteration, 

shall be the subject to clause A2 (Amendments to Contract). Each amendment 
under clause A2 shall be classed as a formal change. 

A4. Precedence 

a. If there is any inconsistency between the different provisions of the Contract 
the inconsistency shall be resolved according to the following descending order of 
precedence: 

(1) Sections A - H (and J - L, if sections J - L are included in this Contract) of the 
Conditions of the Contract shall be given equal precedence with Schedule 1 
(Definitions of Contract) and Schedule 3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and, where included, (Acceptance 
Procedure); 

(3) the remaining Schedules; and 

(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency, within or between the 
documents referred to in clause A4.a such Party shall notify the other Party forthwith 
and the Parties will seek to resolve that inconsistency on the basis of the order of 
precedence set out in clause A4.a. Where the Parties fail to reach agreement, and if 
either Party considers the inconsistency to be material to its rights and obligations 
under the Contract, then the matter will be referred to the dispute resolution procedure 
in accordance with clause A21 (Dispute Resolution). 

A5. Severability 

If any provision of the Contract is held to be invalid, illegal or unenforceable to any 
extent then: 

a. such provision shall (to the extent that it is invalid, illegal or unenforceable) be 
given no effect and shall be deemed not to be included in the Contract but without 
invalidating any of the remaining provisions of the Contract; and 

b. the Parties shall use all reasonable endeavours to replace the invalid, illegal 
or unenforceable provision by a valid, legal and enforceable substitute provision the 
effect of which is as close as possible to the intended effect of the invalid, illegal or 
unenforceable provision. 

A6. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the 
prior written consent of the other Party. 

A7. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any 
right or remedy unless expressly stated by that Party in writing. In particular, no 
reasonable delay in exercising any right or remedy shall by itself constitute a waiver of 
that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in 
respect of any other right or remedy. 
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A8. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted 
to any person who is not a Party to the Contract to enforce any term of the Contract in 
its own right and the Parties to the Contract declare that they have no intention to grant 
any such right. 

A9. Governing Law 

a. Subject to clause A9.d, the Contract shall be considered as a contract made 
in England and subject to English Law. 

b. Subject to clause A9.d and A21 (Dispute Resolution) and without prejudice 
to the dispute resolution process set out therein, each Party submits and agrees to the 
exclusive jurisdiction of the Courts of England to resolve, and the laws of England to 
govern, any actions proceedings, controversy or claim of whatever nature arising out of 
or relating to the Contract or breach thereof. 

c. Subject to clause A.9.d any dispute arising out of or in connection with the 
Contract shall be determined within the English jurisdiction and to the exclusion of all 
other jurisdictions save that other jurisdictions may apply solely for the purpose of 
giving effect to this clause A9 and for the enforcement of any judgment, order or award 
given under English jurisdiction. 

d. If the Parties agree pursuant to the Contract that Scots Law should apply then 
the following amendments shall apply to the Contract: 

(1) Clause A9.a, A9.b and A9.c shall be amended to read: 

“a. The Contract shall be considered as a contract made in Scotland and 
subject to Scots Law. 

b. Subject to clause A21 (Dispute Resolution) and without prejudice to the 
dispute resolution process set out therein, each Party submits and agrees 
to the exclusive jurisdiction of the Courts of Scotland to resolve, and the 
laws of Scotland to govern, any actions, proceedings, controversy or claim 
of whatever nature arising out of or relating to the Contract or breach 
thereof. 

c. Any dispute arising out of or in connection with the Contract shall be 
determined within the Scottish jurisdiction and to the exclusion of all other 
jurisdictions save that other jurisdictions may apply solely for the purpose of 
giving effect to this clause A9 and for the enforcement of any judgment, 
order or award given under Scottish jurisdiction.” 

(2) Clause A21.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 
A21.a the dispute shall be referred to arbitration. Unless otherwise agreed 
in writing by the Parties, the arbitration and this clause A21.b shall be 
governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration 
shall be Scotland. For the avoidance of doubt, for the purpose of arbitration 
the tribunal shall have the power to make provisional awards pursuant to 
Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the 
Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the Contract does not, and 
the performance of the Contract will not, in any way violate or conflict with any 
provision of law, statute, rule, regulation, judgement, writ, injunction, decree or order 
applicable to it. Each Party also warrants that the Contract does not conflict with or 
result in a breach or termination of any provision of, or constitute a default under, any 
mortgage, contract or other liability, charge or encumbrance upon any of its properties 
or other assets. 

f. Each Party agrees with each other Party that the provisions of this clause A9 shall 
survive any termination of the Contract for any reason whatsoever and shall remain 
fully enforceable as between the Parties notwithstanding such a termination. 
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g. Where the Contractor’s place of business is not in England or Wales (or 
Scotland where the Parties agree pursuant to this Contract that Scots Law should 
apply), the Contractor irrevocably appoints the solicitors or other persons in England 
and Wales (or Scotland where the Parties agree pursuant to the Contract that Scots 
Law should apply) detailed in Schedule 3 (Contract Data Sheet) as its agents to 
accept on its behalf service of all process and other documents of whatever description 
to be served on the Contractor in connection with any litigation or arbitration within the 
English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to this 
Contract that Scots Law should apply) arising out of or relating to the Contract or any 
issue connected therewith. 

 
 

A10.  Entire Agreement 

This Contract constitutes the entire agreement between the Parties relating to the 
subject matter of the Contract. The Contract supersedes, and neither Party has relied 
upon, any prior negotiations, representations and undertakings, whether written or oral, 
except that this condition shall not exclude liability in respect of any fraudulent 
misrepresentation. 

A11. Disclosure of Information 

a. Subject to clauses A11.d, A11.e, A11.h and A14 each Party: 

(1) shall treat in confidence all Information it receives from the other; 

(2) shall not disclose any of that Information to any third party without the prior 
written consent of the other Party, which consent shall not unreasonably be 
withheld, except that the Contractor may disclose Information in confidence, 
without prior consent, to such persons and to such extent as may be necessary 
for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of 
the Contract; and 

(4) shall not copy any of that Information except to the extent necessary for the 
purpose of exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that 
all Information disclosed to the Contractor by or on behalf of the Authority under or in 
connection with the Contract: 

(1) is disclosed to its employees and Subcontractors, only to the extent necessary 
for the performance of the Contract; and 

(2) is treated in confidence by them and not disclosed except with the prior written 
consent of the Authority or used otherwise than for the purpose of performing 
work or having work performed for the Authority under the Contract or any 
subcontract. 

c. The Contractor shall ensure that its employees are aware of the Contractor’s 
arrangements for discharging the obligations at clauses A11.a and A11.b before 
receiving Information and shall take such steps as may be reasonably practical to 
enforce such arrangements. 

d. Clauses A11.a and A11.b shall not apply to any Information to the extent that 
either Party: 

(1) exercises rights of use or disclosure granted otherwise than in consequence 
of, or under, the Contract; 

(2) has the right to use or disclose the Information in accordance with other 
Conditions of the Contract; or 

(3) can show: 

(a) that the Information was or has become published or publicly available 
for use otherwise than in breach of any provision of the Contract or any 
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other agreement between the Parties; 

(b) that the Information was already known to it (without restrictions on 
disclosure or use) prior to receiving the Information under or in connection 
with the Contract; 

(c) that the Information was received without restriction on further 
disclosure from a third party which lawfully acquired the Information without 
any restriction on disclosure; or 

(d) from its records that the same Information was derived independently 
of that received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this condition where it can show that any 
disclosure of Information was made solely and to the extent necessary to comply with a 
statutory, judicial or parliamentary obligation. Where such a disclosure is made, the 
Party making the disclosure shall ensure that the recipient of the Information is made 
aware of and asked to respect its confidentiality. Such disclosure shall in no way 
diminish the obligations of the Parties under this condition. 

f. The Authority may disclose the Information: 

(1) on a confidential basis to any central government body for any proper 
purpose of the Authority or of the relevant central government body, which shall 
include: disclosure to the Cabinet Office and / or HM Treasury for the purpose of 
ensuring effective cross-Government procurement processes, including value for 
money and related purposes; 

(2) to Parliament and Parliamentary Committees or if required by any 
Parliamentary reporting requirement; 

(3) to the extent that the Authority (acting reasonably) deems disclosure 
necessary or appropriate in the course of carrying out its public functions; 

(4) on a confidential basis to a professional adviser, consultant or other person 
engaged by any of the entities defined in Schedule 1 (including benchmarking 
organisations) for any purpose relating to or connected with this Contract; 

(5) on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or 

(6) on a confidential basis to a proposed body in connection with any 
assignment, novation or disposal of any of its rights, obligations or liabilities under 
the Contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis 
shall mean disclosure subject to a confidentiality agreement or arrangement containing 
terms no less stringent than those placed on the Authority under this condition. 

g. Before sharing any Information in accordance with sub-clause A11.f above, 
the Authority may redact the Information. Any decision to redact Information made by 
the Authority shall be final. 

h. The Authority shall not be in breach of the Contract where disclosure of 
Information is made solely and to the extent necessary to comply with the Freedom of 
Information Act 2000 (the “Act”) or the Environmental Information Regulations 2004 
(the “Regulations”).  To the extent permitted by the time for compliance under the Act 
or the Regulations, the Authority shall consult the Contractor where the Authority is 
considering the disclosure of Information under the Act or the Regulations and, in any 
event, shall provide prior notification to the Contractor of any decision to disclose the 
Information. The Contractor acknowledges and accepts that its representations on 
disclosure during consultation may not be determinative and that the decision whether 
to disclose Information in order to comply with the Act or the Regulations is a matter in 
which the Authority shall exercise its own discretion, subject always to the provisions of 
the Act or the Regulations. 
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i. Nothing in this condition shall affect the Parties' obligations of confidentiality 
where Information is disclosed orally in confidence. 

A12. Publicity and Communications with the Media 

The Contractor shall not, and shall ensure that any employee or Subcontractor shall 
not, communicate with representatives of the press, television, radio or other media on 
any matter concerning the Contract unless the Authority has given its prior written 
consent. 

A13. Protection of Personal Data 

In the performance of the Contract, both Parties shall comply with their obligations as a 
data controller, as defined in the Data Protection Act 1998. 

A14. Transparency 

a. Subject to clause A14.b but notwithstanding clause A11, the Contractor 
understands that the Authority may publish the Transparency Information to the 
general public. The Contractor shall assist and cooperate with the Authority to enable 
the Authority to publish the Transparency Information. 

b. Before publishing the Transparency Information to the general public in 
accordance with clause A14.a, the Authority shall redact any Information that would be 
exempt from disclosure if it was the subject of a request for Information under the 
Freedom of Information Act 2000 or the Environmental Information Regulations 2004, 
and any Information which has been acknowledged by the Authority at Schedule 6 
(Contractor’s Commercially Sensitive Information). 

c. The Authority may consult with the Contractor before redacting any 
Information from the Transparency Information in accordance with clause A14.b. The 
Contractor acknowledges and accepts that its representations on redactions during 
consultation may not be determinative and that the decision whether to redact 
Information is a matter in which the Authority shall exercise its own discretion, subject 
always to the provisions of the Freedom of Information Act 2000 or the Environmental 
Information Regulations 2004. 

d. For the avoidance of doubt, nothing in this clause A14 shall affect the 
Contractor’s rights at law. 

A15. Equality 

a. The Contractor shall not unlawfully discriminate either directly or indirectly on 
the grounds of age, disability, gender (including re-assignment), sex or sexual 
orientation, marital status (including civil partnerships), pregnancy and maternity, race, 
or religion or belief. 

b. Without prejudice to the generality of the obligation in clause A15.a, the 
Contractor shall not unlawfully discriminate within the meaning and scope of the 
Equality Act 2010 (or any statutory modification or re-enactment thereof) or other 
relevant or equivalent Legislation in the country where the Contract is being performed. 

c. The Contractor agrees to take reasonable efforts to secure the observance of 
the provisions of this clause A15 by any of its employees, agents, or other persons 
acting under its direction or Control who are engaged in the performance of the 
Contract. 

d. The Contractor agrees to take reasonable efforts to reflect this clause A15 in 
any subcontract that it enters into to satisfy the requirements of the Contract and to 
require its Subcontractors to reflect this clause A15 in their subcontracts that they 
enter into to satisfy the requirements of the Contract. 

A16. Child Labour and Employment Law 

a. In performing the Contract, the Contractor shall comply in all material respects 
with Child Labour Legislation and applicable employment legislation of those 
jurisdiction(s) where the Contract is being performed. 
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b. The Contractor agrees to use reasonable efforts to reflect this Condition in any 
subcontract that it enters into to satisfy the requirements of the Contract and to require 
its Subcontractors to reflect this Condition in their subcontracts that they enter into to 
satisfy the requirements of the Contract. 

A17. Subcontracting 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any 
obligation, duty or liability attributable to the Contractor under the Contract. 

b. The Contractor shall ensure, to the extent that they are applicable, that the 
Conditions of the Contract are reflected in any subcontracts for any part of the 
Contractor Deliverables. 

c. In all circumstances the Contractor shall ensure that all subcontracts in 
relation to this Contract include: 

(1) a requirement that either party to the subcontract may release to the Authority 
any of those parts of the subcontract documentation as are necessary to 
demonstrate the Contractor’s compliance with the provisions of the Contract and 
that any such release shall not amount to a breach of any provision of 
confidentiality contained within the subcontract; and 

(2) a term which requires payment to be made to the Subcontractor within a 
specified period not exceeding thirty (30) days from receipt of a valid invoice as 
defined by the subcontract requirements. 

d. Where the Contractor places any subcontract with a value of more than 
£50,000 in connection with this Contract, it shall ensure that it has the right to terminate 
that subcontract for convenience in the event that the Authority exercises its right to 
terminate this Contract under clause A22 (Termination for Convenience), with 
twenty (20) Business Days notice (or such other notice period as the Authority shall 
give under this Contract). 

e. When placing subcontracts, the Contractor is asked to give consideration, as 
far as possible, to placing work on a competitive basis with Subcontractors that are 
Supported Businesses. The Contractor can find details of Supported Businesses in the 
United Kingdom on the Supported Business Directory that is British Association for 
Supported Employment at Unit 4, 200 Bury Road, Tottington, Lancashire BL8 3DX 
(Telephone : 01204 880733) or http://business.base-uk.org/procurement. 

f. The Contractor shall secure from any Subcontractor, the prompt notification to the 
Authority of the Information required by clause D1.a (Third Party Intellectual 
Property – Rights and Restrictions). On receipt of any such notification the Authority 
shall issue a written authorisation to the Subcontractor in accordance with clause 
D1.g. Any such authorisation shall always be subject to clauses D1.j, D1.k and D1.n 
as though the Subcontractor was the Contractor. If any claim or action relevant to such 
authorisation arises, it shall be promptly notified to the Authority. The Contractor is not 
authorised to enter into any substantive correspondence in such matter nor in any way 
to act on behalf of the Authority in any such claim or action. Any arrangement between 
the Contractor and Subcontractor to enable the Contractor to underwrite their 
indemnities to the Authority under this Condition is a matter between the Contractor 
and the Subcontractor. 

g. Where the Contractor subcontracts work under the Contract, which is likely to 
be subject to foreign export control, the Contractor shall use reasonable endeavours to 
incorporate in each subcontract the terms set out in the relevant parts of SC3 
Schedule “Export Licence”. Where it is not practicable to include the terms set out in 
SC3 Schedule “Export Licence”, the Contractor shall report that fact and the 
circumstances to the Authority. 

A18. Change of Control of Contractor 

a. The Contractor shall inform the Mergers & Acquisitions section, Supplier 
Relations Team, Poplar Level 1 # 2119, MOD Abbey Wood South, Bristol BS34 8JH as 
soon as practicable of any intended, planned or actual change of Control. The 

http://business.base-uk.org/procurement
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Contractor shall not be required to submit any notice which is unlawful or is in breach of 
either any pre-existing non-disclosure agreement or any regulations governing the 
change of Control of the Contractor in the UK or other jurisdictions. The Authority’s 
Representative shall consider the potential change of Control and advise the 
Contractor in writing of any concerns that the Authority may have. 

b. Each notice of change of Control shall be taken to apply to all contracts with 
the Authority. 

c. The Authority may, acting reasonably, terminate the Contract by giving written 
notice to the Contractor within six (6) months of the Authority being notified or 
becoming aware that the Contractor has undergone a change of Control where the 
Contractor has failed to address the Authority’s concerns to the Authority’s satisfaction 
in accordance with clause A18.a, or has failed to supply or withheld the Information 
required under clause A18.a. 

d. If the Authority exercises its right to terminate in accordance with clause 
F1.a.(4) the Contractor shall be entitled to request the Authority to consider making a 
payment to represent any commitments, liabilities or expenditure which are reasonable 
and properly chargeable by the Contractor in connection with the Contract and which 
would otherwise represent an unavoidable loss by the Contractor by reason of the 
termination of the Contract. Any request for payment under this clause A18.d must be 
fully supported by documentary evidence. The decision whether to make such a 
payment shall be at the Authority’s sole discretion. 

A19. Termination for Insolvency or Corrupt Gifts 

The Authority may terminate the Contract with immediate effect, without compensation, 
by giving written Notice to the Contractor at any time after any of the following events: 

Insolvency: 

a. where the Contractor is an individual: 

(1) the application by the Contractor for an interim order pursuant to Section 252 
of the Insolvency Act 1986 (the “IA 86”) or the court making an interim order 
pursuant to Section 253 of the IA 86; 

(2) any composition, compromise, assignment, assignation or arrangement is 
made with any of the Contractor’s creditors (including, without limitation, an 
individual voluntary arrangement under IA 86 and a trust deed for the benefit of 
any of the Contractor’s creditors) or a moratorium on any of the Contractor’s 
indebtedness comes into force; 

(3) a debt payment programme under the Debt Arrangement and Attachment 
(Scotland) Act 2002 (the “DAAS Act”) is approved in respect of a Contractor, an 
application is made by a Contractor to the Debt Arrangement Scheme (DAS) 
Administrator under the DAAS Act for approval of a debt payment programme or 
a Contractor gives written intimation to the DAS Administrator of their intention to 
make such an application; 

(4) the presentation of a petition or other application for the appointment of any 
liquidator (whether provisional, interim or otherwise), administrator, receiver, 
administrative receiver, compulsory manager, trustee (in sequestration or 
otherwise), insolvency official or other similar officer in respect of the Contractor 
or any of its assets, unless it is withdrawn within three (3) Business Days from the 
date on which the Contractor is notified of it; 

(5) the appointment of any liquidator (whether provisional, interim or otherwise) 
administrator, receiver, administrative receiver, compulsory manager, trustee (in 
sequestration or otherwise), insolvency official or other similar officer in respect of 
the Contractor or any of its assets; 

(6) where the Contractor is either unable to pay its debts as they fall due or has 
no reasonable prospect of being able to pay debts which are not immediately 
payable. The Authority shall regard the Contractor as being unable to pay its 
debts if: 
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(a) it has failed to comply with or to set aside a statutory demand under 
section 268 of the Insolvency Act 1986 or section 7 of the Bankruptcy 
(Scotland) Act 1985 within twenty-one (21) Business Days of service of the 
statutory demand on it; 

(b) an execution or other process to enforce a debt due under a judgment 
or order of the court has been returned unsatisfied in whole or in part; 

(c) a charge for payment of a debt has been served on the Contractor and 
has not been satisfied, returned or avoided within fourteen (14) Business 
Days of service; or 

(d) it is apparently insolvent within the meaning of the Bankruptcy 
(Scotland) Act 1985; or 

(7) any analogous procedure or step is taken in any jurisdiction; 

b. where the Contractor is a firm: 

(1) the Contractor preparing and submitting documents to a nominee or filing or 
lodging documents in court, in each case in respect of a moratorium on creditor 
action under Schedule A1 of IA 86 in respect of the Contractor; 

(2) any composition, compromise, assignment, assignation or arrangement is 
made with any of the Contractor’s creditors (including, without limitation, an 
individual voluntary arrangement under IA 86 and a trust deed for the benefit of 
any of the Contractor’s creditors) or a moratorium on any of the Contractor’s 
indebtedness comes into force; 

(3) any event listed in clause A19.a occurs in respect of any partner of the 
Contractor who is an individual in connection with a liability or debt of the 
Contractor; 

(4) any event listed in clause A19.c occurs in respect of any partner of the 
Contractor which is a company or limited liability partnership registered in 
England and Wales or Scotland in connection with a liability or debt of the 
Contractor; 

(5) an event listed in clause A19.e in respect of any partner of the Contractor 
which is a company or similar entity (including any incorporated entity) registered 
other than in England and Wales or Scotland in connection with a liability or debt 
of the Contractor; 

(6) any event listed in this clause A19.b occurs in respect of any partner of the 
Contractor which is itself a firm in connection with a liability or debt of the 
Contractor; 

(7) the presentation of a petition or other application for the appointment of any 
liquidator (whether provisional, interim or otherwise), administrator, receiver, 
administrative receiver, compulsory manager, trustee (in sequestration or 
otherwise), insolvency official or other similar officer in respect of the Contractor 
or any of its assets, unless it is withdrawn within three (3) Business Days from the 
date on which the Contractor is notified of it; 

(8) the appointment of any liquidator (whether provisional, interim or otherwise) 
administrator, receiver, administrative receiver, compulsory manager, trustee (in 
sequestration or otherwise), insolvency official or other similar officer in respect of 
the Contractor or any of its assets; 

(9) any resolution is passed or order made for the winding up, dissolution, 
administration or reorganisation of (or the institution of any other insolvency 
proceedings or procedure in relation to) the Contractor; 

(10) where the Contractor is either unable to pay its debts as they fall due 
or has no reasonable prospect of being able to pay debts which are not 
immediately payable. The Authority shall regard the Contractor as being unable 
to pay its debts if: 
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(a) it is apparently insolvent within the meaning of the Bankruptcy 
(Scotland) Act 1985; or 

(b) it is unable to pay its debts in terms of section 221 of IA 86; or 

(11) any analogous procedure or step is taken in any jurisdiction; 

c. where the Contractor is a company or limited liability partnership registered in 
England and Wales or Scotland: 

(1) the Contractor preparing and submitting documents to a nominee or filing or 
lodging documents in court in each case in respect of a moratorium on creditor 
action under Schedule A1 of IA 86; 

(2) any composition, compromise, assignment, assignation or arrangement is 
made with any of its creditors (including, without limitation, a company voluntary 
arrangement under IA 86) or a moratorium on any of the Contractors 
indebtedness comes into force; 

 
 

(3) the presentation of a petition or other application for the appointment of any 
liquidator (whether provisional, interim or otherwise), administrator, receiver, 
administrative receiver, compulsory manager, trustee (in sequestration or 
otherwise), insolvency official or other similar officer in respect of the Contractor 
or any of its assets, unless it is withdrawn within three (3) Business Days from the 
date on which the Contractor is notified of it; 

(4) the appointment of any liquidator (whether provisional, interim or otherwise) 
administrator, receiver, administrative receiver, compulsory manager, trustee (in 
sequestration or otherwise), insolvency official or other similar officer in respect of 
the Contractor or any of its assets; 

(5) any resolution is passed or order made for the winding up, dissolution, 
administration or reorganisation of (or the institution of any other insolvency 
proceedings or procedure in relation to) the Contractor; 

(6) where the Contractor is either unable to pay its debts as they fall due or has 
no reasonable prospect of being able to pay debts which are not immediately 
payable. The Authority shall regard the Contractor as being unable to pay its 
debts if the Contractor is unable to pay its debts in terms of section 123 of IA 86; 
or 

(7) any analogous procedure or step is taken in any jurisdiction; 

d. where the Contractor is unable or admits inability to pay its debts as they fall 
due or is deemed to be or declared to be unable to pay its debts, suspends or 
threatens to suspend making payments or any of its debts or, by reason of actual or 
anticipated financial difficulties, or commences negotiations with one or more of its 
creditors with a view to rescheduling any of its indebtedness; 

e. where the Contractor is a company or similar entity (including any 
incorporated entity) registered other than in England and Wales or Scotland, events 
occur or are carried out which, within the jurisdiction to which it is subject, are similar in 
nature or effect to those specified above; 

Corrupt Gifts 

f. where the Authority becomes aware that the Contractor, its employees, agents or any 
Subcontractor (or anyone acting on its behalf or any of its or their employees): 

(1) has offered, promised or given to any Crown servant any gift or financial or 
other advantage of any kind as an inducement or reward: 

(a) for doing or not doing (or for having done or not having done) any act 
in relation to the obtaining or execution of this Contract or any other 
contract with the Crown; or 
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(b) for showing or not showing favour or disfavour to any person in relation 
to this Contract or any other contract with the Crown; 

(2) commits or has committed any prohibited act or any offence under the 
Prevention of Corruption Acts 1889 – 1916, under sub sections 108 – 109 of the 
Anti-Terrorism or Crime and Security Act 2001 before these Acts or sub sections 
are revoked or an offence under the Bribery Act 2010 with or without the 
knowledge or authority of the Contractor in relation to this Contract or any other 
contract with the Crown; 

 
 

(3) has entered into this Contract or any other contract with the Crown in 
connection with which commission has been paid or has been agreed to be paid 
by it or on its behalf, or to its knowledge, unless before the Contract is made 
particulars of any such commission and of the conditions of any such agreement 
for the payment thereof have been disclosed in writing to the Authority. 

g. In exercising its rights or remedies to terminate the Contract under A19 f. the 

Authority shall: 

(1) act in a reasonable and proportionate manner having regard to such matters 
as the gravity of, and the identity of the person committing the prohibited act; 

(2) give due consideration, where appropriate, to action other than termination of 
the Contract, including (without being limited to): 

(a) requiring the Contractor to procure the termination of a subcontract 
where the prohibited act is that of a Subcontractor or anyone acting on its 
or their behalf; 

(b) requiring the Contractor to procure the dismissal of an employee 
(whether its own or that of a Subcontractor or anyone acting on its behalf) 
where the prohibited act is that of such employee. 

h. Where the Contract has been terminated under clause A19 f. of this 
Condition, the Authority shall be entitled to purchase substitute Contractor Deliverables 
from elsewhere and recover from the Contractor any costs and expenses incurred by 
the Authority in obtaining the Contractor Deliverables in substitution from another 
supplier. 

A20. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights 
and duties of either Party accrued prior to termination.  The Conditions that expressly 
or by implication have effect after termination shall continue to be enforceable even 
after termination. 

A21. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising 
out of or relating to the Contract through negotiations between the respective 
representatives of the Parties having authority to settle the matter, which attempts may 
include the use of any alternative dispute resolution procedure on which the 
Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause A21.a 
the dispute shall be referred to arbitration. Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause A21.b shall be governed by the Arbitration Act 
1996. For the purposes of the arbitration, the arbitrator shall have the power to make 
provisional awards pursuant to Section 39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation 
to the arbitration process (including any awards) shall be confidential between the 
Parties, except as may be lawfully required in judicial proceedings relating to the 
arbitration or otherwise. 
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A22. Termination for Convenience 

a. The Authority shall have the right at any time to terminate the Contract in 
whole or in part by giving the Contractor written Notice to expire at the end of the 
period specified in Schedule 3 (Contract Data Sheet) or if no such period is specified 
at the end of twenty (20) Business Days. 

b. In the event that the Authority exercises its rights in accordance with clause 
A22.a, the Authority shall indemnify the Contractor against any commitments, liabilities 
or expenditure which are reasonably and properly chargeable by the Contractor in 
connection with the Contract and which would otherwise represent an unavoidable loss 
by the Contractor by reason of termination of the Contract or the relevant part thereof. 

c. The Authority’s total liability under clause A22.b shall be limited to the total 
price of the Contractor Deliverables payable under the Contract or the relevant part 
thereof, including any sums paid, due or becoming due to the Contractor at the date of 
termination. 

A23. Contractor’s Records 

The Contractor shall maintain all records in connection with the Contract (expressly or 
otherwise), and without prejudice to clause A11 (Disclosure of Information), make 
them available to be examined or copied, by or on behalf of the Authority, as the 
Authority may require. These records shall be retained for a period of at least six (6) 
years from: 

(1) the end of the Contract term; 

(2) termination of the Contract; or 

(3) the final payment, 

whichever occurs latest. 

A24. Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire 
automatically on the date identified in Schedule 3 (Contract Data Sheet) and L4 
unless it is otherwise terminated in accordance with the provisions of the Contract, or 
otherwise lawfully terminated. 

A25. Contractor’s Warranties 

a. The Contractor warrants and represents, that: 

(1) it has the full capacity and authority to enter into, and to exercise its rights and 
perform its obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in 
force it shall give the Authority Notice of any litigation, arbitration (unless 
expressly prohibited from doing so in accordance with the terms of the 
arbitration), administrative or adjudication or mediation proceedings before any 
court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant 
authority against itself or a Subcontractor which would adversely affect the 
Contractor's ability to perform its obligations under the Contract; 

(3) from the Effective Date of Contract no proceedings or other steps have been 
taken and not discharged (nor, to the best of the knowledge of the Contractor, 
threatened) for its winding-up or dissolution or for the appointment of a receiver, 
administrative receiver, administrator, liquidator, trustee or similar officer in 
relation to any of its assets or revenues; 

(4) for so long as the Contract remains in force it shall give the Authority 
Notice of any proceedings or other steps that have been taken but not 
discharged (nor to the best of the knowledge of the Contractor, threatened) for its 
winding-up or dissolution or for the appointment of a receiver, administrator, 
liquidator, trustee or similar officer in relation to any of its assets or revenues. 
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B The Contractor Deliverables 

B1. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in 
accordance with the Schedule of Requirements and the Specification, and shall 
allocate sufficient resource to the provision of the Contractor Deliverables to enable it 
to comply with this obligation. 

b. The Contractor shall: 

(1) comply with any applicable quality assurance requirements specified in 
Schedule 3 (Contract Data Sheet) in providing the Contractor Deliverables; 

(2) comply with all applicable Legislation; and 

(3) discharge its obligations under the Contract with all due skill, care, diligence 
and operating practice by appropriately experienced, qualified and trained 
personnel. 

c. The provisions of clause B1.b. shall survive any performance, acceptance or 
payment pursuant to the Contract and shall extend to any remedial services provided 
by the Contractor. 

d. The Contractor shall: 

(1) observe, and ensure that the Contractor’s Team observe, all health and safety 
rules and regulations and any other security requirements that apply at any of the 
Authority’s premises; 

(2) notify the Authority as soon as it becomes aware of any health and safety 
hazards or issues which arise in relation to the Contractor Deliverables; and 

(3) before the date on which the Contractor Deliverables are to start, obtain, and 
at all times maintain, all necessary licences and consents in relation to the 
Contractor Deliverables. 

B2. Environmental Requirements 

The Contractor shall in all its operations to perform the Contract, adopt a sound 
proactive environmental approach that identifies, considers, and where possible, 
mitigates the environmental impacts of its supply chain. The Contractor shall provide 
evidence of so doing to the Authority on demand. 

 

B3. Disruption 

a. The Contractor shall take reasonable care to ensure that in the performance 
of its obligations under this Contract it does not disrupt the operations of the Authority, 
its employees or any other contractor employed by the Authority. 

b. The Contractor shall, to the extent reasonably possible, inform the Authority of 
any actual or potential industrial action which affects or might affect its ability at any 
time to perform its obligations under the Contract as soon as it becomes aware of the 
actual or potential industrial action and certainly no later than seven (7) Business Days 
before the action is due to take place, whether such action be by its own employees or 
others. 

c. The Contract shall, to the extent reasonably possible, have robust 
contingency plans in place to ensure that, in the event of industrial action by the 
Contractor’s Team, provision of the Contractor Deliverables is maintained and such 
contingency plans shall be available for the Authority to inspect and / or comment on at 
any reasonable time and shall be updated and revised as necessary by the Contractor 
throughout the contract period. 

C Price 

C1. Contract Price 

a. The Contractor shall provide the Contractor Deliverables to the Authority at 
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the Contract Price. The Contract Price shall be a Firm Price unless otherwise stated in 
Schedule 3 (Contract Data Sheet). 

b. Subject to clause G2 the Contract Price shall be inclusive of any UK custom 
and excise or other duty payable. The Contractor shall not make any claim for 
drawback of UK import duty on any part of the Contract Deliverables supplied which 
may be for shipment outside of the UK. 

D Intellectual Property 

D1. Third Party Intellectual Property – Rights and Restrictions 

a) The Contractor shall promptly notify the Authority as soon as they become aware 
of:  

(1) any invention or design the subject of patent or registered Design 
Rights (or application thereof) owned by a third party which appears to be 
relevant to the performance of the Contract or to use by the Authority of anything 
required to be done or delivered under the Contract; 

(2) any restriction as to disclosure or use, or obligation to make payments in 
respect of any other intellectual property (including technical Information) 
required for the purposes of the Contract or subsequent use by the Authority of 
anything Delivered under the Contract and, where appropriate, the notification 
shall include such Information as is required by Section 2 of the Defence 
Contracts Act 1958; 

(3) any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or subsequent 
use by the Authority of anything required to be done or delivered under the 
Contract. 

Clause D1.a does not apply in respect of Contractor Deliverables normally available 

from the Contractor as a commercial off the shelf (COTS) item or service. 

a) If the Information required under clause D1.a has been notified previously, the 
Contractor may meet its obligations by giving details of the previous notification. 

b) For COTS Contractor Deliverables patents and registered designs in the UK, in 
respect of any question arising (by way of an allegation made to the Authority or 
Contractor, or otherwise) that the manufacture or provision under the Contract of 
Contractor Deliverables normally available from the Contractor as a COTS item or 
service is an infringement of a UK patent or registered design not owned or controlled 
by the Contractor or the Authority, the Contractor shall, subject to the agreement of the 
third party owning such patent or registered design, be given exclusive conduct of any 
and all negotiations for the settlement of any claim or the conduct of any litigation 
arising out of such question. The Contractor shall indemnify the Authority, its officers, 
agents and employees against any liability and cost arising from such allegation. This 
clause shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such 
question; 

(2) the Authority has entered or enters into any discussions on such question with 
any third party without the prior written agreement of the Contractor; 

(3) the Authority has entered or enters into negotiations in respect of any relevant 
claim for compensation in respect of Crown Use under Section 55 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1977; 

(4) legal proceedings have been commenced against the Authority or the 
Contractor in respect of Crown Use, but only to the extent of such Crown Use 
that has been properly authorised. 

d. The indemnity in clause D1.c does not extend to use by the Authority of 
anything supplied under the Contract where that use was not reasonably foreseeable 
at the time of the Contract. 
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e. In the event that the Authority has entered into negotiation in respect of a 
claim for compensation, or legal proceedings in respect of the Crown Use have 
commenced, the Authority shall forthwith authorise the Contractor for the purposes of 
performing the Contract (but not otherwise) to utilise a relevant invention or design in 
accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949 and to use any model, document or information relating 
to any such invention or design which may be required for that purpose. 

f. For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior to 
the Effective Date of the Contract, then unless it has been otherwise agreed, under the 
provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949, the Contractor is hereby authorised to utilise that 
invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK 
Registered Design, for the purpose of performing the Contract. 

g. If, under clause D.1a, a relevant invention or design is notified to the Authority 

by the Contractor after the Effective Date of Contract, then: 

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 
relevant action against the Contractor, the Authority shall issue to the Contractor 
a written authorisation in accordance with the provisions of Sections 55 and 56 of 
the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and 

(2) in any event, unless the Contractor and the Authority can agree an 
alternative course of action, the Authority shall not unreasonably delay the issue 
of a written authorisation in accordance with the provisions of Sections 55 and 56 
of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. 

h. The Authority shall assume all liability and shall indemnify the Contractor, its 
officers, agents and employees against liability, including the Contractor’s costs, as a 
result of infringement by the Contractor or their suppliers of any patent, utility model, 
registered design or like protection outside the United Kingdom in the performance of 
the Contract when such infringement arises from or is incurred by reason of the 
Contractor following any specification, statement of work or instruction in the Contract 
or using, keeping or disposing of any item given by the Authority for the purpose of the 
Contract in accordance with the Contract. 

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered 
design or like protection outside the UK in the performance of the Contract when such 
infringement arises from or is incurred otherwise than by reason of the Contractor 
following any specification, statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for the purpose of the Contract 
in accordance with the Contract. 

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee 
or similar expense incurred in respect of anything to be done under the Contract, 
where: 

(1) a relevant discharge has been given under Section 2 of the Defence 
Contracts Act 1958, or relevant authorisation in accordance with Sections 55 or 
57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or 
Section 240 of the Copyright, 

Designs and Patents Act 1988 in respect of any intellectual property; or 

(2) any obligation to make payments for intellectual property has not been 
promptly notified to the Authority under clause D1.a. 

k. Where authorisation is given by the Authority under clause D1.e, D1.f or 
D1.g, to the extent permitted by Section 57 of the Patents Act 1977, Section 12 of the 
Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 
1988, the Contractor shall also be: 
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(1) released from payment whether by way of royalties, licence fees or similar 
expenses in respect of the Contractor's use of the relevant invention or design, or 
the use of any relevant model, document or information for the purpose of 
performing the Contract; and 

(2) authorised to use any model, document or information relating to any such 
invention or design which may be required for that purpose. 

l. The Contractor shall assume all liability and indemnify the Authority and its officers, 
agents and employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the 
world in respect of any item to be supplied under the Contract or otherwise in the 
performance of the Contract; 

(2) misuse of any confidential information, trade secret or the like by the 
Contractor in performing the Contract; 

(3) provision to the Authority of any information or material which the Contractor 
does not have the right to provide for the purpose of the Contract. 

m. The Authority shall assume all liability and indemnify the Contractor, its 
officers, agents and employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the 
world in respect of any item provided by the Authority for the purpose of the 
Contract but only to the extent that the item is used for the purpose of the 
Contract; 

(2) alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of information provided by the Authority for the 
purposes of the Contract, but only to the extent that Contractor’s use of that 
Information is for the purposes intended when it was disclosed by the Authority. 

n. The general authorisation and indemnity is: 

(1) Clauses D1.a – D.1.m represents the total liability of each Party to the other 
under the Contract in respect of any infringement or alleged infringement of 
patent or other Intellectual Property Right (IPR) owned by a third party; 

(2) Neither Party shall be liable, one to the other, for any consequential loss or 
damage arising as a result, directly or indirectly, of a claim for infringement or 
alleged infringement of any patent or other IPR owned by a third party; 

(3) A Party against whom a claim is made or action brought, shall promptly notify 
the other Party in writing if such claim or action appears to relate to an 
infringement which is the subject of an indemnity or authorisation given under this 
Condition by such other Party. The notification shall include particulars of the 
demands, damages and liabilities claimed or made of which the notifying Party 
has notice; 

(4) The Party benefiting from the indemnity or authorisation shall allow the other 
Party, at its own expense, to conduct any negotiations for the settlement of the 
same, and any litigation that may arise therefrom and shall provide such 
information as the other Party may reasonably require; 

(5) Following a notification under clause D1.n.(3), the Party notified shall advise 
the other Party in writing within thirty (30) Business Days whether or not it is 
assuming conduct of the negotiations or litigation. In that case the Party against 
whom a claim is made or action brought shall not make any statement which 
might be prejudicial to the settlement or defence of such a claim without the 
written consent of the other Party; 

(6) The Party conducting negotiations for the settlement of a claim or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct and 
progress of such negotiations. 
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o. If at any time a claim or allegation of infringement arises in respect of 
copyright, database right, Design Right or breach of confidence as a result of the 
provision of any Contractor Deliverable by the Contractor to the Authority, the 
Contractor may at its own expense replace the item with an item of equivalent 
functionality and performance so as to avoid infringement or breach. The Parties will 
co-operate with one another to mitigate any claim or damage which may arise from use 
of third party IPR. 

p. Nothing in clause D1 shall be taken as an authorisation or promise of an 

authorisation under Section 240 of the Copyright, Designs and Patents Act 1988. 

E Facilities and Assets 

E1. Access to Contractor’s Premises 

The Contractor shall provide to the Authority’s Representatives following reasonable 
notice, relevant accommodation / facilities, at no direct cost to the Authority, and all 
reasonable access to its premises for the purpose of monitoring the Contractor’s 
progress and quality standards in performing the Contract. 

F Delivery 

F1. Authority’s Remedies for Breach of Contract 

a. If the Contractor: 

(1) fails to provide the Contractor Deliverables (or any part thereof) by the 
relevant date specified in Schedule of Requirements and / or the Specification; 

(2) provides Contractor Deliverables (or any part thereof) that are not in 
accordance with, or the Contractor fails to comply with, any terms of the Contract; 

(3) supplies Contractor Deliverables that do not comply with clause B1.b; 

(4) fails to address the Authority’s concerns to the Authority’s satisfaction in 
accordance with clause A18, or fails to supply or withholds the Information 
required under clause A18.a; 

(5) commits a persistent failure by failing to meet 

(a) 1 or more KPIs on a rolling 3 month period, 

the Authority shall have the right to exercise one or more of the following remedies: 

(6) where the Contractor commits a persistent failure in accordance with clause 
F1.a.(5) or where the breach is material, to terminate the Contract or the relevant 
part thereof, with immediate effect and without liability to the Authority, by giving 
written Notice to the Contractor; 

(7) refuse to accept the provision of any further Contractor Deliverables by the 
Contractor and the Contractor shall refund to the Authority any sums paid in 
respect of the Contractor Deliverables that fail to comply with the terms of the 
Contract; 

(8) give the Contractor the opportunity at the Contractor’s expense to carry out 
such remedial services as is necessary to correct the Contractor’s failure or 
otherwise to rectify the breach within the Authority-specified time limits; 

(9) purchase substitute services from elsewhere; 

(10) claim such damages as may have been sustained as a result of the 
Contractor’s breach or breaches of the Contract, including but not limited to any 
costs and expenses incurred by the Authority in: 

(a) carrying out any work that may be required to make the Contractor 
Deliverables comply with the Contract; or 

(b) obtaining the Contractor Deliverables in substitution from another 
supplier. 
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b. In addition to the Authority’s rights in clause F1.a, if the Authority reasonably 
believes at any time before the Contract Implementation Date that the Contractor will 
not be able to achieve Full Service Provision by the Contract Implementation Date then 
the Authority shall be entitled to terminate the Contract in whole or in part with 
immediate effect and without liability by giving written Notice to the Contractor. 

c. In the event that the Authority terminates the Contract in whole or in part 
pursuant to clause F1.a.(7) or F1.b. or for any other lawful reason, the Authority shall 
also have the right to require the Contractor to transfer any or all of the Assets to the 
Authority, wherever they are located, upon the payment of a sum representing the 
market value of those Assets which the Contractor has purchased but not recovered 
the cost of from the Authority. 

d. This clause F1 shall also apply to any remedial services carried out by the 
Contractor in accordance with clause F1.a.(9). 

e. The Authority’s rights and remedies under this clause F1 are in addition to its 
rights and remedies implied by statute and common law. 

G Payment and Receipts 

G1. Payment – This payment clause (G1) does not apply – please see section L15 

for further instructions/guidance. 

G2. Value Added Tax 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any 
similar EU (or non-EU) taxes chargeable on the provision of any Contractor 
Deliverables by the Contractor to the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or 
has registered voluntarily) in respect of its business activities at the time of any supply, 
the Contractor shall include separately in any claim for payment a sum equal to any 
VAT chargeable at the prevailing rate on the Contract Price claimed and the Authority 
shall pay it. In the event of any doubt about the applicability of the tax in such cases, 
the Authority may require the Contractor to obtain and pass to the Authority a formal 
ruling from HM Revenue and Customs (HMRC). 

 

c. The Contractor is responsible for the determination of VAT liability. In cases 
of doubt, the Contractor shall consult HMRC and not the Authority’s Representative. 
The Contractor shall notify the Authority’s Representative (Commercial) of the 
Authority’s VAT liability under this Contract, when the liability is other than at the 
standard rate of VAT, and any changes to it. 

d. Where the provision of any Contractor Deliverables comes within the scope of 
UK VAT, but the Contractor is not required by UK VAT law to be registered for UK VAT 
(and has not registered voluntarily), the Authority shall be responsible for assessing 
and paying over directly to HMRC any UK output VAT due in respect of the Contractor 
Deliverables. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority 
outside the UK, the Contractor may be required by the laws of the country where the 
supply takes place to register there for EU (or non-EU) turnover or similar tax. In that 
event, the Authority shall pay to the Contractor in addition to the Contract Price (and 
any other sum due to the Contractor under the Contract) a sum equal to the tax the 
Contractor is liable to pay to the tax authorities of the country in question in relation to 
the Contractor Deliverables. 

G3. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in 
accordance with clause A6 (Assignment of Contract), the Contractor may assign to a 
third Party (“the Assignee”) the right to receive payment of the Contract Price or any 
part thereof due to the Contractor under the Contract (including interest which the 
Authority incurred through late payment under the Late Payment of Commercial Debts 
(Interest) Act 1998 (‘the Act’)). Any assignment of the right to receive payment of the 
Contract Price (or any part thereof) under this clause G3 shall be subject to: 
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(1) reduction of any sums in respect of which the Authority exercises its 
right of recovery under clause L15; 

(2) all related rights of the Authority under the Contract in relation to the 
recovery of sums due but unpaid; and 

(3) the Authority receiving notification under both clauses G3.b and G3.c.(2). 

b. In the event that the Contractor obtains from the Authority the consent to 
assign the right to receive the Contract Price (or any part thereof) under clause G3.a, 
the Contractor shall notify the Authority in writing of the assignment and the date upon 
which the assignment becomes effective. 

c. The Contractor shall ensure that the Assignee: 

(1) is made aware of the Authority’s continuing rights under clauses 
G3.a.1 and G3.a.2; and 

(2) notifies the Authority of the Assignee’s contact information and bank 
account details to which the Authority shall make payment, subject to any 
reduction made by the Authority in accordance with sub-clauses G3.a.(1) and 
G3.a.(2). 

d. The provisions of clause L15 shall continue to apply in all other respects after 

the assignment and shall not be amended without the prior approval of the Authority. 

H. Contract Administration 

H1. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if 
any) specified in Schedule 3 (Contract Data Sheet) and shall ensure that its 
Contractor’s Representatives are suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s 
Representatives at the times and in the format (if any) specified in Schedule 3 
(Contract Data Sheet). The reports shall detail as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 

(2) risks and opportunities; 

(3) any other information specified in Schedule 3 (Contract Data Sheet); and 

(4) any other information reasonably requested by the Authority. 

H2. Authority Representatives 

a. Any reference to the Authority in respect of: 

(1) the giving of consent; 

(2) the delivering of any Notices; or 

(3) the doing of any other thing that may reasonably be undertaken by an 
individual acting on behalf of the Authority, 

shall be deemed to be references to the Authority's Representatives in accordance with 
this clause H2. 

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data 
Sheet) (or their nominated deputy) shall have full authority to act on behalf of the 
Authority for all purposes of the Contract. Unless notified in writing before such act or 
instruction, the Contractor shall be entitled to treat any act of the Authority’s 
Representatives which is authorised by the Contract as being expressly authorised by 
the Authority and the Contractor shall not be required to determine whether authority 
has in fact been given. 

c. In the event of any change to the identity of the Authority’s Representatives, 
the Authority shall provide written confirmation to the Contractor, and shall update 
Schedule 3 (Contract Data Sheet) in accordance with clause A2 (Amendments to 
Contract). 
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H3. Notices 

a. A Notice served under the Contract shall be: 

(1) in writing in the English Language; 

(2) authenticated by signature or such other method as may be agreed 
between the Parties; 

(3) sent for the attention of the other Party’s representative, and to the address 
set out in Schedule 3 (Contract Data Sheet); 

(4) marked with the number of the Contract; and 

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if 
agreed in Schedule 3 (Contract Data Sheet), by electronic mail. 

b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is a Business Day in the 
place of receipt, and otherwise on the first Business Day in the place of receipt 
following the day of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business 
Day in the case of airmail) after the day of posting; 

(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours on a Business Day 
(recipient’s time) on completion of receipt by the sender of verification of 
the transmission from the receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day 
(recipient’s time) following the completion of receipt by the sender of 
verification of transmission from the receiving instrument. 

 

J. The project specific DEFCONS and DEFCON SC variants that apply to this 
Contract are: 

 
DEFCON 76 (SC3) Edn 12/14 – Contractor’s Personnel at Government Establishments 
DEFCON 601 (SC) Edn 03/15 – Redundant Material 
DEFCON 611 (SC3) Edn 02/16 – Issued Property 
DEFCON 630 (SC) Edn 03/15 – Framework Agreements 
DEFCON 637 Edn 05/17 – Defect Investigation and Liability 
DEFCON 694 (SC3) Edn 03/16 - Accounting for property of the Authority 
DEFCON 812 Edn 04/15 – Single Source Open Book 
DEFCON 815 Edn 04/15 – Contract Pricing Statement 

 
K. Special Conditions of Contract that apply to this Contract are: 

K1. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 
Certificate of Conformity (CofC) in accordance with Schedule 3 (Contract Data Sheet) 
Schedule 2 (Schedule of Requirements for Associated Goods) and any applicable 
Quality Plan. One copy of the CofC shall be sent to the Authority’s Representative 
(Commercial) upon Delivery, and one copy shall be provided to the Consignee upon 
Delivery. 

b. The Contractor shall consider the CofC to be a record in accordance with clause A23 
(Contractor’s Records). 

c. The Information provided on the CofC shall include: 

(1) Contractor’s name and address; 

(2) Contractor unique CofC number; 

(3) Contract number and where applicable Contract amendment number; 

(4) Details of any approved concessions; 
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(5) Acquirer name and organisation; 

(6) Delivery address; 

(7) Contract Item Number from Schedule 2 (Schedule of Requirements for 
Associated Goods); 

(8) Description of Contractor Deliverable, including part number, Specification and 
configuration status; 

(9) Identification marks, batch and serial numbers in accordance with the 
Specification; 

(10) Quantities; 

(11) A signed and dated statement by the Contractor that the Contractor 
Deliverables comply with the requirements of the Contract and approved 
concessions. 

Exceptions or additions to the above are to be documented. 
 

d. Where Annex A to Schedule 2 (Schedule of Requirements for Associated 
Goods) and any applicable Quality Plan require demonstration of traceability and design 
provenance through the supply chain the Contractor shall include in any relevant 
subcontract the requirement for the Information as detailed at clause c. The Contractor 
shall ensure that this Information is available to the Authority through the supply chain, 
upon request in accordance with condition A23 (Contractor Records). 

 

K2. Marking of Contractor Deliverables 

a. The Contractor shall ensure that each Contractor Deliverable is marked clearly and 
indelibly: 

(1) in accordance with the requirements specified in Schedule 3 (Contract Data 
Sheet, or if no such requirement is specified, with the MOD stock reference number, 
NATO Stock Number (NSN) or alternative reference number specified in Schedule 2, 
(Schedule of Requirements for Associated Goods); 

(2) where the Contractor Deliverable has a limited shelf life, the marking shall 
include: the expiry date/date of manufacture, expressed as specified in Schedule 3 
(Contract Data Sheet), or in the absence of such requirement, they shall be marked 
as month (letters) and year (last two figures); and 

(3) ensure that any marking method used does not have a detrimental effect on 
the strength, serviceability or corrosion resistance of the Contractor Deliverables. 

 
b. Where it is not possible to mark a Deliverable with the required particulars, these 
should be included on the package in which the Deliverable is packed, in accordance with 
clause K3 and K9. 

K3. Supply of Hazardous Material or Substance in Contractor Deliverables 

DEFFORM 68 is attached as Schedule 8. No hazardous material or substance has been 
identified. Therefore the following text is not applicable. 

a. The Contractor shall establish if the Contractor Deliverables are, or contain, 
Dangerous Goods as defined in the regulations set out in this condition. Any that do 
shall be packaged for UK or worldwide shipment by all modes of transport in 
accordance with the following unless otherwise specified in Schedule 2 (Schedule of 
Requirements for Associated Goods): 

(1) the Technical Instructions for the Safe Transport of Dangerous Goods by Air 
(ICAO), IATA Dangerous Goods Regulations; 

(2) the International Maritime Dangerous Goods (IMDG) Code; 

(3) the Regulations Concerning the International Carriage of Dangerous Goods 
by Rail (RID); and 

(4) the European Agreement Concerning the International Carriage of Dangerous 
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Goods by Road (ADR). 

b. Certification markings, incorporating the UN logo, the package code and other 
prescribed Information indicating that the package corresponds to the successfully 
designed type shall be marked on the Packaging in accordance with the relevant 
regulation. 

c. As soon as possible and in any event within the period specified in Schedule 
3 (Contract Data Sheet) (or if no such period is specified no later than one (1) month 
prior to the Delivery Date), the Contractor shall provide to the Authority’s 
Representatives in the manner and format prescribed in Schedule 3 (Contract Data 
Sheet) and SC3 Core Plus Schedule “Hazardous Articles, Materials or 
Substances Supplied Under the Contract: Data Requirements”: 

(1) a completed SC3 Core Plus Schedule “Hazardous Articles, Materials or 
Substances Supplied Under the Contract: Data Requirements”, confirming 
whether or not to the best of its knowledge any of the Contractor Deliverables are 
Hazardous Contractor Deliverables; and 

(2) for each Hazardous Contractor Deliverable, a Safety Data Sheet containing 
the data set out at clause d, which shall be updated by the Contractor during the 
period of the Contract if it becomes aware of any new relevant data. 

 

d. Safety Data Sheets, if required under clause c., shall be provided in 
accordance with the REACH Regulations (EC) No 1907/2006 and any additional 
Information required by the Health and Safety at Work etc Act 1974 and shall contain: 

(1) Information required by the Chemicals (Hazardous Information and Packaging 
for Supply) (CHIP) Regulations 2009 and/or the Classification, Labelling and 
Packaging (CLP) Regulation 1272/2008 (whichever is applicable) or any 
replacement thereof; 

(2) where the Hazardous Contractor Deliverable is, contains or embodies a 
Radioactive substance as defined in the Ionising Radiation Regulations SI 
1999/3232, details of the activity, substance and form (including any isotope); 

(3) where the Hazardous Contractor Deliverable has magnetic properties, details 
of the magnetic flux density at a defined distance, for the condition in which it is 
packed; and 

(4) where the Hazardous Contractor Deliverables are ordnance, munitions or 
explosives, in addition to the requirements of CHIP and/or the CLP Regulation 
1272/2008 and REACH the Contractor shall comply with hazard reporting 
requirements of DEF STAN 07-085 Design Requirements for Weapons and 
Associated Systems. 

e. The Contractor shall retain its own copies of the Safety Data Sheets provided 
to the Authority in accordance with clause d. for four (4) years after the end of the 
Contract and shall make them available to the Authority’s Representatives on request. 

f. Nothing in this Clause reduces or limits any statutory or legal obligation of the 
Authority or the Contractor. 

 

K4. Timber and Wood-Derived Products – This clause is NOT relevant in this instance 
as Timber and Wood –Derived products are incidental to the Contract and there is existing 
legislation and regulations to ensure timber supply chains are legal - (The Timber and 
Timber Products (Placing on the Market) Regulations 2013 and the Forest Law Enforcement, 
Governance and Trade Regulations 2012 (as amended). 

K5. Rejection 

This clause relates to any items of issued property 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform 
to the Specification or any other terms of this Contract, then (without limiting any other 
right or remedy that the Authority may have) the Authority may reject the Contractor 
Deliverables (in whole or in part). The Authority shall return these Contractor 
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Deliverables to the Contractor at the Contractor’s risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause a. shall take 
place by the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or 
if no such period is specified within 20 (twenty) Business Days. 

 

K6. Delivery/Collection 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor 
Deliverables are to be Delivered to the Consignee by the Contractor or Collected from 
the Consignor by the Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a 
third party acting on behalf of the Contractor), the Contractor shall, unless otherwise 
stated in writing: 

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract 
Data Sheet) in advance of the Delivery Date in order to agree administrative 
arrangements for Delivery and provide any Information pertinent to Delivery 
requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 
(Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied 
by, A Delivery Note (as specified in Schedule 3 -Contract Data Sheet). 

(4) be responsible for all costs of Delivery; and 

(5) Deliver the Contractor Deliverables to the Consignee as stated in Table 2 of 
Schedule 2, (Schedule of Requirements for Associated Goods) by the 
Delivery Date between the hours agreed by the Parties; 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a 
third Party acting on behalf of the Authority), the Contractor shall, unless otherwise 

stated in writing: 

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of 
DEFFORM 111 at Annex A to Schedule 3 (DEFFORM 111) in advance of the 
Delivery Date in order to agree specific arrangements for Collection and provide 
any Information pertinent to the Collection requested; 

(2) comply with any special instructions for arranging Collection in Schedule 3 
(Contract Data Sheet); 

(3) ensure that the Contractor Deliverables are available for Collection by the 
Authority from the Consignor, as specified in Schedule 3 (Contract Data Sheet) 
by the Delivery Date between the hours agreed by the Parties; and 

(4) in the case of Overseas consignments, ensure that the Contractor 
Deliverables are accompanied by the necessary transit documentation. All 
Customs clearance shall be the responsibility of the Authority’s Representative 
(Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the 
Contractor to the Authority: 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the 
Consignee in accordance with clause b; or 

(2) on the Collection of the Contractor Deliverables from the Consignor by the 
Authority once they have been made available for Collection by the Contractor in 
accordance with clause c. 

As this requirement will be an Enabling Contract the following delivery details also 
apply in addition to K6 and K9. 
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ALL DELIVERIES –DONNINGTON, BICESTER AND ST ATHAN 

 

Unless an alternative procedure has been agreed by Team Leidos and has been 
communicated to the supplier/delivery team, the following procedures are applied when 
agreeing and booking in trade deliveries to the Donnington, Bicester and St Athan sites. 

 

DONNINGTON 
 

All deliveries to or collections from Donnington shall be made via the West Gate entrance. 
 

Items requiring delivery to Leidos that fall outside of the above criteria, should be declared 
through the Logistics Commodities and Services Vehicle Booking Service (Booking Slots) 
situated in Trade Receipts, B5 FMW Donnington, using the Email address below: 

 
DESDSDA-FMWSLOTS@mod.uk 

 

The following should be quoted: 
 

 13 digit NATO Stock Number (NSN) for deliveries of 10 NSNs or under (multiple pallet 
deliveries of a single NSN will not be accepted without it). 

 Type of Item (Description). 

 Requirement Change Form (RCF) Number as advised by Project Team. 

 Number of packages / pallets. 

 Any special type of Mechanical Handling aids required. 

 Any specialist information e.g. Urgent Operational Requirement / Valuable & Attractive. 

 Supplier / Carrier Details. 

 Contact Number in case of communication failure. 

 Preferable date and time for delivery. 

 A safety data sheet is needed for hazardous items. 
 

If urgent delivery is requested for operational reasons then this must be endorsed on the 
application and Team Leidos shall carry out the necessary checks in order to fast track the 
application. 

 
On receipt of this information, Team Leidos shall reply within 2 hours and offer the next 
available delivery/collection slot. 

 
In the absence of the information detailed above, time slots for delivery shall not be 
allocated. 

 
It is a condition of this Contract that, in the event that the Contractor does not adhere to the 
time of delivery notified by the Authority, the Authority shall not consider itself responsible for 
any subsequent claim by the Contractor, nor to be held liable to meet any addition charges 
incurred by the Contractor through failure to deliver/collect on the due date at the appointed 
time. 

 

ALL DELIVERIES – BICESTER 
 

All hauliers delivering products to Bicester must initially contact the Receipt Clerk to obtain a 
booking reference. 

 
Hauliers should be aware that a minimum of 48 hours’ notice should be given for the delivery 
of 40-foot trailer loads. This will ensure that resources are available to complete the 
offloading of packages on the agreed day and time. 

 

The Receipt Clerk can be contacted on 01869 257039. 
This service is available between 07:30-16:00 Monday to Thursday and 08:00-13:00 on 
Friday. 

 

mailto:DESDSDA-FMWSLOTS@mod.uk
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Outside these hours, hauliers should leave a message and the Receipt Clerk will action the 
next working day. 

 
The Receipt Clerk will require the following pieces of information: 

 

 13-digit NATO Stock number (NSN). 

 Type of item (Description). 

 Requirement Change Form (RCF) Number as advised by Project Team. 

 Number of packages / pallets. 

 Priority of the packages being delivered. 

 Ultimate consignee address for packages going overseas. This would also include the 
Unit Identification Number (UIN) and British Forces Post Office (BFPO) number. 

 Whether the consignment contains Dangerous Goods. 

 Supplier / haulier details. 

 Contact telephone number and name. 

 Preferable date and time for delivery. 

 Any special type of mechanical handling aids that may be required. 

 Any specialist information e.g. Urgent Operational Requirement / Valuable & Attractive. 

 A safety data sheet is needed for hazardous items. 

 

At the point of delivery, Bicester reserves the right to: 

 Not accept a delivery outside the hours: 
 

Monday – Thursday: 08.00 – 15.30 
Friday: 08.00 – 12.30 

 

 Reject loosely loaded products that should have been palletised. 

 Reject Dangerous Goods consignments that are not documented/labelled/packaged 
correctly, in line with the modal regulations. 

 Re-direct the driver to the building that the package is addressed for delivery. 

 Re-direct the driver to an approved offloading area. 

 Reject any unsafe loads. 

 Refuse delivery of products should there be evidence of damage or missing packages. 

 Refuse access to the site if, after investigation, the haulier is identified as not having a 
booking reference. 

 Refuse the delivery of the product, if after investigation the driver is not in possession of 
or has knowledge of the booking reference. 

 

Team Leidos will not take responsibility for undelivered products should the company 
choose not to be re-directed. 

 

ALL DELIVERIES –ST ATHAN 
 

Deliveries are accepted into Team Leidos - St Athan Super Hanger within the following 
hours: 

 

Monday –Thursday: 08:30 – 16:00 
Friday: 08:30 – 10:30 

 
Requests for delivery slots must be received a minimum of 24 hours in advance, except 
where PT authority has been granted for urgent requirements. 

 

Contact Number - 01446 751633 
Email - DESLCSLS-StAthanSHanger@mod.uk 

 

At the point of delivery, St Athan reserves the right to: 
 

 Not accept a delivery outside the hours Monday – Thursday: 08:30 – 16:00, Friday: 08:30 
–10:30. 

mailto:DESLCSLS-StAthanSHanger@mod.uk
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 All drivers are required to provide Photographic ID to gain access to the MOD St Athan 
site. 

 Reject loosely loaded products that should have been palletised. 

 Reject Dangerous Goods consignments that are not documented/labelled/packaged 
correctly, in line with the modal regulations. 

 Re-direct the driver to the building that the package is addressed for delivery. 

 Re-direct the driver to an approved offloading area. 

 Reject any unsafe loads. 

 Refuse delivery of products should there be evidence of damage or missing packages. 

 Refuse access to the site if, after investigation, the haulier is identified as not having a 
booking reference. 

 Refuse the delivery of the product, if after investigation the driver is not in possession of 
or has knowledge of the booking reference. 

 

Team Leidos will not take responsibility for undelivered products should the company 
choose not to be re-directed. 

 

PURPLE GATE / ONWARDS TRANSMISSION DELIVERIES INTO BICESTER 
 

It is important where Project Teams, Operating Centres and organisations use the Purple 
Gate Bicester as a point of entry into the Joint Supply Chain (JSC) for materiel consignments 
not held or satisfied from within Logistic Service sites utilise what is known as a Consignment 
Information Sheet in accordance with JSP 886, Volume 3, Part 7. 

 
It’s use and accuracy is key as it enables Logistic Service staff to extract the information onto 
the MOD recognised consignment tracking system, known as VITAL (Visibility in Transit 
Logging). 

 
Enclosed is the link taken from the DES Logistic Services Help Desk (DOCS) web page 

Consignment_Information_Sheet.doc. 
 

Further direction and clarity can be provided by contacting the following: 
 

a) Bicester Receipt Co-ord Clerk 
Civ Tel: 01869 257039 
Mil Tel: 94240 3039 

 
b) Bicester Military Ops Cell (Distribution Hub/Purple Gate) 

Civ Tel: 01869 257211/258432 
Mil Tel: 94240 3211/8432 

 

Due to the secure nature of the Team Leidos Depots, all delivery drivers must have 
the appropriate identification and documentation relating to the load or risk being 
turned away. It is important to adhere to the above identified criterion. 

 
NCR Collection: 

 

If the booking request is for a Non-Compliant Trade Receipt requiring collection from 
the Donnington site, the NCR number (NCR 0*****), NSN and any covering 
Documentation is required at the email stage. 

 
LEIDOS-KN-OPSID-MUTradeNCR@mod.uk 

 

Should the email communication links be unavailable please contact: 
 

Booking Slots 
Mobile – 07500 123710 
Civ – 01952 673322 
Receipts Manager - 01952 673305 
Receipts Supervisor - 01952 673389 

 

mailto:LEIDOS-KN-OPSID-MUTradeNCR@mod.uk


Page 31 of 88 

 

 

Trade Deliveries to B47 Donnington 
All deliveries irrespective of size, weight, etc.; are to be booked in by telephoning: 

 
Civ Tel: Mil Tel: 
01952 672112 94480 2112 
01952 672110 94480 2110 

 

Trade Deliveries to B54 Donnington 

All deliveries irrespective of size, weight, etc.; are to be booked in by telephoning: 
Civ Tel: Mil Tel: 
01952 672236 94480 2236 
01952 672231 94480 2231 

 

Trade Deliveries to Warehouse 33 Donnington 
There is no requirement to book in. 

 

Warehouse 33 reserves the right to not accept a delivery outside of the hours 8:00 to 16:00 
(15:30 Friday only). 

 
K7. Self to Self Delivery – This Clause is not relevant in this instance. 

K8. Acceptance 

a. Acceptance of the Contractor Deliverables shall occur in accordance with any 
acceptance procedure. If no acceptance procedure is so specified acceptance shall 
occur when either: 

(1) the Authority does act in relation to the Contractor Deliverable which is 
inconsistent with the Contractor’s ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in 
clause K5.b has elapsed. 

 
 

K9. Packaging and Labelling (excluding Contractor Deliverables containing 
Munitions) 

a. The Contractor shall pack or have packed the Contractor Deliverables: 

(1) in accordance with any requirements specified in Schedule 2, (Schedule of 
Requirements for Associated Goods) (which if represented by packing codes 
shall be interpreted by reference to DEFFORM 96 and DEF STAN 81-41 (Part 
1)); 

(2) to ensure that each Deliverable may be transported in an undamaged and 
serviceable condition. 

b. The Contractor shall ensure that each package containing the Contractor 
Deliverables is labelled to include: 

(1) the name and address of the Consignor and Consignee as in Table 2 
of Schedule 2 (Schedule of Requirements for Associated Goods) including: 

(a) the Delivery destination/address if not of the Consignee; 

(b) the transit destination/address (for aggregation/disaggregation, 
onward shipment etc.); 

(2) the description and quantity of the Contractor Deliverables enclosed; 

(3) the full 13 digit NATO Stock Number (NSN) where the UK is registered 
as a user of it, or, where the requirement does not have an NSN, with the 
alternative reference number specified in Schedule 2, (Schedule of 
Requirements for Associated Goods); 

(4) the makers part, catalogue, serial or batch number as appropriate; 

(5) the Contract number (call off order numbers if enabling or as 
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appropriate); 

(6) any statutory Hazard markings and any handling markings, including the mass 
of any package which exceeds 3kg; 

(7) the Packaging level (Military J, N or P, special H, Commercial A etc.) as 
specified in Schedule 2, (Schedule of Requirements for Associated Goods); 

(8) where applicable, any particulars which cannot be marked on each Contractor 
Deliverable in accordance with clause K2.b; 

(9) any additional markings specified in Schedule 2, (Schedule of 
Requirements for Associated Goods); 

(10) the Primary Packaged Quantity (PPQ) (if Trade Packaging); and 

(11) if Trade Packaging to be marked in blue “TRADE PACKAGE” or if 
Export Trade Packaging to be marked in black "EXPORT TRADE PACKAGING". 

 

Where UK Military or NATO Packaging is required, labelling of the Contractor 
Deliverables shall be in accordance with DEF STAN 81-41 (Part 6) and clause b. 

c. Bar code markings shall be applied to the external surface of each package 
and to each PPQ package within. The minimum information shall include; the full 13 
digit NSN, Denomination of Quantity (D of Q) see DEFFORM 96, actual quantity in 
package, Serial Number and/or batch number, if applicable. The bar code symbology 
used shall meet the requirements of STANAG 4329. Code 39 shall be the default 
symbology for the Packaging marking application. Requirements for positioning bar 
codes are defined in DEF STAN 81-41 (Part 6). 

d. Where the Contractor Deliverables are, or contain Dangerous Goods within 
the meaning of the regulations set out in clauses K4.a and K4.b, the Packaging level 
is always Trade or Export Trade Packaging not Military Level as noted in DEF STAN 
81-41 (All Parts). 

e. Where UK Military or NATO Packaging is required, the Contractor shall meet 
the requirements as specified in Schedule 2, (Schedule of Requirements for 
Associated Goods). The Contractor Deliverables shall be contained in packages 
which comply with the requirements of DEF STAN 81-41 (parts 1, 2 and 5) and be 
capable of meeting the appropriate test requirements of DEF STAN 81-41 (part 3). 

f. Where there is requirement to design UK Military or NATO level Packaging, 
the work shall be undertaken by a company which is registered and certified to Military 
Packaging Accreditation Scheme (MPAS), (ISO 9001 based), or which is able to 
demonstrate that its quality systems and Military package design expertise are of an 
equivalent standard. Military Level Packages shall be designed to comply with the 
relevant requirements of DEF STAN 81-41; testing to DEF STAN 81-41 (Part 3) or DEF 
STAN 00-35. Packaging designs shall be prepared on a Services Packaging 
Instruction Sheet (SPIS), in accordance with DEF STAN 81-41 (Part 4). 

g. New designs shall not be made where there is an existing SPIS or one that 
may be easily modified to be in accordance with the contract requirements, (see 
clause f.). Application should be made to the Project Team (PT) or other access point 
for a search to establish the SPIS status using DEFFORM 129a (Application for 
Packaging Designs and Authorisation for Package Design Work); media format as per 
clause j. 

h. Where there is a usable Standard Family Specification (SFS), it shall 
be used in place of a SPIS design. 

i. SPIS designs are maintained on a central Master Packaging Database (MPD), 
the SPIS Index (SPIN), held on the MOD design repository or other authorised secure 
servers, for monitoring by the MOD and review by MPAS certified contractors and the 
MOD. 

j. All SPIS, new or modified (and associated documentation) shall on completion 
be provided for uploading on to SPIN in the agreed electronic format which shall be 
Adobe "PDF" compatible with Adobe Acrobat version 5. Any other format shall be 
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agreed between the Packaging Design Authority (PDA) and MOD and must be 
compatible with access to SPIN. 

k. Production of Military Level Packaging; where it is necessary to use a SPIS 
design the Packaging manufacturer should also be a registered contractor as stated in 
clause g. The manufacturer is responsible for confirming that the design is suitable. 

l. Minor alterations/updates and similar to existing designs may be carried out 
by MPAS Certificated designers, all major/significant changes and new designs need to 
be authorised by the Authority’s Representative (Project Manager) (unless that power 
is delegated to a Prime or MPAS Registered company). 

m. Intellectual Property Rights (IPR); the MOD shall retain the rights to the SPIS 
designs or to copy or use any information relating to them, if otherwise specified. 

n. Where applicable one of the following procedures for the production of new or 
modified SPIS designs shall be applied: 

(1) If the Contractor is the PDA, they shall: 

(a) on receipt of instructions received from the Authority’s Representative, 
(Project Manager), prepare the required package design in accordance with 
DEF STAN 81- 41; 

(b) where the Contractor is certified they shall, on completion of any 
design work, provide the Authority’s Representative (Project Manager) with 
the following documents electronically: 

(i) a list of all SPIS which have been prepared or revised against 
the Contract; and 

(ii) a copy of all new/revised SPIS, complete with all continuation 
sheets and associated drawings, where applicable, to be uploaded 
onto SPIN. 

(c) where the PDA is not a certified organisation, they shall obtain 
approval for their design from a certified organisation before proceeding, 
then continue with sub-clause n.(1)(b) of this condition. 

(2) Where the Packaging contractor is not the PDA and is un-certified, they shall 
not produce, modify, or update etc SPIS Designs. They shall obtain current SPIS 
design(s) from SPIN or a certified organisation before proceeding with 
manufacture of Packaging. To allow designs to be provided in ample time, they 
shall apply for SPIS information as soon as practicable after receipt of Contract or 
order. 

(3) Where the Contractor is un-certified and has been given authority to produce, 
modify, and update SPIS Designs by contract, they shall obtain approval for their 
design from a certified organisation before proceeding, then continue with sub- 
clause n (1)(b) of this condition. 

 

(4) Where the Contractor is not a PDA but is certified; follow sub-clauses n (1) 
(a) and (b) of this condition. 

 
The Contractor shall note that all documents supplied as SPIS designs shall be 
considered as Contract Data Requirement. 

 
o. The Contractor shall comply with the requirements for the design of Military 
Packaging as follows: 

(1) Where there is a requirement to design UK Military or NATO Level 
Packaging, the work shall be undertaken by a certified organisation, or one that 
although non-certified is able to demonstrate that its Quality Systems and Military 
Package Design expertise are of an equivalent standard. 

The certification scheme (MPAS) detail is available from: 

DES IMOC SCP Packaging 
MOD Abbey Wood 
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Bristol, BS34 8JH 
Tel. +44(0)30679-35353 

 
DESIMOCSCP-Pkg@mod.uk 

(2) Military Level packages shall be designed to comply with the 
relevant requirements of DEF STAN 81-41, testing to DEF STAN 81-41 (Part 3) 
or DEF STAN 00-35. Packaging designs shall be prepared on a Services 
Packaging Instruction Sheet (SPIS), in accordance with DEF STAN 81-41 (Part 
4); 

(3) all Packaging contractors on receipt of a requirement shall search 
SPIN or apply for a search of SPIN to establish the SPIS status (using 

 

DEFFORM 129a ‘Application for Packaging Designs or their Status’, media 
format as per clause g.); 

(4) new designs shall not be made where there is an existing usable 
SPIS, or one that may be easily modified; 

(5) where there is a usable Standard Family Specification (SFS), it 
shall be used in place of a SPIS design unless otherwise stated in this Contract. 
When an SFS is used or replaces a SPIS design, the Contractor shall upload this 
information as with SPIS, see clause f; 

(6) all SPIS, new or modified (and associated documentation) shall on 
completion be provided for uploading on to SPIN in the agreed electronic format; 

(7) the default electronic media format of a SPIS shall be Adobe 
"PDF" compatible with SPIN requirements; 

manufacture of Military Level Packaging; where it is necessary to use a SPIS 
design then the packaging manufacturer should also be a certified contractor as 
per clause a. The Packaging manufacturer is responsible for confirming that the 
design is suitable. 

 

p) The Contractor shall obtain any wood, other than processed wood, used in 
Packaging from: 

(1) companies that have a full registered status under the Forestry 
Commission and Timber Packaging and Pallet Confederation’s UK Wood 
Packaging Material Marking Programme (more detailed Information can be 
accessed at www.forestry.gov.uk) and all such wood shall be treated for the 
elimination of raw wood pests and marked in accordance with that 
Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I 
and Annex II of the International Standard for Phytosanitary Measures, 
“Guidelines for Regulating Wood Packaging Material in International Trade”, 
Publication No 15 published by the Food and Agricultural Organisation of the 
United Nations (ISPM15) (more detailed Information can be accessed at 
www.fao.org). 

q. The Authority shall retain all Intellectual Property Rights (IPR) relating to the 
designs unless otherwise agreed in writing. 

r. If special jigs, tooling etc., are required for the production of Military Packaging, the 
Contractor shall obtain written approval from the Authority’s Representative 
(Commercial) before providing them. 

K10. Overseas Expenditure 

a. The Contractor shall report, in writing, to the Authority details of any direct 
Overseas expenditure valued over £1 million likely to be incurred in the execution of 
the Contract immediately the possibility is known if such details were not furnished at 
the time of tendering. The details to be provided are as follows: 

(1) Contract No; 

mailto:DESIMOCSCP-Pkg@mod.uk
http://www.forestry.gov.uk/
http://www.fao.org/
http://www.fao.org/
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(2) country in which subcontract placed/to be placed; 

(3) name, division and full postal address of Subcontractor; 

(4) value of subcontract as applicable to main Contract; 

(5) date placed / to be placed. 

b. If no overseas orders valued over £1 million are to be placed, or are placed, 
the Contractor shall advise the Authority to this effect. 

c. For the purpose of clauses a. and b. Overseas expenditure comprises only 
those direct payments made by the Contractor to: 

(1) Overseas firms; and 

(2) UK firms, including UK branches or subsidiaries of Overseas firms, 

for the supply of finished or semi-finished manufactured products imported directly into 
the UK by the Contractor or by such UK firms. 

d. The Contractor shall submit any Information required by clause a and b to the 
Authority’s Representative (Commercial). 

K11. Import Licence 

If, in the performance of the Contract, the Contractor needs to import materiel into the 
UK for which an import licence is required, the responsibility for applying for the licence 
shall rest with the Contractor. The Authority shall provide the Contractor with all 
reasonable assistance in obtaining any necessary import licence with regard to any 
defence or security issue that may arise. 

K12. Export Licence 

a. The Contractor shall notify the Authority promptly if the Contractor becomes 
aware that all or part of any Contractor Deliverable (including Information and software) 
to be delivered under the Contract is or will be subject to: 

(1) a non-UK export licence, authorisation or exemption; or 

(2) any other related transfer control, 

that imposes or will impose end use, end user, re-transfer, re-export restrictions, or 
restrictions on disclosure to individuals based upon their nationality. This does not 
include the Intellectual Property-specific restrictions of the type referred to in clause 
D1. 

b. If requested by the Authority, the Contractor shall give the Authority a 
summary of every existing or expected licence and restriction referred to in clause a. 
and any related obligation or restriction to the extent that they place an obligation or 
restriction on the Authority with which the Authority must comply, including, to the 
extent applicable to such obligations or restrictions: 

(1) the exporting nation, including the export licence number (where 
known); 

(2) the Contractor Deliverables (including Information and software) affected; 

(3) the nature of the restriction and obligation; 

(4) the authorised end use and end users; 

(5) any specific restrictions on access by third parties, or by individuals based 
upon their nationality, to the Contractor Deliverables or to anything 
Delivered or used in the performance or fulfilment of the Contractor 
Deliverables; and 

(6) any specific restrictions on the end user or on re-transfer or re-export to 
third parties of the Contractor Deliverables or of anything Delivered or used 
in the performance or fulfilment of the Contractor Deliverables. 

The Contractor shall not be required to disclose any of the provisos to a licence (or 
even the existence of them) to the extent that they do not relate to an obligation or 
constraint with which the Authority must comply. 
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c. When an export licence is required from a foreign government for the 
performance of the Contract, the Contractor shall promptly consult with the Authority on 
the licence requirements and, where the Contractor is the applicant for the licence: 

(1) ensure that when end use or end user restrictions, or both, apply to all or part 
of any Contractor Deliverable to be Delivered under the Contract, the Contractor, 
unless otherwise agreed with the Authority, identifies in the licence application: 

(a) the end user as: Her Britannic Majesty’s Government of the United 
Kingdom of Great Britain and Northern Ireland (hereinafter “HM 
Government”); and 

(b) the end use as: For the Purposes of HM Government; 

(2) include in the submission for the licence a statement that "information on the 
status of processing this license application may be shared with the Ministry of 
Defence of the United Kingdom". 

d. If the Information required under clauses a. and b. has been provided 
previously to the Authority by the Contractor, the Contractor may satisfy these 
requirements by giving details of the previous notification and confirming they remain 
valid and satisfy the provisions of clauses a. and b. 

e. If the Contractor becomes aware of any changes in the Information notified 
previously under clauses a., b. or d. that would affect the Authority’s ability to use, 
disclose, re-transfer or re-export an item or part of it as is referred to in those clauses, 
the Contractor shall notify the Authority promptly of the change. 

f. If the Contractor or any Subcontractor in the performance of the Contract 
needs to export materiel for which an export licence from a foreign government is 
required, the responsibility for instituting expeditious action to apply for and obtain the 
licence shall rest with the Contractor or that Subcontractor. The Authority shall provide 
all reasonable assistance in obtaining and maintaining any export licence from the 
foreign government with regard to any defence or security issue that may arise. 

g. Where the Contract performance requires the export of items for which a 
foreign export licence is required, the Contractor shall include the dependencies for the 
export licence application, grant and maintenance in the Contract risk register and in 
the risk management plan for the Contract, with appropriate review points. Where 
there is no requirement under the Contract for a risk management plan the Contractor 
shall submit an Export Licence Plan for agreement with the Authority. 

h. The Authority may make a written request to the Contractor to seek a variation 
to the licence conditions to a foreign export licence to enable the Authority to re-export 
or re-transfer a licensed item or licensed information from the UK to a non-licensed 
third party. If the Authority makes such a request: 

(1) the Contractor shall, or procure that the Contractor’s Subcontractor will, 
expeditiously consider whether or not there is any reason why it should object to 
making the request and, where it has no objection, file an application to seek a 
variation of the applicable export licence in accordance with the procedures of the 
licensing authority; 

(2) the Authority shall provide sufficient Information, certification and other 
documentation necessary to support the application for the requested variation; 
and 

(3) the Authority will pay the Contractor a fair and reasonable charge for this 
service based on the cost of providing it. 

i. Where the Authority provides materiel (Information and items, including 
software) to enable the Contractor to perform the Contract, and that materiel is subject 
to a non-UK export licence or other related technology transfer control as described in 
the provisions of clause a.: 

(1) the Authority may, or at the request of the Contractor, undertake to give the 
Contractor a summary of every non-UK export licence or other related technology 
transfer control of which it is aware that would affect the Contractor’s ability to 
perform the Contract, including, to the extent applicable, to the Contractor’s 
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performance of the Contract: 

(a) the exporting nation, including the export licence number (where 
known); 

(b) the items or Information affected; 

(c) the nature of the restriction and obligation; 

(d) the authorised end use and end users; 

(e) any specific restrictions on access or use by third parties, or by 
individuals based upon their nationality, to the items or information affected; 
and 

(f) any specific restrictions on re-transfer or re-export to third parties of 
the items or Information affected. 

(2) this will not include Intellectual Property specific restrictions of the type 
mentioned in clause D1 (Third Party Intellectual Property – Rights and 
Restrictions) in relation to the Authority instead of the Contractor; 

(3) the Contractor and its Subcontractors, where access by these restrictions is 
also authorised, shall abide by the lawful restrictions so notified by the Authority; 

(4) the Contractor shall notify the Authority immediately if it is unable for whatever 
reason to abide by any restriction advised by the Authority to the Contractor 
under clause j. 

j. Where restrictions are advised by the Authority to the Contractor under clause 
i, the Authority and the Contractor shall act promptly to mitigate their impact. If these 
restrictions adversely affect performance of the Contract, the restrictions shall be 
regarded as a change to the Specification and handled under the terms of clause A3 
(Variations to Specification) and the Contract Price or Delivery schedule or both shall 
be adjusted as appropriate. If the Contractor is unable to perform the Contract as a 
result of these restrictions then the Authority shall consult with the Contractor on 
alternative solutions requiring amendment of the Contract under clause A2 
(Amendments to Contract) and A3 (Variations to Specification) and may terminate 
the Contract if no alternative solution satisfies the essential terms of the Contract. 
Termination under these circumstances will be under the terms of clause A22 
(Termination for Convenience). 

k. Without prejudice to United Kingdom Government's position on the validity of 
any claim by a foreign government to extra-territoriality, the Authority undertakes to 
provide the Contractor with all reasonable assistance to facilitate the granting an export 
licence by a foreign Government in respect of performance of the Contract. 

 

K13. Key Performance Indicators and Performance Management 

The Contractor’s performance of the Contract shall be monitored and measured using the 
agreed Key Performance indicators (KPIs) as follows; 
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KPI Area 

 
Target 

 
Responsibility 

 
Review Dates 

 
 

 
Delivery 

Performance 

 

100% of Articles repaired within 
the timescales agreed with the 
Repair Manager (detailed at box 
2 of the most recently issued 
DEFFORM 111) on a case-by- 
case basis, following discussion 
with the Contractor. 

 
 
 

Contractor 

 
 
 

As required 

 
 

Contract 
Amendments 

The Contractor shall complete 
and return any relevant 
DEFFORM 10B to the 
Procurement Branch within 10 
Business Days. 

 

 
Contractor 

 

 
As required 

 

Progress of 
Articles 

100% of Contract Status Report 
submissions to the Authority 
each month – as specified in 
Schedule 3 – Contract Data 
Sheet. To be completed using 
the Babcock generated 
Contract Status report detailed 
at Schedule 15 

 
Contractor 

Within 5 days of 
receipt. 

 

Non- 
Conformances 

(Third Party 
Audit) 

 

Advise immediately if any major 
non-conformances as a result of 
a Third Party Audit 

 
 

Contractor 

 
 

As required 

 

Quality 
Registration 

Advise immediately of any 
changes to Quality 
Registration/ISO Accreditation, or 
scope of the activity of either. 

  
As required. 

 

Warranty 
Repairs 

100% of repaired Articles shall 
not require rectification under 
warranty within 12 months of 
repair. 

  
As required 

 
 

Minutes of 
Meetings 

The Contractor will provide 100% 
of minutes for meetings, to the 
Authority, of the relevant Local 
Equipment/Commercial Review 
meetings, within a timescale to be 
agreed with the Repair Manager 
as detailed in Box 2 of the most 
recently issued DEFFORM 111. 

  
 

 
As required 

 

 
K14. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest practicable opportunity 
if it becomes aware that a Contractor Deliverable is likely to be subject to a Diversion 
Order. 

b. Where necessary the Authority may issue (or having issued, cancel) a 
Diversion Order for urgent Delivery of the Contractor Deliverables identified in it: 

(1) where a Diversion Order is issued the Contractor Deliverables are to be 
Delivered by the quickest means available, unless otherwise directed; 

(2) a Diversion Order which is beyond the scope of the Contract is to be 
returned immediately to the Authority’s Representative (Commercial) with an 
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appropriate explanation; 

(3) if the terms of the Diversion Order are unclear, the Contractor shall contact 
the Authority’s Representative who issued it immediately for clarification or further 
instruction, copying the Authority’s Representative (Commercial) in on all 
correspondence; 

(4) the Contractor shall be entitled to any additional Delivery and Packaging 
costs generated in complying with the Diversion Order or cancellation thereof, 
claims for which are to be submitted by the Contractor to the Authority’s 
Representative (Commercial) together with appropriate receipts and shall be 
priced and agreed in writing as a amendment to the Contract in accordance with 
clause A2. The Contractor shall not delay complying with the Diversion Order 
whilst awaiting agreement of any additional Delivery and Packaging costs. 

K15. Copyright – The Statement of Work at Schedule 5 confirms that there is no 
requirement for Copyright Works for this Contract. 

a. This Condition shall apply to all copyright works generated under the Contract, 
or delivered to the Authority under the provisions of the Contract, except that it shall not 
apply to copyright works consisting of technical data and software where such rights 
are granted elsewhere in the Contract. 

b. The Contractor shall use all reasonable endeavours to ensure that copyright 
in any work generated under the Contract shall be the property of and vest in the 
Contractor, subject to the rights of third parties in pre-existing works. 

c. The Contractor agrees not to publish any copyright work generated under the 
Contract without the consent in writing of the Authority. The Authority will not normally 
raise objection to publication unless delay or limited publication only is considered 
necessary in the national interest. The Authority will review, upon request by the 
Contractor, any such restriction on publication. 

d. The Authority shall have, in respect of any copyright work to which this 
Condition applies, a free licence: 

(1) to copy the work and to circulate and use the work or any copy thereof within 
any United Kingdom Government Department (which term includes the United 
Kingdom Armed Forces) provided that no part of the work nor any copy thereof 
shall, except with the prior written permission of the Contractor or pursuant to 
clauses b., c. or d. of this condition, be made available to any third party; 

(2) to issue the work or any part of the work or any copy of the work or any part 
thereof to any contractor or agent for the purpose of use only in connection with a 
contract for the United Kingdom Government for the study, management, 
evaluation, and/or assessment of the work, provided that any such contractor or 
agent shall be placed under an obligation which restricts disclosure and use of 
such work to the said purpose; 

(3) to issue the work or any part of the work or any copy of the work or any part 
thereof to the government of a nation who is a member of the EU or NATO or 
bodies forming part of said groupings, to the Governments of Australia, New 
Zealand and Japan or such other government(s) of nation(s) prescribed in the 
Contract, for information only, in pursuance of information exchange 
arrangements for defence purposes, provided that the recipient government is 
placed under an obligation not to use such work for other than information 
purposes or disclose it to a third party; 

(4) to issue the work or any part of the work or any copy of the work or any part 
thereof to another supplier or potential supplier to the United Kingdom 
Government for the purpose of use only under a contract, or tendering for a 
proposed contract, for a United Kingdom Government purpose, provided that the 
supplier or potential supplier is placed under an obligation which restricts 
disclosure and use of such work to the said purposes. 

Provided that, subject to any pre-existing rights of the Authority, clauses c. and d. shall 
only apply to the work or any part of the work or any copy of the work or any part thereof 
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if such work or part thereof is generated under the Contract. Clauses c. and 
d. shall apply to all works or part thereof unless otherwise marked by the Contractor in 
accordance with clause f. below. 

e. As soon as it becomes aware that any copyright work or part thereof Delivered 
or proposed to be Delivered is a work subject to special conditions or any third party 
rights known to the Contractor, or is a work or part thereof not generated under the 
Contract, the Contractor shall inform the Authority and upon Delivery shall 
appropriately mark such work or part thereof to identify the same and indicate the 
relevant conditions or rights. 

f. The Contractor may mark or include in any copyright work to which this Condition 
applies a copyright notice provided that such copyright notice acknowledges the 

Authority's rights under this Condition. Any such notice shall be perpetuated in any 
copies of such work made by the Authority or any other United Kingdom Government 
Department or its agents or contractors. 

g. This Condition shall constitute an "agreement to the contrary" for the purposes 
of Section 48 of the Copyright, Design and Patents Act 1988. 

h. In this Condition "copyright work" shall be understood to include any works, 
data or other materials in which a database right subsists. 

 

 
K16. Limitation of Contractor’s Liability (LoCL)   

 
The Contractor’s legal obligations and liabilities for breach are as defined and understood in 
English Common Law. 

 
K17. Force Majeure 

 
a) The Contractor shall not be in breach of this Contract, nor liable for late performance or 
non-performance of any of its obligations under this Contract, if such delay or failure result 
from a “Force Majeure Event”. 

 
For the purposes of this Contract, a Force Majeure Event is defined as one of the following; 

i. Acts of nature 

ii. War 

iii. Hostilities 

iv. Fire at any of the Contractor’s premises, or those of its suppliers. 

 
b) The Contractor shall immediately notify the Authority, in writing, on the occurrence of a 

Force Majeure Event, including; 

i. Details of the Force Majeure Event 

ii. The effect of the event on the Contractor’s obligations under this Contract 

iii. The actions proposed to mitigate its effect. 

 
c) Subject to Clause D below, the Contractor shall be entitled to an approximate extension 

of time for performing such obligations, on the provision that the Contractor has used all 

reasonable endeavours, to the satisfaction of the Authority, to mitigate the effects of the 

Force Majeure Event and to facilitate the continued performance of their obligations under 

this Contract. 

 
d) The maximum extension of time granted under this clause shall be limited to six (6) 

months after which time the Authority may, on giving written notice to the Contractor, 

terminate the Contract with immediate effect. 

L. The processes that apply to this Contract are: 

L1. Scope of Contract 
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The Contract is for the Repair and maintenance services of the X200 transmissions as 
fitted to the Bulldog Armoured Fighting Vehicle Platform as detailed at Table 1 at 
Schedule 5 Statement of Work. The full requirement is detailed at Schedule 2 (Schedule 
Of Requirement (SOR) ) to the Contract and will be conducted, as required, and in 
accordance with the specifications detailed with the Statement of Work - Schedule 5 to the 
Contract. 

L2. Authority for Work 
 

a) A Purchase Order will be sent to the Company at the same time as Contractor 
Deliverables are fed in for repair/remanufacture. The Authority shall not be liable, in any way, 
for work undertaken by the Contractor without receipt of this Purchase Order (a sample of 
which is at Schedule 9) each of which shall bear a unique order number and Job No. e.g. 
PR/17****** (DIIN). 

 

The Purchase order will be electronically sent to:     ……………………………….. 
 

b) The Contractor shall carry out work authorised under Item 1, as notified by the Authority. 
 

Any prices agreed are to be the final cost and variations cannot be levied once the work is 
completed. 

 
Following completion of the authorised work, the Contractor shall submit a Commercial 
Invoice with a full price breakdown. 

 
The Authority reserves to itself the right at its sole discretion to appoint an agent to manage 
this Contract, and to give directions to the Contractor, on its behalf. In the event of such an 
appointment, the Authority will notify the Contractor of the identity of the agent and of the 
scope of the agent’s authority to so act. 

 
 

L3. Quality/Specification 
 

a) All Articles and/or Services under the Contract shall be supplied/maintained in accordance 
with the Part Number, Long Item Description, current agreed Equipment Build Standard, and 
the Statement of Work detailed at Schedule 5. 

 
b) The Contractor shall immediately inform the Authority of any changes to their Quality 
Registration/ISO Accreditation, or the scope of activity of the same, that occur during the 
Contract Period (See K13 – Key Performance Indicators). 

 
 Title 

 
AQAP 2105 (Ed 2) 

NATO Requirements for Deliverable Quality Plans 

A Deliverable Quality plan is required (As detailed at Schedule 3 
– Contract Data Sheet) 

AQAP 2110 SRD1 (Ed 3) 
NATO Quality Assurance Requirements for Design, 
Development and Production. 

AQAP 2110 SRD1 (Ed D) 
NATO Quality Assurance Requirements for Design, 
Development and Production. 

 

In reference to AQAP 2110 - Whichever is appropriate for the Supplier’s QMS, with due 
regard to their transition arrangements relating to ISO9001-2008 and ISO9001-2015 will 
apply. 
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SAE AMS03-2 
(replaces DEF STAN 03- 
030) 

 

Cleaning and preparation of Metal Surfaces 

 
 

DEF STAN:00-56 

Safety Management Requirements for Defence Systems 
Part 1 – Requirements and Guidance Issue 7 dated 
28.2.2017 
Part 2 – Guidance on establishing a means of complying 
with Part 1 Issue 5 dated 28.2.2017 

 

DEF STAN 03-32 
Pre-treatment and Painting of Vehicles, Engineering 
Equipment and Components 
Parts 1-6 as applicable 

 

DEF STAN: 05-57 
Configuration Management of Defence Materiel 
Issue 6 dated 07.03.2017 
(management plan not required in this instance) 

 
 

DEF STAN: 05-61 

Quality Assurance Procedural Requirements: 
Part 1 – Concessions Issue 6 dated 31.03.2016 
Part 4 – Contractor Working Parties Issue 3 Amendment 1 
dated 28.01.2011 
Part 9 - Independent Inspection Requirements for Safety 
Critical Items 
Issue 5 dated 04.02.2016 

 
 
 

DEF STAN: 05-99 

Managing Government Furnished Equipment in Industry 

Part 1 – Provides end to end view of MoD Requirements for 

the management of GFE in Industry – Issue 1 dated 
14.07.2017 
Part 2 – Requirement for the Management of Industry held 
by a Delivery Partner (DP), on behalf of the MoD as stated in 
the DP contract – Issue 1 dated 14.07.2017 

DEF STAN: 05-135 Avoidance of Counterfeit Materiel – Issue 1 dated 10.07.2017 

 
 
 
 

 
DEF STAN: 81-41 

Packaging of Defence Material 

Part 1 – Introduction to Defence Packaging Requirements - 
Issue 9 dated 14.12.2016 

 
Part 2 – Design – Issue 9 dated 14.01.2017 

Part 3 – Environmental Testing – Issue 6 dated 12.06.2014 

Part 4 – Service Packaging Instruction Sheet (SPIS) – Issue 

8 dated 16.10.2015 

Part 5 – Packaging Processes – Issue 8 dated 14.01.2017 

Part 6 – Package Marking – Issue 9 dated 09.10.2015 

AESP 2350-T-255 FV430 BULLDOG AESP OCTAD 

AESP 2350-T-255-201 Operating Information 

AESP 2350-T-255-302 Technical Description 

AESP 2350-T-255-512 & 
522 

Failure Diagnosis (512) & Repair Instructions (522) 

AESP 2350-T-255-532 Inspection Standards 

AESP 2350-T-255-811 Modification Instruction 

AESP 2350-T-303-821 General instructions, Special Tech Inst 

JSP 886 Defence Logistics Support Chain Manual 
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L4. Duration 
 

a) The Contract shall commence on 12th  June 2019 until 11th June 2020. The Contract is 
an interim measure to facilitate the repair and maintenance of a quantity of up to 28 
X200 transmissions fitted to the Bulldog Armoured Fighting Vehicle Platform.  

 

The Contract shall cover all activity detailed on the Schedule of Requirements (Schedule 2), 

and any other authorised individual tasks, as required. 
 

L5. Responsibility of the Contractor 
 

a) The Contractor shall be entirely responsible for undertaking the work under the Contract 
as defined in the Contract Schedule of Requirements (Schedule 2). 

 
b) The Contractor shall be responsible for achieving proper completion of the Contract in 
accordance with its terms and shall be responsible for; 

 

 Planning, programming and progressing of the work, within its control, to the 
satisfaction of the Authority. This includes sub-contracts and appropriate 
documentation. 

 Financial Management of the work, including financial control and monitoring 
of any sub-contracts; 

 Providing the Authority with the information, on a continuing basis, so as to 
reasonably assure that work is proceeding to time, cost and performance. 

 

 
c) If the Contractor fails to complete any part of the work, or supply any of the Articles, as 
required by this Contract, or to meet any of the acceptance criteria (at K8), and such failure 
is not caused by undue delays by the Authority, it shall be the responsibility of the Contractor 
to rectify that failure to the reasonable satisfaction of the Authority at no additional cost. 

 
d) The Authority reserves the right to refuse payment for alterations or changes made 
outside of the scope of the Contract which have not been made in accordance with A2 – 
Amendments, or the provisions of Schedule 4 – Contract Change Process (as also 
detailed in A2). 

 
e)The Contractor shall be responsible for notifying the Authority of any change to the Point of 
Contact details. 

 
 

L6. Pricing 
 

a) Pricing shall remain firm  
 

L7. Deficiencies and Damage in Articles Issued for Repair/Remanufacture 
 

The equipment issued for repair is to be checked on receipt for damage and correct 
nomenclature. Where there appears to be transit damage or deficiencies e.g. major 
components missing, or incorrect equipment, the Contractor shall, in the first instance, 
contact the Repair Manager who will decide on an appropriate course of action. 

Following confirmation from the Repair Manager on the appropriate course of the action, the 
Contractor is to complete MOD Form 445 (Discrepancy Report - Schedule **) which should 
then be sent to: 

 
(1) One Copy to MAC Branch Donnington - DESLCSLS-LogMACDRTeam@mod.uk 
(2) One Copy to the Babcock DSG Repair Manager 

 
 

 

mailto:DESLCSLS-LogMACDRTeam@mod.uk
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L8. Notification of discontinuation of products 
 

a) The Contractor shall inform the Authority, within 3 working days, of any possible difficulty 
in maintaining the future support of any of the Articles covered within the scope of the 
Contract. (as per K13 – Key Performance Indicators). 

 

L9. Contractor Deliverables Considered Beyond Economical Repair 
 

a) When the Contractor considers the Contractor Deliverables to be Beyond Economical 
Repair (BER) he shall immediately advise the Repair Manager (as identified in box 2 of 
DEFFORM 111) of his findings on an Application for Disposal of BER Form DSD-OP-FO-84, 
a sample of which is at Schedule 12. 

 

b) BER is defined as when the repair/remanufacturing cost exceeds 80% of the replacement 
cost of the Contractor Deliverable. If approved, the Repair Manager shall issue an Army 
Form G1043 (AF G1043) which shall detail the disposal instructions. 

 
c) All Contractor Deliverables subject to BER investigation shall be placed in quarantine by 
the Contractor and retained as such until further instructions are given by the Repair 
Manager. The Authority reserves the right to inspect/audit BER stock holdings at the 
Contractors premises at any time throughout the duration of the Contract. 

 
d) No work shall be carried out on any Contractor Deliverable which, after superficial 
examination, is considered to be BER. 

 
e) Where the Repair Manager considers that a Contractor Deliverable is BER, the Contractor 
may be instructed to dismantle the Contractor Deliverable if serviceable or repairable parts 
can be recovered and such action is economical. Details of any parts recovered are to be 
brought on charge in the Contractor’s Embodiment Loan account where repairable parts are 
to be segregated and accounted for separately. 

 

f) Serviceable and repairable parts recovered shall be used as far as possible in the 
repair/remanufacture of other Contractor Deliverables issued under the Contract, subject to 
the prior approval of the Procurement Branch to a fair and reasonable price being agreed for 
the Contractor’s purchase of such parts. 

 
g) In the event that a Contractor Deliverable is considered BER and the Babcock DSG 
Repair Manager’s decision is to proceed with remanufacture/repair, the Contractor shall be 
paid a ‘fair and reasonable’ price agreed, with the Technical Manager, for all work properly 
undertaken. 

 
 

L10. Disposal of Redundant Parts, Materials Etc. 
 

a. All parts, materials etc. arising from the Contractor Deliverables issued to the 
Contractor for repair, whether serviceable or not, shall remain the property of the Authority, 
and any such parts, materials etc, not used in the repair of the Contractor Deliverables shall 
be disposed of as follows: 

 
(1) Serviceable and economically repairable parts shall be dealt with in 

accordance with the instructions of the Authority. 

(2) All unserviceable parts, materials etc. certified by the Repair Manager as 

workshop salvage shall be disposed of by the Contractor on the Authority’s behalf on 

fair and reasonable terms. Where required by the Repair Manager, such parts, 

materials etc. shall be dismantled and disposed of under his supervision so as to 

preclude the possibility of re-sale in their existing form. 

 

(3) Unless other arrangements have been agreed with the Authority, a list of the 
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unserviceable parts, materials etc. disposed of under sub-clause 1 above, 

countersigned by the Repair Manager, shall be furnished to the Procurement Branch 

together with a statement of the proceeds. 

 
(4) If there are no instances of unserviceable parts, materials etc, the Contractor 

shall, on the conclusion of the Contract furnish a certificate to that effect, 

countersigned by the Repair Manager, to the Procurement Branch. 

 

L11. Warranty 
 

The Contractor shall provide a warranty, which should be no more than 12 (twelve) months 
prior to fitting to a vehicle and then from the date of fitting to the vehicle and/or equipment, 
not less than 12 (twelve) months on any Repair work.  

 
If, within 12 (twelve) months of the repair/remanufacture date, upon which a 
repaired/remanufactured Contractor Deliverable is deployed into service, it fails, develops 
any defect or is otherwise found to be unsatisfactory other than as a result of an act or 
omission of the Authority under this Contract, the cost of rectification, including all transport 
costs shall be borne by the Contractor. 

 

Under no circumstances shall the Contractor or any Sub-Contractor’s proceed with 
repair/remanufacture or any other action which would invalidate the current warranty of the 
equipment. If any such equipment is received which the Contractor recognises as being 
under warranty, the Contractor should inform the Authority immediately. 

 

L12.Turnaround Times 
 

Contractor Deliverables shall be repaired within the agreed turnaround time as detailed in the 
successful Tender that will be enshrined within any Contract awarded. Turnaround time is a 
figure in business days, and is the time from when a Contractor Deliverable and a Purchase 
Order (Schedule 9) is received at the Contractor’s premises to when the Contractor 
Deliverables are packaged and Team Leidos has confirmed a delivery slot. 

 

If the Contractor is unable to undertake the required task within the turnaround time, the 
Contractor must notify the Authority within one week of receipt of the Contractor Deliverable 
with detailed reasons why the Contractor is unable to meet the turnaround time. The 
Authority shall have absolute discretion to extend the turnaround time. 

 
If the Authority agrees to extend the turnaround time they shall notify the Contractor of the 
varied turnaround time by updating the Contract Status Report as soon as possible. The 
varied turnaround time shall be no longer than 25% of the original turnaround time. 

 
For the purposes of this Contract, ‘business days’ shall refer to Monday – Friday, excluding 
all Weekends, Bank Holidays and the seven (7) day period encompassing Christmas Day 
and New Year’s Day (25th Dec and 1st Jan respectively). 

 
The Contractor shall monitor performance of each repair against the turnaround time and shall provide a 
Contract Status Report in accordance with Clause H1 and Schedule 3 to the Contract. 

 
Within the first 2 working days of each month a Contract Status Report will be generated and issued to the 
contractor (as per the example at Schedule 15). 
 
The contractor shall update the report in accordance with the instructions in the accompanying email and 
as follows: 
 
 i. Updated Repair price (each);  

a. Where standard repair/remanufacture prices have been agreed within the Contract, the 
contractor shall insert the firm price specific to the PR reference; 
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 ii. Confirmed delivery date – to be completed in the format DD/MM/YYYY; 
 
 iii. Supplier comments – if applicable; 
 
 iv. Accrual costs – to be entered as £ and not as a percentage; 

 
No other changes or deletions are to be made. 
 

The completed report is to be returned within 5 working days of receipt to 
~DSG.GRPBabcockRepairOrderbook@babcockinternational.com and copied to the 
relevant Repair Manager (as identified at Box 2 of the most recently issued DEFFORM 111 
(Annex A to Schedule 3)) 

 
 

L13. Delivery Instructions 
 

All Contract Deliverables shall be shipped in accordance with the requirements stated in the 
Contract (K6, K9 and Schedule 3) and shall be accompanied by one delivery note per order / 
delivery. In addition, the delivery note shall be clearly marked with the following information in 
a human readable Barcode 39 font: 

Order Number 
NSN 
PR Number (where applicable) 
Qty 

 

The delivery note shall make no reference to Terms and Conditions other that those stated in 
the Contract 

 

L14. Non-Conforming Deliveries 
 

The Contractor is advised that is it now policy to quarantine and reject any consignments that 
do not conform to the requirements of the Contract.  Should any consignments be deemed 
as non-conforming, the Authority shall notify the Contractor as to the reason(s) for non- 
conformance. 

 

In accordance with Clause K5 - Rejection, it shall be the responsibility of the Contractor to 
rectify the problem on site at Team Leidos or arrange for the items to be collected and 
rectified at the contractor's premises at no cost to the Authority. 

 
The list attached details the reasons upon which a consignment may be rejected. It is 
advised however that in certain circumstances the Authority may consider it impractical for 
the Contractor to undertake any rectification due to geographical location, nature of the non- 
conformance and/or urgency of need, in these situations the Authority may request Team 
Leidos to undertake the rectification action but will pass on any associated costs to the 
Contractor as necessary. 

 

Reasons for Non Conformance 
 

Incorrect DMC/NSN 
Incorrect Description 
Part/Batch Nos Incorrect 
Incorrect PPQ 
Incorrect D of Q 
Packaging Level incorrect 
No Bar Code Labelling 
Insufficient/No Test Certificates 
Damaged in Transit 
Incorrectly Labelled 

mailto:~DSG.GRPBabcockRepairOrderbook@babcockinternational.com
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Incorrect Matcon 
No Logo (ISPM 15) Fail 
Mixed NSN 
Non Codified Item 
No Engineering Record Card 
No Labelling 
No Paperwork 
No weight Label 
Inadequate Shelf Life / Date of Manufacture (DOM) 

 

A collection note will be raised and forwarded to the supplier for non-conforming stock. The 
stores must be collected within 10 working days or this could result in the stores being sent 
for secure destruction and the supplier may be liable for compensation charges. 

 

L15. Payment and Invoicing Procedure 
 

a) The Contractor shall raise a commercial invoice per purchase order, except in the event 
that part delivery has been expressly permitted by the Authority when a commercial invoice 
shall be raised per delivery. 

 

b) Each commercial invoice shall be in the name of Babcock DSG Limited (acting as agent 
for the Authority) and must include: 

 

 Contractor’s name and contact details and registered number and registered address 

 VAT registration number 

 Date & Tax point date 

 Invoice Number 

 Purchase order number 

 Description of the Goods and/or Services; and 

 Net and Gross VAT values 

 all supporting documentation required under these Conditions and as reasonably 
requested by the Authority, 

 
and submit via Email to: I&RM-accountspayable@babcockinternational.com 

 

The Authority is entitled to reject invoices which do not conform to these requirements. 
 

c) The Authority (acting through its agent, Babcock DSG Limited) shall pay all valid and 
undisputed claims for payment submitted by the Contractor in accordance with clause L15.b 
on or before the day which is thirty (30) days after the later of: 

 

 the day upon which a valid request for payment is received by the Authority; and 

 the date of completion of the part of the Contract to which the request for approval of 

payment relates. 

d) The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations 
nor as a waiver of its rights and remedies under this Contract. 

e) Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount 
payable by the Authority to the Contractor under the Contract or under any other contract 
with the Authority, or with any other Government Department. 

 
L16. Surge 

 
The Contractor shall have a surge capability to cope with times of tension, Transition to War 
(TTW), other operational needs and war. 

 

mailto:I%26RM-accountspayable@babcockinternational.com


Page 48 of 88 

 

 

The Authority will provide the Contractor with as much notice of surge requirements as 
possible. However, in particular circumstances, the notice period could be as little as 7 days. 
The Contractor shall maintain plans to meet future surge requirements. 

 

L17. Contract Novation 
 

a) The Authority and Babcock DSG Limited (Company Number 09329025) (Babcock) 
entered into a Land Equipment Service Provision and Transformation Contract dated 31 
March 2015 (the SPC) in respect of which certain services transfer, on a phased basis, from 
the Authority to Babcock. 

b) The Contractor acknowledges and agrees that the Authority (in its sole discretion) 
may transfer its rights and obligations under this Contract to Babcock as part of the transfer 
of services under the SPC. 

 

c) Following the receipt of a written notice by the Authority to the Contractor, the 
Contractor shall enter into the novation agreement set out at Schedule 14 (the Novation 
Agreement). 

 
d) Notwithstanding Clause a) above, the Contractor further agrees at the request of the 
Authority to enter into any further agreement or document and take any formal steps which 
are necessary or desirable at the time to give effect to these provisions and/or the Novation 
Agreement. 

 
e) The Contractor shall disclose to Babcock such Confidential Information as may be 
required for the operation of the Contract. Where third-party consent is required before such 
Confidential Information can be disclosed, the Contractor shall use all reasonable 
endeavours to obtain such consent. 

 
L18. Remedies in the event of Failure to achieve Repair Turnaround Times 
 

It is recognised by both parties that should delivery of Contractor Deliverables detailed at Schedule 2 repaired 
under the Contract be delayed beyond the agreed Repair turnaround time, the Authority will suffer loss and 
damage thereby. 

 
Achievement of Repair turnaround time will be measured in accordance with the Key Performance Indicators 
at Clause K13. 
 
In the event that a rebate becomes payable by the Contractor to the Authority, payments will be adjusted upon 
submission of invoice 

 
 
Schedule 2 
 

In the event of failure to meet a contracted turn 
round time 

Reduction in Repair cost per Contractor 
Deliverable (%) 

Up to 30 days exceeded 2.5% 

31-60 days exceeded 5% 

60+ days exceeded 7% 
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Schedule 1 - Definitions of Contract 

Core Definitions 

Assets means items / materials which the Contractor has acquired 
for the purposes of performing their obligations under the 
Contract; 

Authority means the Secretary of State for Defence acting on behalf of 

the Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract 
Data Sheet) who will act as the Authority’s Representative(s) 
in connection with the Contract. Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed 
by a functional description in brackets, the appropriate 
Authority’s Representative(s) shall be the designated 
person(s) for the purposes of clause H2.b; 

Business Day means any day excluding: 

a. Saturdays, Sundays and public and statutory holidays 
in the jurisdiction of either Party; 

b. privilege days notified in writing by the Authority to the 
Contractor at least ten (10) Business Days in advance; and 

c. such periods of holiday closure of the Contractor’s 
premises of which the Authority is given written Notice by the 
Contractor at least ten (10) Business Days in advance; 

Central Government Body a body listed in one of the following sub-categories of the 

Central Government classification of the Public Sector 
Classification Guide, as published and amended from time to 
time by the Office for National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or Assembly 
Sponsored Public Body (advisory, executive, or tribunal); 

c. Non-Ministerial Department; or Executive Agency. 

Child Labour Legislation means those International Labour Law Conventions 

concerning economic exploitation of children through the 
performance of work which is likely to be hazardous or to 
interfere with a child's health or development, including but 
not limited to slavery, trafficking, debt bondage or forced 
labour, which are ratified and enacted into domestic law and 
directly applicable to the Contractor in the jurisdiction(s) in 
which it performs the Contract. 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 
(Contract Data Sheet) to whom the Contractor Deliverables 
are to be supplied; 

Contract means the Contract including its Schedules and any 
amendments agreed by the Parties in accordance with 
clause A2 (Amendments); 

Contract Implementation Date means the day upon which the Contractor is fully 
responsible for the provision of all of the Contractor 
Deliverables required; 
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Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of packaging and 
exclusive of any applicable VAT) by the Authority to the 
Contractor, for the full and proper performance by the 
Contractor of its obligations under the Contract; 

Contractor means the person who, by the Contract, undertakes to 
provide the Contractor Deliverables, for the Authority as is 
provided by the Contract. Where the Contractor is an 
individual or a partnership, the expression shall include the 
personal representatives of the individual or of the partners, 
as the case may be, and the expression shall also include 
any person to whom the benefit of the Contract may be 
assigned by the Contractor with the consent of the Authority; 

Contractor’s Personnel means all employees of the Contractor and Sub-Contractors 

to the Contractor who are assigned to the Contract. The 
Contractor shall bear full responsibility for the actions of 
these personnel for the duration of the Contract. 

 
Contractor Commercially means the Information listed in the completed Schedule 6 - 
Sensitive Information Contractor’s Commercially Sensitive Information Form, 

which is Information notified by the Contractor to the 
Authority, which is acknowledged by the Authority as being 
commercially sensitive; 

Contractor Deliverables means the services and, where appropriate the documents, 

which the Contractor is required to provide under the 
Contract in accordance with the Schedule of Requirements 
and the Specification; 

Contractor’s Representative means a person or persons employed by the Contractor in 
connection with the provision of the Contractor Deliverables 
and in connection with this Contract; 

Contractor’s Team means all employees, consultants, agents and 
Subcontractors which the Contractor engages in relation to 
the Contract; 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of 
that person: 

a. by means of the holding of shares, or the possession 
of voting powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional 
or corporate documents, or any other document, regulating 
the Contractor; 

and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires 
Control of the Contractor; 

Crown Use in relation to a patent means the doing of anything by virtue 
of Sections 55 to 57 of the Patents Act 1977 which otherwise 
would be an infringement of the patent and in relation to a 
Registered Design has the meaning given in paragraph 
2A(6) of the First Schedule to the Registered Designs Act 
1949; 

DEFFORM means the MOD DEFFORM series which can be found at 

https://www.gov.uk/acquisition-operating-framework; 

https://www.gov.uk/acquisition-operating-framework
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DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk/ 

Deliver means hand over the Contractor Deliverables to the 
Consignee. This shall include unloading, and any other 
specific arrangements, agreed in accordance with Contract 
Condition “Delivery / Collection” and Delivered and Delivery 
shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables, or the 
relevant portion of them are to be Delivered or made 
available for Collection; 

Design Right(s) has the meaning ascribed to it by Section 213 of the 
Copyright, Designs and Patents Act 1988; 

Diversion Order means a set of procedures for urgent delivery of specified 
quantities of goods that are to be supplied under Contract to 
consignees other than those stated in the Contract. 

Effective Date of Contract means the date specified on the Authority’s acceptance 
letter. For example the DEFFORM 159, or where the standstill 
period applies, the relevant Notice of Entry into Contract letter; 

Firm Price means a price (Excl. VAT) which is not subject to variation; 

Full Service Provision means the provision by the Contractor of all of the Contractor 
Deliverables in accordance with the Conditions of this 
Contract; 

Information means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party 
under or in connection with the Contract, including 
information provided in the tender or negotiations which 
preceded the award of the Contract; 

Key Performance Indicators means the agreed method of monitoring and measuring the 

Contractor’s performance against the Contract as set out in 
Section L (Processes) where this Contract includes Core 
Plus condition “Key Performance Indicators and 
Performance Management”; 

Legislation means in relation to the United Kingdom: 

a. any Act of Parliament; 

b. any subordinate Legislation within the meaning of 
section 21 of the Interpretation Act 1978; 

c. any exercise of the Royal Prerogative; or 

d. any enforceable community right within the meaning of 
section 2 of the European Communities Act 1972; 

Minor Change means any change that does not significantly/materially 

affect the nature of the Contractor Deliverables; 

Notices shall mean all notices, orders, or other forms of 
communication required to be given in writing under or in 
connection with the Contract; 

Overseas Contractor shall mean a Contractor that is registered and/or based 

outside of the UK;. 

Parties means the Contractor and the Authority, and Party shall be 
construed accordingly; 

Schedule of Requirements means Schedule 2 (Schedule of Requirements) which 

https://www.dstan.mod.uk/
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identifies, either directly or by reference, Contractor 
Deliverables to be provided, the performance dates involved 
and the price or pricing terms in relation to each Contractor 
Deliverable; 

Specification means Schedule 5 (Statement of Work) which provides the 
detailed description of the Contractor Deliverables and sets 
out any performance dates by which the Contractor shall 
provide such Contractor Deliverables; 

Subcontractor means any person engaged by the Contractor from time to 
time as may be permitted by the Contract to provide the 
Contractor Deliverables (or any part thereof); 

Supported Businesses means establishments or services where more than 50% of 
the workers are disabled persons who by reason of the 
nature or severity of their disability are unable to take up 
work in the open labour market; 

Transparency Information means the content of this Contract in its entirety, including 
from time to time agreed changes to the Contract, and 
details of any payments made by the Authority to the 
Contractor under the Contract. 
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Schedule 2 – Schedule of Requirements 

 Name and Address of Contractor: 
 

Caterpillar Shrewsbury Ltd 
Lancaster Road 
Shrewsbury 
Shropshire 
SY1 3NX 

 MINISTRY OF DEFENCE 

Schedule of Requirements For 
 

Repair and maintenance of 
X200 transmissions fitted to the 

Bulldog Armoured Fighting 
Vehicle Platform 

 Contract No: 
 

IRM19/7278 

 
Issued On: 12 June 2019 

 

 

Table 1 – Articles Required 

Item 
No. 

Description Quantity 
(Each 
unless 

otherwise 
stated) 

Firm Price (£) 
EX VAT 

 
1 

 

Repair and maintenance of the X200 transmissions fitted to 
the Bulldog Armoured Fighting Vehicle Platform to identified 
base repair level: 

 

All work shall be undertaken in accordance with the 
Statement of Work (SOW) Schedule 5. 

 

As 
Required 

 

Not to 
exceed qty 
28 

Repairs shall be authorised 
in accordance with the 
pricing at Schedule 13 

 

 

Packaging Requirements: 
 
Commercial Packaging and Labelling in accordance with K3 and K9 of any resultant Contract. Where applicable 
Articles requiring Military Level Packaging are to be packaged by a Contractor approved under the Military 
Packager Accreditation Scheme (MPAS) to the appropriate Packaging Levels (where required) As per individual 
Order in accordance with K3 and K9 of any resultant Contract. 
The Packaging Level of this Contract is J (5) (as per DEFFORM 96). 

 
Table 2 – Delivery of Articles 

 

To be completed in accordance with the timescales and 
delivery agreed within the Conditions of Contract. 

 
CONDITIONS OF CONTRACT 

This Contract is subject to: 
Terms and Conditions of Contract IRM19/7278 
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Schedule 3 - Contract Data Sheet for Contract No: IRM19/7278 
 

 

Clause A9 Governing Law 
 

Contract to be governed and construed in accordance with: 
(one must be chosen) 

 
English Law  

 

Scots Law clause A9.b shall apply 

 
 

Solicitors or other persons based in England and Wales (or Scotland if 
Scots Law applies) irrevocably appointed for Overseas Contractors in 
accordance with clause A9.f (if applicable) are as follows: 

 

Clause A22 Termination for 
Convenience 

 

The Notice period for terminating the Contract shall be 20 Business 
Days. 

 

Clause A24 Contract Period 
 

12 June 2019 - 11 June 2020. 
 

       The Contract is an interim measure to facilitate the repair and 
maintenance of a quantity of up to 28 X200 transmissions fitted to the 
Bulldog Armoured Fighting Vehicle Platform.  

 
 
The Contract shall cover all activity detailed on the Schedule of 
Requirements (Schedule 2), and any other authorised individual tasks, 
as required. 

 

There are no option years to this Contract. 

 

Clause B1.b.(1) 
Contractor’s Obligations – 
Quality Assurance 

 

Is a Deliverable Quality Plan required for this Contract? 

Yes 

No  
 

Other Quality Assurance Requirements: 

  Title  

AQAP 2110 SRD1 
(Ed 3) 

NATO Quality Assurance Requirements for 
Design, Development and Production. 

 

AQAP 2110 SRD1 
(Ed D) 

NATO Quality Assurance Requirements for 
Design, Development and Production. 

 

 

In reference to AQAP 2110 - Whichever is appropriate for the 
Supplier’s QMS, with due regard to their transition arrangements 
relating to ISO9001-2008 and ISO9001-2015 will apply. 

 

SAE AMS03-2 
(replaces DEF 
STAN 03-030) 

 

Cleaning and preparation of Metal Surfaces 
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DEF STAN:00-56 

Safety Management Requirements for 
Defence Systems 
Part 1 – Requirements and Guidance Issue 

7 dated 28.2.2017 
Part 2 – Guidance on establishing a means 
of complying with Part 1 Issue 5 dated 
28.2.2017 

 

 

DEF STAN 03-32 
Pre-treatment and Painting of Vehicles, 
Engineering Equipment and Components 
Parts 1-6 as applicable 

 

 
 

DEF STAN: 05-57 

Configuration Management of Defence 
Materiel 
Issue 6 dated 07.03.2017 
(management plan not required in this 
instance) 

 

 
 
 

DEF STAN: 05-61 

Quality Assurance Procedural 
Requirements: 
Part 1 – Concessions Issue 6 dated 
31.03.2016 
Part 4 – Contractor Working Parties Issue 3 
Amendment 1 dated 28.01.2011 
Part 9 - Independent Inspection 
Requirements for Safety Critical Items 
Issue 5 dated 04.02.2016 

 

 
 
 
 

DEF STAN: 05-99 

Managing Government Furnished 
Equipment in Industry 

 
Part 1 – Provides end to end view of MoD 
Requirements for the management of GFE 
in Industry – Issue 1 dated 14.07.2017 

 
Part 2 – Requirement for the Management of 
Industry held by a Delivery Partner (DP), on 
behalf of the MoD as stated in the DP 
contract – Issue 1 dated 14.07.2017 

 

 

DEF STAN: 05-135 

 
Avoidance of Counterfeit Materiel – Issue 1 

dated 10.07.2017 

 

 
 
 
 
 
 
 

DEF STAN 81-41 

 
Packaging of Defence Material 

Part 1 – Introduction to Defence Packaging 
Requirements - Issue 9 dated 14.12.2016 

 
Part 2 – Design – Issue 9 dated 14.01.2017 

Part 3 – Environmental Testing – Issue 6 

dated 12.06.2014 

Part 4 – Service Packaging Instruction 

Sheet (SPIS) – Issue 8 dated 16.10.2015 

Part 5 – Packaging Processes – Issue 8 
dated 14.01.2017 

Part 6 – Package Marking – Issue 9 dated 
09.10.2015 
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AESP 2350-T-255 FV430 BULLDOG AESP OCTAD  

AESP 2350-T-255- 
201 

Operating Information 
 

AESP 2350-T-255- 
302 

Technical Description 
 

AESP 2350-T-255- 
512 & 522 

Failure Diagnosis (512) & Repair Instructions 
(522) 

 

AESP 2350-T-255- 
532 

Inspection Standards 
 

AESP 2350-T-255- 
811 

Modification Instruction 
 

AESP 2350-T-303- 
821 

General instructions, Special Tech Inst 
 

JSP 886 Defence Logistics Support Chain Manual  

 

The Quality Manager for this Contract shall be: 

 
 
 
 
 
 

 

Condition C1 Contract Price 
(Excl. Vat) 

 

All Schedule 2 line items shall be Firm Price: 

 

Clause L15 Payment 
Process 

 

Reference: IRM19/7278 

 
Date: 12.06.2019 

 
a) The Contractor shall raise a commercial invoice per purchase order, 
except in the event that part delivery has been expressly permitted by 
the Authority when a commercial invoice shall be raised per delivery. 

 
b) Each commercial invoice shall be in the name of Babcock DSG 
Limited (acting as agent for the Authority) and must include: 

 

 Contractor’s name and contact details and registered number 

and registered address 

 VAT registration number 

 Date & Tax point date 

 Invoice Number 

 Purchase order number 

 Description of the Goods and/or Services; and 

 Net and Gross VAT values 

 all supporting documentation required under these 

Conditions and as reasonably requested by the Authority, 

 
and submit via Email to: I&RM- 
accountspayable@babcockinternational.com 

 
 

The Authority is entitled to reject invoices which do not conform to these 
requirements. 

 

mailto:I%26RM-accountspayable@babcockinternational.com
mailto:I%26RM-accountspayable@babcockinternational.com
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 c. The Authority (acting through its agent, Babcock DSG Limited) shall 
pay all valid and undisputed claims for payment submitted by the 
Contractor in accordance with clause L15.b on or before the day which 
is thirty (30) days after the later of: 

 

 the day upon which a valid request for payment is received 

by the Authority; and 

 the date of completion of the part of the Contract to which the 

request for approval of payment relates. 

d. The approval for payment of a valid and undisputed invoice by the 
Authority 

shall not be construed as acceptance by the Authority of the 
performance of the Contractor’s obligations nor as a waiver of its rights 
and remedies under this Contract. 

e. Without prejudice to any other right or remedy, the Authority reserves 
the right to set off any amount owing at any time from the Contractor to 
the Authority against any amount payable by the Authority to the 
Contractor under the Contract or under any other contract with the 
Authority, or with any other Government Department. 

 

Clause H1.a Progress 
Monitoring 

 

The Contractor shall be required to attend the following meetings: 
 

Type: Local Equipment/Commercial Review Meeting 
Frequency: Quarterly 
Location: TBA 

 
The Contractor shall be responsible for the production and distribution of 
the agreed meeting minutes, which shall be provided to the Authority 
within 5 business days of the meeting. 

 

No charges shall be attributed to the Authority for the attendance of 
Contractor Personnel. 

 
Meetings will evaluate and discuss (but not be limited to) the following: 

 

 Contractor achievement of delivery times 

 Compliance with stated Key Performance Indicators 

 

Clause H1.b Progress 
Reports 

 The Contractor shall be required to submit the following Reports: 
Type:  Monthly Status Report – The Contractor shall provide a monthly 

report on the progress of the repair work against the plan to the 
Babcock I&RM Repair Manager and 
~DSG.GRPBabcockRepairOrderbook@babcockinternational.co
m within 5 workings days of receipt. This shall also include 
financial accrual data 

 
Frequency:  Monthly and within 5 working days of receipt. 
 
Content: In accordance with Schedule 15 
 
Method of Delivery: Email  
 
Delivery Address: As detailed at Box 2 of the most recently issued 
DEFFORM 111 and 
DSG.GRPBabcockRepairOrderbook@babcockinternational.com. 

 

mailto:~DSG.GRPBabcockRepairOrderbook@babcockinternational.com
mailto:~DSG.GRPBabcockRepairOrderbook@babcockinternational.com
mailto:DSG.GRPBabcockRepairOrderbook@babcockinternational.com
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Clause H2.b Authority’s 
Representatives 

 

The Authority’s Representatives for the Contract are as follows: 
 
Commercial: As detailed at Box 1 of the most recently issued 
DEFFORM 111. 

  

Project Manager: as detailed at Box 2 of the most recently issued 
DEFFORM 111 

 
Payment: I&RM Accounts Payable 

 

Clause H3.a.(5) Notices 
 

Notices served under the Contract can be transmitted by electronic mail: 

Yes  

No 

 

Condition K1 Certificate of 
Conformity (Core+ Only) 

Is a Certificate of Conformity Required for this Contract? 

Yes 

No 
 
Certificates of Conformity to be supplied, by the Contractor, upon 
request by the Authority’s representative, as detailed at Box 2 of the 
most recently issued DEFFORM 111. 

 
Line Items: all or detail individual NSNs if not applicable to all 

 
If Yes does the Contractor Deliverables require Traceability throughout 
the supply chain? 
Yes 
No 

 
Line Items: all 

 

Condition K2 Marking of 
Contractor Deliverables 
(Core+ Only) 

 

Special Marking Requirements: 
 
In accordance with K2 and Schedule 5 – Statement of Work 

 

Clause K5 Rejection (Core+ 
Only) 

 

Time limit for rejection of the Contractor Deliverables shall be 20 
Business Days. 

 

Clause K6.a Delivery (for 
Schedule 2) (Core+ Only) 

 

The transport requirements shown below are applicable: 

Line Items ALL 

To be Delivered by the Contractor (See box K6.b and L13) 

 

Clause K6.b Delivery by the 
Contractor (for Schedule 2) 
(Core+ Only) 

 

(Where applicable, see box K6.a.) 
 
Special Delivery Instructions (clause K6.b.(2) : 

 
As this requirement will be an Enabling Contract the following 
delivery details also apply in addition to K6 and K9. 
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ALL DELIVERIES –DONNINGTON, BICESTER AND ST ATHAN 

 
Unless an alternative procedure has been agreed by Team Leidos and 
has been communicated to the supplier/delivery team, the following 
procedures are applied when agreeing and booking in trade deliveries to 
the Donnington, Bicester and St Athan sites. 

 

DONNINGTON 
 
All deliveries to or collections from Donnington shall be made via the 
West Gate entrance. 
Items requiring delivery to Leidos, should be declared through the 
Logistics Commodities and Services Vehicle Booking Service (Booking 
Slots) situated in Trade Receipts, B5 FMW Donnington, using the Email 
address below: 

 
DESDSDA-FMWSLOTS@mod.uk 

 

The following should be quoted: 
 

 13 digit NATO Stock Number (NSN) for deliveries of 10 NSNs or 
under (multiple pallet deliveries of a single NSN will not be accepted 
without it). 

 Type of Item (Description). 

 Requirement Change Form (RCF) Number as advised by Project 
Team. 

 Number of packages / pallets. 

 Any special type of Mechanical Handling aids required. 

 Any specialist information e.g. Urgent Operational Requirement / 
Valuable & Attractive. 

 Supplier / Carrier Details. 

 Contact Number in case of communication failure. 

 Preferable date and time for delivery. 

 A safety data sheet is needed for hazardous items. 
 

If urgent delivery is requested for operational reasons then this must be 
endorsed on the application and Team Leidos shall carry out the 
necessary checks in order to fast track the application. 

 
On receipt of this information, Team Leidos shall reply within 2 hours 
and offer the next available delivery/collection slot. 

 

In the absence of the information detailed above, time slots for delivery 
shall not be allocated. 

 

It is a condition of this Contract that, in the event that the Contractor 
does not adhere to the time of delivery notified by the Authority, the 
Authority shall not consider itself responsible for any subsequent claim 
by the Contractor, nor to be held liable to meet any addition charges 
incurred by the Contractor through failure to deliver/collect on the due 
date at the appointed time. 

 

ALL DELIVERIES – BICESTER 
 
All hauliers delivering products to Bicester must initially contact the 
Receipt Clerk to obtain a booking reference. 

 
Hauliers should be aware that a minimum of 48 hours’ notice should be 

mailto:DESDSDA-FMWSLOTS@mod.uk
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 given for the delivery of 40-foot trailer loads. This will ensure that 
resources are available to complete the offloading of packages on the 
agreed day and time. 

 

The Receipt Clerk can be contacted on 01869 257039. 
This service is available between 07:30-16:00 Monday to Thursday and 
08:00-13:00 on Friday. 

 
Outside these hours, hauliers should leave a message and the Receipt 
Clerk will action the next working day. 

 

The Receipt Clerk will require the following pieces of information: 
 

 13-digit NATO Stock number (NSN). 

 Type of item (Description). 

 Requirement Change Form (RCF) Number as advised by Project 
Team. 

 Number of packages / pallets. 

 Priority of the packages being delivered. 

 Ultimate consignee address for packages going overseas. This 
would also include the Unit Identification Number (UIN) and British 
Forces Post Office (BFPO) number. 

 Whether the consignment contains Dangerous Goods. 

 Supplier / haulier details. 

 Contact telephone number and name. 

 Preferable date and time for delivery. 

 Any special type of mechanical handling aids that may be required. 

 Any specialist information e.g. Urgent Operational Requirement / 
Valuable & Attractive. 

 A safety data sheet is needed for hazardous items. 
 

At the point of delivery, Bicester reserves the right to: 

 Not accept a delivery outside the hours: 
 

Monday – Thursday: 08.00 – 15.30 
Friday: 08.00 – 12.30 

 

 Reject loosely loaded products that should have been palletised. 

 Reject Dangerous Goods consignments that are not 
documented/labelled/packaged correctly, in line with the modal 
regulations. 

 Re-direct the driver to the building that the package is addressed for 
delivery. 

 Re-direct the driver to an approved offloading area. 

 Reject any unsafe loads. 

 Refuse delivery of products should there be evidence of damage or 
missing packages. 

 Refuse access to the site if, after investigation, the haulier is 
identified as not having a booking reference. 

 Refuse the delivery of the product, if after investigation the driver is 
not in possession of or has knowledge of the booking reference. 

 

Team Leidos will not take responsibility for undelivered products 
should the company choose not to be re-directed. 

 
ALL DELIVERIES –ST ATHAN 

 
Deliveries are accepted into Team Leidos - St Athan Super Hanger 
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 within the following hours: 
 

Monday –Thursday: 08:30 – 16:00 
Friday: 08:30 – 10:30 

 
Requests for delivery slots must be received a minimum of 24 hours in 
advance, except where PT authority has been granted for urgent 
requirements. 

 

Contact Number - 01446 751633 
 
Email - DESLCSLS-StAthanSHanger@mod.uk 

 

At the point of delivery, St Athan reserves the right to: 

 

 Not accept a delivery outside the hours Monday – Thursday: 08:30 – 
16:00, Friday: 08:30 –10:30. 

 All drivers are required to provide Photographic ID to gain access to 
the MOD St Athan site. 

 Reject loosely loaded products that should have been palletised. 

 Reject Dangerous Goods consignments that are not 
documented/labelled/packaged correctly, in line with the modal 
regulations. 

 Re-direct the driver to the building that the package is addressed for 
delivery. 

 Re-direct the driver to an approved offloading area. 

 Reject any unsafe loads. 

 Refuse delivery of products should there be evidence of damage or 
missing packages. 

 Refuse access to the site if, after investigation, the haulier is 
identified as not having a booking reference. 

 Refuse the delivery of the product, if after investigation the driver is 
not in possession of or has knowledge of the booking reference. 

 

Team Leidos will not take responsibility for undelivered products 
should the company choose not to be re-directed. 

 
 
 
 

PURPLE GATE / ONWARDS TRANSMISSION DELIVERIES INTO 
BICESTER 

 
It is important where Project Teams, Operating Centres and 
organisations use the Purple Gate Bicester as a point of entry into the 
Joint Supply Chain (JSC) for materiel consignments not held or satisfied 
from within Logistic Service sites utilise what is known as a 
Consignment Information Sheet in accordance with JSP 886, Volume 3, 
Part 7. 

 
It’s use and accuracy is key as it enables Logistic Service staff to extract 
the information onto the MOD recognised consignment tracking system, 
known as VITAL (Visibility in Transit Logging). 

 
Enclosed is the link taken from the DES Logistic Services Help Desk 

(DOCS) web page Consignment_Information_Sheet.doc. 
 
Further direction and clarity can be provided by contacting the following: 

mailto:DESLCSLS-StAthanSHanger@mod.uk
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c) Bicester Receipt Co-ord Clerk 
Civ Tel: 01869 257039 
Mil Tel: 94240 3039 

 
d) Bicester Military Ops Cell (Distribution Hub/Purple Gate) 

Civ Tel: 01869 257211/258432 
Mil Tel: 94240 3211/8432 

 

Due to the secure nature of the Team Leidos Depots, all delivery 
drivers must have the appropriate identification and 
documentation relating to the load or risk being turned away. It is 
important to adhere to the above identified criterion. 

 
NCR Collection: 

 
If the booking request is for a Non-Compliant Trade Receipt 
requiring collection from the Donnington site, the NCR number 
(NCR 0*****), NSN and any covering Documentation is required at 
the email stage. 

 
LEIDOS-KN-OPSID-MUTradeNCR@mod.uk 

Should the email communication links be unavailable please contact: 

Booking Slots 
Mobile – 07500 123710 
Civ – 01952 673322 
Receipts Manager - 01952 673305 
Receipts Supervisor - 01952 673389 

 

Trade Deliveries to B47 Donnington 

All deliveries irrespective of size, weight, etc.; are to be booked in by 
telephoning: 

 

Civ Tel: Mil Tel: 
01952 672112 94480 2112 
01952 672110 94480 2110 

 
 

Trade Deliveries to B54 Donnington 

All deliveries irrespective of size, weight, etc.; are to be booked in by 
telephoning: 
Civ Tel: Mil Tel: 
01952 672236 94480 2236 
01952 672231 94480 2231 

 

Trade Deliveries to Warehouse 33 Donnington 

There is no requirement to book in. Warehouse 33 reserves the right to 
not accept a delivery outside of the hours 8:00 to 16:00 (15:30 Friday 
only). 

 

Other Addresses and Other 
Information 

(Covers forms and 
publications addresses and 
official use information) 

 

See Annex A to Schedule 3 (DEFFORM 111) 

mailto:LEIDOS-KN-OPSID-MUTradeNCR@mod.uk


 

 

EFFORM 111 
(Edn 18/11/16) 

Annex A to Schedule 3 

 1. Commercial Officer  8. Public Accounting Authority  

 

I&RM , Babcock DSG 
MoD Donnington, Telford, TF2 8JT 

1. Returns under DEFCON 694 (or SC equivalent) should be 
sent to DBS Finance ADMT – Assets In Industry 1, Level 4 
Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5397 

Email:  
 

 

 2. For all other enquiries contact DES Fin FA-AMET Policy, 
Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

 

 2. Project Manager, Equipment Support Manager or PT 
Leader 

 
Babcock DSG 
MoD Donnington, Telford, TF2 8JT 
Email: ………………………………………….. 

 9. Consignment Instructions 

The items are to be consigned as follows: 
 

In accordance with the terms and conditions of Contract: 
IRM19/7278 

 

 

 3. Packaging Design Authority 

Organisation & point of contact: 

 10. Transport. The appropriate Ministry of Defence 

Transport Offices are: 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, 

Mail Point 3351, BRISTOL BS34 8JH 
Air Freight Centre 
IMPORTS  030 679 81113 / 81114 Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114 Fax 0117 913 8943 
Surface Freight Centre 
IMPORTS  030 679 81129 / 81133 / 81138 Fax 0117 913 
8946 
EXPORTS  030 679 81129 / 81133 / 81138 Fax 0117 
913 8946 

 

N/A 

(Where no address is shown please contact the Project Team 
in Box 2) 



 

 4. (a) Supply / Support Management Branch or Order 
Manager: 
Branch/Name: 

 

(b) U.I.N. 

 B. JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then 
option 3) 
JSCS Fax No. 01869 256837 
www.freightcollection.com 

 

 5. Drawings/Specifications are available from 
 

See Box 2 

 11. The Invoice Paying Authority (see Note 1) 

I&RM Accounts Payable Manager 
Babcock Ltd, Building B15, Donnington, 
Telford, Shropshire TF2 8JT 

 
E-mail: I&RM-accountspayable@babcockinternational.com 

 

 

 6. Intentionally blank.  12. Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity 
Management 
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 
256824) 
Applications via fax or email: Leidos-
FormsPublications@teamleidos.mod.uk  

 

 

 7. Quality Assurance Representative: 
 

Commercial staff are reminded that all Quality Assurance 
requirements should be listed under the General Contract 
Conditions. 

 NOTES 
1. Many DEFCONs and DEFFORMs can be obtained from 

the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 

 

 

 

 

http://www.freightcollection.com/
mailto:I%26RM-accountspayable@babcockinternational.com
mailto:Leidos-FormsPublications@teamleidos.mod.uk
mailto:Leidos-FormsPublications@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
http://dstan.uwh.diif.r.mil.uk/
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/


 

 

Schedule 4 - Contract Change Process (i.a.w. clause A2.b) for Contract No: 
IRM19/7278 

1. Authority Changes 

a. Subject always to clause A2 (Amendments to Contract), the Authority shall 
be entitled, acting reasonably, to require changes to the Contractor Deliverables (a 
"Change") in accordance with this Schedule 4. 

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice 
of Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the 
Contractor Deliverables in sufficient detail to enable the Contractor to provide a written 
proposal (a "Contractor Change Proposal") in accordance with clause 3 below. 

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or 
such other period as the Parties may agree) after having received the Authority Notice 
of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 
(1) the effect of the Change on the Contractor’s obligations under the Contract; 
(2) a detailed breakdown of any costs which result from the Change; 
(3) the programme for implementing the Change; 
(4) any amendment required to this Contract as a result of the Change, 
including, where appropriate, to the Contract Price; and 
(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) 
already agreed for the Contract and shall include, without double recovery, only such 
charges that are fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change 
Proposal, the Authority shall: 

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and, 
following such discussions, the Authority may modify the Authority Notice of 
Change and the Contractor shall, as soon as practicable, and in any event not 
more than ten (10) Business Days (or such other period as the Parties may 
agree) after receipt of such modification, submit an amended Contractor Change 
Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor 
Change Proposal (amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment 
to the Contract in accordance with clause A2 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal 
and withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its 
reasons for such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work 
undertaken or expense incurred unless a Contractor Change Proposal has been 
accepted in accordance with clause 4.b.(1). 

 

5. Contractor Changes 

a. If the Contractor wishes to propose a Change, it shall serve a 
Contractor Change Proposal on the Authority, which shall include all of the 
information required by clause 3.b, and the process at clause 4 shall 
apply. 



 

 

Schedule 5 – Statement of Work/Specification for Contract No: IRM19/7278  

 

 

Introduction 

 
1.0 The equipment covered by this Statement of Work (SoW) belongs to the Vehicle 
Support Armoured Tracked Portfolio (VSTATP) FV430 BULLDOG Project Team and will 
provide the capability to ensure there are sufficient remanufactured X200 Transmissions 
(Table 1) available to support the FV430 BULLDOG fleet of vehicles. 

 
Table 1 – Equipment Details X200 Transmission 

 
NATO Stock No (NSN) 

 
Equipment 

Domestic 
Management Code 

(DMC) 

2520-99-787-5799 X200 TRANSMISSION 9PTR 

   

NOTE: This list may be added to by amendment as and when new equipment of a similar 
nature requires repair. 

 
1.1 This document is intended as an outline specification detailing the engineering 

requirement to enable a contractor to apply their expertise to produce a compliant product 

that meets the in-service user requirements, which shall be acceptable to the Ministry of 

Defence (Authority) and for which a warranty shall be provided. The performance of 

completed Transmissions shall meet or exceed that of any earlier Build Standards. Should any 

differences exist between the Original Equipment Manufacturer (OEM) and Authority 

specifications, either in build or test criteria, the Authority will generally take precedence. 

Clarification should be sought from the Babcock DSG Repair Manager. 

 

1.2 The demanding operational role of Armed Service equipment is significantly different 

to that of equivalent commercial equipment. It is essential to ensure that this equipment 

proves reliable when used and that the end user has the necessary confidence that it will 

survive the rigours of Service application. 

 

1.3 It is a requirement of the Authority that contractors hold a current recognised third 

party Quality Accreditation Certification (UKAS or International equivalent). For the work 

requirement of this specification, the contractor shall be registered in accordance with the 

requirement of ISO 9001:2008 suitably scoped as a minimum. 
 

1.4 There may be circumstances, such as Urgent Operational Requirements (UOR) where it 
will be to the Authority’s benefit to accept delivery of Transmissions that do not conform to 
contract requirements, as detailed in Defence Standard 05-61 (Part 1) (Concessions), but there 
must be a clear and demonstrable benefit to the Authority and approval must be given by the 
Babcock DSG Repair Manager, (in writing), before this takes place. 

 
1.5 Any quantities referred to are estimated quantities only. The Authority may order more 

or less than those referred to. Any figures are for guidance only and no guarantee can be given 

that any specific quantities of repairable items will become available. 
 

2.0 Publications 

 
2.1 Contractors are responsible for obtaining the latest OEM publications, parts lists and 
supersession lists for the equipment. As this Single Source contract is with the OEM, this 



 

 

statement does not apply,  

 

2.2 Publications produced by the Authority for In Service use are, in general, based upon 

the commercial publications but the format is specific to the service user. Contractors are 

responsible for obtaining and maintaining the latest issues of these publications. 

 

2.3 Publications applicable to the assemblies within this requirement are covered in Table 

2 below: 
 

Table 2 – Support Publications 

 
 Title 

AQAP 2110 SRD1 
(Ed 3) 

NATO Quality Assurance Requirements for 
Design, Development and Production. 

AQAP 2110 SRD1 
(Ed D) 

NATO Quality Assurance Requirements for 
Design, Development and Production. 

 

In reference to AQAP 2110 - Whichever is appropriate for the 
Supplier’s QMS, with due regard to their transition arrangements 
relating to ISO9001-2008 and ISO9001-2015 will apply. 

SAE AMS03-2 
(replaces DEF 
STAN 03-030) 

 

Cleaning and preparation of Metal Surfaces 

 
 

DEF STAN:00-56 

Safety Management Requirements for 
Defence Systems 
Part 1 – Requirements and Guidance Issue 

7 dated 28.2.2017 
Part 2 – Guidance on establishing a means 
of complying with Part 1 Issue 5 dated 
28.2.2017 

 

DEF STAN 03-32 
Pre-treatment and Painting of Vehicles, 
Engineering Equipment and Components 
Parts 1-6 as applicable 

 
 

DEF STAN: 05-57 

Configuration Management of Defence 
Materiel 
Issue 6 dated 07.03.2017 
(management plan not required in this 
instance) 

 
 
 

DEF STAN: 05-61 

Quality Assurance Procedural 
Requirements: 
Part 1 – Concessions Issue 6 dated 

31.03.2016 
Part 4 – Contractor Working Parties Issue 3 
Amendment 1 dated 28.01.2011 
Part 9 - Independent Inspection 
Requirements for Safety Critical Items 
Issue 5 dated 04.02.2016 

 

 
DEF STAN: 05-99 

Managing Government Furnished 
Equipment in Industry 

 
Part 1 – Provides end to end view of MoD 

Requirements for the management of GFE 
in Industry – Issue 1 dated 14.07.2017 



 

 

  

Part 2 – Requirement for the Management of 
Industry held by a Delivery Partner (DP), on 

behalf of the MoD as stated in the DP 
contract – Issue 1 dated 14.07.2017 

 

DEF STAN: 05-135 

 
Avoidance of Counterfeit Materiel – Issue 1 
dated 10.07.2017 

 
 
 
 
 
 
 

 
DEF STAN 81-41 

 
Packaging of Defence Material 

Part 1 – Introduction to Defence Packaging 
Requirements - Issue 9 dated 14.12.2016 

 
Part 2 – Design – Issue 9 dated 14.01.2017 

Part 3 – Environmental Testing – Issue 6 

dated 12.06.2014 

Part 4 – Service Packaging Instruction 

Sheet (SPIS) – Issue 8 dated 16.10.2015 

Part 5 – Packaging Processes – Issue 8 

dated 14.01.2017 

Part 6 – Package Marking – Issue 9 dated 
09.10.2015 

AESP 2350-T-255 FV430 BULLDOG AESP OCTAD 

AESP 2350-T-255- 
201 

Operating Information 

AESP 2350-T-255- 
302 

Technical Description 

AESP 2350-T-255- 
512 & 522 

Failure Diagnosis (512) & Repair Instructions 
(522) 

AESP 2350-T-255- 
532 

Inspection Standards 

AESP 2350-T-255- 
811 

Modification Instruction 

AESP 2350-T-303- 
821 

General instructions, Special Tech Inst 

JSP 886 Defence Logistics Support Chain Manual 
 

3.0 Documentation 

 
3.1 Reserved. 

3.2 At the commencement of the Contract, and thereafter at reasonable intervals 

depending upon need arising and priorities, the Babcock DSG Repair Manager and 
 

3 
For the purposes of DEFCON 611 all contractor deliverables issued under the contract will be issued on as a Contract work 

Item (formerly Contract Loan) basis. 



 

 

Contractor shall agree a "production plan" for the remanufacture of loaded assets. The 

Contractor shall provide a monthly report on the progress of the repair work against the plan 

to the Babcock DSG Repair Manager. This ‘Contract Status Report’ must include expected 

delivery dates, financial accrual information and any mitigating factors to support 

remanufacture and/or delivery variations. 

 

3.3 Records, comprising remanufacture, calibration, inspection, modifications, spares, 

configuration changes and test reports as applicable and defined in this specification, shall 

be maintained by the Contractor. Additionally the Contractor is to keep records of all 

visits/survey reports, approvals and costs incurred in the remanufacture of the Contractor 

deliverables. Where there is a legislative requirement, documents are to be kept for the 

period specified in that legal requirement. All records must be made available to the 

Authority as required. 

4.0 Remanufacture Policy 

 
4.1 Transmissions submitted for remanufacture will have been removed from service for 
a multitude of reasons4. The requirement to remanufacture the Transmissions is to give an 
expected life of not less than eighty percent of that of a new assembly. This SOW is not to  be 
considered as comprehensive for the work requirement and is not to be used as a reason to 
limit any work on the Transmission. It is the Contractor's responsibility to produce a 
comprehensive remanufactures specification for each item and to ensure that the quality of the 
Transmission after remanufacture shall meet the requirement of "as new" with the stated life 
requirement. 

 

4.2 Fully priced estimates are required for any Transmission not considered by the 
contractor as economic to repair. Estimates must be submitted at the survey stage (before 
work commences) and not be as a result of back stripping or cannibalisation. The Authority will 
only agree Beyond Economic Repair (BER) classification where the Contractor has been able 
to demonstrate that their cost to repair is greater than the eighty percent of new cost5 as 
supplied to the Authority. Once BER has been agreed the Authority will issue 
disposal/reduction to salvage instructions accordingly. 

 
4.3 Any remanufacture of the Transmission shall be to the latest Authority approved OEM 
specification and modification state, using approved procedures in accordance with the current 
service/workshop manual for the item. Completed Transmissions shall be tested to the OEM 
test specification. The performance and quality standard of the Transmission shall meet or 
exceed the requirement of the OEM specification. Records of performance tests and results 
as applicable shall be supplied as stated in this SOW. All Transmissions shall be covered by 
a warranty as defined in the terms and conditions of the Contract. 

 
4.4 Procurement of all replacement parts used during remanufacture of the Transmissions 
is the responsibility of the Contractor. All parts shall meet or exceed the OEM specification and 
shall be purchased from approved suppliers. Certificates of Conformity (CofC) shall be 
obtained for all parts procured and shall be made available to the Babcock DSG Repair 
Manager or a nominated representative when requested. 

 
4.5 The following items are to be considered as mandatory 100% replacement 

components, regardless of their condition: 

 

a. All seals, ‘O’ rings and gaskets. 
 

4 
The contractor is advised that no guarantee can be given or responsibilities accepted by the Authority regarding the 

completeness or correctness of equipment issued for repair, or give any indications of the level of repair required. 

5 
This is the general guide criteria but can be varied depending upon stock levels, new buy time limits and supply urgency, the 

Babcock Repair Manager will advise in all BER requests. 



 

 

b. All throw away locking devices, tab washers, nyloc nuts, split pins, retaining 

rings and locking wire. 

 

c. All flexible hoses. 

 
d. All ‘P’ clips. 

 
e. Screws, nuts, bolts and spacers. 

 
f. Any shelf-life items. 

 
4.6 The Contractor has an obligation towards safety. Any failures or incidents in relation 

to the equipment which affects safety shall be reported to the Babcock DSG Repair Manager 

without delay. The Babcock DSG Repair Manager shall be entitled to require action to be 

taken to correct the failure and to prevent reoccurrence. 

 

4.7 All modifications approved by the Authority and OEM as defined in the latest technical 

documentation shall be incorporated as part of the repair. Unauthorised modifications shall 

not be incorporated. 

 
 

5.0 Remanufacture Requirement 

 
5.1 Transmissions received for remanufacture are to be checked for correct nomenclature 
and part number and a report produced detailing the modification status (if applicable), serial 
number, any significant damage and/or missing items. 

 

5.2 Any discrepancies in the items delivered should be reported using MoD Form 445 
(Discrepancy Report). These reports shall be completed in accordance with the criteria laid 
down in JSP 886, Volume 4, Chapter 3 and distributed as required by the Contract with two 
copies to the issuing depot and one to the Babcock DSG Repair Manager. 

 
5.3 All Transmissions must be completely emptied, stripped and thoroughly cleaned and 
degreased. A detailed inspection of all components shall be carried out, with a full survey report 
raised to establish the extent of the work requirements. The survey report shall be  sent to the 
Babcock DSG Repair Manager for repair approval as per para 3.2. 

 
5.4 The scope of remanufacture to be carried out shall be determined from the survey 
against the Authority/OEM specification. At this stage, all components being replaced are to 
be disposed of using Contractor’s formal quality control procedures. All remaining components 
shall be inspected to establish their suitability for re-use or reclamation. Those found not 
suitable are to be disposed of by the Contractor once approval for the remanufacture has been 
given by the Babcock DSG Repair Manager. 

 
5.5 Transmissions are to be rebuilt in accordance with the latest Authority/OEM 
specification using reclaimed and new components, incorporating all approved modifications 
where applicable. 

 
5.7 The Contractor shall permanently fix an identification plate to the Transmission 
indicating that the Transmission has been subjected to remanufacture. The plate shall 
record: 



 

 

a. Authority’s Job Number (e.g. PR170012345). 
b. Date of remanufacture. 
c. Assembly Serial Number (if applicable). 

 
NOTE: Contractor shall not include any contact details. 

 
6.0 Performance and Test Acceptance 

 
6.1 On completion of remanufacture the Transmission shall be subjected to suitable static 
and dynamic testing and acceptance by the Contractor. 

 
6.2 Final testing of all Transmissions shall be carried out in accordance with 
Authority/OEM procedures and standards. Where discrepancy exists between the Authority 
and OEM test specification the Authority specification will generally take precedence, but the 
Contractor shall ultimately seek clarification from the Babcock DSG Repair Manager. It is the 
responsibility of the Contractor to ensure that all test equipment is maintained and calibrated. 

 

6.3 Inspection/test records shall be retained for all assemblies for a period of six (6) years 
in accordance with contract Terms and Conditions and made available for the Babcock DSG 
Repair Manager or nominated representative(s) of the Authority upon request. 

 
7.0 Preservation & Packing 

 
7.1 Completed Transmissions shall be internally & externally preserved in accordance with 
DEF STAN 81-62 and DEF STAN 81-41. 

 
7.2 All completed Transmissions are to be painted, if applicable, to OEM specification in 
Light Stone Chemical Agent Resistant Coating (CARC) to DEFSTAN 80-208 and in 
accordance with the general procedures as laid down in DEF STAN 03-32. 

 
7.3 Remanufactured Transmissions are to be packed in accordance with the relevant 
Service Packaging Instruction Sheet (SPIS) and to the level shown in the contract or order. 

 
7.4 Any replacement wood used in packaging must be ISPM 15 compliant and carry the 
Forestry Commission, Heat Treated mark. 



 

 

Schedule 6 - Tenderer’s Commercially Sensitive Information Form 
DEFFORM 539A for Tender No: IRM19/7278 (i.a.w Condition A14) 

 
 

Contract No: IRM19/7272 

Description of Contractor’s Commercially Sensitive Information: 

Cross Reference(s) to location of sensitive information: 

Explanation of Sensitivity: 

Details of potential harm resulting from disclosure: 

Period of Confidence (if applicable): 

Contact Details for Transparency / Freedom of Information matters: 

Name: 

Position: 

Address: 

Telephone Number: 

Email Address: 

 
 

IF NOT APPLICABLE PLEASE SUBMIT A NIL RETURN 
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Additional Schedules: 
 

Schedule 7– Export Licence (i.a.w. condition K12) for Contract No: IRM19/7278 

This Condition should also be replicated, by Contractors in relevant subcontracts. 

Export Licence 

1. In this Condition the following words and expressions shall have the meanings set 
respectively against them: 

a. “Agreement” means this subcontract; 

b. “Authority” means the Secretary of State for Defence of the United Kingdom of 
Great Britain and Northern Ireland; 

c. “Contract” means Contract No [insert MOD Contract No] between the 
Authority and the Contractor; 

d. “Contractor” means [insert name of prime contractor]; 

e. “First Party” means [insert name of purchaser]; 

f. “Second Party” means [insert name of supplier]. 

2. In this Condition, “foreign” and “Overseas” shall be understood from the position of 
the Authority and be regarded as “non-UK”. 

3. The Second Party shall notify the First Party promptly if the Second Party becomes 
aware that all or part of any article or service (including information and software) to be 
delivered under the Agreement is or will be subject to a non-UK export licence, authorisation 
or exemption or any other related transfer control that imposes or will impose end use, end 
user, re-export or re-transfer or re-export restrictions, or restrictions on disclosure to 
individuals based upon nationality, affecting the Authority, the Contractor or both. This does 
not include the Intellectual Property-specific restrictions of the type referred to in clause D1 
(Third Party Intellectual Property – Rights and Restrictions) of the First Party’s 
Conditions of Contract. 

4. If requested by the First Party, the Second Party shall give the First Party a summary 
of every existing or expected licence and restriction referred to in clause 3 and any related 
obligation or restriction to the extent that they place an obligation or restriction upon the First 
Party or the Authority with which the First Party or the Authority must comply, including to the 
extent applicable to such obligations or restrictions: 

a. the exporting nation, including the export licence number (where known); 

b. the article or service (including software and Information) affected; 

c. the nature of the restriction and obligation; 

d. the authorised end use and end users and other parties; 

e. any specific restrictions on access by third parties, or by individuals based 
upon their nationality, to the articles or to anything Delivered or used in the 
performance or fulfilment of the services; and 

f. any specific restrictions on re-transfer or re-export of the articles or of anything 
Delivered or used in the performance or fulfilment of the services. 

The Second Party shall not be required to disclose any of the provisos to a licence (or even 
the existence of them) to the extent that they do not relate to an obligation or constraint with 
which the First Party or the Authority must comply. 
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5. When an export licence is required from a foreign government for the performance of 
the Agreement, the Second Party shall promptly consult with the First Party on the licence 
requirements and, where the Second Party is the applicant for the licence: 

a. ensure that when end use or end user restrictions, or both, apply to all or part 
of any Article or Service to be Delivered under the Contract, the Second Party, unless 
otherwise agreed with the Authority, identifies in the licence application: 

(1) the end user as: Her Britannic Majesty’s Government of the United 
Kingdom of Great Britain and Northern Ireland (hereinafter “HM Government”), 
and 

(2) the end use as: For the Purposes of HM Government; 

b. include in the submission for the licence a statement that "information on the 
status of processing this license application may be shared with the [insert name of the 
Contractor] and the Ministry of Defence of the United Kingdom"; 

c. include in the submission the information that the First Party (and any 
intermediary parties in the supply chain, as applicable) and the Contractor will be 
recipients and users of the items, including information, for the performance of the 
Contract. 

6. If the information required under clauses 3 and 4 has been provided previously to 
the First Party by the Second Party, the Second Party may satisfy these requirements by 
giving details of the previous notification and confirming they remain valid and satisfy the 
provisions of clauses 3 and 4. 

7. If the Second Party becomes aware of any changes in the information notified 
previously under clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability 
to use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses, 
the Second Party shall notify the First Party promptly of the change. 

8. If the Second Party or any subcontractor in the performance of the Agreement needs 
to export materiel for which an export licence from a foreign government is required, the 
responsibility for instituting expeditious action to apply for and obtain the licence shall rest 
with the Second Party or that subcontractor. The First Party will liaise with his purchaser to 
enable the Authority to provide all reasonable assistance in obtaining and maintaining any 
export licence from the foreign government with regards to any defence or security issue that 
may arise. 

9. Where the Agreement performance requires the export of items for which a foreign 
export licence is required, the Second Party shall include the dependencies for the export 
licence application, grant and maintenance in the Agreement risk register and in the risk 
management plan for the Agreement, with appropriate review points. Where there is no 
requirement under the Agreement for a risk management plan the Second Party shall submit 
an Export Licence Plan for agreement with the First Party. 

10. The Authority may make a written request to the Contractor to seek a variation to the 
licence conditions to a foreign export licence to enable the Authority to re-export or re- 
transfer a licensed item or licensed information from the UK to a non-licensed third party. If 
the Authority makes such a request that is transmitted to the Second Party by the First Party, 
the Second Party shall, or procure that the Second Party’s subcontractor will, expeditiously 
consider whether or not there is a reason why it should object to making the request and, 
where it has no such objection, file an application to seek a variation of the applicable export 
licence in accordance with the procedures of the licensing authority. The First Party shall 
provide information, certification and other documentation necessary to support the 
application for the requested variation that it has received. A fair and reasonable charge for 
this service based on the cost of providing it will be borne by the Authority. 

11. Where the Second Party subcontracts work under the Agreement, which is likely to 
be subject to foreign export control, the Second Party shall use reasonable endeavours to 
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incorporate in each subcontract the same terms as set out in these clauses 1 - 14. Where it 
is not practicable to include these said terms, the Second Party shall report that fact and the 
circumstances to the First Party. 

12. Where the First Party provides materiel (information and items, including software) to 
enable the Second Party to perform the Agreement, and that materiel is subject to a non-UK 
export licence or other related technology transfer control as described in clause 3: 

a. the First Party may, or at the request of the Second Party, undertake to, give 
the Second Party a summary of every non-UK export licence or other related 
technology transfer control of which it is aware that would affect the Second Party’s 
ability to perform the Agreement including, to the extent applicable to the Second 
Party’s performance of the Agreement: 

(1) the exporting nation, including the export licence number (where 
known); 

(2) the items or information affected; 

(3) the nature of the restriction and obligation; 

(4) the authorised end use and end users; 

(5) any specific restrictions on access or use by third parties, or by 
individuals based upon their nationality, to the items or information affected; and 

(6) any specific restrictions on re-transfer or re-export to third parties of 
the items or information affected. 

b. This will not include Intellectual Property specific restrictions of the type 
mentioned in clause D1 (Third Party Intellectual Property – Rights and 
Restrictions) in relation to the First Party’s Conditions of Contract instead of the 
Contractor. 

c. The Second Party and its subcontractors, where access by these restrictions 
is also authorised, shall abide by the lawful restrictions so notified by the First Party. 

d. The Second Party shall notify the First Party immediately if it is unable for 
whatever reason to abide by any restriction advised by the First Party to the Second 
Party under clause 12. 

13. Where restrictions are advised by the First Party to the Second Party under clause 
12, the First Party and the Second Party shall act promptly to mitigate their impact. If these 
restrictions adversely affect performance of the Agreement by the Second Party, then the 
First Party shall consult with the Second Party on alternative solutions and the terms of the 
Agreement shall be amended to give effect to the agreed solution. If no alternative solution 
satisfying the essential terms of the Agreement is agreed by the Parties then the First Party 
shall have the right to terminate the Agreement. Termination under these circumstances will 
be in accordance with the principles of clause A22 (Termination for Convenience) of the 
First Party’s Conditions of Contract. 

14. Without prejudice to United Kingdom Government's position on the validity of any 
claim by a foreign government to extra-territoriality, the Authority has undertaken to provide 
the Second Party with all reasonable assistance to facilitate the granting an export licence by 
a foreign Government in respect of performance of the Agreement. 
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Schedule 8 - Hazardous Articles, Materials or Substances Supplied under the Contract 
(as relates to Clause K3) 

 

Hazardous Contractor Deliverables, Materials or Substances Statement by the Contractor 
 

Contract No: Contract Title: 

Contractor: 

Date of Contract: 
 
* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances 
to be supplied. 
 

* To the best of our knowledge the hazards associated 
with materials or substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty: ) 
attached in accordance with condition 24. 
 
 
 

Contractor’s Signature: Name: 

Job Title: Date: 

* check box () as appropriate 
 
 

 

 

To be completed by the Authority Domestic Management 

Code (DMC): NATO Stock Number: 

Contact Name: Contact Address: 

Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) Defence Safety Authority 
(DSA) 
Movement Transport Safety Regulator (MTSR) Hazel Building Level 1, 
#H019 
MOD Abbey Wood (North) Bristol BS34 8QW 

 
 
 
IF NOT APPLICABLE PLEASE SUBMIT A NIL RETURN 



 

 

 

 

Schedule 9 – Purchase Order Template – Sample - For Information Only 
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Schedule 10 - Discrepancy Report IRM19/7278 – Sample - For Information Only 

 

 

 
Copies of the Discrepancy Report MOD Form 445, in pads of 100, can be obtained from the 

Forms and Publications address on the Contract. 
 

This form should be used for reporting discrepancies in consignments of goods sent to the 
Contractor for repair. 

 

Triplicate copies of the form should be completed in manuscript or typescript. Copies 1 & 2 
should be sent to the Consignor, with copy 3 being retained by the Contractor. 
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Schedule 11 – Strip and Survey Report – IRM19/7278 Sample – For Information Only 
Reserved – intentionally blank 
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Schedule 12 – (BER) Beyond Economical Repair Form IRM19/7278 

Sample – For Information Only 
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Schedule 13: Firm Pricing for Contract IRM19/7278 
 

Base Repair Levels 
 
 

Base Repair  

Units Part No  Repair Price 

1 – 28 
FV430 – X200 
transmission  

 

 

Menu Price Items 
 

Menu Price Items  

Part No  Menu items  Firm Price for 
Contract 
duration  

Investigation  Inspection test 
(Level 1 & 2 
only)  

 

80010250  Gearbox 
Transfer 
Assembly  

 

29540411  Centre Housing   

29533221  Bevel Gear 
Assembly  

 

29511632  Hydrostatic 
Steer Unit  

 

29541369  RH Cover 
Assembly  
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Schedule 14: Sample Contract Novation agreement (FOR INFORMATION ONLY) 
This agreement would be sent to you in the event of a Contract novation for signing. 

 
 
 

 

DATED 

 
 

------------ 

 
 

AGREEMENT TO NOVATE A CONTRACT 

 
 
 

between 

 
 
 

CONTINUING PARTY 

 
 
 

and 

 
 
 

[SECRETARY OF STATE FOR DEFENCE] 

 
 
 

and 

 
 
 

[BABCOCK DSG LIMITED] 
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THIS AGREEMENT is dated [DATE] 

 
PARTIES 

[FULL COMPANY NAME] incorporated and registered in England and Wales with company 

number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] 

(Continuing Party). 

[SECRETARY OF STATE FOR DEFENCE] (MoD). 

[BABCOCK DSG LIMITED] incorporated and registered in England and Wales with company 

number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] 

(Babcock). 

BACKGROUND 

The Continuing Party and the MoD are party to a contract for [DESCRIBE CONTRACT] dated 

[DATE] (the Contract). 

The MoD and Babcock entered into a Land Equipment Service Provision and Transformation 

Contract dated 31 March 2015 (the SPC) in respect of which certain services transfer, 

on a phased basis, from the MoD to Babcock. The MoD wishes to transfer its rights 

and obligations under the Contract to Babcock as part of the transfer of services under 

the SPC. 

The MoD shall continue to be liable for any failure by it to perform its obligations under the 

Contract before the Effective Date, with Babcock assuming responsibility for all other 

liabilities so arising in the MoD's place. 

The parties have therefore agreed to novate the MoD's rights, obligations and liabilities under 

the Contract to Babcock on the terms of this agreement with effect from [DATE] 

(Effective Date). 

AGREED TERMS 

 
NOVATION 

 
With effect from the Effective Date, the MoD transfers all its rights and obligations under the 

Contract to Babcock. Babcock shall enjoy all the rights and benefits of the MoD under 

the Contract, and all references to the MoD in the Contract shall be read and construed 

as references to Babcock. 

 
Babcock agrees to perform the Contract and be bound by its terms in every way as if it were 

the original party to it in place of the MoD. 

 
The Continuing Party agrees to perform the Contract and be bound by its terms in every way 

as if Babcock were the original party to it in place of the MoD. 

 
RELEASE OF OBLIGATIONS AND LIABILITIES 

 
The Continuing Party and the MoD release each other from all future obligations to the other 

under the Contract. 
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Nothing in this agreement shall affect or prejudice any claim or demand that the Continuing 

Party or the MoD may have against the other under or in connection with the Contract 

arising before the Effective Date. 

 
GOVERNING LAW 

 
This agreement and any dispute or claim (including non-contractual disputes or claims) 

arising out of or in connection with it or its subject matter or formation shall be governed 

by and construed in accordance with the law of England and Wales. 

 
JURISDICTION 

 
Each party irrevocably agrees that the courts of England and Wales shall have 

exclusive jurisdiction to settle any dispute or claim (including non-contractual disputes 

or claims) arising out of or in connection with this agreement or its subject matter or 

formation. 

 
 
 

Signed ..................................................... 

 
for and on behalf of [SECRETARY OF STATE FOR DEFENCE] 

Date ........................................................ 

Signed ................................................................ 

 
for and on behalf of [BABCOCK DSG LIMITED] 

Date ........................................................ 

Signed ..................................................... 

 
for and on behalf of [CONTINUING PARTY] 

Date ........................................................ 



 

 

 

Schedule 15: Contract Status Report (automated by the Authority for completion) – IRM19/7278 

 
This report is for information purposes only. A monthly report will be generated and issued to Contractors. This should always be completed in accordance 
with the accompanying email instruction. 

 
Supplier 
Name 

Cont. 
Ref 

PR 
Number 

NSN Description Purchase 
Order 

Position 
Number 

Sequence 
Number 

Outstanding 
Quantity 

Updated 
Repair 
Price 
(Each) 

Most 
Likely 
Delivery 
Date 
Max 

Confirmed 
Delivery Date 
(DD/MM/YYYY) 

Supplier 
Comments 

WIP 
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