
Schedule 1 - Definitions of Contract  

  

Article   

  

means, in relation to clause 24 and Schedule 6 only, an object 

which during production is given a special shape, surface or design 

which determines its function to a greater degree than does its 

chemical composition;  

Articles  means, (except in relation to Schedule 10) the Contractor  

Deliverables (goods and/or the services), including Packaging (and  

Certificate(s) of Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with Schedule 2  
(Schedule of Requirements), but excluding incidentals outside  

Schedule 2 (Schedule of Requirements) such as progress reports.   

  

Authority  means the Secretary of State for Defence acting on behalf of the 
Crown;  
  

Authority’s Representative(s)  shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of Condition 7;  
  

Business Day  means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays;  
  

Central Government Body  a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics:  
a. Government Department;  

b. Non-Departmental Public Body or Assembly Sponsored  

Public Body (advisory, executive, or tribunal);  

c. Non-Ministerial Department; or  

d. Executive Agency;   

  

Collect  

  

means pick up the Contractor Deliverables from the Consignor.  

This shall include loading, and any other specific arrangements, 

agreed in accordance with Clause 28.c and Collected and 

Collection shall be construed accordingly;  

Commercial Packaging  

  

means commercial Packaging for military use as described in Def 

Stan 81-041 (Part 1)  

Conditions  

  

means the terms and conditions set out in this document;  

Consignee  

  

means that part of the Authority identified in Schedule 3 (Contract  

Data Sheet) to whom the Contractor Deliverables are to be 

Delivered or on whose behalf they are to be Collected at the 

address specified in Schedule 3 (Contract Data Sheet) or such 

other part of the Authority as may be instructed by the Authority by 

means of a Diversion Order;  

Consignor  

  

means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 

dispatched or Collected;  



Contract  

  

means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with Condition 6 (Formal 

Amendments to the Contract);  

Contract Price  means the amount set out in Schedule 2 (Schedule of  

Requirements) to be paid (inclusive of Packaging and exclusive of 

any applicable VAT) by the Authority to the Contractor, for the full 

and proper performance by the Contractor of its obligations under 

the Contract.  

   

Contractor  

  

means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the  
expression shall also include any person to whom the benefit of the 

Contract may be assigned by the Contractor with the consent of 

the Authority;  

Contractor Deliverables  

  

means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any QA 

requirements if specified) which the Contractor is required to 

provide under the Contract;  

Control  

  

means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of that 
person:  
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or  
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor;  
and a change of Control occurs if a person who Controls the 

Contractor ceases to do so or if another person acquires Control of 

the Contractor;  

Counterfeit Materiel  

  

means any Contractor Deliverable or any part thereof whose origin, 
age, composition, configuration, certification status or other 
characteristic (including whether or not such Contractor Deliverable 
or part has been used previously) has been falsely represented by:  
a.   misleading marking of the materiel, labelling or packaging;   
b. misleading documentation; or   

c. any other means, including failing to disclose information;  
except where it has been demonstrated that the false  
representation was not the result of dishonesty by the Contractor 

or any party within the Contractor’s supply chain.  

CPET   

  

means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 

implementation of the UK Government timber procurement policy;  

Crown Use  

  

in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise would be 
an infringement of the patent and in relation to a Registered  
Design has the meaning given in paragraph 2A(6) of the First  

Schedule to the Registered Designs Act 1949;   



Dangerous Goods   means those substances, preparations and articles that are 
capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the:  
a.  Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b.  European Agreement Concerning the International Carriage  
of Dangerous Goods by Road (ADR);  

c. Regulations Concerning the International Carriage of  

Dangerous Goods by Rail (RID);  

d. International Maritime Dangerous Goods (IMDG) Code;  

e. International Civil Aviation Organisation (ICAO) Technical  

Instructions for the Safe Transport of Dangerous Goods by Air;  

f.  International Air Transport Association (IATA) Dangerous 

Goods Regulations;  

   

DBS Finance  

  

means Defence Business Services Finance, at the address stated 

in Schedule 3 (Contract Data Sheet);  

DEFFORM  

  

means the MOD DEFFORM series which can be found at 

https://www.kid.mod.uk;    

DEF STAN  

  

means Defence Standards which can be accessed at 

https://www.dstan.mod.uk;  

Deliver  

  

means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific arrangements, 

agreed in accordance with Condition 28 and Delivered and 

Delivery shall be construed accordingly;  

Delivery Date  

  

means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 

relevant portion of them are to be Delivered or made available for 

Collection;  

Denomination of Quantity   means the quantity or measure by which an item of material is   

(D of Q)  

  

managed;  

Design Right(s)  

  

has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988;  

Diversion Order  

  

means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor  
Deliverables to a Consignee other than the Consignee stated in 

Schedule 3 (Contract Data Sheet);  

Effective Date of Contract  

  

means the date upon which both Parties have signed the Contract;  

Evidence   

  

means either:  

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or  
b. other robust Evidence of sustainability or FLEGT licensed 

origin, as advised by CPET;   

Firm Price  

  

means a price (excluding VAT) which is not subject to variation;  

First-Tier Sub-Contractor   

  

means a Sub-contractor directly engaged by the Contractor to 

provide Contractor Deliverables wholly or substantially for the 

purpose of performing (or contributing to the performance of) the 

whole or any part of the Contract;  

https://www.kid.mod.uk/
https://www.kid.mod.uk/
https://www.dstan.mod.uk/
https://www.dstan.mod.uk/


FLEGT   

  

means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of 

timberconsuming countries to reduce the extent of illegal logging;  

Government Furnished  is a generic term for any MOD asset such as equipment,  

Assets (GFA)  

  

information or resources issued or made available to the  

Contractor in connection with the Contract by or on behalf of the 

Authority;  

Hazardous Contractor  means a Contractor Deliverable or a component of a Contractor  

Deliverable  Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 

of an accident, release one or more hazardous materials or 

substances and each material or substance that may be so 

released;  

  

Independent Verification   means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of  
Conformity Assessment Bodies or equivalent”;  

  

Information  

  

means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 

connection with the Contract;  

Issued Property  

  

means any item of Government Furnished Assets (GFA), including 

any materiel issued or otherwise furnished to the Contractor in 

connection with the Contract by or on behalf of the Authority;  

Legal and Sustainable   

  

means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 

Government Timber Production Policy: Definition of legal and 

sustainable for timber procurement".  The edition current on the 

day the Contract documents are issued by the Authority shall apply;  

Legislation  means in relation to the United Kingdom any Act of Parliament, any 

subordinate legislation within the meaning of section 21 of the 

Interpretation Act 1978, or any exercise of Royal Prerogative;  
  

Lower-Tier Sub-Contractor  means any Sub-contractor other than any First-Tier Sub-Contractor 
at any lower level of the supply chain engaged to provide  
Contractor Deliverables wholly or substantially for the purpose of 

performing (or contributing to the performance of) the whole or any 

part of the Contract;  

  

Military Level Packaging (MLP) means Packaging that provides enhanced protection in accordance 

with Def Stan 81-041 (Part 1), beyond that which Commercial 
Packaging normally provides for the military supply chain;  

  

Military Packager   is a MOD sponsored scheme to certify military Packaging  

Approval Scheme (MPAS)  designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 

accordance with Defence Standard (Def Stan) 81-041 (Part 4);  

  

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1);  

  

Mixture   means a mixture or solution composed of two or more substances;  



  

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 

of both Military Level and commercial Packaging designs 

including MOD labelling requirements;  

  

MPAS Certificated Designer  shall mean an experienced Packaging designer trained and 

certified to MPAS requirements;  

  

NATO  means the North Atlantic Treaty Organisation which is an inter- 

governmental military alliance based on the North Atlantic Treaty 

which was signed on 4 April 1949;  

  

Notices  shall mean all Notices, orders, or other forms of communication  

required to be given in writing under or in connection with the 

Contract;  

  

Overseas  

  

shall mean non UK or foreign;  

Packaging  Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user;  

  

  

Noun.  The materials and components used for the preparation of 

the Contractor Deliverables for transportation and storage in 

accordance with the Contract;   

Packaging Design Authority  shall mean the organisation that is responsible for the original  

(PDA)   

  

design of the Packaging except where transferred by agreement.  
The PDA shall be identified in the Contract, see Annex A to  
Schedule 3 (Appendix – Addresses and Other Information), Box 3;  

Parties  

  

means the Contractor and the Authority, and Party shall be 

construed accordingly;  

Plastic Packaging  shall have the same meaning as set out in Part 2 of the Finance  

Components   Act 2021 together with any associated secondary legislation;   

PPT   means a tax called “plastic packaging tax” charged in accordance 

with Part 2 of the Finance Act 2021;  

PPT Legislation   means the legislative provisions set out in Part 2 and Schedules 
915 of the Finance Act 2021 together with any secondary 
legislation made under powers contained in Part 2 of the Finance 
Act 2021.  
This includes, but is not limited to, The Plastic Packaging Tax  

(Descriptions of Products) Regulations 2021 and The Plastic  

Packaging Tax (General) Regulations 2022;  

Primary Packaging Quantity  means the quantity of an item of material to be contained in an  

(PPQ)  

  

individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def Stan 

81-041 (Part 1);  

Publishable Performance  means any of the Information in Schedule 9 (KPI Data Report) as  

Information  

  

it relates to Key Performance Indicator where it is expressed as 

publishable in the table in Schedule 9 which shall not contain any 

Information which is exempt from disclosure which shall be 

determined by the Authority; and which shall not constitute 

Sensitive Information;  



Recycled Timber  means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure.  
Recycled Timber covers:  
a. pre-consumer reclaimed wood and wood fibre and 
industrial by-products;   
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;   
c. reclaimed timber abandoned or confiscated at least ten 
years previously;  
it excludes sawmill co-products;  

  

Robust Contractor Deliverables shall mean Robust items as described in Def Stan 81-041 (Part 2)  

  

Safety Data Sheet  

  

has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 

2007 (as amended);  

Schedule of Requirements  

  

means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 

provided, the quantities and dates involved and the price or pricing 

terms in relation to each Contractor Deliverable;  

Sensitive Information  means the Information listed in the completed Schedule 5   

  (Contractor’s Sensitive Information), which is Information notified 

by the Contractor to the Authority, which is acknowledged by the 

Authority as being sensitive, at the point at which the Contract is  

entered into or amended (as relevant) and remains sensitive 

information at the time of publication;  

   

Short-Rotation Coppice   

  

means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 

biomass for energy.  It is exempt from the UK Government timber 

procurement policy.  For avoidance of doubt, Short-Rotation 

Coppice is not conventional coppice, which is subject to the timber 

policy;  

Specification  

  

means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, and shall 

include any document or item which, individually or collectively is 
referred to in Schedule 2 (Schedule of Requirements). The  

Specification forms part of the Contract and all Contractor 

Deliverables to be supplied by the Contractor under the Contract 

shall conform in all respects with the Specification;  

STANAG 4329  

  

means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;   

Subcontractor   

  

means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 

to provide Contractor Deliverables wholly or substantially for the 

purpose of performing (or contributing to the performance of) the 

whole or any part of this Contract and ‘Subcontract’ shall be 

interpreted accordingly;  

Substance  means a chemical element and its compounds in the natural state 

or obtained by any manufacturing process, including any additive 

necessary to preserve its stability and any impurity deriving from 

the process used, but excluding any solvent which may be 

separated without affecting the stability of the substance or 

changing its composition;  
  

Timber and Wood-Derived   means timber (including Recycled Timber and Virgin Timber but  

https://www.dstan.mod.uk/services/faq.html
https://www.dstan.mod.uk/services/faq.html


Products   

  

excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 

range from solid wood to those where the manufacturing 

processes obscure the wood element;  

Transparency Information  

  

means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, except for (i) any 

Information which is exempt from disclosure in accordance with the 

provisions of the Freedom of Information Act 2000 (FOIA) or the 

Environmental Information Regulations 2004 (EIR), which shall be 

determined by the Authority, and (ii) any Sensitive Information;  

Virgin Timber   means Timber and Wood-Derived Products that do not include 

Recycled Timber.  

  

Where project specific DEFCONs are included under Condition 45 definitions shall be in accordance 

with DEFCON 501.  

    

  

Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional 

Conditions)  

 

Intentionally Blank 

  

  

      



Schedule 2 - Schedule of Requirements for Contract No:   712551451  

  

For the Provision of Op SANDROCK 24 - Camp & Support          

  

  

 Cont ractor Deliverables   

Item 

No.  

MOD 

Stock 

Reference 

No.  

Part No.  

(where 

applicable)  

Specification  

  

Consignee  

Address  

Code (full 
address is 
detailed in  

DEFFORM  

96)  

Packaging  

Requirements 
inc. PPQ and  

DofQ (as  

detailed in  

DEFFORM 

96)  

Delivery Date  Total Qty  Price (£) Ex VAT  

Per Item  Total inc. Packaging  

(and Delivery if 

specified in Schedule 

3 (Contract Data 

Sheet))  

           

1 

n/a        n/a      In accordance with Appendix 

1 to Schedule 2       

  n/a     n/a       In accordance 

with Appendix 1 

to Schedule 2       

In accordance 

with Appendix 1 

to Schedule 2 

       REDACTED 

                                                                      

                                                                      

             

Total Price  

  

REDACTED 

  

 

  

Item  

Number  

Consignee Address (XY code only)  

              

  



Schedule 3 – Contract Data Sheet  

  

General Conditions  

  

Condition 2 – Duration of Contract:  

  

 The Contract expiry date shall be:       16th November 2024 

  

  

Condition 4 – Governing Law:  

  

Contract to be governed and construed in accordance with:   

  

 English Law   X 

  

  Scots Law      clause 4.d shall apply  (one must be chosen)  

  

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with Clause 4.g (if applicable) are as follows:  
  

       

  

  

Condition 7 – Authority’s Representatives:  

  

  The Authority’s Representatives for the Contract are as follows:  

  

Commercial:         (as per Annex A to Schedule 3 (DEFFORM 111))  

  

Project Manager:         (as per Annex A to Schedule 3 (DEFFORM 111))  

  

  

Condition 18 – Notices:  

  

  Notices served under the Contract shall be sent to the following address:  

  

Authority:           (as per Annex A to Schedule 3 (DEFFORM 111))  

  

  Contractor:           

  

  Notices can be sent by electronic mail?     YES 

  

  

Condition 19.a – Progress Meetings:  

  

The Contractor shall be required to attend the following meetings: n/a 

  

       

  



  

Condition 19.b – Progress Reports:  

  

  The Contractor is required to submit the following Reports: n/a 

  

       

  

Reports shall be Delivered to the following address: n/a 

  

       

  

  

  

  

 

Supply of Contractor Deliverables  

  

Condition 20 – Quality Assurance:  

  

Is a Deliverable Quality Plan required for this Contract? (tick as appropriate)  

  

Yes    

  

No     X 

  
If yes:  

  

A Deliverable Quality Plan is required in accordance with DEFCON 602A (SC2)   or  

  

A Deliverable Quality Plan with additional Quality Assurance Information is required in accordance with  

DEFCON 602C (SC2)   

  

If required, the Deliverable Quality Plan and / or Deliverable Quality Plan with additional Quality 
Assurance Information must be delivered to the Authority (Quality) within       Business Days of Contract 
Award.  

  

Other Quality Assurance Requirements: nil 

       

  

  

Condition 21 – Marking of Contractor Deliverables:  

  

   Special Marking requirements:  n/a 

  

       

  



  

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor 
Deliverables:  
  

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles Statement), 
and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to:  

  

a) The Authority’s Representative (Commercial)  

  

b) Defence Safety Authority – DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk  

  

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:        

  

  

Condition 25 – Timber and Wood-Derived Products:  

      

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data  

Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial)  
  

to be Delivered by the following date:        

  

 

  

Condition 26 – Certificate of Conformity:  

  

Is a Certificate of Conformity required for this Contract?     NO      

  

 Applicable to Line Items:          

  

If required, does the Contractor Deliverables require traceability throughout the supply chain?          

(tick as appropriate)  

  

Applicable to Line Items:        

  

  

Condition 28.b – Delivery by the Contractor:  

  

The following Line Items are to be Delivered by the Contractor: n/a 

  

       

    

Special Delivery Instructions: n/a 

  

       

  

Each consignment is to be accompanied by a DEFFORM 129J.  

  



  

Condition 28.c - Collection by the Authority:  

  

The following Line Items are to be Collected by the Authority: n/a 

  

     

Special Delivery Instructions: n/a 

     

  

Each consignment is to be accompanied by a DEFFORM 129J.  

  

  

Consignor details (in accordance with Condition 28.c.(4)):  

  

Line Items:         Address:        

  

Line Items:         Address:        

  

  

Consignee details (in accordance with Condition 22):  

  

Line Items:         Address:        

  

Line Items:         Address:        

  

  

Condition 30 – Rejection:  

  

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here:  
  

The time limit for rejection shall be   thirty (30)     Business Days.  

  

  

Condition 32 – Self-to-Self Delivery:  

  

Self-to-Self Delivery required?     NO        

  

If required, Delivery address applicable: n/a 

Pricing and Payment  

 

Payment will be made upon acceptance of final invoice via Exostar and CP&F systems. 

 

  

Condition 35 – Contract Price:  

  

All Schedule 2 line items shall be FIRM Price other than those stated below: n/a 

  

 Line Items         Clause 46.       refers  

  

  

 

 

 

 

 

 



Termination  

  

Condition 42 – Termination for Convenience:  

  

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:  

  

The Notice period for termination shall be        Business Days  

  

  

Other Addresses and Other Information (forms and publications addresses and official use information)  

See Annex A to Schedule 3 (DEFFORM 111)  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 



Schedule 3  DEFFORM 111  

Annex A  (Edn 10/22)  
Appendix - Addresses and Other Information  

  1. Commercial Officer  

  

Name:       REDACTED 

  
Address:       Army Commercial, Army Headquarters, Ramillies Bldg, 

Marlborough Lines, Monxton Road, Andover, Hants SP11 8HJ 

  

Email:         REDACTED 

  8. Public Accounting Authority  

  
1.  Returns under DEFCON 694 (or SC equivalent) should be sent  
to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly  

 Gate, Store Street, Manchester, M1 2WD    
 44 (0) 161 233 5397  

  
2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD    44 (0) 161 

233 5394  

  

   

  2. Project Manager, Equipment Support Manager or PT Leader  
 (from whom technical information is available) 

 

Name:    REDACTED 

  
Address:   OC Helmand Company, The 1st Battalion The Royal 

Yorkshire Regiment, Alma Lines, Catterick Garrison, N Yorks  DL9 3AQ    

  

Email:        REDACTED 

  

  9.  Consignment Instructions  

  
The items are to be consigned as follows: n/a 

       

  

   

    3. Packaging Design Authority  

  

Organisation & point of contact:  

       

  
(Where no address is shown please contact the Project Team in Box 2)   

  10.  Transport. The appropriate Ministry of Defence Transport 

Offices are:  
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail  
Point 3351, BRISTOL BS34 8JH                        
Air Freight Centre  
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943  
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943  
Surface Freight Centre  
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946  
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B. JSCS  

  
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)  
JSCS Fax No. 01869 256837  
Users requiring an account to use the MOD Freight Collection 

Service should contact UKStratCom-DefSp-RAMP@mod.gov.uk in 

the first instance.  

  

     

  4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       n/a 

  

  
Tel No:         

  
   (b) U.I.N.          

    

   

  5. Drawings/Specifications are available from  

  
      n/a 

  

  11. The Invoice Paying Authority   
 Ministry of Defence    0151-242-2000  

DBS Finance  
Walker House, Exchange Flags Fax:  0151-242-2809 

Liverpool, L2 3YL                     Website is:  
https://www.gov.uk/government/organisations/ministry-

ofdefence/about/procurement  

  

   

  6.  INTENTIONALLY BLANK    12.  Forms and Documentation are available through *: Ministry 

of Defence, Forms and Pubs Commodity Management   
PO Box 2, Building C16, C Site  
Lower Arncott  
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)  
Applications via fax or email: 

LeidosFormsPublications@teamleidos.mod.uk  

  

   

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement


   1.  Quality Assurance Representative:  

       
Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions.   

  
AQAPS and DEF STANs are available from UK Defence  
Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.gateway.isg-r.r.mil.uk/index.html [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].   

  *NOTE  
1.Many DEFCONs and DEFFORMs can be obtained from the MOD  
Internet Site:   
https://www.kid.mod.uk/maincontent/business/commercial/index.ht 

m  
2. If the required forms or documentation are not available on the 

MOD Internet site requests should be submitted through the 

Commercial Officer named in Section 1.  

  

   

 

Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No:   712551451     

Authority Changes  

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject 

to Clause 2) Changes in accordance with this Schedule 4.    

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one 

Change in any single proposal, provided that such changes are related to the same or similar 

matter or matters.  

Notice of Change  

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an 

"Authority Notice of Change") on the Contractor.  

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 

sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 

Proposal") in accordance with clauses 7 to 9 (inclusive).   

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, 

if such change(s):   

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables 

under the Contract in a manner that infringes any applicable law relevant to such delivery; 

and/or  

b. would, if implemented, cause any existing consent obtained by or on behalf of the 

Contractor in connection with their obligations under the Contract to be revoked (or would 

require a new necessary consent to be obtained to implement the Change(s) which, after 

using reasonable efforts, the Contractor has been unable to obtain or procure and 

reasonably believes it will be unable to obtain or procure using reasonable efforts); and/or  

c. would, if implemented, materially change the nature and scope of the requirement 

(including its risk profile) under the Contract;    and:   

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period 

as shall have been agreed in writing by the parties) after the date of the Authority Notice 

of Change that the relevant proposed Change or Changes is/are a Change(s) falling 

within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the 

Contractor's reasoning on the matter; and   

e. further to such notification:   

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or 

(where the Authority (acting reasonably) notifies the Contractor that the Authority 

disputes the Contractor's notice under Clause 5.d) it is determined in accordance 

with Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a 

Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and  

(2) (where the Authority either agrees or it is so determined that the relevant  

Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the 

Authority fails to make sufficient adjustments to the relevant Authority Notice of Change 

(and issue a revised Authority Notice of Change) to remove the Contractor's grounds for 

refusing to implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10 

(ten) Business Days (or such longer period as shall have been agreed in writing by the 

parties) after:   

http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.dstan.mod.uk/
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
https://www.kid.mod.uk/maincontent/business/commercial/index.htm


i)  the date on which the Authority notifies in writing the Contractor that the 

Authority agrees that the relevant Change(s) is/are a Change(s) falling within the 

scope of Clauses 5.a, 5.b and/or 5.c); or  ii)  the date of such determination.   

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 

objections, in respect of any such adjustment.   

Contractor Change Proposal  

7. As soon as practicable, and in any event within:  

a. (where the Contractor has not notified the Authority that the relevant Change or Changes 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance 

with Clause 5) fifteen (15) Business Days (or such other period as the Parties agree 

(acting reasonably) having regard to the nature of the Change(s)) after the date on which 

the Contract shall have received the Authority Notice of Change; or   

b. (where the Contractor has notified the Authority that the relevant Change or Changes 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance 

with Clause 5 and:  

(1) the Authority has agreed with the Contractor's conclusion so notified or it is 

determined under Condition 40 (Dispute Resolution) that the relevant Change(s) 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the 

Authority has made sufficient adjustments to the relevant Authority Notice of 

Change (and issued a revised Authority Notice of Change(s)) to remove the 

Contractor's grounds for refusing to implement the relevant Change(s) under 

Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the 

parties shall have agreed (both parties acting reasonably) having regard to the 

nature of the Change(s)) after the date on which the Contractor shall have received 

such revised Authority Notice of Change; or    

(2) the Authority has disputed such conclusion and it has been determined in 

accordance with Condition 40 (Dispute Resolution) that the relevant Change(s) 

is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen 

(15) Business Days (or such other period as the parties shall have agreed (both 

parties acting reasonably) having regard to the nature of the Change(s)) after the 

date of such determination,  

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of 

doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change 

Proposal where the Contractor notifies the Authority, and the Authority agrees or it is determined 

further to such notification in accordance with Clause 5, that the relevant Change or Changes 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.    

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed:  

a. the effect of the Change(s) on the Contractor’s obligations under the Contract;  

b. a detailed breakdown of any costs which result from the Change(s);  

c. the programme for implementing the Change(s);  

d. any amendment required to this Contract as a result of the Change(s), including, 

where appropriate, to the Contract Price; and   

e. such other information as the Authority may reasonably require.  

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for 

the Contract and shall include, without double recovery, only such charges that are fairly and 

properly attributable to the Change(s).  

Contractor Change Proposal – Process and Implementation  

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 

shall:   

a. evaluate the Contractor Change Proposal; and  

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a 

Change(s) proposed by the Authority) following such discussions the Authority may 

modify the Authority Notice of Change) and the Contractor shall as soon as practicable, 

and in any event not more than ten (10) Business Days (or such other period as the 



Parties shall have agreed in writing) after receipt of such modification, submit an 

amended Contractor Change Proposal.  

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 

(amended as necessary) the Authority shall:  

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM 10B in 

accordance with Condition 6 (Formal Amendments to the Contract), whereupon the 

Contractor shall promptly sign and return to the Authority the DEFFORM 10B indicating 

their unqualified acceptance of such amendment in accordance with, and otherwise 

discharge their obligations under, such Condition and implement the relevant Change(s) 

in accordance with such proposal; or   

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and 

withdrawing (where issued in relation to a Change or Changes proposed by the Authority) 

the  

Authority Notice of Change (in which case such notice of change shall have no further effect).  

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons 

for such rejection.  

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 

incurred in connection with the implementation of any Change(s), unless a Contractor Change 

Proposal has been accepted by the Authority in accordance with Clause11.a and then subject 

only to the terms of the Contractor Change proposal so accepted.  

Contractor Changes  

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor 

Change Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance 

with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).  

     



Schedule 5 - Contractor’s Sensitive Information (i.a.w. Condition 12) for Contract No: 712551451    

  

Contract No:        712551451 

Description of Contractor’s Sensitive Information:         

Cross Reference(s) to location of Sensitive Information:         

Explanation of Sensitivity:  

         

Details of potential harm resulting from disclosure:  

        

Period of Confidence (if applicable):        

Contact Details for Transparency / Freedom of Information matters: Name:        

Position:        

Address:        

Telephone Number:        

Email Address:        

  



Schedule 6 - Hazardous Substances, Mixtures and Articles in Contractor Deliverables Supplied 

under the Contract (i.a.w. Condition 24): Data Requirements for Contract No:    712551451    

  

Hazardous and Non-Hazardous Substances, Mixtures or  Articles 
Statement by the Contractor  

  

Contract No:       712551451 

  

Contract Title:       Provision of Op SANDROCK 24 - Camp & Support 

  

Contractor:        ITBM 

  

Date of Contract:         

  

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in the 

Contractor Deliverables to be supplied.  ; or  

  

* To the best of our knowledge the hazards associated with Substances, Mixtures or Articles in the 

Contractor Deliverables to be supplied under the Contract are identified in the Safety Data Sheets or 

UK REACH  Communication attached in accordance with Condition 24.     

  

     
Contractor’s Signature:         

  

Name:         

  

Job Title:         

  

Date:         

  

* check box () as appropriate   

  

  
  

To be completed by the Authority   

  

Domestic Management Code (DMC):         

  

NATO Stock Number:         

  

Contact Name:         

  

Contact Phone Number:         

  

Contact Address:         

  

Copy to be forwarded to:  

Hazardous Stores Information System (HSIS)  

Spruce 2C, #1260  

MOD Abbey Wood (South)  

Bristol BS34 8JH  

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk  

   

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 

Requirements for Contract No:        

  

The following information is provided in respect of Condition 25 (Timber and Wood-Derived Products):  

  



Schedule of  

Requirements 
item and  

timber product 

type  

Volume of 
timber  

Delivered to 
the Authority 

with FSC,  
PEFC or 

equivalent 

evidence  

Volume of 
timber  

Delivered to 
the Authority  

with other 

evidence  

Volume (as Delivered to 
the Authority) of timber 

without  
evidence of compliance 

with Government  
Timber Procurement 

Policy  

Total volume 
of timber  

Delivered to 
the Authority 

under the  
Contract  

                                   

                                   

                                   

                                   

                                   

                                   

  



Schedule 8 - Acceptance Procedure (i.a.w. Condition 29) for Contract No: 712551451       

  

       



Schedule 9 – Publishable Performance Information - Key Performance Indicator Data Report (i.a.w. Condition 12) for Contract No:     712551451 

 

Not Used   

  

KPI Description*  Rating Thresholds  Frequency of 

Measurement  

Quarter and 

Year*  

Average for 

Reporting Period  

Rating*  Comment*  

       Good*:                                           

Approaching Target:        

Requires Improvement:        

Inadequate:         

       Good*:                                           

Approaching Target:        

Requires Improvement:        

Inadequate:        

       Good*:                                           

Approaching Target:        

Requires Improvement:        

Inadequate:        

Social Value KPI (if 

applicable)        

Good*:                                           

Approaching Target:        

Requires Improvement:        

Inadequate:        



*Publishable fields. Please note, of the four Rating Thresholds, only the ‘Good’ threshold is published.   

Please see the DEFFORM 539B Explanatory Notes for guidance on completing the KPI Data Report. 

Schedule 10 – Notification of Intellectual Property Rights (IPR) Restrictions for Contract No.  PART 

A – Notification of IPR Restrictions  

1.  ITT / Contract Number  712551451    

2.    

ID #   

3.    

Unique Technical Data  

Reference Number / Label  

4.   

Unique Article(s)* Identification  

Number / Label   

5.   

Statement   

Describing IPR Restriction  

6.   

Ownership of the Intellectual  

Property Rights  

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

Please continue on additional sheets where necessary.  

∗  Article(s), for the purpose of this form only, means part or the whole of any item, component or process which the Contractor is required under the Contract 

to supply or in connection with which it is required under the Contract to carry out any service and any other article or part thereof to the same design as 

that article.     

https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf
https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf


PART B – System / Product Breakdown Structure (PBS)  

The Contractor should insert their PBS here. For Software, please provide a Modular Breakdown Structure.  

 

n/a 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

   


