

The Invitation to Tender Documents for Lilywhite House can be access from the File Transfer Site below.

These documents will be removed from the site in 7 days.

You can access your FTP site from <https://ftp.mottmac.com> with the following credentials:

username: ca2893

password: o5muPy1JOJ

Data stored on your FTP site will be purged on 02/11/2017 17:26. After this date data will be unrecoverable.

Lilywhite House Tender Information Package- Issued 26/10/2017

1. Information and Instructions

- Local Procurement ITT template v3 Lilywhite House ISSUED.pdf

2. Appendix C - Qualitative Questions and Weightings

- Local procurement ITT template Qualitative Questions.pdf
- Local procurement template Pre- Qualification Questionnaire.pdf

3. Appendix D - Guidance for the Completion of Pricing Documents by Bidder

- Lilywhite House Schedule of Work Pricing Document.xlsm
- Local Competition Preliminaries Pricing Document v3 28 07 14.xlsx
- Pricing Document - Cash flow Rev A.xlsx

4. Appendix E- Site Drawings

1. As Built Drawings

1. Architectural Drawings.zip
2. MEP drawings.zip
3. Lab Furniture Drawings.zip

Other drawings can be provided on request.txt

2. Measured Building Survey

- 17E218_A - Lilywhite House, Tottenham - Final.zip

5. Appendix F- Generic Design Brief and Employers Requirements

1. Facilities Output Specification

- ITT - Part 6A -Employers Requirements (BIM amends 06.04.16).pdf
- ITT - Part 6B - Generic Design Brief(CDM amends 04.11.2015).pdf
- ITT Common Spaces v1 4 200914.xlsx
- ITT Secondary Spaces v1 4 200914.xlsx

2. Design Info

1. Arch

- 3001 RIBA Stage 2 Proposed Layout Level 1.pdf
- 3001 RIBA Stage 2 Proposed Reflected Ceiling Plan - Level 1.pdf
- 3002 RIBA Stage 2 Proposed Layout Level 2.pdf
- 3002 RIBA Stage 2 Proposed Reflected Ceiling Plan - Level 2.pdf
- 3011 RIBA Stage 2 Proposed Layout Level 1 - Demolition+New build.pdf
- 3012 RIBA Stage 2 Proposed Layout Level 2 - Demolition+New build.pdf
- 3050 RIBA Stage 2 Internal elevations - Level 1. Sheet 1.pdf
- 3051 RIBA Stage 2 Internal elevations - Level 1. Sheet 2.pdf
- 3061 RIBA Stage 2 Internal elevations - Level 2. Sheet 1.pdf
- 3062 RIBA Stage 2 Internal elevations - Level 2. Sheet 2.pdf

- 3101 RIBA Stage 2 - 3D - Level 1.pdf
- 3102 RIBA Stage 2 - 3D - Level 2.pdf

2. FFE

- LWH-SPZ-XX-00-DR-I-0000-Ground_Floor_GA-P01.pdf
- LWH-SPZ-XX-01-DR-I-0001-First_Floor_GA-P01.pdf
- LWH-SPZ-XX-01-DR-I-0004-Kiln Room.pdf

3. M&E

- 352694 Lilywhite House School Stage 2 Report.pdf

3. School Specific Brief

- LAE Tottenham Client Requirements Checklist Rev01.xlsx
- School specific information.pdf
- Teaching Wall Considerations.pdf

4. Design Deliverables

- ITT - ER - Deliverables Tracker Rev 00.pdf

6. Appendix G- Risk Register and Programme

1. Risk Register

- Risk Register LAE Tottenham Rev 04.pdf

2. Programme

- Lilywhite House Redevelopment Programme Rev11.pdf

7. Appendix H-Draft PCSA

- DOC_38017112(2)_PCSA Lilywhite House - TENDER 12.09.17.pdf

8. Appendix I- Draft D&B Contract

- DOC_38017091(2)_JCT DB 11 Lilywhite House - TENDER 12.09.17.pdf

9. Appendix J- Gaps List

- DOC_38017091(2)_JCT DB 11 Lilywhite House - 01.09.17.DOCX