
National Museums Liverpool 
Walker Art Gallery & Midland Railway Building 
 

 
Page 1 

 

 
Tender Addendum Nr 1 – Dated 16th November 2020 
 
 
The following additional/revised tender information is to be incorporated into the tender 

documentation: 

 
1. Mechanical & Electrical Engineer’s Drawings: 

 

1.1 The following revised Mechanical & Electrical Engineer’s drawings are to be incorporated 

into the tender documentation in Appendix E of the Work Schedule. The drawings relate to 

Section 2: Midland Railway Building: 

 

1.2 The following additional Mechanical & Electrical Engineer’s drawings are to be incorporated 

into the tender documentation in Appendix E of the Work Schedule. The drawings relate to 

Section 2: Midland Railway Building: 

 

 

 

 

 

 

 

 

 

 

Document Reference Revision Title 
6822-MXF-XX-00-DR-M-10000 P02 Heating and Cooling Layout - Ground Floor 
6822-MXF-XX-01-DR-M-10000 P02 Heating and Cooling Layout - First Floor 
6822-MXF-XX-02-DR-M-10000 P02 Heating and Cooling Layout - Second Floor 
6822-MXF-XX-B1-DR-M-10000 P02 Heating and Cooling Layout - Basement 
6822-MXF-XX-M0-DR-M-10000 P02 Heating and Cooling Layout - Mezzanine Floor 
6822-MXF-XX-00-DR-M-20000 P02 Ventilation Layout - Ground Floor 
6822-MXF-XX-01-DR-M-20000 P02 Ventilation Layout - First Floor 
6822-MXF-XX-02-DR-M-20000 P02 Ventilation Layout - Second Floor 
6822-MXF-XX-M0-DR-M-20000 P02 Ventilation Layout - Mezzanine Floor 
6822-MXF-XX-XX-SH-M-20001 P02 Central Air Handling Unit Schedule 
MXF-XX-XX-SH-M-20002 P02 Air Handling Unit Schedule 
6822-MXF-XX-XX-SH-M-20003 P02 Schedule of Humidifiers 

Document Reference Revision Title 
6822-MXF-XX-RF-DR-M-10000 P01 Heating and Cooling Layout - Roof 
6822-MXF-XX-RF-DR-M-20000 P01 Ventilation Layout - Roof 
6822-MXF-XX-XX-SH-M-20004 P01 Grille Schedule 
6822-MXF-XX-XX-SH-M-20005 P01 Schedule of Attenuators 
6822-MXF-XX-XX-SH-M-20006 P01 Ventilation Equipment Schedule 
6822-MXF-XX-XX-SH-P-20007 P01 Pipework Schedule 
6822-MXF-XX-B1-DR-E-80000 P01 Controls Layout - Basement 
6822-MXF-XX-00-DR-E-80000 P01 Controls Layout - Ground Floor 
6822-MXF-XX-01-DR-E-80000 P01 Controls Layout - First Floor 
6822-MXF-XX-02-DR-E-80000 P01 Controls Layout - Second Floor 
6822-MXF-XX-XX-DR-M-10000 P01 Cooling System Schematic 
6822-MXF-XX-XX-DR-M-10001 P01 Heating System Schematic 
6822-MXF-XX-XX-SH-E-80000 P01 Schedule of Controls 
6822-MXF-XX-XX-SH-M-10005 P01 Heating and Cooling Equipment Schedule 
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Tender Addendum Nr 1 – Dated 16th November 2020 (Cont’d) 
 
 

2. Document Schedule (Revision A) 

 

2.1 The enclosed revised Document Schedule (Revision A) is to be incorporated into the tender 

documentation in Appendix A of the Work Schedule. The revised schedule includes the 

revised and additional drawings noted in item 1 of this Tender Addendum. Any changes have 

been highlighted in red text. 

 

 

 


