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1 INTRODUCTION 

1.1 General 

1.1.1 The purpose of this document is to communicate the Employer’s vision, 

imperatives, values and key objectives along with general constraints and 

Health & Safety obligations expected of any TST Contractor. Any matters 

which are project related or site specific will be contained within the project 

specific Contract Data, Works Information/Scope and Site Information. 
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2 VISION, IMPERATIVES, VALUES, AND KEY OBJECTIVES 

2.1 Purpose  

2.1.1 The purpose of this section is to communicate the Employer’s vision, 

imperatives, values and the key objectives of this contract. To outline the 

Employer’s expectations regarding how the Contractor must support delivery 

of these. 

2.1.2 The Employer is a road operator responsible for managing the busiest 

network in Europe, carrying one-third of all road traffic and two-thirds of 

freight traffic in England. 

2.1.3 The roads that make up England’s Strategic Road Network are a key 

enabler of economic growth and prosperity and are essential to the quality of 

life of the nation. 

2.1.4 The Employer’s role is to deliver a better service for road users and to 

support a growing economy. It must operate, manage and improve the 

Strategic Road Network in the public interest and maintain the network on a 

day-to-day basis and provide effective stewardship of the network’s long 

term operation and integrity.  

2.2 The Employer’s Vision  

2.2.1 The Employer’s vision as set out in the Road Investment Strategy (RIS), is 

to revolutionise our roads and create a modern Strategic Road Network 

(SRN) across England over the next 25 years.  We will play our part in 

supporting economic growth and shaping a modern Britain to make a real 

difference to people’s lives and businesses’ prospects.   

2.3 The Employer’s imperatives 

2.3.1 The Employer’s three imperatives are safety, customer service and delivery. 

The imperatives set out what we do. 

2.4 The Employer’s values and expectations 

2.4.1 The Employer’s values are: 

 

• Safety – We care about our customers, delivery partners and 

workforce and strive to see that no one is harmed when using or 

working on our network. 

• Integrity - We are custodians of the network, acting with integrity and 

pride in the long-term national interest. 

• Ownership – We have a clear vision for the future of the network 

and find new ways to deliver by embracing difference and innovation, 

while challenging conventions. 
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• Teamwork - We have an open and honest dialogue with each other, 

as well as our customers, stakeholders and delivery partners. 

• Passion - Building on our professionalism and expertise, we are 

always striving to improve, delivering a network that meets the needs 

of our customers. 

2.4.2 The Employer’s values describe how we deliver our vision and imperatives, 

how we treat each other, and expect to be treated, how we want to be seen 

as an organisation and how we do business. 

2.4.3 The Contractor will have values that support those of the Employer and will 

engender constructive and desired behaviours that enable a collaborative 

approach to achieving the Employer’s outcomes. Our supply chain will 

support our vision and values at all times, which means:  

 

• Putting the health and safety of the customer and workforce first and 

encouraging a strong health and safety culture, 

• Mature, open, flexible and collaborative working relationships, 

• Understanding each other's priorities and objectives, and always 

putting the customer at the heart of everything we do, 

• Sharing high-quality information,  

• Delivering high performance,  

• Working to build more sustainable businesses, 

• Engagement and working collaboratively with stakeholders, 

• Forging stronger relationships with local communities. 

2.5 The Employer’s Outcomes 

2.5.1 The Strategic Business Plan 2015 – 2020 sets out the Employer’s main 

activities to improve the capacity and performance of the network and how 

the Employer will do it.  

2.5.2 This contract plays a key role in assisting and enabling the Employer to 

achieve its outcomes of: 

• Supporting economic growth 

• A safe and serviceable network 

• A more free flowing network 

• An improved environment 

• A more accessible and integrated network 

This will be achieved through: 

• Planning for the future,  

• Growing capability,  

• Building Relationships,  

• Efficient and effective delivery  

• Improving customer interface. 
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2.6 The Asset Deliver (AD) - Core Principles and Key Objectives 

2.6.1 The AD operating model involves the insourcing of decision making related 

to investment planning, asset needs and solutions and operational 

management. The approach will deliver the following core principles, 

2.6.2 The Employer will 

• ensure a healthy and safe working and travelling environment, 

• be flexible and responsive to meet the needs of customers, 

• own key investment and maintenance planning decisions, 

• develop our asset information and cost intelligence to improve investment 

and maintenance decision making working towards whole life costing and 

improving efficiency, 

• own planning and sequencing of work and manage network occupancy to 

improve network availability and customer satisfaction, develop active 

relationships with all of our stakeholders. 

2.6.3 These principles will help the Employer to take direct ownership of the 

aspects of delivery which are core to our reputation and performance. They 

will allow the Employer to improve the quality and flexibility of its service and 

drive the efficiencies needed to meet affordability constraints, providing 

better customer service and a more resilient network at lower cost.    

2.7 Technical Surveys and Testing Contract 

2.7.1 An essential part of maintaining the Highways England Area asset is making 

informed investment decisions based on asset condition. The technical 

survey and testing works to be provided under this contract relate to 

understanding asset condition to inform highway renewal and improvements 

works in the Area. 
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3 CONSTRAINTS ON HOW THE CONTRACTOR PROVIDES THE WORKS 

3.1 Quality Management 

3.1.1 The Contractor must provide the works under a quality management system 

which: 

(1) is certified to ISO 9001, 

(2) incorporates an environmental management system which works to 

the principles of ISO 14001  

(3) complies with good industry practice and encourages innovation 

during the contract duration. 

3.1.2 The Employer may carry out audits of the Contractor’s quality management 

system from time to time. The Contractor allows access at any time within 

working hours to any place where he or any Subcontractor carries out any 

work that relates to this contract for the Employer to carry out audits, to 

inspect work and materials and generally to investigate whether the 

Contractor is performing his obligations under this contract. The Contractor 

provides all facilities necessary to allow such audits and inspections to be 

carried out. 

3.2 Commercial Management 

3.2.1 The Contractor includes on his invoices the requisition number and, where 

appropriate, the purchase order number.  

3.2.2 The Contractor submits with any invoice such records as the Employer 

requires, including a monthly statement of accounts in a format agreed by 

both parties, indicating amounts billed, paid to date and outstanding 

payments to date.  

3.2.3 The Contractor notifies the Employer of the name and address of his bank, 

the account name and number, the bank sort code and any other details 

required to make direct payments into that account. 

3.3 Project Management 

Right to use material 

3.3.1 The Employer may use material provided by the Contractor under this 

contract for any purpose. 

Working with Others 

For Information Only 

Do not complete at this stage



National Asset Delivery TST - ECSC  Works Information – Supplementary Constraints 

TST, Issue 1, Revision 1  February 2019 
Page 8 of 30 

3.3.2 The Contractor does not enter into commitments when dealing with third 

parties that might impose any obligations on the Employer except with the 

consent of the Employer. 

Meetings and reports 

3.3.3 The Contractor reports on the performance of the works and attends all 

meetings arranged by the Employer for the discussion of matters connected 

with the performance of the works. 

3.3.4 Where the works are delivered over a period of greater than one month, the 

Contractor submits a Monthly Review Progress Report in accordance with 

the guidance in Annex 2.  

3.3.5 Where the works are delivered over a period of greater than one month, the 

Contractor attends a monthly progress and planning meeting to be held at 

the Employer’s offices.  

Drawings, specifications, software, designs and other data   

3.3.6 The Contractor delivers to the Employer on Completion the final 'deliverable' 

version of any data in an agreed format. 

3.3.7 If this contract is terminated the Contractor delivers to the Employer working 

versions of each deliverable that has not been completed.  

3.3.8 If information is to be exchanged electronically, the Contractor complies with 

the Employer’s procedures for safeguarding the connection and the format 

of transmitted data. 

3.3.9 The Contractor provides to the Employer copies of such records and 

documents as the Employer requests. 

3.3.10 The Contractor complies with the Employer’s Visual identity – Requirements 

for our Suppliers in Annex 2. 

Records 

3.3.11 The Contractor creates and maintains records in accordance with Annex 2.  

3.3.12 The Contractor delivers all records created and maintained in Providing the 

Works to the Employer, at the completion date or at a time agreed with the 

Employer. 

3.4 Information security 

3.4.1 The Contractor prepares a robust information security plan complying with 

the Employer’s security policy and submits it to the Employer for 
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acceptance.  The Contractor includes the security plan in its quality 

management system. The security plan includes procedures which: 

(1) ensure compliance with the Data Protection Acts  

(2) protect information against accidental, unauthorised or unlawful 

processing, destruction, loss, damage or disclosure of Personal 

Data, 

(3) ensure that unauthorised persons do not have access to Personal 

Data or to any equipment used to process Personal Data, 

(4) protect IT systems from viruses and similar threats and 

(5) provide for disaster recovery, and in particular ensure that the 

Personal Data is safely backed-up. 

3.4.2 The Contractor provides training for its employees and Subcontractors in 

accordance with the Employer's security policy and the security plan. 

3.4.3 The Contractor does not use any confidential or proprietary information 

provided to or acquired by it for any purpose other than to Provide the 

Works. 

3.5 Contractor’s premises and Access and Storage to Employer’s Data 

3.5.1 Any Risk Assessment is carried out by the Employer in accordance with or 

any later revision or replacement.  

3.5.2 Except as expressly specified otherwise in this contract, the Contractor 

provides all premises necessary to Provide the Works. 

3.5.3 The Contractor does not use any premise to Provide the Works until  

• the premise has successfully passed the Risk Assessment.  The 

Employer may request the Contractor to provide any information 

required to support any Risk Assessment or  

• the Employer has confirmed that a premise does not require to be 

assessed in accordance with the Risk Assessment. 

3.5.4 The Contractor provides the Employer with any information required to 

support any Risk Assessment. 

3.5.5 The Contractor does not store any of the Employer‘s data that is classified 

as Official or higher in accordance with “Government Security 

Classifications” dated April 2014 (or any later revision or replacement)  

• Offshore or 

• in any way that it could be accessed from an Offshore location  

until the Employer has confirmed to the Contractor that either 
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• the Employer has gained approval for such storage in accordance with 

“Offshoring information assets classified at OFFICIAL” dated November 

2015 (or any later revision or replacement) or 

• such approval is not required.  

3.5.6 The Contractor complies with a request from the Employer to provide any 

information required to allow the Employer to gain approval for storing data 

or allowing access to data from an Offshore location in accordance with 

5.10.5. 

3.6 Information systems 

3.6.1 The Contractor interfaces with the Employers fileshare system, or other 

electronic information interface as agreed with the Employer, for: 

(1) the management of information and records relating to the works and 

(2) receiving and transmitting communications, information, records and 

data from and to the Employer. 

3.7 HR, Competence and Training 

3.7.1 The Contractor provides details of its approach to Inclusion and 

Sustainability where requested by the Employer. 

3.7.2 The Contractor either employs the key persons identified at the time of 

tender to Provide the Works, or employs a replacement person who has 

been accepted by the Employer. The Contractor submits the name, relevant 

qualifications and experience of a proposed replacement person to the 

Employer for acceptance. A reason for not accepting the person is that his 

relevant qualifications and experience are not as good as those of the 

person who is to be replaced. 

3.8 Network Occupancy and Traffic Management  

3.8.1 The Contractor complies with the requirements of the Network Occupancy 

Requirements in Annex 1. 

3.8.2 The Employer provides the temporary traffic management detailed in 

Section 5 of the works Information for the use of the Contractor to Provide 

the Works.  

3.8.3 The Contractor provides all other access equipment necessary to Provide 

the Works, with the exception of any items detailed in Section 5 of the Works 

information 

3.8.4 The Contractor collaborates with the Employer and Others to share 

temporary traffic management and road space.  
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3.8.5 The Contractor obtains a motorway permit, or replacement permit system, 

from the Employer before accessing the site and wears all necessary PPE. 

3.8.6 The Contractors staff do not access the site without the appropriate health 

and safety site induction from the Contractor, in accordance with the 

requirements of Annex 1.  

3.8.7 Where working on site under the control of Others, the Contractors staff do 

not access the site without completing the appropriate site induction from the 

principal contractor.  

3.9 Discrimination  

3.9.1 The Contractor does not discriminate directly or indirectly or by way of 

victimisation or harassment against any person contrary to the Equality Act 

2010, any predecessor statute of it or any amendment or re-enactment of it 

from time to time (the “Discrimination Acts”). 

3.9.2 In Providing the Works, the Contractor co-operates with and assists the 

Employer to satisfy its duty under the Discrimination Acts to eliminate 

unlawful discrimination and to promote equality of opportunity between 

persons of different racial groups and between disabled people and other 

people. 

3.9.3 Where any employee or subcontractor employed by the Contractor is 

required to carry out any activity on the Employer’s premises or alongside 

the Employer’s employees on any other premises, the Contractor ensures 

that each such employee or subcontractor complies with the Employer’s 

employment policies and codes of practice relating to discrimination and 

equal opportunities. 

3.9.4 The Contractor notifies the Employer in writing as soon as he becomes 

aware of any investigation or proceedings brought against the Contractor 

under the Discrimination Acts in connection with this contract and 

• provides any information requested by the investigating body, court or 

tribunal in the timescale allotted, 

• attends (and permits a representative from the Employer to attend) any 

associated meetings, 

• promptly allows access to any relevant documents and information  

• and cooperates fully and promptly with the investigatory body, court or 

tribunal. 

3.9.5 The Contractor includes in the conditions of contract for each subcontract 

obligations substantially similar to those set out above. 

3.10 Disclosure of Information 
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3.10.1 The Contractor acknowledges that the Employer may receive Disclosure 

Requests and that the Employer may be obliged (subject to the application 

of any relevant exemption and, where applicable, the public interest test) to 

disclose information (including commercially sensitive information) pursuant 

to a Disclosure Request. Where practicable, the Employer consults with the 

Contractor before doing so in accordance with the relevant Code of Practice. 

The Contractor uses his best endeavours to respond to any such 

consultation promptly and within any deadline set by the Employer and 

acknowledges that it is for the Employer to determine whether or not such 

information should be disclosed. 

3.10.2 When requested to do so by the Employer, the Contractor promptly provides 

information in its possession relating to this contract and assists and co-

operates with the Employer to enable the Employer to respond to a 

Disclosure Request within the time limit set out in the relevant legislation. 

3.10.3 The Contractor acknowledges that the Employer may receive Disclosure 

Requests and that the Employer may be obliged (subject to the application 

of any relevant exemption and, where applicable, the public interest test) to 

disclose information (including commercially sensitive information) pursuant 

to a Disclosure Request. Where practicable, the Employer consults with the 

Contractor before doing so in accordance with the relevant Code of Practice. 

The Contractor uses his best endeavours to respond to any such 

consultation promptly and within any deadline set by the Employer and 

acknowledges that it is for the Employer to determine whether or not such 

information should be disclosed. 

3.10.4 When requested to do so by the Employer, the Contractor promptly provides 

information in its possession relating to this contract and assists and co-

operates with the Employer to enable the Employer to respond to a 

Disclosure Request within the time limit set out in the relevant legislation. 

3.10.5 The Contractor promptly passes any Disclosure Request which it receives to 

the Employer. The Contractor does not respond directly to a Disclosure 

Request unless instructed to do so by the Employer. 

3.10.6 A Disclosure Request is a request for information relating to this contract 

received by the Employer pursuant to the Freedom of Information Act 2000, 

the Environmental Information Regulations 2004 or otherwise. 

3.10.7 The Contractor acknowledges that the Employer is obliged to publish the 

provisions of this contract in accordance with the Cabinet Office Efficiency 

Reform Group Guidance Note entitled “Transparency - Publication of New 

Central Government Contracts” dated December 2010 (or any later revision) 

except to the extent that any information in it is exempt from disclosure 

pursuant to the Freedom of Information Act 2000. The Employer consults 

with the Contractor before deciding whether information is exempt, but the 
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Contractor acknowledges that the Employer has the final decision. The 

Contractor co-operates with and assists the Employer to publish this 

contract in accordance with the Employer’s obligation. 

3.11 Conflict of interest 

3.11.1 The Contractor does not take an action which would cause a conflict of 

interest to arise in connection with this contract. The Contractor notifies the 

Employer if there is any uncertainty about whether a conflict of interest may 

exist or arise. 

3.12 Anti Bribery and Fraud  

3.12.1 The Contractor complies (and ensures that any person employed by him or 

acting on his behalf complies) with the Employer’s Anti Bribery Code of 

Conduct and Anti-Fraud Code of Conduct, collectively “the Codes”. The 

Contractor complies with the Codes until Completion and with  

• paragraph 4 of the Employer’s Anti Bribery Code of Conduct and 

• paragraph 3 of the Employer’s Anti-Fraud Code of Conduct 

until 6 years after Completion. 

3.12.2 A failure to comply with this condition is treated as a substantial failure by 

the Contractor to comply with his obligations. 

3.12.3 The Contractor ensures that any subcontract (at any stage of remoteness 

from the Employer) contains provisions to the same effect as this clause. 

3.13 Reporting, Small and Medium Enterprises 

3.13.1 In this clause a SME is 

• a subcontractor or 

• a subsubcontractor to a subcontractor  

and  

• is autonomous, 

• is a European Union enterprise not owned or controlled by a non-

European Union parent company, 

• for a medium sized enterprise (medium class) employs fewer than 250 

staff, has turnover no greater than 50 million Euros and does not have a 

balance sheet greater than 43 million Euros, 

• for a small sized enterprise (small class) employs fewer than 50 staff, 

has turnover no greater than 10 million Euros and does not have a 

balance sheet greater than 10 million Euros and 

For Information Only 

Do not complete at this stage



National Asset Delivery TST - ECSC  Works Information – Supplementary Constraints 

TST, Issue 1, Revision 1  February 2019 
Page 14 of 30 

• for a micro sized enterprise (micro class) employs fewer than 10 staff, 

has turnover no greater than 2 million Euros and does not have a 

balance sheet greater than 2 million Euros. 

3.13.2 For each SME employed on the services, the Contractor reports to the 

Employer each quarter from the starting date until Completion and at the 

defects date 

• the name of the SME, 

• the class of SME (medium, small or micro), 

• the value of the contract undertaken by the SME, 

• the monthly amounts paid to the SME in the quarter and 

• the aggregated value paid to the SME since the starting date. 

3.13.3 The Contractor acknowledges that the Employer may 

• publish the information supplied under paragraph 5.18.2, along with the 
Contractor's name and this contract name and 

• pass the information supplied under this paragraph 5.18 to any 
Government Department who may then publish it along with the names 
of the SMEs, the Contractor’s name and this contract name. 

3.13.4 The Contractor ensures that the conditions of contract for each 

subcontractor who is an SME include  

• a term allowing the Employer to publish the information supplied under 

5.18.2 and 

• provisions to the same effect as paragraphs under 5.18. 

3.14 Fair Payment 

3.14.1 The Contractor complies with the Employer’s Fair Payment Charter. 

3.15 Confidentiality  

3.15.1 The Contractor keeps (and ensures that its employees and subcontractors 

keep) confidential and does not 

• disclose to any person the terms of this contract nor 

• use (except for the purposes of this contract) or disclose to any person 
any confidential or proprietary information (including Personal Data) 
provided to or acquired by the Contractor in the course of Providing the 
Works 

except that the Contractor may disclose information 

• to its legal or other professional advisers, 

• to its employees and subcontractors as needed to enable the Contractor 
to Provide the Works, 

• where required to do so by law or by any professional or regulatory 
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obligation or by order of any court or governmental agency, provided that 
prior to disclosure the Contractor consults the Employer and takes full 
account of the Employer’s views about whether (and if so to what extent) 
the information should be disclosed, 

• which it receives from a third party who lawfully acquired it and who is 
under no obligation restricting its disclosure, 

• which is in the public domain at the time of disclosure other than due to 
the fault of the Contractor or 

• with the consent of the Employer. 
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ANNEX 1 – GENERAL HEALTH AND SAFTEY REQUIREMENTS 

1. Health and Safety 

1.1. The Employer seeks to achieve the goals of no accidents and no harm arising 

from services provided on behalf of the Employer.   

1.2. The Employer wishes to draw the attention of the Contractor to the statutory 

legislation and Highways England documentation that must be applied and 

complied with, which the Employer expects will operate in relation to this 

Contract. 

 

1.3. The Contractor shall comply with the requirements of Highways England’s 

safety passport scheme and ensure that all of his employees, and any of his 

subcontractor’s, are registered in accordance with the implementation of the 

scheme. 

2. Management of Health, Safety and Environment 

2.1 Contractor's health, safety and environmental management system: 

(1) The Contractor develops a formal health, safety and environmental 

management system.  This includes the operation of health and 

safety management systems, health surveillance and the 

development of a proactive health, safety and environmental culture.  

This follows the principles outlined in: 

(a) the UK Health & Safety Executive’s document HSG 65 

“Successful Health & Safety Management”, and 

(b) BSI OHSAS 18001 Occupational Health and safety 

Management Systems - specification, or 

(c) it must be a suitable and equivalent recognised health, 

safety and environmental management system. 

(2) The management system works to the principles of ISO 14001 

environmental management systems, 

(3) The Contractor documents the management system and fully and 

effectively implements the management system prior to the 

commencement of the works, 

(4) The Contractor develops their health, safety and environmental 

management system with other Area contracts and frameworks to 

provide consistency of approach and interoperability, ensuring 

activities such as health and safety site induction is consistent 

between all other Area contracts and frameworks allowing seamless 

movement of workers between different sites within the Affected 

Property. 
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(5) The Contractor interfaces and aligns their health, safety and 

environmental management system with the Employer’s health, 

safety and environmental management systems, policies, procedures 

and requirements. 

2.2  Subcontractor's health, safety and environmental management system: 

(1) The Contractor ensures that any Subcontractors which are working 

under his control have a formal Subcontractors Health, Safety and 

Environmental Management System which fulfils the requirements 

set out above, 

(2) The Contractor submits a copy of the Subcontractor management 

system to the Employer prior to commencement of the relevant 

Works or subsequent appointment of the Subcontractor.  The 

Employer has the right to approve this system or to suggest changes 

and amendments prior to approval of the system. 

2.3  Medical fitness: 

(1) The Contractor formally advises the Employer of any known medical 

disability or condition of any Contractor's employees or 

Subcontractor's employees or employees of any other related party 

of which the Contractor is aware which may adversely affect his/her 

own health or safety, or the health or safety of Others, 

(2) On request, the Contractor submits to the Employer such records 

and/or other evidence as may be reasonably required by the 

Employer to demonstrate compliance with this section. 

2.4 Health assessment and control: 

(1) Health Surveillance - The Contractor ensure that his employees are 

provided with such health surveillance as is appropriate having 

regard to the risks to their health and safety which are identified by 

the risk assessment and in accordance with statutory legislation, 

including but not limited to health, safety and the environment. 

(2) Wellbeing - The Employer recognises the benefits gained by offering 

wellbeing services for the prevention and identification of stress 

related illnesses. The Contractor makes such services available to 

their employees. The Contractor monitor and record working days 

lost due to illness and working days lost due to stress and introduce 

management systems for minimising ill health.  This data is supplied 

on request to the Employer. 

2.5 Action to rectify breaches: 
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(1) If, in the opinion of the Employer, the Contractor is Providing the 

Works in a manner which is not to its satisfaction or constitutes a 

breach of any of the requirements of: 

(a) any statutory legislation, 

(b) the Contractor’s management system, or  

(c) the Subcontractor management system, or 

(d) the Employer's Health, Safety and Environmental 

Management System, or 

(e) the Contractor's environmental management system, or 

(f) the Employer's environmental management system, or   

the Employer shall advise the Contractor accordingly by notice in 

writing. 

(2) Where the Contractor has been advised by the Employer of a 

breach, the Contractor corrects the situation by the date specified by 

the Employer.  

(3) The advice provided by the Employer includes the Employer's 

reasons for highlighting any breach and outline the steps required of 

the Contractor to rectify the said breach or failing in Providing the 

Works. 

2.6 Health, safety and environmental culture: 

(1) The Contractor: 

(a) operates Behavioural Safety Improvement Schemes, and 

(b) participates in the European Week of Safety and Health 

initiatives. 

 

2.7 Health, safety and environmental – exchange of information: 

(1) The Employer provides information to the Contractor to enable the 

works to be performed in a safe manner, 

(2) A copy of the Employer's health, safety and environmental policies, 

procedures, and guidance notes are listed in Annex 1, 

(3) The Contractor provides information in a manner and form specified 

by the Employer. 

2.8 Asbestos: 

(1) Where the Employer knows asbestos to be present in any premises, 

the Employer supplies information to the Contractor to enable work to 

take place safely in accordance with the Control of Asbestos at Work 
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Regulations and the relevant Highways England standards and 

guidance documents,  

(2) The Employer arranges for asbestos surveys and removal of 

asbestos by Others where required,   

(3) In the event that asbestos containing materials are required to 

remain in place, the Contractor ensures that the works are carried 

out safely and take into account the provisions of Control of Asbestos 

at Work Regulations. 

2.9 Health and safety advice: 

(1) The Contractor retains access to competent health, safety and 

environmental advisers. 

(2) The minimum requirements for the Contractor’s health and safety 

adviser(s) will be: 

(a) corporate membership of IOSH and/or qualified to NEBOSH 

Construction Certificate or above, 

(b) a minimum of two years' related experience as a health and 

safety adviser, and 

(c) a good working knowledge of legislation, guidance and 

standards relevant to the proposed work. 

 

2.10 Not Used. 

 

2.11 Health, safety and environmental in construction: 

(1) The Contractor ensures that assets, including Materials and 

Equipment are used, installed, constructed and maintained in 

accordance with any legal requirements and the particular laws and 

Employer standards and specifications 

2.12 Incident investigation, reporting and follow-up: 

(1) The Employer has the right to investigate any incidents wherever 

they may occur, 

(2) The Contractor provides the Employer with unrestricted access at all 

reasonable times to the facilities, equipment, materials, employees 

and records of the Contractor and the Subcontractors for this 

purpose (subject to any statutory or contractual obligation prohibiting 

this access), 

(3) On receipt of a notification of an incident the Contractor, in line with 

the Employers standards, determines if a formal investigation is 

For Information Only 

Do not complete at this stage



National Asset Delivery TST - ECSC  Works Information – Supplementary Constraints 

TST, Issue 1, Revision 1  February 2019 
Page 20 of 30 

required, and if necessary follows the notification, investigation and 

reporting procedures as set out therein, 

(4) Nothing prevents the Contractor from carrying out its own 

investigation of an incident, and in such cases, the Contractor 

provides a copy of its completed incident report to the Employer, 

(5) Investigations by the Contractor are undertaken by a competent 

person who has been trained in effective accident/incident 

investigation.  The investigation report provides information on the 

circumstances surrounding the accident/incident and any remedial 

measures to be taken in order to prevent a recurrence.  Relevant 

photographs and statements are provided as an integral part of the 

investigation report, 

(6) Where the Contractor is compiling a draft incident report, the 

Contractor shall discuss the findings of a draft report with the 

Employer prior to the production of the final draft of such a report, 

(7) The Contractor shall implement applicable recommendations arising 

from incident investigations. 

2.13 Incident statistics: 

(1) The Contractor shall, if requested by the Employer, supply detailed 

reports of accident and incident statistics to the Employer in a format 

and at periods specified by the Employer. 

2.14 Monitoring incident report: 

(1) The Contractor shall provide the Employer with the following 

monitoring information no later than the tenth working day of each 

Month: 

(a) a total of the number of man-hours worked on site during 

preceding Month, 

(b) the average number of people employed during preceding 

Month, 

(c) The numbers of: 

(i) Fatal accidents, 

(ii) Reportable diseases, 

(iii) Dangerous occurrences, 

(iv) Notifiable and reportable accidents, 

(v) Lost time accidents greater than three days and less 

than seven days, 

(vi) Minor accidents including no lost time and lost time up 

to and including 3 days, 

(vii) Days lost from accidents in that Month, 
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(viii) Days lost from accidents occurring in previous Months. 

(2) The above information is presented for the preceding Month together 

with a summary sheet of the year-to-date. 

2.15 Health, safety and environmental management audit: 

(1) The Employer has unrestricted access at all reasonable times to the 

premises, Equipment and/or Materials, Employees and records of the 

Contractor and the Subcontractor(s) (subject only to any statutory or 

contractual obligation prohibiting the disclosure of any such records 

by the Contractor ) to audit any or all of the Contractors health, safety 

and environmental management systems, 

(2) The Contractor shall implement all recommendations from such 

audits agreed by the Employer within a timescale mutually agreed 

between the Employer and the Contractor.  The Contractor shall 

include in all subcontracts rights of access for the Employer as 

described herein. 

2.16 CDM compliance: 

The Contractor: 

(1) discharges its obligations in respect of the works to which the CDM 

Regulations apply and provides the Employer with evidence of 

compliance. 

The Contractor: 

(2) reports to the Employer within 24 hours, details of any serious 

incidents involving any person injured or killed in connection with any 

of the Services. Such incidents are reported through the Highways 

England’s Accident and Incident Reporting System (AIRSweb), 

(3) operates an occupational health management system in line with the 

requirements of HSE's construction occupational health management 

model and 

(4) participates in working groups with the aim of improving health, 

safety and environmental and environmental management 

performance in relation to the following topics: 

(a) Designing for health, safety and environmental in buildability 

and operability and maintenance, 

(b) Construction health, safety and environmental improvement, 

and 

(c) Sustainable design and sustainable construction. 
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2.17 Health, safety and environmental – charity based incentive schemes: 

(1) The Employer supports and promotes the use of charity based 

incentive schemes as an aid to improving health, safety and 

environmental performance.  It is a requirement that the Contractor 

also adopts such schemes and shall include a combination of local 

and national charities if requested to do so by the Employer. 

3. Management of Road Risk 

3.1 The Employer supports and promotes the use of systems and procedures for 

the effective management of occupational road safety. The Contractor has 

similar systems in place in accordance with HSE guidance. This includes 

systems for assessing traffic management, driver competency, provision of 

training, vehicle maintenance, accident investigation and driver safety. 

3.2 Training and competence of Contractor’s employees: 

(1) The Contractor ensures that only Contractor's employees who are 

competent shall be provided for the performance of the works, 

(2) The Contractor provides to the Employer information about the 

Contractors scheme for assuring competence of Contractors 

employees when requested to do so by the Employer, 

(3) The Contractor provides to the Employer records of training of 

Contractors employees when requested to do so by the Employer, 

(4) Unless specified otherwise herein, all training of Contractors 

employees shall be at the Contractors cost, 

(5) Before commencement of the works the Contractor provides to the 

Employer a signed summary statement that all Contractors 

employees are competent to undertake the roles for which they have 

been supplied. The Contractor provides further such summary 

statements to the Employer as additional Contractors employees are 

introduced, 

(6) For those roles where no suitable recognised competence standards 

exist, the Contractor provides information on the selection criteria 

and/or method used to provide assurance of individual competence. 

These may include reference to the selection process used prior to 

employment, any subsequent appraisals of performance/competence 

and any relevant training and experience.  

3.3 Substance abuse: 
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(1) The Contractor is responsible for ensuring that Contractors 

employees, whilst engaged in the performance of the Contract, are 

not at any time in possession of, do not take, have not taken, and/or 

are not under the influence of any intoxicating substance, or alcohol, 

or drug, hereinafter referred to as a "prohibited substance". An 80 

milligram percentage blood alcohol concentration, as prescribed by 

the current Road Traffic Act, is the cut-off level for alcohol in blood, 

(2) These requirements do not apply where necessary in the case of 

Contractor’s employees possessing a prohibited substance for bona 

fide medical reasons, for which the Contractor has obtained the prior 

written approval of the Employer for such Contractor’s employees to 

be engaged in the performance of the service. The Contractor 

notifies the Employer of any Contractor’s employees who are 

undergoing a voluntary detoxification/rehabilitation programme 

whereupon the Employer has the right to prevent such Contractor’s 

employees from Providing the Works, 

(3) Where the Employer is of the opinion that any of the Contractor’s 

employees employed may be in contravention of any of these 

requirements, the Employer has the right to carry out the following or 

insist that the Contractor performs the following: 

(a) breath testing by breathalyser and/or urine testing by 

urinalysis as appropriate of such Contractor 's employees, 

and/or 

(b) a search of personal possessions and/or immediate work 

area of such Contractor’s employees for evidence of a 

prohibited substance or items associated therewith. 

(4) The Contractor does not subsequently employ those personnel who, 

whilst undergoing a pre-employment medical examination, are found 

to have taken any prohibited substance, 

(5) In the event that Contractor’s employees refuse to undertake either 

the foregoing medical tests and/or search of person or possessions, 

or are tested positive or are found in possession of any prohibited 

substance or items associated therewith, the Employer shall have the 

right to have such Contractor’s employees immediately removed 

from the site, 

(6) Unless otherwise agreed to in advance in writing between the 

Parties, such Contractor’s employees are thereafter not be employed 

to carry out any service under the Contract in any location 

whatsoever, 
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(7) The Contractor ensures that all Contractor’s employees are made 

aware of and comply with these requirements. 

3.4 Security: 

(1) The Employer requires the Contractor and Contractor’s employees to 

consent to the searching at any time by an authorised representative 

of the Employer of their person or of any article including, without 

limitation, any container, package, box, holdall, suitcase or vehicle 

which is in the possession or use of Contractor’s employees on the 

site, or being retained by the Employer on behalf of the Contractor or 

Contractor’s employees, 

(2) Any person not complying or unwilling to comply with the 

requirements above will not be permitted access to the site or shall 

be removed from the site and the Employer shall not accept liability 

for any costs arising directly or indirectly out of such circumstances. 

3.5 Employee safety: 

(1) The Contractor establishes and operates consultation arrangements 

in accordance with all applicable Laws. The Contractor establishes 

and operates a health, safety and environmental co-ordination. 

4. Environment 

4.1 Environmental and sustainable development management 

(1) Sustainable development offers opportunities for both the Employer 

and the Contractor.  It provides a way to assess long-term challenges 

and opportunities and identify and manage risk.  For example, using 

resources efficiently reduces costs. Also a responsible attitude to 

local communities and the environment helps to maintain reputation 

and strong partnerships. Sustainable development drives continual 

improvement and looks for better ways of doing things. 

(2) In Providing the Works the Contractor: 

(a) ensures that protecting and enhancing the environment is 

embedded into its business decision-making processes and is 

considered at all levels of operations, 

(b) ensures the best practicable environmental outcomes across 

its activities, while working in the context of sustainable 

development and delivering value for money, 

For Information Only 

Do not complete at this stage



National Asset Delivery TST - ECSC  Works Information – Supplementary Constraints 

TST, Issue 1, Revision 1  February 2019 
Page 25 of 30 

(c) considers the cumulative environmental impact of its activities 

across its network and identify holistic approaches to mitigate 

such impacts and improve environmental performance, 

(d) where appropriate, works with others to develop solutions that 

can provide increased environmental benefits over those that 

it can achieve alone, where this delivers value for money, 

(e) calculates and consider the carbon impact of road projects and 

factor carbon into decisions, and seek to minimise carbon 

emissions and other greenhouse gases from its operations, 

(3) The Contractor complies with statutory requirements and not in 

limitation thereof. The Contractor familiarises itself with the legislation 

which impacts upon its works and any approved codes of practice 

and guidance notes which are also applicable. 

(4) The Contractor ensures that all work delivered by them and their 

Subcontractors is covered by proportionate and appropriate 

environmental assessment in line with the Employer’s requirements 

and the Service Information. Where potential adverse environmental 

effects are identified, the Contractor will consult with the Employer’s 

environment team and seek advice before proceeding. 

(5) The Contractor provides details of its environmental management 

system, demonstrating that it works to the principles of ISO14001.  

These details will include a process for the identification and 

prioritisation of environmental and social impacts which prioritise the 

biggest risks from Contractor work.  A summary report will be 

provided to the Employer outlining highest identified risks and what 

mechanisms the Contractor has in place to mitigate them,  

(6) All environmental/sustainable information passed onto the Contractor 

by the Employer is made available to all Subcontractors employed by 

the Contractor on Employer related projects.  Subcontractors are 

subject to regular basic environmental/sustainability awareness 

raising and training, 

(7) The Employer has the right to employ an Environmental Clerk of 

Works to oversee the Contractors work where the circumstances 

require it. 

(8) Not Used 

(9) Regulatory consents and other environmental consents and 

permissions are obtained as appropriate,   
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(10) All environmental/planning consents are applied for by the relevant 

person/section to ensure that the environmental regulator has 

sufficient time to process the application and the application does not 

affect the relevant completion date, 

(11) The Contractor informs the Employer of any environmental 

prosecutions by an environmental regulator and also report the 

number of category 1 and 2 pollution incidents (as defined by the 

Environment Agency) resulting from both direct and indirect 

Investment Programme work, 

(12) All complaints (either in written and verbal format) received by the 

Contractor linked to environmental, community or social issues will 

be recorded electronically.  The Contractor demonstrates a system is 

in place to record and manage complaints and general queries for 

environmental/sustainable information. This information will be 

reported to the Employer on a quarterly basis, 

(13) Waste Management consignment notes are kept in line with the duty 

of care regulations and code of practice. The Contractor provides the 

volumes of waste sent to landfill and recycled on sites to the 

Employer on a quarterly basis. 

4.2 Environmental advice: 

(1) The Contractor retains access to competent Environmental 

Adviser(s).  The minimum requirements for the Contractor’s 

Environmental Adviser will be: 

(a) degree in relevant discipline, 

(b) Associate Membership of the Institute of Environmental 

Management and Assessment or similar, 

(c) a minimum of two years related experience as an 

Environmental adviser, and 

(d) a good working knowledge of legislation, guidance and 

standards relevant to the proposed work. 

 

4.3 Energy requirements  

(1) The Contractor complies with Procurement Policy Note 7/14 entitled 

“Implementing Article 6 of Energy Efficiency Directive”  

(a) in Providing the Works; and  

(b) in the purchase of new products for use by Contractor 

partially or wholly for the purpose of Providing the Works 

comply with the standard for products in Directive 

2012/27/EU.  
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(2) The Contractor demonstrates to the Employer how, through 

Providing the Works any new products purchased by the Contractor 

for use partially or wholly for the purpose of Providing the Works, 

complies with the requirements of Procurement Policy Note 7/14 

entitled “Implementing Article 6 of the Energy Efficiency Directive” 
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ANNEX 2 – RECORDS 

1. General 

1.1 For the purpose of this annex, records shall include inventories. 

1.2 The Contractor creates and maintains the records in the format and for the 
duration set out in this annex.   

1.3 The Source/Usage column of Table 1 identifies, where applicable, the 
source document that defines the inventory/record type and the frequency at 
which or the circumstances under which the Contractor updates and 
amends the relevant records.  

1.4 The Contractor ensures that records are maintained in an acceptable format 
such as: 

• Scanned electronic image (Acrobat .pdf or equivalent), 

• Editable electronic document (MSWord), 

• Editable electronic spreadsheet (MSExcel), 

• Electronic editable vectorised drawing format (.dwg AutoCAD 
format or equivalent), 

• Graphic electronic image in compressed (.jpg) format, or  

• Other formats compatible with the Employer’s Information Systems, 
reference documents or guidance manuals as agreed with the 
Employer.  

1.5 The Contractor may from time to time agree with the Employer alternative 
acceptable formats in which the Contractor maintains records, taking into 
account advances and other developments in information systems. The 
Contractor implements any changes as agreed with the Employer. 

1.6 The Contractor creates and maintains (and ensures that any Subcontractors 
create and maintain) such records that are necessary to Provide the Works. 

1.7 The Contractor provides information to the Employer in the format required 
to enable the Employer to prepare documentation for the invitation of 
tenders to support maintenance services, renewal and improvement 
schemes. 

1.8 Where applicable, all records created or maintained electronically shall have 
the metadata (document properties) completed to the satisfaction of the 
Employer. 

 
2. Retention of Records 

2.1 The Contractor retains all electronic, paper and other records in good order 
for the duration of this contract in such form as to be capable of audit 
(including electronic means) by the Employer. The Contractor makes the 
records available for inspection by the Employer at all reasonable times and 
provides copies of any records as requested by the Employer. 

2.2 The Contractor retains all electronic records:  
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• in an Electronic Document and Records Management System, or 
such other electronic system, as agreed by the Employer so as to 
enable the Employer to achieve its statutory record keeping 
responsibilities, and 

• until the completion date or termination of this contract (unless the 
Employer agrees otherwise) and subject to any applicable law or 
legal requirement imposing a different retention period. 

2.3 The Contractor : 

• preserves (in a manner which is compatible with the requirements 
of Annex 2 and the Information Systems used by the Employer) 
documents, data, material and other records provided to it from the 
starting date to the completion date, 

• securely disposes of obsolete paper records with the prior approval 
of the Employer and 

• prepares all records that it is obliged to produce, and regularly 
backs-up such records to avoid any damage to them (including loss 
of data or data corruption). 

 

Table 1: Record Types 

Ref No. Record Type Source/Usage 

1.  
Agreements between the Employer 
and Others 

 

2.  
All Certificates issued by the 
Contractor 

Wherever the Contractor is required to 
issue a certificate under the contract 

3.  
All information to be included in 
Health and Safety files  

Employer 

4.  All Drawings/ plans/ maps 

Whenever the Contractor is required to 
produce, update, amend or receive from 
others drawings, plans or maps in 
accordance with the contract 

5.  
All records/data required to 
populate reports under this contract 
to be issued by the Contractor. 

 

6.  Financial Records  

All financial records required to be 
captured, recorded or updated by the 
Contractor, or required to substantiate 
or demonstrate validity of the financial 
transactions 
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Table 1: Record Types 

Ref No. Record Type Source/Usage 

7.  
Photographic Images (High 
Resolution: 300DPI, Large file 
format) 

Wherever the Contractor is required to 
obtain photographs including progress 
photographs  

8.  
All correspondence with Suppliers, 
Subcontractors and Others. 
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