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	PHASE II WORKS
	

	
	GENERAL INTENTIONS AND REQUIRED STANDARDS
	

	1.0
	LIGHTING
	

	1.1
	With the exception of rooms K308 & K309 (see appendix for details), the majority of the rooms affected by Phase II have had lighting replaced and upgraded and therefore, there are no other lighting works.
	

	2.0
	DATA & POWER
	

	2.1
	Unless stated otherwise, data and power are to run around the perimeter of rooms affected by these works.  As far as practically possible, existing installations shall be amended and existing trunking, sockets and data points shall be re-used and amended as economically as possible – generally, it is not the intention to strip out existing installations to replace with new trunking.  The latter is to be a last resort in the event of obsolescence of the existing installations.
	

	2.2
	Where excess power and data provision exists, this is to remain in place.  On no account are power and data points in any room to be removed/reduced.  Amended and new installations shall be in accordance with the City College furniture layout drawings.
	

	2.3
	New trunking shall be Marshall Tufflex Monoplus 20 trunking or equivalent approved, colour white, with Krone CAT5e data points or equivalent approved, colour white.  All sockets shall be standard model as manufactured by MK, MEM, Schneider or equivalent approved.  See Appendix “Structured Cabling Infrastructure Specification Category 5e and 6a” document for reference.  Where an alternative manufacturer is proposed, a sample of the product proposed shall be deposited in the Plymouth office of Vickery Holman and the CA shall seek the approval of the client prior to ordering.  
	

	2.4
	Where power and data are already situated within existing walls and new trunking is being installed to the perimeter of the room, these installations shall be brought forward and mounted within the new dado trunking as required to form one homogenous installation.  
	

	2.5
	A workstation is defined as 2 No Double Socket Outlets (DSO) and 1 No Cat5e data point.  Where this requirement needs to be augmented, this is noted under the specific room below.
	

	3.0
	NEW DOORS
	

	3.1
	It is the intention to match the newer style of self-finished door at the Kings Road site where new doors are installed.  Veneer shall be the closest available match to the newer, existing doors on site.  For the purposes of pricing, assume Beech.  Where necessary, a sample of the veneer shall be provided to the CA for client approval prior to ordering.  All new doors will be FD30S fire doors.  Doors to classrooms and offices shall be fitted with 1 No push plate 300 x 15 x 1.5mm (H x W x D) and 1 No matching kick plate minimum 300mm height and for the full width of the door, minimum 150 x 800 x 1.5mm (H x W x D) to the external face of the door.  Kick plate and push plate to be satin anodised aluminium finish.  Check with CA prior to ordering.  Doors shall be fitted with 1 No heavy-duty door closer suitable for use on a fire door, eg Briton 2003EN SES Silver or equivalent approved.  Doors shall have long vision panel (for the purposes of pricing, assume 200 x 1200mm (W x L) set 600mm FFL and in from the leading-edge rail 160mm.  Fire doors shall have 3 No new fire door hinges to new door, with 2 No fixed to the top of the door and one to the bottom: top and bottom hinges shall be 200mm from the head and the bottom of the door respectively and the third hinge shall be set 200mm down from the top hinge.  Hinges shall be a standard twin ball bearing 100 x 75 x 3mm (L x W x D) grade 201 stainless steel. 
	

	
	NB - rubber blade type fire door seals will not be adequate for this application and new seals shall be brush type such as 10mm rebated fire door seals (with brush), colour brown.  Seals shall be fitted to the head and rails of the door and the new door shall have a 2-4mm gap between the head and rails and the frame with a 3mm gap between the floor and the foot of the door.
	

	3.2
	New doors shall be fitted with 1 No pair of good quality lever door handles with backplate suitable for use with KABA locks and with SAA finish to match the other new door furniture.  The preferred style and design is to match the existing door handles and configuration to room K716 (there is a mix of handle type and designs to the tower block).
	

	3.3
	Where doors are replaced, ensure that all existing signs are salvaged from existing doors prior to disposal and re-use/re-mount signs to new doors unless instructed otherwise.
	

	4.0
	LOCKS
	

	4.1
	The College uses a KABA suited lock system across the King’s Road Site.  No such lock shall be disposed of and all “spare” locks arising shall be handed back to the Estates Department for recycling.
Where new locks are required, these shall be KABA 20 System, KABA 22mm cylinder, round profile with thumb turn and new KABA lock case, profile cylinder mortice sash lock (76mm).  Supply 5 No keys for each new lock to be handed to the client at completion.  To habitable rooms (ie not cupboards), a thumb turn release to facilitate emergency escape will be required.
	

	5.0
	DECORATION
	

	5.1
	Double height rooms (eg KW032A) shall be decorated to a height of 2.0m FFL only.
	

	5.2
	Paint used in decoration shall be Johnstone’s, Crown, Dulux or equivalent and shall be used in accordance with manufacturer’s most recent instructions.  For the purposes of pricing, assume Dulux colours:
Walls: 1 No undercoat, 2 No topcoats vinyl matt, colour “Tuscan Treasure 6”, code 25YY83103
Woodwork: 1 No primer coat, 1 No undercoat, 2 No topcoats Paint Mixing Eggshell, colour “Stonewashed Blue”, code 70BG28169
	

	
6.0
	CARPET TILES
	

	6.1
	Carpet tiles installed shall be new Forbo Tessura Teviot loop pile floor tiles or equivalent approved, colour “Nightsky” or nearest equivalent. Supply and fix all necessary threshold coverings/strips where required to leave no trip hazard (for the purposes of pricing assume threshold strips colour black, check with CA prior to ordering). 


	

	7.0
	Skirtings
	

	7.1
	Skirtings shall be of FSC softwood and shall match the profile found in each room and shall be nailed and glued securely in each location as required.  Similarly, where piecing-in with new timber/skirting is required, the profile of the new timber shall match the existing timber skirtings.  Where in doubt, contact the CA.
	

	8.0
	ROOM DESIGNATIONS
	

	8.1
	Room numbers stated refer to the room designations shown on the CCP furniture layouts and on site some designations are currently different to the proposed albeit that room numbers remain generally consistent.
	

	

9.0
	K611A NEW EXAMS SECURE CUPBOARD
	

	9.1
	It is the intention to remove and dispose of from site the existing K611A cupboard door.  Prior to doing so, remove the existing lock complete and install it in the existing basement (currently exams) store door having removed the basement door lock for installation in the new door to the new exams secure cupboard (see below).  Similarly, remove and recycle/install to the new door the existing signage.
	

	9.2
	Supply and install 1 No FD30S solid core fire door as detailed above (no vision panel but with all other door furniture; for the purposes of pricing, assume a door closer will be required, check with CA prior to ordering).  Include all door furniture as detailed therein.
	

	9.3
	No other works required to this cupboard.
	_

	
10.0
	ROOM K702 – IT FRONTLINE
	

	
	Lighting
	

	10.1
	With the exception of splitting the light switching to allow separate switching to the newly formed room K702C (see below), and amending the existing lighting tracks to accommodate the new demountable partition, no other works are required to the lighting.
Reduce the lighting configuration in room K702 to accommodate the installation of the new demountable partition (see below).  Isolate the lighting circuit and wiring to the room K702C ready for reconfiguration.  Amend all light switching to enable efficient use of the remaining lighting within room K702.
	

	
	Plasterboard Ceiling
	

	10.2
	No works to the ceiling in general except where required to facilitate the installation of the new demountable partition forming room K702C (see below).  Adapt the existing plasterboard ceiling as required to install 1 No new demountable partition to the concrete soffit above.  Install new ceiling components and elements as needed abutted to the new partition.
	

	
	Data and Power
	

	10.3
	All power and data is to be run around the perimeter of the room.  Although there is a lot of existing trunking and existing power and data to the perimeter of the room, this is not contained in the type of trunking required (see above).  Disconnect services to the room, remove old trunking and reinstate existing power and data points within all new trunking as described above.  Also ensure that there are power and data points located appropriately to accommodate the 8No people who will use this room (in total, a minimum of 16 No data points and 8 No Cat5e points) – see CCP furniture layout.  NB – The work must be undertaken in such a manner that the convector heaters in the classroom are not obstructed.
	

	
	Ducting to Ceiling
	

	10.4
	No works.
	

	
	Carpet
	

	10.5
	It is not intended to re-carpet the room.  Allow to patch in using Forbo carpet tiles as previously described where benching leaves areas with no carpet once removed.   For the purposes of pricing allow 2m² of patching and carpet tiles glued into place as required.
	

	
	Benching
	

	10.6
	Having first isolated all services to the existing installations, carefully remove all benches, racking and arisings from the room complete and dispose of from site.   Make good all surfaces disturbed prior to decoration. 


	

	
	Wall-Mounted Furniture/Cupboards
	

	10.7
	Remove and dispose from site of existing wall mounted cupboards, shelves and all other items having first checked with CA that these are not required for recycling by the client.  Make good all surfaces disturbed prior to decoration.
	

	
	Decoration
	

	10.8
	With the exception of the new demountable partition which is self-finished, fill, make good all surfaces disturbed, rub down and decorate room K702 throughout as described above.
	

	11.0
	LOBBY TO ROOMS K702A (OFFICE) & K702B (IT STORE)
	

	
	Provisional Items
	

	11.1
	Carefully remove the doors and linings to rooms K702A and K702B complete ready for relocation as detailed below.  Set aside.  NB – To achieve the required clearance and door swing in each room, the door to rooms K702A and K702B will require swapping over.
	

	11.2
	To the locations shown in drawing 71609/008, supply and install 1 No new lintel sized to suit over the proposed new opening for relocating the door.  Cut a new door opening in the wall to accommodate the recycled door and lining and dispose of all masonry rubble and debris/waste arising from site.  Install the previously set aside door and lining complete and make good all surfaces disturbed prior to decoration.  
	

	11.3
	To the location shown in drawing 71609/008, install the door and lining previously set aside (ie that previously from K702B) complete to the amended room K702A and make good all surfaces disturbed prior to decoration.
	

	11.4
	To the location shown in drawing 71608/008, fit and install the door formerly to room K702B complete with lining, frame and all door furniture.  Above the new door, infill the remaining opening using metal or timber 100mm partitioning as required, all joints to be scrim taped and all skimmed with finishing plaster prior to decoration.  Leave all surfaces level and flush.  NB – Decoration of the wall both sides has been included in the section for rooms K702 and K702A.
	

	11.5
	In accordance with drawing 71609/008, carefully take down the hatch and sections of ceiling as required to enable the “knocking out” of the lobby to rooms K702A and K702B.  Carefully remove masonry and studwork etc from over the existing doors.
	

	11.6
	To room K702B, decorate the wall with the new infilled doorway perpend to perpend only.  Decorate the whole of room K702A throughout as described above prior to the installation of new floor covering.
	

	11.7
	NB – Works to suspended ceiling of room K702A detailed below.
	_

	
	End of Provisional Items
	

	12.0
	REFURBISHMENT TO FORM OFFICE, EXISTING ROOM K702A
	

	12.1
	Isolate the services to the room complete to facilitate the works.  Remove complete all remaining electrical plant, wiring, electrical boards etc from the office.  Disconnect and dispose of pillar drill.  Remove all remaining benching to the room complete and dispose of from site.  Leave the room as a shell ready for decoration and reinstatement works.
	

	12.2
	Carefully remove the existing ceiling and lighting to room K702A complete having noted the configuration of the bulkhead to the window which will need to be replicated with the new suspended ceiling (see below).  Dispose of all from site.
	

	12.3
	[bookmark: _GoBack]To the whole of room K702A complete, supply and fix a new suspended ceiling with fissured ceiling tile suitable (in the acoustic sense) for use in an office such as Ecophon Focus A or equivalent approved.
	

	12.4
	Carefully remove all fixed furniture and fixed installations remaining within the room and dispose of all from site complete.  Also remove any electrical installations remaining from equipment and plant removed by the College prior to the works.  Make good all surfaces disturbed prior to decoration and laying new floor coverings.
	

	
	Decoration
	

	12.5
	Decorate room K702A throughout as described above.
	

	
	Flooring
	

	12.6
	The existing vinyl floor tiles to the space are not believed to be asbestos containing (this will be confirmed by asbestos survey prior to commencement).  Take up floor tiles and dispose of from site.
	

	12.7
	Latex the whole of the floor of the room using a proprietary self-levelling latex such as Ardex by Arditex or equivalent approved.
	

	12.8
	Where necessary, repair concrete screed using a suitable proprietary concrete repair product (ie Fosroc Nitomortar PE or equivalent approved).  For the purposes of pricing, allow 1.5m² of concrete repairs.
	

	12.9
	To the whole of room K702A, supply and fix new Forbo Tessura Teviot loop pile floor tiles or equivalent approved, colour “Nightsky” or nearest equivalent. Supply and fix all necessary threshold coverings/strips where required to leave no trip hazard (for the purposes of pricing assume colour black, check with CA prior to ordering). 
	

	
	Skirtings
	

	12.10
	Supply and fix new timber skirting as detailed elsewhere to the perimeter of the room, profile to match existing, or where there is none where cupboards are removed, to match the skirting in room K702.
	

	
	Lighting
	

	12.11
	Supply and fix 3 No Fitzgerald Celestial 35W LED recessed luminaires or equivalent approved.
	

	12.12
	Replace the existing light switch with 1 no new MK 2 gang plate switch K486721S3 with surface-mounted white plastic rear box screw-fixed to wall as needed or equivalent approved.  (Where possible to fix new light switch into the existing back box, this is preferred but for the purposes of pricing assume a new back box to be required).
	

	
	Data and Electrical Socket Provision
	

	12.13
	To the whole of the length of the party wall with room K702B, supply and fix new dado trunking as previously described to room K702A, within which shall be installed 4 No DSO and 2 No Cat5e data points, all as previously described.
	

	13.0
	Room K702B – IT Store
	

	13.1
	Supply and fix 2 No new DSO outlets as previously described.  Installations carefully and neatly mounted to the wall (for the purposes of pricing, assume the southern wall) in white plastic mini-trunking screw fixed to the wall will be permitted.  For the purposes of pricing, assume DSOs shall be mounted at dado height to permit charging of IT equipment placed on a desk/shelf/table adjacent.
	

	13.2
	No other works are required to this room.
	

	14.0
	CREATION OF NEW COMPUTER ROOM K702C – IT SYSTEMS
	

	
	New Doorway
	

	14.1
	Carefully cut 1 No new doorway to new Room K702C through from corridor.  All precautions necessary shall be taken to minimise the spread of dust to adjacent spaces, including the installation of timber carcassing and polythene sheeting to both sides of the new aperture across the corridor. 
	

	14.2
	To new aperture, supply and install 1 No new standard fire door with long vision panel and all door furniture complete as described above.  Also supply and fix 1 No new door lining, stops and architraves complete.  For the purposes of pricing, assume door lining, architraves etc to be softwood with all profiles to match existing doors to the corridor as closely as possible.  Check with CA prior to ordering.  Decorate new door lining complete (do not decorate the door).
	

	
	New Demountable Partitioning
	

	14.3
	To the underside of the existing plasterboard ceiling, install 1 No. new floor-to-ceiling demountable partition from the centre of the column within existing Room K702 to the column located 2 No. window panes to the east of the existing wall between walls K703 and K702 (see drawing 71609/002 for confirmation of location).  For the purposes of pricing assume colour of self-finished wall to be blue (confirm with CA prior to ordering).   
	

	
	Ceiling 
	

	14.4
	Amend the existing plasterboard ceiling as required to abut the new partition.  Make good all surfaces prior to decoration.

	

	
	Power and Data
	

	14.5
	Amend all existing data and power outlets to enable the installation of the new demountable partition.  
	

	14.6
	Supply and fix white plastic dado trunking around the entire perimeter of the new room starting from the right-hand side of the newly installed door. 
	

	14.7
	To new dado trunking, supply and fix 8 No. new DSO outlets and 4 No Cat5e data points in total to create 4 No. work stations within new room (new designation K702C).
	

	
	Lighting
	

	14.8
	Remove any unnecessary/unrequired light fitting and lengths of lighting track from the existing plasterboard ceiling to room K702C and dispose of from site.  Make good all surfaces disturbed prior to decoration.
	

	14.9
	See above item in relation to amending lighting tracks.  Supply and fix 2 No. new Fitzgerald Spectrum LED 66W luminaire light fittings (or equivalent approved) to the plasterboard ceiling and 1 No. new white plastic faced double switch light switch.  Light switch shall be MK 2 gang plate switch K486721S3 with surface-mounted white plastic rear box screw-fixed to wall as needed or equivalent approved.  New light switch will be relocated to the right-hand side of the newly installed door when viewed standing in the corridor.  Wiring shall be neatly surface mounted in white plastic trunking screw fixed into the wall behind as needed.
	

	
	Carpet 
	

	14.10
	Take up the existing carpet to the newly formed office area complete and dispose of from site. 
	

	14.11
	Supply and fix new Forbo carpet tiles as previously described to room K702C complete.  Supply and fix all necessary threshold strips.
	

	
	Decoration
	

	14.12
	Decorate room K702C throughout as detailed above.
	

	15.0
	Room K703 - Finance
	

	15.1
	No works required.
	_

	
16.0
	ROOM K704 – ICT ROOM
	

	
	Lighting
	

	16.1
	No works.
	_

	
	Electrical and Data Installations
	

	16.2
	Supply and fix power and data for 10 No workstations comprising 10 No installations of 2 No DSO and 1 No Cat5e data point per workstation all set into perimeter dado trunking as previously described.  Also within dado perimeter trunking, supply and fix 1 No additional DSO and 1 No additional Cat5e data point set into perimeter dado trunking (in total, 21 No DSO and 11 No Cat5e data points).  See CCP furniture layout.
	

	16.3
	Carefully disconnect the interactive whiteboard and hand back to the College.  Cap-off data and electrical outlets as needed with proprietary white plastic faced plates to dado trunking where required.  The colour and design of any installation to the dado trunking should match the existing installation as closely as possible.  
	

	
	Ceiling
	

	16.4
	Existing ceiling grid and tiles to remain.  Supply and fix 15 No. ceiling tiles to match existing as closely as possible.  Where a more-or-less exact match cannot be achieved, supply and fix 30 No. tiles of the same dimension (600 x 600mm) to one end of the room and relocate older tiles to leave a complete ceiling.  
	

	
	Carpet
	

	16.5
	Remove the existing carpeting/floor coverings from room K704 complete and dispose of from site.  Make good the floor surface where concrete is friable using a proprietary resin repair compound as previously described.  For the purposes of pricing, allow to repair 5m² of concrete screed. 
	

	16.6
	Prior to laying new carpet tiles, lay self-levelling latex as previously described to the room complete.
	

	16.7
	To the whole room, lay new Forbo carpet tiles or equivalent approved as previously described.

	

	
	Decoration
	

	16.8
	Decorate room K704 throughout as previously described.
	

	
	ICT Provision for Other Rooms to Seventh Storey
	

	16.9
	See CCP furniture layout drawing for details of workstations to be accommodated.
	

	17.0
	ROOMS K704A & K704B (2 NO STORES)
	

	17.1
	No works required.
	_

	18.0
	ROOM K705 - MIS
	

	18.1
	Supply and fix power and data for 10 No workstations, comprising 7 workstations with 2 No DSO and 1 No Cat5e data point as well as 3 No workstations with 2 No DSO and 3 No Cat5e data points (in total, 20 No DSO and 13 No Cat5e data points) set into perimeter dado trunking.
	

	18.2
	No other works are required to this room.
	_

	19.0
	ROOMS K706, K707, K708 & K710
	

	19.1
	No works required.
	_

	20.0
	ROOM K711 – PAUL FANSHAW
	

	20.1
	Supply and fix power and data for 3 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 6 No DSO and 3 No data points) set in perimeter trunking.
	

	20.2
	Carefully take up the existing floor covering complete and dispose of from site.  Patch repair the floor screed as needed using a proprietary concrete repair product as detailed previously – for the purposes of pricing, allow 1.5m² of repairs.  
To the whole of room K14, supply and fix new Forbo Tessura Teviot loop pile floor tiles or equivalent approved as described above.
	

	20.3
	No other works are required for this room.
	_

	21.0
	ROOM K712 – SANDRA WILSON
	

	21.1
	Supply and fix power and data for 10 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 20 No DSO and 10 No data points) set in perimeter dado trunking.
	

	21.2
	Carefully take up the existing floor covering complete and dispose of from site.  Patch repair the floor screed as needed using a proprietary concrete repair product as detailed previously – for the purposes of pricing, allow 1.5m² of repairs.  
To the whole of room K14, supply and fix new Forbo Tessura Teviot loop pile floor tiles or equivalent approved as described above.
	

	21.3
	No other works are required for this room.
	_

	22.0
	ROOM K713 - QUALITY
	

	22.1
	Supply and fix power and data for 4 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 8 No DSO and 4 No data points) set in perimeter dado trunking.
	

	22.2
	Carefully take up the existing floor covering complete and dispose of from site.  Patch repair the floor screed as needed using a proprietary concrete repair product as detailed previously – for the purposes of pricing, allow 1.5m² of repairs.  
To the whole of room K14, supply and fix new Forbo Tessura Teviot loop pile floor tiles or equivalent approved as described above.
	

	22.3
	No other works are required for this room.
	_

	23.0
	ROOM K714 – PAULINE HANDS 
	

	23.1
	Supply and fix power and data for 1 No workstation, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 2 No DSO and 1 No data point) set in perimeter dado trunking.
	

	23.2
	Having first removed the KABA lock complete for instatement in the new door, carefully remove the existing door complete and dispose of from site.
	

	23.3
	Within the existing door frame, supply and fix 1 No new door with vision panel, with all new door furniture as described above.  Make good all surfaces disturbed.
	

	23.4
	Carefully take up the existing floor covering complete and dispose of from site.  Patch repair the floor screed as needed using a proprietary concrete repair product as detailed previously – for the purposes of pricing, allow 1.5m² of repairs.  
To the whole of room K14, supply and fix new Forbo Tessura Teviot loop pile floor tiles or equivalent approved as described above.
	

	23.5
	No other works are required for this room.
	_

	24.0
	ROOM K715 – MARKETING AND CORPORATE RELATIONS
	

	24.1
	Supply and fix power and data for 8 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 16 No DSO and 8 No data points) set in perimeter dado trunking.
	

	24.2
	No other works are required for this room.
	_

	25.0
	ROOM K716 – MARKETING AND CORPORATE RELATIONS
	

	25.1
	Supply and fix power and data for 7 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 14 No DSO and 7 No data points) set in perimeter dado trunking.
	

	25.2
	No other works are required for this room.
	_

	26.0
	ICT PROVISION FOR OTHER ROOMS TO SIXTH STOREY
	

	26.1
	See CCP furniture layout drawing for details of workstations to be accommodated.
	

	27.0
	ROOM K611 - EXAMS
	

	27.1
	Supply and fix power and data for 6 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 12 No DSO and 6 No data points) set in perimeter dado trunking.
	

	27.2
	No other works are required for this room.
	_

	28.0
	ROOM K612 – EXAMS ONLINE ROOM
	

	28.1
	Supply and fix power and data for 20 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 40 No DSO and 20 No data points) set in perimeter dado trunking.
	

	28.2
	No other works are required for this room.
	_

	29.0
	ROOM K615 – ESOL STAFF ROOM
	

	29.1
	Supply and fix power and data for 7 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 14 No DSO and 7 No data points) set in perimeter dado trunking.
	

	29.2
	No other works are required for this room.
	_

	30.0
	ROOM K616 – MATHEMATICS STAFF ROOM
	

	30.1
	Supply and fix power and data for 7 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 14 No DSO and 7 No data points) set in perimeter dado trunking.
	

	30.2
	No other works are required for this room.
	_

	31.0
	K608 – ENGLISH STAFF ROOM
	

	31.1
	Supply and fix power and data for 10 No workstations, comprising 2 No DSO and 1 No Cat5e data point per workstation (in total, 20 No DSO and 10 No data points) set in perimeter dado trunking as described above.
	

	31.2
	No other works are required for this room.
	_

	32.0
	K308 & K309 – BUSINESS STAFF
	

	32.1
	To both rooms, supply and fix power and data to provide 10 No workstations (2 No rooms with 20 No DSO and 10 No Cat 5e data points in each).
	

	32.2
	No other works are required to these rooms.

	_

	33.0
	K206 – CARE STAFF ROOM
	

	33.1
	There are existing power and data installations to the north and south walls but these are short runs of trunking.  Extend these runs of trunking as required to provide data and power for 7 No workstations as per the CCP room layout for this floor (in total, 14 No DSO and 7 No Cat5e points).
	

	33.2
	No other works are required to this room.
	

	34.0
	K205 – CARE (COMPUTER ROOM)
	

	34.1
	No works are required to the perimeter benching which is to be left as existing.  Carefully disconnect all services to the peninsular free standing benches to the middle of the room and remove all power poles and infrastructure to the benches.  Make good all surfaces disturbed including the suspended ceiling.  Supply and fix new ceiling tiles to match the existing as required.  For the purposes of pricing assume one box of ceiling tiles will be required.
	

	34.2
	Remove all peninsular bench height tables and dispose of from site.  
	

	34.3
	No other works are required to this room.
	

	35.0
	K205A - CARE STAFF ROOM
	

	35.1
	The College will remove the existing spur shelves and free standing furniture to the room to leave an empty shell.  Strip out the existing carpet to the room.
	

	35.2
	Decorate room K205A throughout as described above.
	

	
	Power and Data
	

	35.3
	Supply and fix new dado trunking as described above with power and data within to accommodate 7 workstations as per the College furniture layout (in total, 14 No DSO and 7 No Cat5e points).
	

	

	Carpet
	

	35.4
	Carefully take up the existing floor covering complete and dispose of from site.  Patch repair the floor screed as needed using a proprietary concrete repair product as detailed previously – for the purposes of pricing, allow 1.5m² of repairs.  
To the whole of room K14, supply and fix new Forbo Tessura Teviot loop pile floor tiles or equivalent approved as described above.
	

	36.0
	KH102 – CONVERSION OF EXISTING KITCHEN TO BECOME A NEW OFFICE
	

	36.1
	Cap off and isolate as required all services and catering equipment to enable removal of all and to facilitate the works.  Remove and cap off as required all unwanted service pipes and drains from the old installations for the former kitchen. 
	

	
	Provisional Items
	

	36.2
	There is an existing gas pipe at just below ceiling height which branches off and drops down to c.400mm FFL, running along the southern wall of room KH102.  Having purged the pipe and system as needed prior to working on the pipe, cut the pipe back to the junction where it branches off to leave the gas supply intact to the rooms on either side of KH102.  Paint the remaining pipe using water based eggshell, colour to match existing.
	

	36.3
	There is an existing gas pipe at just below ceiling height which branches off and drops down to c.400mm FFL, running along the southern wall of room KH102.  Having purged the pipe and system as needed prior to working on the gas pipe, cut and remove the pipe completely from room KH102 and make good all surfaces disturbed.  Cap off cut sections to either side at high level as required and as tightly to the wall on either side as is practical.
	

	
	End of Provisional Items
	

	36.2 
	Carefully remove and dispose of from site of all remaining installations, kitchen equipment, noticeboards and paraphernalia, fly screens etc complete to leave the room empty prior to fit out as an office space for 5 people.  Make good all surfaces disturbed.
NB – Do not strip out the ceiling or light fittings unless otherwise instructed.  Renew 2 No ceiling tiles with a tile closely resembling the existing (there is an existing example in the ceiling) – 1 No tile where the fly killer has been removed and another where gum or other substance is in evidence on the face of the ceiling tile.
	

	
	Power and Data
	

	36.3
	As described above, supply and fix new dado trunking to the entire perimeter of the room containing Power and Data for 5 No workstations (in total, 10 No DSO and 5 No Cat5e points).   There are 4 No DSO points within the southern wall of the room and it is the intention to bring these forward into new trunking and sockets within the trunking.  There is also an electric hand drier to the north wall (being removed) and an electrical supply.
	

	
	Asbestos 
	

	36.4
	The College have confirmed that the existing floor tiles are not Asbestos Containing Materials.  It is intended to overlay the existing floor tiles in any case. The existing window cill board confirmed as an ACM and is therefore not to be rubbed down or abraded in any way.  All necessary precautions shall be taken to protect the cill board and keep it free of damage throughout the course of the works to the room.

	

	
	Flooring and Carpet
	

	36.5
	To the whole of room KH102, lay self-levelling latex as described elsewhere prior to the installation of new carpet tiles.
	

	36.6
	To the whole room, lay new Forbo carpet tiles or equivalent approved as previously described.
	

	36.7
	Supply and fix new carpet tiles as previously described to the whole of room KH102 complete.
	

	
	Skirtings
	

	36.8
	Other than decoration, no works are required.
	

	
	Decoration
	

	36.9
	Carefully fill any existing holes to the walls of the newly formed office and rub down as required (note previous comment regarding ACM window cill board).
	

	36.10
	Decorate room KH102 throughout as described above.  It is the intention to paint over the existing fleck paint which has proved successful elsewhere in the College.
	

	
	Provisional Items 
	

	36.11
	Carefully remove the existing light fittings to room KH102 complete and dispose of all from site.  
	

	36.12
	Supply and fix 4 No Fitzgerald Celestial 35W LED recessed luminaire or equivalent approved wired into the existing light switch.  Amend switching to permit economic use of lighting with new desk configuration – see CCP furniture layout drawing for proposed location of desks etc.
	

	
	End of Provisional Items
	

	
	Door
	

	36.13
	It is the intention to re-use the existing door which currently binds at the hinged edge with the floor strip.  Demount the door and rub down prior to staining the door with new proprietary wood stain to enable the colour of the door to blend with the other original doors to the Hospitality Building.

	

	36.14
	Carefully cut down the bottom of the door as needed to enable it to clear the new carpet tile floor covering.  Ensure that the structural aspects of the base of the door are not compromised in this operation and install new softwood strengthening to the foot of the door as needed.  Re-hang the door.
	

	36.15
	To the inside of the door, supply and fix 1 No new kick plate to mask some of the staining.   Supply and fix 1 kick plate minimum 300mm height and for the full width of the door, minimum 150 x 800 x 1.5mm (H x W x D).  Kick plate shall be satin anodised aluminium finish.  
	

	36.16
	The door is required to be openable from the inside to enable escape in an emergency.  Supply and fix a new door handle of the same/similar style to that in place with an integral thumb turn to enable escape.  Interface the new handle with the existing handle and lock.
	

	
	Blinds
	

	36.17
	To the window of the newly formed office, supply and fix new Sol Komfort Interiors – SKR20, Contract rated, metal chain side winder operation blinds, flame retardant fabric, colour “Black Out” banlight duo FR roller blinds or equivalent approved.  Where an alternative product is to be used, a sample of the proposed blind material shall be sent to the CA prior to the works taking place for approval by the Client.  
	

	37.0
	SIGNAGE TO THE 7TH STOREY OF THE TOWER BLOCK
	

	37.1
	It is the intention to remove the large plastic wallets and paper room signs complete from the 7th floor and to reinstate the original, smaller room signs.  New signs shall match the preferred design and colour (note the sign to the door of room K708).  For the purposes of pricing, assume each sign to be 100 x 200 x 3mm (H x L x W) dibond or similar approved.  Colours and design to be approved by client and confirmed by CA prior to ordering.  For the purposes of pricing, allow to supply and fix 25 No signs to the outer face of the doors to the 7th floor.



	

	38.0
	INNOVATION CENTRE – ROOM KI108A
	

	38.1
	Amend, adapt and supply and fix new dado trunking to extend the existing installations as required to provide power and data for 15 No workstations (in total, 30 No DSO and 15 No Cat5e data points).
	

	38.2
	No other works are required to this room.
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Total Excluding VAT
	
	



Date:  …………………………………………………………………………..

In the Capacity of:  	………………………………………………………………….

Authorised to sign
on behalf of :  		………………………………………………………………….

Registered Address:  	………………………………………………………………….

                                	………………………………………………………………….	
			SPW/SPW/71609
Date 2017
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