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SECTION 1 - FORM OF CONTRACT 
PARTIES: 

(1) THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL
AFFAIRS of Nobel House, 17 Smith Square, London, SW1P 3JR (the “Authority");

AND 

(2) The University of Reading a registered charity in England and Wales whose
registered office is Whiteknights House, Reading, Berkshire  RG6 6AH (the
“Contractor”)

(each a “Party” and together the “Parties”) 

WHEREAS 

a) Following a competitive tender process the Authority wishes to appoint the
Contractor to provide the certain services [and/or goods] and the Contractor agrees
to provide those services [and/or goods] in accordance with these terms and
conditions.

b) The Authority will enter into the Contract on the basis that it requires the
Services for the Initial Contract Period. However, in entering into the Contract, both
Parties acknowledge that circumstances may prevent the Authority from fulfilling the
funding requirements of the Contract for the Initial Contract Period. In these
circumstances, the Parties undertake to discuss the future scope of the Contract
before the end of the relevant Project Year.

NOW IT IS HEREBY AGREED as follows: 

1. TERMS OF CONTRACT

1.1 The “Contract” comprises the following: 

Section 1: Form of Contract 

Section 2: Terms and Conditions 

Schedule 1:  Specification 

Schedule 2:  Prices 

Schedule 3: Change Control 

Schedule 4:  Commercially Sensitive Information 



Schedule 5: Processing, Personal Data and Data Subjects 

Schedule 6:  Non-Disclosure Agreement 

Schedule 7: Contractor Solution 

1.2      Execution of the Contract is carried out in accordance with EU Directive 99/93 
(Community framework for electronic signatures) and the Electronic Communications 
Act 2000. The Contract is formed on the date on which both Parties communicate 
acceptance of its terms on the Authority’s electronic contract management system 
(“Bravo”). 

1.3      The Contract starts on 01/02/2021 (the “Commencement Date”) and ends on 
31/03/2022 (the “End Date”) unless it is terminated early or extended in accordance 
with the Contract.   

1.4      The Authority may extend the term of the Contract until 31/03/2023 
(“Extension”). The terms of the Contract will apply throughout the period of any 
Extension. 



SECTION 2 - TERMS AND CONDITIONS 
Contents 
A1 Definitions and Interpretation 

A2 The Authority’s Obligations  

A3 Contractor’s Status 

A4 Notices and Communications 

A5 Mistakes in Information 

A6 Conflicts of Interest 

B1 Specification 

B2 Samples 

B3 Delivery 

B4 Risk and Ownership 

B5 Non-Delivery 

B6 Labelling and Packaging 

B7 Training 

B8 Provision and Removal of Equipment 

B9 Goods Delivery 

B10 Service Delivery 

B11 Key Personnel 

B12 Contractor’s Staff 

B13 Inspection of Premises 

B14 Licence to Occupy Premises 



B15 Property 

B16 Biological Materials 

B17 Offers of Employment 

B18 Employment Provisions 

C1 Price 

C2 Payment and VAT 

C3 Recovery of Sums Due 

C4 Price During Extension 

D1 Prevention of Fraud and Bribery 

D2 Discrimination 

D3      Rights of Third Parties 

D4 Health and Safety 

D5 Environmental Requirements 

E1 Authority Data 

E2 Data Protection 

E3 Official Secrets Acts and Finance Act 1989 

E4 Confidential Information 

E5 Freedom of Information 

E6 Publicity, Media and Official Enquiries 

E7 Security 

E8 Intellectual Property Rights 



E9 Commercial Exploitation 

E10 Audit 

E11 Tax Compliance 

F1 Failure to meet requirements 

F2 Monitoring Contract Performance 

F3 Reporting 

F4 Remedies for inadequate performance 

F5 Transfer and Sub-Contracting 

F6 Waiver 

F7 Variation 

F8 Severability 

F9 Remedies Cumulative 

F10 Entire Agreement 

F11 Counterparts 

G1 Liability, Indemnity and Insurance  

G2 Warranties and Representations 

G3 Force Majeure 

H1 Termination on Insolvency and Change of Control 

H2 Termination on Default 

H3 Termination on Notice 

H4 Other Termination Grounds 

H5 Consequences of Expiry or Termination 



H6 Disruption 

H7 Recovery upon Termination 

H8 Retendering and Handover 

H9 Exit Management 

H10 Exit Procedures 

H11 Knowledge Retention 

I1 Governing Law and Jurisdiction 

I2 Dispute Resolution  

A GENERAL PROVISIONS 
A1 Definitions and Interpretation 

Unless the context otherwise requires the following terms shall have the meanings 
given to them below: 

“Affected Party” means the Party seeking to claim relief in respect of a Force 
Majeure Event. 

“Affiliate” means in relation to a body corporate, any other entity which directly or 
indirectly Controls is Controlled by, or is under direct or indirect common Control 
with, that body corporate from time to time. 

“Approval” and “Approved” means the prior written consent of the Authority. 

“Authorised Representative” means the Authority representative named in the CCN 
as authorised to approve agreed Variations. 

“Authority Data” means 

(a) the data, text, drawings, diagrams, images or sounds (together with any
database made up of any of these) which are embodied in any electronic, magnetic,
optical or tangible media, and which are: (i) supplied to the Contractor by or on
behalf of the Authority; or (ii) which the Contractor is required to generate, process,
store or transmit pursuant to the Contract; or

(b) any Personal Data for which the Authority is the Controller.



“Authority Premises” means any premises owned, occupied or controlled by the 
Authority or any other Crown Body which are made available for use by the 
Contractor or its Sub-Contractors for provision of the Services. 

“Authority Software” means software which is owned by or licensed to the Authority 
(other than under or pursuant to the Contract) and which is or will be used by the 
Contractor for the purposes of providing the Services. 

“Authority System” means the Authority’s computing environment (consisting of 
hardware, software and/or telecommunications networks or equipment) used by the 
Authority or the Contractor in connection with the Contract which is owned by or 
licensed to the Authority by a third party and which interfaces with the Contractor 
System or which is necessary for the Authority to receive the Services. 

“Biological Materials” means any material (including, without limitation, plants, 
animals, microbes or viruses) of biological origin which contains genetic information 
capable of reproduction and/or material derived from the same that is collected or 
produced through the Contract. 

“BPSS” means the HMG Baseline Personnel Security Standard for Government 
employees. 

“Bravo” has the meaning given in paragraph 1.2 of the Form of Contract. 

“CCN” means a change control notice in the form set out in Schedule 3. 

“Commencement Date” means the date set out in paragraph 1.3 of the Form of 
Contract. 

“Commercially Sensitive Information” means the information listed in Schedule 4 
comprising the information of a commercially sensitive nature relating to: 

(a) the Price;

(b) details of the Contractor’s Intellectual Property Rights; and

(c) the Contractor’s business and investment plans which the Contractor has
indicated to the Authority that, if disclosed by the Authority, would cause the
Contractor significant commercial disadvantage or material financial loss.

“Confidential Information” means any information which has been designated as 
confidential by either Party in writing or that ought to be considered as confidential 
(however it is conveyed or on whatever media it is stored) including information the 
disclosure of which would, or would be likely to, prejudice the commercial interests of 
any person or trade secrets or Intellectual Property Rights of either Party and all 
Personal Data. Confidential Information shall not include information which:  



(a) was public knowledge at the time of disclosure otherwise than by breach of
clause E4;

(b) was in the possession of the receiving Party, without restriction as to its
disclosure, before receiving it from the disclosing Party;

(c) is received from a third party (who lawfully acquired it) without restriction as to
its disclosure; or

(d) is independently developed without access to the Confidential Information.

“Contract” has the meaning given in paragraph 1.1 of the Form of Contract. 

“Contract Period” means the period from the Commencement Date to:  

(a) the End Date; or

(b) following an Extension the end date of the Extension

or such earlier date of termination or partial termination of the Contract in 
accordance with the Law or the Contract.  

“Contracting Authority” means any contracting authority (other than the Authority) as 
defined in regulation 3 of the Regulations.  

“Contractor Software” means software which is proprietary to the Contractor, 
including software which is or will be used by the Contractor for the purposes of 
providing the Services.  

“Contractor System” means the information and communications technology system 
used by the Contractor in performing the Services including the Software, the 
Contractor Equipment and related cabling (but excluding the Authority System). 

“Control” means that a person possesses, directly or indirectly, the power to direct or 
cause the direction of the management and policies of the other person (whether 
through the ownership of voting shares, by contract or otherwise) and “Controls” and 
“Controlled" shall be interpreted accordingly. 

“Conventions” means any and all of: i) the Convention on Biological Diversity and the 
International Treaty on Plant Genetic Resources for Food and Agriculture, including 
any Protocols and other additions or amendments from time to time; ii) any 
guidelines adopted by the parties to the same (including, without limitation, the Bonn 
Guidelines on Access to Genetic Resources and Fair and Equitable Sharing of the 
Benefits Arising out of their Utilization); and iii) any national legal or regulatory 
requirements made in pursuance of the provisions of the same in any territory. 

“Controller” has the meaning given in the GDPR. 



“Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, 
Designs and Patents Act 1988. 

“Crown” means the government of the United Kingdom (including the Northern 
Ireland Executive Committee and Northern Ireland Departments, the Scottish 
Executive and the National Assembly for Wales), including, but not limited to, 
government ministers, government departments, government offices and 
government agencies and “Crown Body” is an emanation of the foregoing. 

“Data Loss Event” means any event that results, or may result, in unauthorised 
access to Personal Data held by the Contractor under this Contract, and/or actual or 
potential loss and/or destruction of Personal Data in breach of this Contract, 
including any Personal Data Breach. 

“Data Protection Impact Assessment” means an assessment by the Controller of the 
impact of the envisaged processing on the protection of Personal Data. 

“Data Protection Legislation” means  (i) the GDPR, the LED and any applicable 
national implementing Laws as amended from time to time  (ii) the DPA 2018 to the 
extent that it relates to processing of personal data and privacy; and (iii) all 
applicable Law about the processing of personal data and privacy. 

“Data Protection Officer” has the meaning given in the GDPR. 

“Data Subject” has the meaning given in the GDPR. 

“Data Subject Request” means a request made by, or on behalf of, a Data Subject in 
accordance with rights granted pursuant to the Data Protection Legislation to access 
their Personal Data. 

“Database Rights” means as rights in databases are defined in s.3A of Part 1 
Chapter 1 of the Copyright, Designs and Patents Act 1988. 

“Default” means any breach of the obligations of the relevant Party (including 
abandonment of the Contract in breach of its terms, repudiatory breach or breach of 
a fundamental term) or any other default, act, omission, negligence or statement of 
the relevant Party or the Staff in connection with the subject-matter of the Contract 
and in respect of which such Party is liable to the other.  

“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a 
promotor of tax schemes to tell HMRC of any specified notifiable arrangements or 
proposals and to provide prescribed information on those arrangements or proposals 
within set time limits as contained in Part 7 of the Finance Act 2004 and in secondary 
legislation made under vires contained in Part 7 of the Finance Act 2004 and as 
extended to NICs by the National Insurance (Application of Part 7 of the Finance Act 



2004) regulations 2012, SI 2012/1868 made under section 132A of the Social 
Security Administration Act 1992.  

“DPA 2018” means the Data Protection Act 2018. 

“EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and 
any guidance and/or codes of practice issued by the Information Commissioner or 
relevant government department in relation to such regulations. 

“End Date” means the date set out in paragraph 1.3 of the Form of Contract. 

“Equipment” means the Contractor’s equipment, consumables, plant, materials and 
such other items supplied and used by the Contractor in the delivery of the Services. 

“Extension” has the meaning given in paragraph 1.4 of the Form of Contract. 

“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation 
made under that Act from time to time together with any guidance and/or codes of 
practice issued by the Information Commissioner or relevant government department 
in relation to such legislation. 

“Force Majeure Event” means any event outside the reasonable control of either 
Party affecting its performance of its obligations under the Contract arising from acts, 
events, omissions, happenings or non-happenings beyond its reasonable control and 
which are not attributable to any wilful act, neglect or failure to take reasonable 
preventative action by that Party, including acts of God, riots, war or armed conflict, 
acts of terrorism, acts of government, local government or regulatory bodies, for 
flood, storm or earthquake, or disaster but excluding any industrial dispute relating to 
the Contractor or the Staff or any other failure in the Contractor’s supply chain. 

“Form of Contract” means Section 1 of the Contract. 

“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679). 

“General Anti-Abuse Rule” means: 

(a) the legislation in Part 5 of the Finance Act 2013; and

(b) any future legislation introduced into parliament to counteract tax advantages
arising from abusive arrangements to avoid NICs;

“Good Industry Practice” means standards, practices, methods and procedures 
conforming to the Law and the degree of skill and care, diligence, prudence and 
foresight which would reasonably and ordinarily be expected from a skilled and 
experienced person or body engaged in a similar type of undertaking under the 
same or similar circumstances. 



“Goods” means any goods supplied by the Contractor (or by a Sub-Contractor) 
under the Contract as specified in Schedule 1 including any modified or alternative 
goods. 

“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 
Halifax and others. 

“HMRC” means HM Revenue & Customs. 

“ICT Environment” means the Authority System and the Contractor System. 

“Income” means any revenues received by the Contractor (including, without 
limitation, the sale or disposal of products or services, royalties, payments for 
licences or options and stage payments) irrespective of whether such payment is in 
money or other consideration, arising from the use or exploitation of the Results or 
any part of the Results. 

“Information” has the meaning given under section 84 of the FOIA.  

“Initial Contract Period” means the period from the Commencement Date to the End 
Date. 

“Intellectual Property Rights” means patents, utility models, inventions, trademarks, 
service marks, logos, design rights (whether registrable or otherwise), applications 
for any of the foregoing, copyright, database rights, domain names, plant variety 
rights, Know-How, trade or business names, moral rights and other similar rights or 
obligations whether registrable or not in any country (including but not limited to the 
United Kingdom) and the right to sue for passing off. 

“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003. 

 “Key Biological Materials” means Biological Materials held by or on behalf of the 
Contractor that are agreed by the Contractor, the Authority and (if relevant) the 
appropriate independent scientific advisory body (in each case acting reasonably) to 
be of national or international importance. 

“Key Personnel” mean those persons named in the Specification as key personnel. 

“Know-How” means all information not in the public domain held in any form 
(including without limitation that comprised in or derived from drawings, data 
formulae, patterns, specifications, notes, samples, chemical compounds, biological 
materials, computer software, component lists, instructions, manuals, brochures, 
catalogues and process descriptions and scientific approaches and methods). 

“Law” means any law, statute, subordinate legislation within the meaning of section 
21(1) of the Interpretation Act 1978, bye-law, enforceable right within the meaning of 
section 2 of the European Communities Act 1972, regulation, order, regulatory 



policy, mandatory guidance or code of practice, judgment of a relevant court of law, 
or directives or requirements of any Regulatory Body with which the relevant Party is 
bound to comply.   

“LED” means Law Enforcement Directive (Directive (EU) 2016/680). 

“Malicious Software” means any software program or code intended to destroy, 
interfere with, corrupt, or cause undesired effects on program files, data or other 
information, executable code or application software macros, whether or not its 
operation is immediate or delayed, and whether the malicious software is introduced 
wilfully, negligently or without knowledge of its existence. 

“Material Breach” means a breach (including an anticipatory breach) that is serious 
in the widest sense of having a serious effect on the benefit which the Authority 
would otherwise derive from: 

(a) a substantial portion of the Contract; or

(b) any of the obligations set out in clauses A6, B16, D1, E1, E2, E3, E4, E7, E8
or E11.

“Month” means calendar month.

“NICs” means National Insurance Contributions. 

“Occasion of Tax Non-Compliance” means: 

(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or
after 1 October 2012 which is found on or after 1 April 2013 to be incorrect as a
result of:

i. a Relevant Tax Authority successfully challenging the Contractor under the
General Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules or
legislation that have an effect equivalent or similar to the General Anti-Abuse Rule or
the Halifax Abuse Principle;

ii. the failure of an avoidance scheme which the Contractor was involved in, and
which was, or should have been, notified to the Relevant Tax Authority under the
DOTAS or any equivalent or similar regime; and/or

(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or
after 1 October 2012 gives rise on or after 1 April 2013 to a criminal conviction in any
jurisdiction for tax related offences which is not spent at the Commencement Date or
to a civil penalty for fraud or evasion.

“Personal Data” has the meaning given in the GDPR. 



“Personal Data Breach” has the meaning given in the GDPR. 

“Premises” means the location where the Services are to be supplied as set out in 
the Specification.   

“Price” means the price (excluding any applicable VAT) payable to the Contractor by 
the Authority under the Contract, as set out in Schedule 2 for the full and proper 
performance by the Contractor of its obligations under the Contract.   

“Processor” has the meaning given in the GDPR. 

“Prohibited Act” means: 

(a) to directly or indirectly offer, promise or give any person working for or
engaged by the Authority a financial or other advantage to:

i. induce that person to perform improperly a relevant function or activity; or

ii. reward that person for improper performance of a relevant function or activity;

(b) to directly or indirectly request, agree to receive or accept any financial or
other advantage as an inducement or a reward for improper performance of a
relevant function or activity in connection with the Contract;

(c) an offence:

i. under the Bribery Act 2010 (or any legislation repealed or revoked by such
Act;

ii. under legislation or common law concerning fraudulent acts; or

iii. the defrauding, attempting to defraud or conspiring to defraud the Authority;

(d) any activity, practice or conduct which would constitute one of the offences
listed under (c) above if such activity, practice or conduct has been carried out in the
UK.

“Project Year” means each period of 12 months during the Contract Period beginning 
with the Commencement Date.. 

“Property” means the property, other than real property, issued or made available to 
the Contractor by the Authority in connection with the Contract. 

“Purchase Order” means the document in which the Authority specifies the Services 
which are to be supplied by the Contractor under the Contract. 

“Quality Standards” means the quality standards published by BSI British Standards, 
the National Standards Body of the United Kingdom, the International Organisation 



for Standardization or other reputable or equivalent body (and their successor 
bodies) that a skilled and experienced operator in the same type of industry or 
business sector as the Contractor would reasonably and ordinarily be expected to 
comply with, and as may be further detailed in Schedule 1. 

“Receipt” means the physical or electronic arrival of the invoice at the address 
specified in clause A4.4 or at any other address given by the Authority to the 
Contractor for the submission of invoices from time to time. 

“Regulations” means the Public Contract Regulations 2015 (SI 2015/102). 

“Regulatory Body” means a government department and regulatory, statutory and 
other entities, committees, ombudsmen and bodies which, whether under statute, 
rules, regulations, codes of practice or otherwise, are entitled to regulate, investigate, 
or influence the matters dealt with in the Contract or any other affairs of the 
Authority. 

"Relevant Conviction" means a conviction that is relevant to the nature of the 
Services or as listed by the Authority and/or relevant to the work of the Authority. 

“Relevant Requirements” means all applicable Law relating to bribery, corruption and 
fraud, including the Bribery Act 2010 and any guidance issued by the Secretary of 
State for Justice pursuant to section 9 of the Bribery Act 2010. 

“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the 
jurisdiction in which the Contractor is established. 

“Replacement Contractor” means any third party supplier appointed by the Authority 
to supply any goods and/or services which are substantially similar to any of the 
Services in substitution for any of the Services following the expiry, termination or 
partial termination of the Contract. 

“Request for Information” means a request for information under the FOIA or the 
EIR. 

“Results” means any guidance, specifications, reports, studies, instructions, toolkits, 
plans, data, drawings, databases, patents, patterns, models, designs or other 
material which is: 

a) prepared by or for the Contractor for use in relation to the performance of its
obligations under the Contract; or

b) the result of any work done by the Contractor, the Staff or any Sub-Contractor
in relation to the provision of the Services.



“Returning Employees” means those persons agreed by the Parties to be employed 
by the Contractor (and/or any Sub-Contractor) wholly or mainly in the supply of the 
Services immediately before the end of the Contract Period. 

“Security Policy Framework” means the HMG Security Policy Framework (available 
from the Cabinet Office’s Government Security Secretariat) as updated from time to 
time. 

“Services” means the services set out in Schedule 1 (including any modified or 
alternative services) and, if the context so requires, includes Goods. 

“Specification” means the description of the Services to be supplied under the 
Contract as set out in Schedule 1 including, where appropriate, the Key Personnel, 
the Premises and the Quality Standards. 

“SSCBA” means the Social Security Contributions and Benefits Act 1992.  

“Staff” means all persons employed by the Contractor to perform its obligations 
under the Contract together with the Contractor’s servants, agents, students, 
suppliers and Sub-Contractors used in the performance of its obligations under the 
Contract. 

“Sub–Contract” means a contract between 2 or more suppliers, at any stage of 
remoteness from the Authority in a sub-contracting chain, made wholly or 
substantially for the purpose of performing (or contributing to the performance of) the 
whole or any part of the Contract and “Sub-Contractor” shall be construed 
accordingly. 

“Sub-processor” means any third party appointed to process Personal Data on 
behalf of the Contractor related to this Contract.   

“Tender” means the document submitted by the Contractor to the Authority in 
response to the Authority’s invitation to suppliers for formal offers to supply the 
Services.  

“TFEU” means the Treaty on the Functioning of the European Union. 

“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual 
Property Rights). 

“Third Party Software” means software which is proprietary to any third party which is 
or will be used by the Contractor to provide the Services including the software  

“Treaties” means the Treaty on European Union and the TFEU. 

“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 
2006. 



“TUPE Information” means the information set out in clause B17.1. 

“Valid Invoice” means an invoice containing the information set out in clause C2.5. 

“Variation” means a variation to the Specification, the Price or any of the terms or 
conditions of the Contract. 

“VAT” means value added tax charged or regulated in accordance with the 
provisions of the Value Added Tax Act 1994. 

“Working Day” means a day (other than a Saturday or Sunday) on which banks are 
open for general business in the City of London.   

In the Contract, unless the context implies otherwise: 

(a) the singular includes the plural and vice versa;

(b) words importing the masculine include the feminine and the neuter;

(c) reference to a clause is a reference to the whole of that clause  unless stated
otherwise;

(d) references to a person include an individual, company, body corporate,
corporation, unincorporated association, firm, partnership or other legal entity or
central Government body;

(e) the words “other”, “in particular”, “for example”, “including” and similar words
shall not limit the generality of the preceding words and shall be construed as if they
were immediately followed by the words “without limitation”;

(f) headings are included for ease of reference only and shall not affect the
interpretation or construction of the Contract;

(g) a reference to any Law includes a reference to that Law as amended,
extended, consolidated or re-enacted from time to time;

(h) references to the Contract are references to the Contract as amended from
time to time; and

(i) if there are no Co-funders, references to the Co-funders shall have no
meaning or effect.

A2   The Authority’s Obligations 

A2.1 Save as otherwise expressly provided, the obligations of the Authority under 
the Contract are obligations of the Authority in its capacity as a contracting 
counterparty and nothing in the Contract shall operate as an obligation upon, or in 
any other way fetter or constrain the Authority in any other capacity, and the exercise 



by the Authority of its duties and powers in any other capacity shall not lead to any 
liability (howsoever arising) on the part of the Authority to the Contractor. 

A3   Contractor’s Status 

A3.1 The Contractor shall be an independent contractor and nothing in the Contract 
shall create a contract of employment, a relationship of agency or partnership or a 
joint venture between the Parties and accordingly neither Party shall be authorised to 
act in the name of, or on behalf of, or otherwise bind the other Party save as 
expressly permitted by the terms of the Contract. 

A3.2 The Contractor shall not (and shall ensure that any other person engaged in 
relation to the Contract shall not) say or do anything that might lead any other person 
to believe that the Contractor is acting as the agent or employee of the Authority. 

A4   Notices and Communications 

A4.1 Subject to clause A4.3, where the Contract states that a notice or 
communication between the Parties must be “written” or “in writing” it is not valid 
unless it is made by letter (sent by hand, first class post, recorded delivery or special 
delivery) or by email or by communication via Bravo. 

A4.2 If it is not returned as undelivered a notice served: 

(a) in a letter is deemed to have been received 2 Working Days after the day it
was sent; and

(b) in an email is deemed to have been received 4 hours after the time it was sent
provided it was sent on a Working Day

or when the other Party acknowledges receipt, whichever is the earlier. 

A4.3 Notices pursuant to clauses G3 (Force Majeure), I2 (Dispute Resolution) or to 
terminate the Contract or any part of the Services are valid only if served in a letter 
by hand, recorded delivery or special delivery. 

A4.4 Notices shall be sent to the addresses set out below or at such other address 
as the relevant Party may give notice to the other Party for the purpose of service of 
notices under the Contract: 



A5    Mistakes in Information 

A5.1 The Contractor is responsible for the accuracy of all drawings, documentation 
and information supplied to the Authority by the Contractor in connection with the 
Services and shall pay the Authority any extra costs occasioned by any 
discrepancies, errors or omissions therein. 

A6    Conflicts of Interest 

A6.1 The Contractor shall take appropriate steps to ensure that neither the 
Contractor nor any Staff is placed in a position where, in the reasonable opinion of 
the Authority, there is or may be an actual conflict, or a potential conflict, between 
the pecuniary or personal interests of the Contractor and the duties owed to the 
Authority under the provisions of the Contract. The Contractor will notify the Authority 
without delay giving full particulars of any such conflict of interest which may arise. 

A6.2 The Authority may terminate the Contract immediately by notice and/or take 
or require the Contractor to take such other steps it deems necessary if, in the 
Authority’s reasonable opinion, there is or may be an actual conflict, or a potential 
conflict, between the pecuniary or personal interests of the Contractor and the duties 
owed to the Authority under the provisions of the Contract. The actions of the 
Authority pursuant to this clause A6 shall not prejudice or affect any right of action or 
remedy which shall have accrued or shall thereafter accrue to the Authority. 

B. THE SERVICES
B1   Specification 

B1.1 In consideration of the Contractor supplying the Services the Contractor shall 
be paid the Price.  

B2    Samples 

B2.1 If requested by the Authority, the Contractor shall provide the Authority with 
samples of Goods for evaluation and Approval, at the Contractor’s cost and 
expense. 



B2.2 The Contractor shall ensure that the Goods are fully compatible with any 
equipment, to the extent specified in the Specification. 

B2.3 The Contractor acknowledges that the Authority relies on the skill and 
judgment of the Contractor in the supply of the Goods and the performance of the 
Contractor’s obligations under the Contract.  

B3    Delivery 

B3.1 Unless otherwise stated in the Specification, where the Goods are delivered 
by the Contractor, the point of delivery shall be when the Goods are removed from 
the transporting vehicle at the Premises. If the Goods are collected by the Authority, 
the point of delivery shall be when the Goods are loaded on the Authority’s vehicle. 

B3.2 Except where otherwise provided in the Contract, delivery shall include the 
unloading, stacking or installation of the Goods by the Staff or the Contractor’s 
suppliers or carriers at such place as the Authority or duly authorised person shall 
reasonably direct.  

B3.3 Any access to the Premises and any labour and equipment that may be 
provided by the Authority in connection with delivery shall be provided without 
acceptance by the Authority of any liability whatsoever to the extent permitted by 
law. 

B3.4 Where access to the Premises is necessary in connection with delivery or 
installation of the Goods, the Contractor and its Sub-Contractors shall at all times 
comply with the security requirements of the Authority. 

B3.5 The Authority shall be under no obligation to accept or pay for any Goods 
supplied earlier than the date for delivery stated in the Specification. 

B3.6 The Authority is under no obligation to accept or pay for any Goods delivered 
in excess of the quantity ordered. If the Authority elects not to accept such over-
delivered Goods it shall give notice to the Contractor to remove them within 5 
Working Days and to refund to the Authority any expenses incurred by it as a result 
of such over-delivery (including but not limited to the costs of moving and storing the 
Goods), failing which the Authority may dispose of such Goods and charge the 
Contractor for the costs of such disposal. The risk in any over-delivered Goods shall 
remain with the Contractor unless they are accepted by the Authority. 

B3.7 Unless expressly agreed to the contrary, the Authority shall not accept 
delivery by instalments. If, however, the Authority does specify or agree to delivery 
by instalments, delivery of any instalment later than the date specified or agreed for 
its delivery shall, without prejudice to any other rights or remedies of the Authority, 
entitle the Authority to terminate the whole of any unfulfilled part of the Contract 
without further liability to the Authority. 



B3.8 The Authority may inspect and examine the manner in which the Contractor 
supplies the Services at the Premises during normal business hours on reasonable 
notice. The Contractor shall provide free of charge all such facilities as the Authority 
may reasonably require for such inspection and examination. In this clause B3, 
Services include planning or preliminary work in connection with the supply of the 
Services. 

B3.9 If reasonably requested to do so by the Authority, the Contractor shall co-
ordinate its activities in supplying the Services with those of the Authority and other 
contractors engaged by the Authority. 

B3.10 Timely supply of the Services is of the essence of the Contract, including in 
relation to commencing the supply of the Services within the time agreed or on a 
specified date. If the Contractor fails materially to deliver the Services within the time 
promised or specified in the Specification, the Authority is released from any 
obligation to accept and pay for the Services and may terminate the Contract, in 
either case without prejudice to any other rights and remedies of the Authority.  

B4   Risk and Ownership 

B4.1 Subject to clauses B3.5 and B3.6, risk in the Goods shall, without prejudice to 
any other rights or remedies of the Authority (including the Authority’s rights and 
remedies under clause F1 (Failure to meet Requirements)), pass to the Authority at 
the time of delivery.  

B4.2 Ownership in the Goods shall, without prejudice to any other rights or 
remedies of the Authority (including the Authority’s rights and remedies under clause 
F1), pass to the Authority at the time of delivery (or payment, if earlier). 

B5 Non-Delivery 

B5.1 On dispatch of any consignment of the Goods the Contractor shall send the 
Authority an advice note specifying the means of transport, the place and date of 
dispatch, the number of packages and their weight and volume.  

B5.2 If the Authority has been informed in writing of the despatch of the Goods and, 
having been placed in transit, the Goods are not delivered to the Authority on the 
due date for delivery, the Authority shall, within 10 Working Days of the notified date 
of delivery, give notice to the Contractor that the Goods have not been delivered and 
may request the Contractor to deliver substitute Goods free of charge within the 
timescales specified by the Authority or terminate the Contract in accordance with 
clause B3.10. 

B6 Labelling and Packaging 



B6.1 The Contractor shall ensure that the Goods are labelled and packaged in 
accordance with the Contract.  

B6.2 The Contractor shall comply with the Packaging & Packaging Waste Directive 
(94/62/EC), implemented in the UK by the Packaging (Essential Requirements) 
Regulations 2003. The container in which the Goods are held shall be labelled with 
the Contractor’s name, the net, gross and tare weights, and contain a description of 
its contents. All containers of hazardous Goods (and all documents relating thereto) 
shall bear prominent and adequate warnings.   

B6.3 The Contractor is responsible for the removal and disposal of all packaging 
materials from the Premises within the period specified by the Authority and at no 
cost to the Authority. 

B6.4 If no period for collection and disposal is specified by the Authority, the 
Contractor shall collect the packaging from the Premises no later than 10 Working 
Days from the date of delivery of the Goods. The Authority shall be entitled to 
dispose of any packaging materials which have not been collected by the Contractor 
within those 10 Working Days or such other period specified by the Authority for 
collection. The Contractor shall be responsible for the payment of any costs incurred 
by the Authority in connection with its collection and disposal of that packaging 
material.  

B6.5 The Contractor shall: 

(a) use packaging capable of easy recovery for further use or recycling.
Packaging materials shall be easily separable by hand into recyclable parts
consisting of one material (e.g. cardboard, paper, plastic, textile);

(b) reuse the packaging and, where reuse is not practicable, recycle the materials
in the manufacture of crates, pallets, boxes, cartons, cushioning and other forms of
packaging, where these fulfil other packaging specifications;

(c) make maximum use of materials taken from renewable sources, if recycled
materials are not suitable or not readily available;

(d) if using wooden pallets or timber derived products for the packaging and
supply of Goods comply with the Authority’s timber procurement policy;

(e) review packaging specifications periodically to ensure that no unnecessary
limitations on the use of recycled materials exist; and

(f) if requested to do so, provide the Authority with a description of the product
packaging and evidence to satisfy the Authority that it is reusing, recycling and
reviewing its use of packaging. The evidence should provide proof of compliance
with BS EN 13430 on recyclability or BS EN 13429 on reusability, or equivalent.



B7   Training 

B7.1 If included in the Specification, the Price includes the cost of instruction of the 
Authority’s personnel in the use and maintenance of the Goods and such instruction 
shall be in accordance with the requirements detailed in the Specification. 

B8   Provision and Removal of Equipment 

B8.1 The Contractor shall provide all the Equipment and resource necessary for 
the supply of the Services. 

B8.2 The Contractor shall not deliver any Equipment to or begin any work on the 
Premises without obtaining Approval. 

B8.3 All Equipment brought onto the Premises is at the Contractor’s own risk and 
the Authority has no liability for any loss of or damage to any Equipment unless the 
Contractor is able to demonstrate that such loss or damage was caused or 
contributed to by the Authority’s Default. The Contractor shall provide for the haulage 
or carriage thereof to the Premises and the removal of Equipment when no longer 
required at its sole cost.   

B8.4 Unless otherwise agreed, Equipment brought onto the Premises remains the 
property of the Contractor.  

B8.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment 
is the property of the Authority and shall on request be delivered to the Authority as 
directed by the Authority. The Contractor will keep a full and accurate inventory of 
such Equipment and will deliver that inventory to the Authority on request and on 
completion of the Services. 

B8.6 The Contractor shall maintain all Equipment in a safe, serviceable and clean 
condition. 

B8.7 The Contractor shall, at the Authority’s written request, at its own expense 
and as soon as reasonably practicable:  

(a) remove immediately from the Premises Equipment which is, in the Authority’s
opinion, hazardous, noxious or not supplied in accordance with the Contract; and

(b) replace such item with a suitable substitute item of Equipment.

B8.8 Within 20 Working Days of the end of the Contract Period, the Contractor 
shall remove the Equipment together with any other materials used by the Contractor 
to supply the Services and shall leave the Premises in a clean, safe and tidy 
condition. The Contractor shall make good any damage to those Premises and any 
fixtures and fitting in the Premises which is caused by the Contractor or Staff.   



B9   Goods Delivery 

B9.1 The Contractor shall perform its obligations under the Contract: 

(a) with appropriately experienced, qualified and trained personnel with all due
skill, care and diligence;

(b) in accordance with Good Industry Practice; and

(c) in compliance with all applicable Laws.

B9.2 The Contractor shall ensure the Goods: 

(a) conform in all respects with the Specification and, where applicable, with any
sample approved by the Authority;

(b) operate in accordance with the relevant technical specifications and
correspond with the requirements of the Specification;

(c) conform in all respects with all applicable Laws; and

(d) are free from defects in design, materials and workmanship and are fit and
sufficient for all the purposes for which such goods are ordinarily used and for any
particular purpose made known to the Contractor by the Authority.

B10   Service Delivery 

B10.1 The Contractor shall at all times comply with the Quality Standards and, 
where applicable, shall maintain accreditation with the relevant Quality Standards 
authorisation body. To the extent that the standard of the Service has not been 
specified in the Contract, the Contractor shall agree the relevant standard of the 
Services with the Authority prior to the supply of the Services and, in any event, the 
Contractor shall perform its obligations under the Contract in accordance with the 
Law and Good Industry Practice.   

B10.2 The Contractor shall ensure that all Staff supplying the Services do so with all 
due skill, care and diligence and shall possess such qualifications, skills and 
experience as are necessary for the proper supply of the Services. The Contractor 
shall ensure that those Staff are properly managed and supervised. 

B10.3 If the Specification includes installation of equipment the Contractor shall 
notify the Authority in writing when it has completed installation. Following receipt of 
such notice, the Authority shall inspect the installation and shall, by giving notice to 
the Contractor:  

(a) accept the installation; or



(b) reject the installation and inform the Contractor why, in the Authority’s
reasonable opinion, the installation does not satisfy the Specification.

B10.4 If the Authority rejects the installation pursuant to clause B10.3(b), the 
Contractor shall immediately rectify or remedy any defects and if, in the Authority’s 
reasonable opinion, the installation does not, within 2 Working Days or such other 
period agreed by the Parties, satisfy the Specification, the Authority may terminate 
the Contract with immediate effect by notice. 

B10.5 The installation shall be complete when the Contractor receives a notice 
issued by the Authority in accordance with clause B10.3(a). Notwithstanding 
acceptance of any installation in accordance with clause B10.3(a), the Contractor 
shall remain solely responsible for ensuring that the Services and the installation 
conform to the Specification. No rights of estoppel or waiver shall arise as a result of 
the acceptance by the Authority of the installation. 

B10.6 During the Contract Period, the Contractor shall: 

(a) at all times have all licences, approvals and consents necessary to enable the
Contractor and Staff to carry out the installation;

(b) provide all tools and equipment (or procure the provision of all tools and
equipment) necessary for completion of the installation; and

(c) not, in delivering the Services, in any manner endanger the safety or
convenience of the public.

B11   Key Personnel 

B11.1 The Contractor acknowledges that the Key Personnel are essential to the 
proper provision of the Services.  

B11.2 The Key Personnel shall not be released from supplying the Services without 
the agreement of the Authority, except by reason of long-term sickness, maternity 
leave, paternity leave or termination of employment or other similar extenuating 
circumstances.  

B11.3 Any replacements to the Key Personnel shall be subject to Approval. Such 
replacements shall be of at least equal status, experience and skills to the Key 
Personnel being replaced and be suitable for the responsibilities of that person in 
relation to the Services. 

B11.4 The Authority shall not unreasonably withhold its agreement under clauses 
B11.2 or B11.3. Such agreement shall be conditional on appropriate arrangements 
being made by the Contractor to minimise any adverse effect on the Services which 
could be caused by a change in Key Personnel. 



B11.5 The Authority may, by notice to the Contractor, ask it to remove any Staff 
whose presence is, in the Authority’s reasonable opinion, undesirable. The 
Contractor shall comply with any such request immediately. 

B12   Contractor’s Staff 

B12.1 The Authority may, by notice to the Contractor, refuse to admit onto, or 
withdraw permission to remain on, the Authority’s Premises: 

(a) any member of the Staff; or

(b) any person employed or engaged by any member of the Staff

whose admission or continued presence would, in the Authority’s reasonable 
opinion, be undesirable.  

B12.2 At the Authority’s written request, the Contractor shall provide a list of the 
names and addresses of all persons who may require admission in to the Authority’s 
Premises, specifying the capacities in which they are concerned with the Contract 
and giving such other particulars as the Authority may reasonably request.   

B12.3 The decision of the Authority as to whether any person is to be refused 
access to the Authority’s Premises and as to whether the Contractor has failed to 
comply with clause B12.2 shall be final. 

B12.4 The Contractor shall ensure that all Staff who have access to the Authority’s 
Premises, the Authority System or the Authority Data have been cleared in 
accordance with the BPSS. 

B13    Inspection of Premises 

B13.1 Save as the Authority may otherwise direct, the Contractor is deemed to have 
inspected the Premises before submitting its Tender and to have complete due 
diligence in relation to all matters connected with the performance of its obligations 
under the Contract. 

B14    Licence to Occupy Premises 

B14.1 Any land or Premises made available from time to time to the Contractor by 
the Authority in connection with the Contract shall be on a non-exclusive licence 
basis free of charge and shall be used by the Contractor solely for the purpose of 
performing its obligations under the Contract. The Contractor shall have the use of 
such land or Premises as licensee and shall vacate the same on termination of the 
Contract.   



B14.2  The Contractor shall limit access to the land or Premises to such Staff as is 
necessary for it to perform its obligations under the Contract and the Contractor shall 
co-operate (and ensure that its Staff co-operate) with such other persons working 
concurrently on such land or Premises as the Authority may reasonably request.  

B14.3  Should the Contractor require modifications to the Authority’s Premises, such 
modifications shall be subject to Approval and shall be carried out by the Authority at 
the Contractor’s expense. The Authority shall undertake approved modification work 
without undue delay.   

B14.4 The Contractor shall (and shall ensure that any Staff on the Authority’s 
Premises shall) observe and comply with such rules, regulations and requirements 
(including those relating to security arrangements) as may be in force from time to 
time for the conduct of personnel when on the Authority’s Premises as determined 
by the Authority. 

B14.5 The Contract does not create a tenancy of any nature whatsoever in favour of 
the Contractor or its Staff and no such tenancy has or shall come into being and, 
notwithstanding any rights granted pursuant to the Contract, the Authority retains the 
right at any time to use the Premises owned or occupied by it in any manner it sees 
fit. 

B15 Property 

B15.1 All Property is and shall remain the property of the Authority and the 
Contractor irrevocably licenses the Authority and its agents to enter any Premises of 
the Contractor during normal business hours on reasonable notice to recover any 
such Property. The Contractor shall not in any circumstances have a lien or any 
other interest on the Property and the Contractor shall at all times possess the 
Property as fiduciary agent and bailee of the Authority. The Contractor shall take all 
reasonable steps to ensure that the title of the Authority to the Property and the 
exclusion of any such lien or other interest are brought to the notice of all Sub-
Contractors and other appropriate persons and shall, at the Authority’s request, store 
the Property separately and ensure that it is clearly identifiable as belonging to the 
Authority. 

B15.2 The Property shall be deemed to be in good condition when received by or on 
behalf of the Contractor unless the Contractor notifies the Authority otherwise within 
5 Working Days of receipt. 

B15.3 The Contractor shall maintain the Property in good order and condition 
(excluding fair wear and tear), and shall use the Property solely in connection with 
the Contract and for no other purpose without Approval. 

B15.4 The Contractor shall ensure the security of all the Property whilst in its 
possession, either on the Premises or elsewhere during the supply of the Services, 



in accordance with the Authority’s reasonable security requirements as required from 
time to time. 

B15.5 The Contractor shall be liable for all loss of or damage to the Property, unless 
such loss or damage was caused by the Authority’s negligence. The Contractor shall 
inform the Authority immediately of becoming aware of any defects appearing in, or 
losses or damage occurring to, the Property. 

B16    Biological Materials 

B16.1 The Contractor shall ensure that any Biological Materials collected by or on 
behalf of the Contractor in the course of performance of the Services are: 

(a) collected and used in accordance with the Conventions, where relevant;

(b) made available to the Authority (or such other person as the Authority may
specify) whenever and wherever and in whatever format the Authority may
reasonably require for any purpose (including, without limitation, handover on
termination of the Services); and

(c) stored for whatever period is reasonably required by the Authority (or, in the
absence of any such requirement, an appropriate period in all the circumstances
taking into account the nature of the relevant Biological Materials) following
termination of the Contract.

B16.2 The Contractor recognises and acknowledges for the purposes of clause 
B16.1 (c) that Key Biological Materials in its possession are likely to require long 
term maintenance and shall put in place appropriate procedures for ensuring that 
relevant samples are selected for this purpose where applicable. 

B16.3 The Contractor shall identify any requirements of the Conventions (including, 
without limitation, benefit-sharing requirements arising from use of Biological 
Materials) which may apply in connection with the Services. The Contractor shall 
comply with any such requirements and inform the Authority of the same. This 
clause B16.3 shall be without prejudice to the generality of clause B10.1. 

B16.4 Failure to comply with any obligation in clause B16 shall amount to a Material 
Breach for the purpose of clause H2 (Termination on Default). For the avoidance of 
doubt, where no Biological Materials are, or are to be, collected by or on behalf of 
the Contractor in the course of performance of the Contract all references to 
Biological Materials in this clause B16 or elsewhere in the Contract shall have no 
effect. 



B17 Offers of Employment 

B17.1 Except in respect of any transfer of Staff under TUPE, for the Contract Period 
and for 12 Months thereafter the Contractor shall not employ or offer employment to 
any of the Authority’s staff who have been associated with the Services and/or the 
Contract without Approval. 

B18   Employment Provisions 

B18.1 Not later than 12 Months prior to the end of the Contract Period, the 
Contractor shall fully and accurately disclose to the Authority all information that the 
Authority may reasonably request in relation to the Staff including the following: 

(a) the total number of Staff whose employment/engagement shall terminate at
the end of the Contract Period, save for any operation of Law;

(b) the age, gender, salary or other remuneration, future pay settlements and
redundancy and pensions entitlement of the Staff referred to in clause B18.1(a);

(c) the terms and conditions of employment/engagement of the Staff referred to
in clause B18.1(a), their job titles and qualifications;

(d) details of any current disciplinary or grievance proceedings ongoing or
circumstances likely to give rise to such proceedings and details of any claims
current or threatened; and

(e) details of all collective agreements with a brief summary of the current state of
negotiations with any such bodies and with details of any current industrial disputes
and claims for recognition by any trade union.

B18.2 At intervals determined by the Authority (which shall not be more frequent 
than once every 30 days) the Contractor shall give the Authority updated TUPE 
Information. 

B18.3 Each time the Contractor supplies TUPE Information to the Authority it shall 
warrant its completeness and accuracy and the Authority may assign the benefit of 
this warranty to any Replacement Contractor. 

B18.4 The Authority may use TUPE Information it receives from the Contractor for 
the purposes of TUPE and/or any retendering process in order to ensure an effective 
handover of all work in progress at the end of the Contract Period. The Contractor 
shall provide the Replacement Contractor with such assistance as it shall reasonably 
request. 

B18.5 If TUPE applies to the transfer of the Services on termination of the Contract, 
the Contractor shall indemnify and keep indemnified the Authority, the Crown and 
any Replacement Contractor against all actions, suits, claims, demands, losses, 



charges, damages, costs and expenses and other liabilities which the Authority or 
the Crown or any Replacement Contractor may suffer or incur as a result of or in 
connection with: 

(a) the provision of TUPE Information;

(b) any claim or demand by any Returning Employee (whether in contract, tort,
under statute, pursuant to EU Law or otherwise) in each case arising directly or
indirectly from any act, fault or omission of the Contractor or any Sub-Contractor in
respect of any Returning Employee on or before the end of the Contract Period;

(c) any failure by the Contractor or any Sub-Contractor to comply with its
obligations under regulations 13 or 14 of TUPE or any award of compensation under
regulation 15 of TUPE save where such failure arises from the failure of the Authority
or a Replacement Contractor to comply with its duties under regulation 13 of TUPE;

(d) any claim (including any individual employee entitlement under or consequent
on such a claim) by any trade union or other body or person representing any
Returning Employees arising from or connected with any failure by the Contractor or
any Sub-Contractor to comply with any legal obligation to such trade union, body or
person; and

(e) any claim by any person who is transferred by the Contractor to the Authority
and/or a Replacement Contractor whose name is not included in the list of Returning
Employees.

B18.6 If the Contractor becomes aware that TUPE Information it provided has 
become inaccurate or misleading, it shall notify the Authority and provide the 
Authority with up to date TUPE Information. 

B18.7 This clause B18 applies during the Contract Period and indefinitely thereafter. 

B18.8 The Contractor undertakes to the Authority that, during the 12 Months prior to 
the end of the Contract Period the Contractor shall not (and shall procure that any 
Sub-Contractor shall not) without Approval (such Approval not to be unreasonably 
withheld or delayed): 

(a) amend or vary (or purport to amend or vary) the terms and conditions of
employment or engagement (including, for the avoidance of doubt, pay) of any Staff
(other than where such amendment or variation has previously been agreed
between the Contractor and the Staff in the normal course of business and where
any such amendment or variation is not in any way related to the transfer of the
Services);



(b) terminate or give notice to terminate the employment or engagement of any
Staff (other than in circumstances in which the termination is for reasons of
misconduct or lack of capability);

(c) transfer away, remove, reduce or vary the involvement of any other Staff from
or in the provision of the Services (other than where such transfer or removal: (i) was
planned as part of the individual’s career development; (ii) takes place in the normal
course of business; and (iii) will not have any adverse impact upon the delivery of the
Services by the Contractor, (provided that any such transfer, removal, reduction or
variation is not in any way related to the transfer of the Services); or

(d) recruit or bring in any new or additional individuals to provide the Services
who were not already involved in providing the Services prior to the relevant period.

C PAYMENT 
C1 Price 

C1.1 In consideration of the Contractor’s performance of its obligations under the 
Contract, the Authority shall pay the Price in accordance with clause C2. 

C2   Payment and VAT 

C2.1   The Contractor shall submit invoices to the Authority on the dates set out in 
Schedule 2. 

C2.2 The Authority shall, in addition to the Price and following Receipt of a Valid 
Invoice, pay the Contractor a sum equal to the VAT chargeable on the value of the 
Services supplied in accordance with the Contract. 

C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable 
and shall show the amount of VAT payable separately on all invoices as an extra 
charge. If the Contractor fails to show VAT on an invoice, the Authority will not, at 
any later date, be liable to pay the Contractor any additional VAT. 

C2.4 All Contractor invoices shall be expressed in sterling or such other currency 
as shall be permitted by the Authority in writing. 

C2.5      Valid Invoices shall include: 

(a) the Contractor’s full name, address and title of the Contract;

(b) (if Goods are included in the Specification) the name and quantity of the
Goods delivered including batch numbers;

(c) the Purchase Order number



and, if requested by the Authority: 

(d) timesheets for Staff engaged in providing the Services signed and dated by
the Authority’s representative on the Premises on the day;

(e) the name of the individuals to whom the timesheet relates and hourly rates for
each;

(f) identification of which individuals are Contractor's staff and which are Sub-
Contractors;

(g) the address of the Premises and the date on which work was undertaken;

(h) the time spent working on the Premises by the individuals concerned;

(i) details of the type of work undertaken by the individuals concerned;

(j) details of plant or materials operated and on standby;

(k) separate identification of time spent travelling and/or meal or rest breaks; and

(l) where appropriate, details of journeys made and distances travelled.

C2.6    The Authority shall not pay Contractor time spent on meal or rest breaks and 
the Contractor shall ensure that all workers take adequate meal or rest breaks. 

C2.7 The Authority shall not pay for plant which is not in use during a meal or rest 
break. 

C2.8 Meal and rest breaks will include breaks both in or outside an individual’s 
workplace along with any time taken in travelling to or from the break location and/or 
any facilities for cleaning/changing/washing in preparation for or return from a meal 
or rest break. 

C2.9 Timesheets must include a minimum of 30 minutes break for each shift of 8 
hours, a minimum of 45 minutes break in a shift of between 8 and 12 hours and a 
minimum of one hour break will be taken within a shift in excess of 12 hours and the 
Contractor's rates and Contract Price must include such breaks. 

C2.10  The Authority shall not pay the Contractor’s overhead costs unless 
specifically agreed in writing by the Authority and overhead costs shall include, 
without limitation; facilities, utilities, insurance, tax, head office overheads, indirect 
staff costs and other costs not specifically and directly ascribable solely to the 
provision of the Services. 

C2.11 If Schedule 2 expressly provides that the Authority may be charged for plant 
which is on standby then in circumstances where plant was waiting to be transferred 



between Premises or where the Authority has instructed that the plant is retained on 
the Premises then a standby charge of 60% of agreed rates may be made in respect 
of such relevant periods if supported by timesheets.   

C2.12 The Authority shall pay only for the time spent by Staff working on the 
Premises. 

C2.13 The Authority shall not pay a stand-by rate if plant is on standby because no 
work was being carried out on the Premises at that time or no operator or other 
relevant staff were available (unless the standby is because the Contractor is 
awaiting licensing of the Premises on the Authority’s instructions). 

C2.14    The Authority shall not pay for plant or equipment which is stood down 
during any notice period pursuant to clauses H1, H2 and/or H3 and the Contractor 
shall mitigate such costs as far as is reasonably possible, for example, by reutilising 
Staff, plant, materials and services on other contracts. 

C2.15    The Contractor may claim expenses only if they are clearly identified, 
supported by original receipts and Approved. 

C2.16    If the Authority pays the Contractor prior to the submission of a Valid Invoice 
this payment shall be on account of and deductible from the next payment to be 
made.   

C2.17 If any overpayment has been made or the payment or any part is not 
supported by a Valid Invoice the Authority may recover this payment against future 
invoices raised or directly from the Contractor. All payments made by the Authority to 
the Contractor shall be on an interim basis pending final resolution of an account 
with the Contractor in accordance with the terms of this clause C2. 

C2.18 The Authority shall pay all sums due to the Contractor within 30 days of 
Receipt of a Valid Invoice. Valid Invoices should be submitted for payment to the 
following address: 

ssd.apdefra@defra.gsi.gov.uk (the Authority’s preferred option); or  SSCL AP, Defra, 
PO Box 790, Newport Gwent, NP10 8FZ.  

C2.19    If a payment of an undisputed amount is not made by the Authority by the 
due date, then the Authority shall pay the Contractor interest at the interest rate 
specified in the Late Payment of Commercial Debts (Interest) Act 1998. 

C2.20 The Contractor shall ensure that a provision is included in all Sub-Contracts 
which requires payment to be made of all sums due to Sub-Contractors within 30 
days from the receipt of a valid invoice. 



C2.21 The Contractor shall indemnify the Authority on a continuing basis against any 
liability, including any interest, penalties or costs incurred, which is levied, demanded 
or assessed on the Authority at any time in respect of the Contractor’s failure to 
account for or to pay any VAT relating to payments made to the Contractor under the 
Contract. Any amounts due under this clause C2.21 shall be paid by the Contractor 
to the Authority not less than 5 Working Days before the date upon which the tax or 
other liability is payable by the Authority. 

C2.22 The Contractor shall not suspend the Services unless the Contractor is 
entitled to terminate the Contract under clause H2.3 for failure to pay undisputed 
sums of money. 

C2.23 The Authority shall not pay an invoice which is not Valid Invoice. 

C3    Recovery of Sums Due 

C3.1 If under the Contract any sum of money is recoverable from or payable by the 
Contractor to the Authority (including any sum which the Contractor is liable to pay to 
the Authority in respect of any breach of the Contract), the Authority may unilaterally 
deduct that sum from any sum then due, or which at any later time may become due 
to the Contractor from the Authority under the Contract or under any other 
agreement with the Authority or the Crown. 

C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, 
shall be a sum of money recoverable by the Party who made the overpayment from 
the Party in receipt of the overpayment.  

C3.3 The Contractor shall make all payments due to the Authority without any 
deduction whether by way of set-off, counterclaim, discount, abatement or otherwise 
unless the Contractor has a valid court order requiring an amount equal to such 
deduction to be paid by the Authority to the Contractor. 

C3.4 All payments due shall be made within a reasonable time unless otherwise 
specified in the Contract, in cleared funds, to such bank or building society account 
as the recipient Party may from time to time direct. 

C4    Price during Extension 

C4.1 Subject to Schedule 2 and clause F7 (Variation), the Price shall apply for the 
Initial Contract Period and until the end date of any extension or such earlier date of 
termination or partial termination of the Contract in accordance with the Law or the 
Contract.  



D. STATUTORY OBLIGATIONS
D1   Prevention of Fraud and Bribery 

D1.1 The Contractor represents and warrants that neither it, nor to the best of its 
knowledge any Staff, have at any time prior to the Commencement Date: 

(a) committed a Prohibited Act or been formally notified that it is subject to an
investigation or prosecution which relates to an alleged Prohibited Act; and/or

(b) been listed by any government department or agency as being debarred,
suspended, proposed for suspension or debarment, or otherwise ineligible for
participation in government procurement programmes or contracts on the grounds of
a Prohibited Act.

D1.2 The Contractor shall not during the Contract Period: 

(a) commit a Prohibited Act; and/or

(b) do or suffer anything to be done which would cause the Authority or any of its
employees, consultants, contractors, sub-contractors or agents to contravene any of
the Relevant Requirements or otherwise incur any liability in relation to the Relevant
Requirements.

D1.3 The Contractor shall, during the Contract Period: 

(a) establish, maintain and enforce, and require that its Sub-Contractors
establish, maintain and enforce, policies and procedures which are adequate to
ensure compliance with the Relevant Requirements and prevent the occurrence of a
Prohibited Act; and

(b) keep appropriate records of its compliance with its obligations under clause
D1.3(a) and make such records available to the Authority on request.

D1.4 The Contractor shall immediately notify the Authority in writing if it becomes 
aware of any breach of clauses D1.1 and/or D1.2, or has reason to believe that it has 
or any of the Staff have: 

(a) been subject to an investigation or prosecution which relates to an alleged
Prohibited Act;

(b) been listed by any government department or agency as being debarred,
suspended, proposed for suspension or debarment, or otherwise ineligible for
participation in government procurement programmes or contracts on the grounds of
a Prohibited Act; and/or



(c) received a request or demand for any undue financial or other advantage of
any kind in connection with the performance of the Contract or otherwise suspects
that any person directly or indirectly connected with the Contract has committed or
attempted to commit a Prohibited Act.

D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor 
shall respond promptly to the Authority’s enquiries, co-operate with any investigation, 
and allow the Authority to audit any books, records and/or any other relevant 
documentation. 

D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority 
may by notice: 

(a) require the Contractor to remove from performance of the Contract any Staff
whose acts or omissions have caused the Default; or

(b) immediately terminate the Contract.

D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature 
of the Prohibited Act, the identity of the party who the Authority believes has 
committed the Prohibited Act and the action that the Authority has taken (including, 
where relevant, the date on which the Contract shall terminate). 

D2  Discrimination 

D2.1 The Contractor shall: 

(a) perform its obligations under the Contract in accordance with:

i) all applicable equality Law (whether in relation to race, sex, gender
reassignment, age, disability, sexual orientation, religion or belief, pregnancy
maternity or otherwise);

ii) the Authority’s equality and diversity policy as given to the Contractor from
time to time;

iii) any other requirements and instructions which the Authority reasonably
imposes in connection with any equality obligations imposed on the Authority at any
time under applicable equality Law; and

(b) take all necessary steps and inform the Authority of the steps taken to prevent
unlawful discrimination designated as such by any court or tribunal, or the Equality
and Human Rights Commission (or any successor organisation).

D3   Rights of Third Parties 



D3.1 The provisions of clause B18.5 and E8.3 confer benefits on persons named in 
such provisions (together “Third Party Provisions”) other than the Parties (each 
person a “Third Party Beneficiary”) and are intended to be enforceable by Third Party 
Beneficiaries by virtue of the Contracts (Rights of Third Parties) Act 1999 (“CRTPA”).  

D3.2 Subject to clause D3.1, a person who is not a Party has no right under the 
CRTPA to enforce any provisions of the Contract but this does not affect any right or 
remedy of any person which exists or is available otherwise than pursuant to the 
CRTPA and does not apply to the Crown. 

D3.3 No Third Party Beneficiary may enforce or take steps to enforce any Third 
Party Provision without Approval. 

D3.4 Any amendments to the Contract may be made by the Parties without the 
consent of any Third Party Beneficiary. 

D4    Health and Safety 

D4.1 The Contractor shall perform its obligations under the Contract in accordance 
with: 

(a) all applicable Law regarding health and safety; and

(b) the Authority’s health and safety policy while at the Authority’s
Premises.

D4.2 Each Party shall notify the other as soon as practicable of any health and 
safety incidents or material health and safety hazards at the Authority’s Premises of 
which it becomes aware and which relate to or arise in connection with the 
performance of the Contract. The Contractor shall instruct Staff to adopt any 
necessary associated safety measures in order to manage any such material health 
and safety hazards. 

D5    Environmental Requirements 

D5.1 The Contractor shall in the performance of the Contract have due regard to 
the Authority’s environmental, sustainable and ethical procurement policies 
(“Environmental Policies”) which require the Authority through its procurement and 
management of suppliers to: 

(a) conserve energy, water, wood, paper and other resources and reduce waste;

(b) phase out the use of ozone depleting substances;

(c) minimise the release of greenhouse gases, volatile organic compounds and
other substances damaging to health and the environment;



(d) minimise the use of products harmful to health and the environment such as
hazardous substances and solvents, replacing them with more benign substances
where feasible and, where such substances are necessary, to ensure that they are
stored in properly labelled containers, used and disposed of in compliance with legal
and regulatory requirements and any instructions from the Authority;

(e) reduce fuel emissions wherever possible;

(f) maximise the use of recovered materials and, if recycled materials are not
suitable or not readily available, to maximise the use of materials taken from
renewable sources; and

(g) promote the design of products that are capable of reuse or remanufacture or
easily separable into recyclable parts consisting of one material (e.g. steel, plastic,
textile).

D5.2 The Contractor shall ensure that any equipment and materials used in the 
provision of the Services do not contain: 

(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs),
halons, carbon tetrachloride, 111 trichoroethane, bromochloromethane or any other
damaging substances; and/or

(b) HFCs and other gaseous and non-gaseous substances with a high global
warming potential;

unless given written permission by the Authority to do so. 

D5.3 The Contractor shall conserve energy and water; reduce carbon emissions 
and other greenhouse gases; minimise the use of substances damaging or 
hazardous to health and the environment and reduce waste by, for example, using  
resources more efficiently and reusing, recycling and composting and respecting 
biodiversity.  

D5.4 If required by the Authority the Contractor shall provide the Authority with 
information about its compliance with its obligations under clause D5.3.  

D5.5 The Contractor shall ensure that its Staff are aware of the Authority’s 
Environmental Policies. 

D5.6 The Contractor shall comply with the minimum environmental mandatory 
standards in the “Government Buying Standards” and in addition where required by 
the Authority, comply with any relevant “Best Practice” and “Class Leader” standards 
in relation to any goods on that list which are supplied to the Authority by or on 
behalf of the Contractor under the Contract. 

D5.7 The Contractor shall: 



(a) identify any risks from climate change and variable weather such as higher
temperatures, droughts, flooding, sea and river level rises, coastal and riparian
erosion, water scarcity, and loss of water quality which may disrupt and/or affect the
supply of the Services; and

(b) if such risks have been identified, enhance the resilience of its organisation to
enable it to adapt and deal with the effects of such extreme events, including by
having the necessary awareness-raising, evaluation, preventive, preparatory,
recovery measures and support systems in place in order to minimise any disruption
to the supply of the Services.

D6 Timber and Wood Derived Products 

D6.1  For the purposes of clauses D6.1 to D6.8 the following terms shall have the 
following meanings: 

(a) “Timber” means any product that contains wood or wood fibre, with the
exception of "recycled" materials (see below). Such products range from solid wood
to those where the manufacturing processes obscure the wood element, for
example, paper. Timber and wood-derived products supplied or used in performance
of the Services that have been recycled or reclaimed are referred to as "recycled"
timber, which is defined below. Timber and wood-derived products supplied or used
in performance of the Services that are not recycled are referred to as "virgin" timber
when the distinction needs to be made for clarity. Short-rotation coppice is exempt
from the requirements for timber and wood-derived products and falls under
agricultural regulation and supervision rather than forestry;

(b) “Legal and Sustainable” means production and process methods, also
referred to as timber production standards, and in the context of social criteria,
contract performance conditions (only), as defined by the document titled "UK
Government timber procurement policy: Definition of Legal and Sustainable for
timber procurement" (available at www.gov.uk/government/publications/timber-
definition-of-legal-and-sustainable or CPET). The edition current on the day the
Contract is awarded shall apply;

(c) “FLEGT” means Forest Law Enforcement, Governance and Trade, and is a
reference to the EU scheme to address the problem of illegally logged timber;

(d) “FLEGT-licensed” means production and process methods, also referred to as
timber production standards, and in the context of social criteria, contract
performance conditions only, as defined by a bilateral Voluntary Partnership
Agreement (“VPA”) between the European Union and a timber-producing country
under the FLEGT scheme, where both Parties have agreed to establish a system
under which timber that has been produced in accordance with the relevant laws of



the producing country, and other criteria stipulated by the VPA, are licensed for 
export by the producing country government; 

(e) “Recycled” means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure. The term "recycled"
is used to cover the following categories: pre-consumer recycled wood and wood
fibre or industrial by products but excluding sawmill co-products (sawmill co-products
are deemed to fall within the category of virgin timber), post-consumer recycled
wood and wood fibre, and drift wood. It also covers reclaimed timber which was
abandoned or confiscated at least ten years previously. Documentary evidence and
independent verification also apply to recycled materials, but will focus on the use to
which the timber was previously put rather than the forest source;

(f) “Short-rotation coppice” means a specific management regime whereby the
poles of trees are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK government timber procurement policy
requirements and falls under agricultural regulation and supervision rather than
forestry. The exemption only refers to short-rotation coppice, and not 'conventional'
coppice which is forest management and therefore subject to the timber policy; and

(g) “CPET” means the UK Government’s Central Point of Expertise on Timber.

D6.2 All Timber supplied or used by the Contractor in providing the Services 
(including all Timber supplied or used by Sub-Contractors) shall comply with 
Schedule 1 and shall originate from a forest source where management of the forest 
has full regard for:  

(a) identification, documentation and respect of legal, customary and traditional
tenure and use rights related to the forest;

(b) mechanisms for resolving grievances and disputes including those relating to
tenure and use rights, to forest management practices and to work conditions; and

(c) safeguarding the basic labour rights and health and safety of forest workers
(the “Social Criteria”).

D6.3 If requested by the Authority and not already provided in its Tender, the 
Contractor shall give the Authority evidence that the Timber supplied or used in 
providing the Services complies with the requirements of Schedule 1 and with the 
requirements of the Social Criteria.  

D6.4 The Authority may at any time during the Contract Period and for 6 years after 
final delivery under the Contract require the Contractor to produce the evidence 
required for the Authority's inspection within 14 days of the Authority's written 
request.  



D6.5 The Contractor shall maintain records of all Timber delivered to and accepted 
by the Authority for 6 years from final delivery under the Contract. 

D6.6 The Authority shall decide whether the evidence submitted to it demonstrates 
legality and sustainability, or FLEGT-licence or equivalent, and is adequate to satisfy 
the Authority that the Timber complies with Schedule 1 and complies with the 
requirements of the Social Criteria. If the Authority is not satisfied, the Contractor 
shall commission and meet the costs of an "independent verification" and resulting 
report that will: (a) verify the forest source of the timber or wood; and (b) assess 
whether the source meets the relevant criteria. 

D6.7 In the Contract "Independent Verification" means that an evaluation is 
undertaken and reported by an individual or body whose organisation, systems and 
procedures conform to ISO Guide 65:1996 (EN 45011:1998) General requirements 
for bodies operating product certification systems (as amended form time to time) or 
equivalent, and who is accredited to audit against forest management standards by a 
body whose organisation, systems and procedures conform to ISO 17011: 2004 
General Requirements for Providing Assessment and Accreditation of Conformity 
Assessment Bodies (as amended from time to time) or equivalent.  

D6.8 The Authority may reject Timber that does not comply with Schedule 1 or with 
the Social Criteria. If the Authority rejects any Timber the Contractor shall supply 
alternative Timber which does comply at no additional cost to the Authority and 
without causing delay to delivery of the Services. 

E PROTECTION OF INFORMATION 
E1  Authority Data 

E1.1 The Contractor shall not delete or remove any proprietary notices contained 
within or relating to the Authority Data. 

E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data 
except as necessary for the performance by the Contractor of its obligations under 
this Contract or as otherwise expressly authorised in writing by the Authority.  

E1.3 To the extent that Authority Data is held and/or processed by the Contractor, 
the Contractor shall supply Authority Data to the Authority as requested by the 
Authority in the format specified in the Specification.  

E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the 
corruption or loss of Authority Data. 

E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall 
ensure that up-to-date back-ups are stored securely off-site. The Contractor shall 



ensure that such back-ups are made available to the Authority immediately upon 
request.  

E1.6 The Contractor shall ensure that any system on which the Contractor holds 
any Authority Data, including back-up data, is a secure system that complies with the 
Security Policy Framework.  

E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the 
Contractor's Default so as to be unusable, the Authority may: 

(a) require the Contractor (at the Contractor's expense) to restore or procure the
restoration of Authority Data and the Contractor shall do so promptly; and/or

(b) itself restore or procure the restoration of Authority Data, and shall be repaid
by the Contractor any reasonable expenses incurred in doing so.

E1.8 If at any time the Contractor suspects or has reason to believe that Authority 
Data has or may become corrupted, lost or sufficiently degraded in any way for any 
reason, then the Contractor shall notify the Authority immediately and inform the 
Authority of the remedial action the Contractor proposes to take. 

E2    Data Protection 

E2.1 The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the Authority is the Controller and the Contractor is the Processor unless 
otherwise specified in Schedule 5. The only processing that the Contractor is 
authorised to do is listed in Schedule 5 by the Authority and may not be determined 
by the Contractor. 

E2.2 The Contractor shall notify the Authority immediately if it considers that any of 
the Authority’s instructions infringe the Data Protection Legislation. 

E2.3 The Contractor shall provide all reasonable assistance to the Authority in the 
preparation of any Data Protection Impact Assessment prior to commencing any 
processing.  Such assistance may, at the discretion of the Authority, include: 

(a) a systematic description of the envisaged processing operations and the
purpose of the processing;

(b) an assessment of the necessity and proportionality of the processing
operations in relation to the Services;

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.



E2.4 The Contractor shall, in relation to any Personal Data processed in connection 
with its obligations under this Contract:  

(a) process that Personal Data only in accordance with Schedule 5 unless the
Contractor is required to do otherwise by Law. If it is so required the Contractor shall
promptly notify the Authority before processing the Personal Data unless prohibited
by Law;

(b) ensure that it has in place Protective Measures which are appropriate to
protect against a Data Loss Event, which the Authority may reasonably reject (but
failure to reject shall not amount to approval by the Authority of the adequacy of the
Protective Measures), having taken account of the:

(i) nature of the data to be protected;

(ii) harm that might result from a Data Loss Event;

(iii) state of technological development; and

(iv) cost of implementing any measures;

(c) ensure that :

(i) the Staff do not process Personal Data except in accordance with this
Contract (and in particular Schedule 5);

(ii) it takes all reasonable steps to ensure the reliability and integrity of any Staff
who have access to the Personal Data and ensure that they:

(A) are aware of and comply with the Contractor’s duties under this clause;

(B) are subject to appropriate confidentiality undertakings with the Contractor or
any Sub-processor;

(C) are informed of the confidential nature of the Personal Data and do not
publish, disclose or divulge any of the Personal Data to any third party unless
directed in writing to do so by the Authority or as otherwise permitted by this
Contract; and

(D) have undergone adequate training in the use, care, protection and handling of
Personal Data; and

(d) not transfer Personal Data outside of the European Union unless the prior
written consent of the Authority has been obtained and the following conditions are
fulfilled:



(i) the Authority or the Contractor has provided appropriate safeguards in relation
to the transfer (whether in accordance with the GDPR Article 46 or LED Article 37)
as determined by the Authority;

(ii) the Data Subject has enforceable rights and effective legal remedies;

(iii) the Contractor complies with its obligations under the Data Protection
Legislation by providing an adequate level of protection to any Personal Data that is
transferred (or, if it is not so bound, uses its best endeavours to assist the Authority
in meeting its obligations); and

(iv) the Contractor complies with any reasonable instructions notified to it in
advance by the Authority with respect to the processing of the Personal Data;

(e) at the written direction of the Authority, delete or return Personal Data (and
any copies of it) to the Authority on termination of the Contract unless the Contractor
is required by Law to retain the Personal Data.

E2.5 Subject to clause E2.6 the Contractor shall notify the Authority immediately if, 
in relation to any Personal Data processed in connection with its obligations under 
this Contract,  it: 

(a) receives a Data Subject Request (or purported Data Subject Request);

(b) receives a request to rectify, block or erase any Personal Data;

(c) receives any other request, complaint or communication relating to either
Party's  obligations under the Data Protection Legislation;

(d) receives any communication from the Information Commissioner or any other
regulatory authority;

(e) receives a request from any third party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or

(f) becomes aware of a Data Loss Event.

E2.6 The Contractor’s obligation to notify under clause E2.5 shall include the 
provision of further information to the Authority in phases, as details become 
available. 

E2.7 Taking into account the nature of the processing, the Contractor shall provide 
the Authority with full assistance  in relation to either Party's obligations under Data 
Protection Legislation in relation to any Personal Data processed in connection with 
its obligations under this Contract and any complaint, communication or request 
made under Clause E2.5 (and insofar as possible within the timescales reasonably 
required by the Authority) including by promptly providing: 



(a) the Authority with full details and copies of the complaint, communication or
request;

(b) such assistance as is reasonably requested by the Authority to enable the
Authority to comply with a Data Subject Request within the relevant timescales set
out in the Data Protection Legislation;

(c) the Authority, at its request, with any Personal Data it holds in relation to a
Data Subject;

(d) assistance as requested by the Authority following any Data Loss Event;

(e) assistance as requested by the Authority with respect to any request from the
Information Commissioner’s Office, or any consultation by the Authority with the
Information Commissioner's Office.

E2.8 The Contractor shall maintain complete and accurate records and information 
to demonstrate its compliance with this clause. This requirement does not apply 
where the Contractor employs fewer than 250 staff, unless: 

(a) the Authority determines that the processing is not occasional;

(b) the Authority determines the processing includes special categories  of data
as referred to in Article 9(1) of the GDPR or Personal Data relating to criminal
convictions and offences referred to in Article 10 of the GDPR; or

(c) the Authority determines that the processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

E2.9 The Contractor shall allow for audits of its Personal Data processing activity 
by the Authority or the Authority’s designated auditor. 

E2.10 Each Party shall designate its own Data Protection Officer if required by the 
Data Protection Legislation.  

E2.11 Before allowing any Sub-processor to process any Personal Data related to 
this Contract, the Contractor must:  

(a) notify the Authority in writing of the intended Sub-processor and processing;

(b) obtain the written consent of the Authority;

(c) enter into a written agreement with the Sub-processor which give effect to the
terms set out in this clause E2 such that they apply to the Sub-processor; and



(d) provide the Authority with such information regarding the Sub-processor as
the Authority may reasonably require.

E2.12 The Contractor shall remain fully liable for all acts or omissions of any of its 
Sub-processors. 

E2.13 The Authority may, at any time on not less than 30 Working Days’ notice, 
revise this clause by replacing it with any applicable controller to processor standard 
clauses or similar terms forming part of an applicable certification scheme (which 
shall apply when incorporated by attachment to this Contract). 

E2.14 The Parties agree to take account of any non-mandatory guidance issued by 
the Information Commissioner’s Office. The Authority may on not less than 30 
Working Days’ notice to the Contractor amend this Contract to ensure that it 
complies with any guidance issued by the Information Commissioner’s Officer.  

E2.15 This clause E2 shall apply during the Contract Period and indefinitely after its 
expiry. 

E3   Official Secrets Acts and Finance Act 1989 

E3.1 The Contractor shall comply with the provisions of: 

(a) the Official Secrets Acts 1911 to 1989; and

(b) section 182 of the Finance Act 1989.

E4 Confidential Information

E4.1 Except to the extent set out in this clause E4 or if disclosure or publication is 
expressly permitted elsewhere in the Contract each Party shall treat all Confidential 
Information belonging to the other Party as confidential and shall not disclose any 
Confidential Information belonging to the other Party to any other person without the 
other party’s consent, except to such persons and to such extent as may be 
necessary for the performance of the Party’s obligations under the Contract. 

E4.2 The Contractor hereby gives its consent for the Authority to publish the whole 
Contract (but with any information which is Confidential Information belonging to the 
Authority redacted) including from time to time agreed changes to the Contract, to 
the general public.   

E4.3 If required by the Authority, the Contractor shall ensure that Staff, professional 
advisors and consultants sign a non-disclosure agreement prior to commencing any 
work in connection with the Contract in substantially the form attached in Schedule 5 
and, if applicable, incorporating the requirements of clause E2.11. The Contractor 
shall maintain a list of the non-disclosure agreements completed in accordance with 
this clause E4.3. 



E4.4 If requested by the Authority, the Contractor shall give the Authority a copy of 
the list and, subsequently upon request by the Authority, copies of such of the listed 
non-disclosure agreements as required by the Authority. The Contractor shall ensure 
that its Staff, professional advisors and consultants are aware of the Contractor’s 
confidentiality obligations under the Contract. 

E4.5 The Contractor may only disclose the Authority's Confidential Information to 
the Staff who are directly involved in the provision of the Services and who need to 
know the information, and shall ensure that such Staff are aware of and shall comply 
with these obligations as to confidentiality.  

E4.6 The Contractor shall not, and shall procure that the Staff do not, use any of 
the Authority's Confidential Information received otherwise than for the purposes of 
this Contract.  

E4.7 Clause E4.1 shall not apply to the extent that: 

(a) such disclosure is a requirement of Law placed upon the Party making the
disclosure, including any requirements for disclosure under the FOIA or the EIR;

(b) such information was in the possession of the Party making the disclosure
without obligation of confidentiality prior to its disclosure by the information owner;

(c) such information was obtained from a third party without obligation of
confidentiality;

(d) such information was already in the public domain at the time of disclosure
otherwise than by a breach of the Contract; or

(e) it is independently developed without access to the other Party's Confidential
Information.

E4.8 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential 
Information obtained from the Contractor: 

(a) for the purpose of the examination and certification of the Authority’s
accounts;

(b) for the purpose of any examination pursuant to section 6(1) of the National
Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority
has used its resources;

(c) to any Crown Body or any Contracting Authority and the Contractor hereby
acknowledges that all government departments or Contracting Authorities receiving
such Confidential Information may further disclose the Confidential Information to
other government departments or other Contracting Authorities on the basis that the



information is confidential and is not to be disclosed to a third party which is not part 
of any government department or any Contracting Authority. 

E4.9 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any 
techniques, ideas or Know-How gained during the performance of its obligations 
under the Contract in the course of its normal business, to the extent that this does 
not result in a disclosure of the other Party’s Confidential Information or an 
infringement of the other Party’s Intellectual Property Rights.  

E4.10 The Authority shall use all reasonable endeavours to ensure that any 
government department, Contracting Authority, employee, third party or Sub-
Contractor to whom the Contractor's Confidential Information is disclosed pursuant to 
clause E4.6 is made aware of the Authority's obligations of confidentiality.  

E4.11 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may 
terminate the Contract immediately on notice to the Contractor.  

E4.12 In order to ensure that no unauthorised person gains access to any 
Confidential Information or any data obtained in the supply of the Services, the 
Contractor shall maintain adequate security arrangements that meet the 
requirements of professional standards and best practice. 

E4.13 The Contractor will immediately notify the Authority of any breach of security 
in relation to Confidential Information and all data obtained in the supply of the 
Services and will keep a record of such breaches. The Contractor will use its best 
endeavours to recover such Confidential Information or data however it may be 
recorded. The Contractor will co-operate with the Authority in any investigation as a 
result of any breach of security in relation to Confidential Information or data. 

E4.14 The Contractor shall, at its own expense, alter any security systems at any 
time during the Contract Period at the Authority’s request if the Authority reasonably 
believes the Contractor has failed to comply with clause E4.12. 

E5    Freedom of Information 

E5.1 The Contractor acknowledges that the Authority is subject to the requirements 
of the FOIA and the EIR. 

E5.2 The Contractor shall transfer to the Authority all Requests for Information that 
it receives as soon as practicable and in any event within 2 Working Days of receipt: 

(a) give the Authority a copy of all Information in its possession or control in the
form that the Authority requires within 5 Working Days (or such other period as the
Authority may specify) of the Authority's request;



(b) provide all necessary assistance as reasonably requested by the Authority to
enable the Authority to comply with its obligations under the FOIA and EIR; and

(c) not respond to directly to a Request for Information unless authorised to do so
in writing by the Authority.

E5.3 The Authority shall determine in its absolute discretion and notwithstanding 
any other provision in the Contract or any other agreement whether the 
Commercially Sensitive Information and any other Information is exempt from 
disclosure in accordance with the provisions of the FOIA and/or the EIR.  

E6    Publicity, Media and Official Enquiries 

E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any 
obligations under the Regulations, or any policy requirements as to transparency, 
neither Party shall make any press announcement or publicise the Contract or any 
part thereof in any way, except with the written consent of the other Party.   

E6.2 The Contractor shall use its best endeavours to ensure that its Staff, 
professional advisors and consultants comply with clause E6.1.   

E6.3 Notwithstanding clause E6.1 but subject to clause E4 (Confidential 
Information) and Schedule 4, the Contractor shall endeavour to make the Results 
generally available (including in scientific journals where reasonably appropriate) and 
shall acknowledge in any public statement the financial support of the Authority and 
the Co-funders. The Contractor shall send details of any proposed publication to the 
Authority at least 2 weeks prior to the proposed publication and shall notify the 
Authority immediately if approached by the media about the Services. 

E6.4 Subject to clause E4 (Confidential Information) and Schedule 4 the Authority 
may disclose, copy and otherwise distribute to the public or use in any way any 
information arising out of the Services or comprised in any work relating to the 
Services. 

E6.5 Nothing in the Contract shall permit or require the Contractor or the Co-
funders to make any disclosure of information which would jeopardise any 
commercial exploitation of the Results. 

E7    Security 

E7.1 The Authority shall be responsible for maintaining the security of the 
Authority’s Premises in accordance with its standard security requirements. The 
Contractor shall comply with all security requirements of the Authority while on the 
Authority’s Premises, and shall ensure that all Staff comply with such requirements.  



E7.2 The Authority shall give the Contractor upon request copies of its written 
security procedures. 

E7.3  The Contractor shall, as an enduring obligation during the Contract Period, 
use the latest versions of anti-virus definitions available from an industry accepted 
anti-virus software vendor to check for and delete Malicious Software from the ICT 
Environment.  

E7.4  Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall 
co-operate to reduce the effect of the Malicious Software and, particularly if 
Malicious Software causes loss of operational efficiency or loss or corruption of the 
Authority Data, assist each other to mitigate any losses and to restore the provision 
of Services to their desired operating efficiency.  

E7.5 Any cost arising out of the actions of the Parties taken in compliance with 
clause E7.4 shall be borne by the Parties as follows: 

(a) by the Contractor where the Malicious Software originates from the Contractor
Software, the Third Party Software or the Authority Data (whilst the Authority Data
was under the control of the Contractor); and

(b) by the Authority if the Malicious Software originates from the Authority
Software or Authority Data (whilst the Authority Data was under the control of the
Authority).

E8   Intellectual Property Rights  

E8.1 All Intellectual Property Rights in: 

(a) the Results; or

(b) any guidance, specifications, reports, studies, instructions, toolkits, plans,
data, drawings, databases, patents, patterns, models, designs or other material
which is furnished to or made available to the Contractor by or on behalf of the
Authority (together with the Results, the "IP Materials")

shall vest in the Authority (save for Copyright and Database Rights which shall vest 
in Her Majesty the Queen) and the Contractor shall not, and shall ensure that the 
Staff shall not, use or disclose any IP Materials without Approval save to the extent 
necessary for performance by the Contractor of its obligations under the Contract. 

E8.2 The Contractor hereby assigns: 

(a) to the Authority, with full title guarantee, all Intellectual Property Rights (save
for Copyright and Database Rights) which may subsist in the IP Materials. This
assignment shall take effect on the date of the Contract or (in the case of rights
arising after the date of the Contract) as a present assignment of future rights that



will take effect immediately on the coming into existence of the Intellectual Property 
Rights produced by the Contractor; 

(b) to Her Majesty the Queen, with full title guarantee, all Copyright and
Database Rights which may subsist in the IP Materials prepared in accordance with
clauses E8.1 (a) and (b),

and shall execute all documents and do all acts as are necessary to execute these 
assignments. 

E8.3 The Contractor shall: 

(a) ensure that the third party owner of any Intellectual Property Rights that are or
which may be used to perform the Services grants to the Authority a non-exclusive
licence or, if itself a licensee of those rights, shall grant to the Authority an authorised
sub-licence, to use, reproduce, modify, develop and maintain the Intellectual
Property Rights in the same. Such licence or sub-licence shall be non-exclusive,
perpetual, royalty-free, worldwide and irrevocable and shall include the right for the
Authority to sub-license, transfer, novate or assign to other Contracting Authorities,
the Crown, the Replacement Contractor or to any other third party supplying goods
and/or services to the Authority (“Indemnified Persons”);

(b) not infringe any Intellectual Property Rights of any third party in supplying the
Services; and

(c) during and after the Contract Period, indemnify and keep indemnified the
Authority and the Indemnified Persons from and against all actions, suits, claims,
demands, losses, charges, damages, costs and expenses and other liabilities which
the Authority or the Indemnified Persons may suffer or incur as a result of or in
connection with any breach of this clause E8.3, except to the extent that any such
claim results directly from:

i) items or materials based upon designs supplied by the Authority; or

ii) the use of data supplied by the Authority which is not required to be verified
by the Contractor under any  provision of the Contract.

E8.4 The Authority shall notify the Contractor in writing of any claim or demand 
brought against the Authority for infringement or alleged infringement of any 
Intellectual Property Right in materials supplied and/or licensed by the Contractor to 
the Authority. 

E8.5 The Contractor shall at its own expense conduct all negotiations and any 
litigation arising in connection with any claim, demand or action by any third party for 
infringement or alleged infringement of any third party Intellectual Property Rights 
(whether by the Authority, the Contractor or an Indemnified Person) arising from the 



performance of the Contractor’s obligations under the Contract (“Third Party IP 
Claim”), provided that the Contractor shall at all times:  

(a) consult the Authority on all material issues which arise during the conduct of
such litigation and negotiations;

(b) take due and proper account of the interests of the Authority; and

(c) not settle or compromise any claim without Approval (not to be unreasonably
withheld or delayed).

E8.6 The Authority shall at the request of the Contractor afford to the Contractor all 
reasonable assistance for the purpose of contesting any Third Party IP Claim and 
the Contractor shall indemnify the Authority for all costs and expenses (including, but 
not limited to, legal costs and disbursements) incurred in doing so. The Contractor 
shall not be required to indemnify the Authority under this clause E8.6 in relation to 
any costs and expenses to the extent that such arise directly from the matters 
referred to in clauses E8.3 (c) i) and ii).   

E8.7 The Authority shall not, without the Contractor’s consent, make any 
admissions which may be prejudicial to the defence or settlement of any Third Party 
IP Claim. 

E8.8 If any Third Party IP Claim is made or in the reasonable opinion of the 
Contractor is likely to be made, the Contractor shall notify the Authority and, at its 
own expense and subject to Approval (not to be unreasonably withheld or delayed), 
shall (without prejudice to the rights of the Authority under clauses E8.3 and G2.1(g) 
use its best endeavours to: 

(a) modify any or all of the Services without reducing the performance or
functionality of the same, or substitute alternative services of equivalent performance
and functionality, so as to avoid the infringement or the alleged infringement; or

(b) procure a licence to use the Intellectual Property Rights and supply the
Services which are the subject of the alleged infringement, on terms which are
acceptable to the Authority

and if the Contractor is unable to comply with clauses E8.8(a) or (b) within 20 
Working Days of receipt by the Authority of the Contractor’s notification the Authority 
may terminate the Contract immediately by notice to the Contractor. 

E8.9 The Contractor grants to the Authority and, if requested by the Authority, any 
Replacement Contractor, a royalty-free, irrevocable, worldwide, non-exclusive 
licence (with a right to sub-license) to use any Intellectual Property Rights that the 
Contractor owned or developed prior to the Commencement Date and which the 
Authority (or the Replacement Contractor) reasonably requires in order for the 



Authority to exercise its rights under, and receive the benefit of, the Contract 
(including, without limitation, the Services). 

E9   Commercial Exploitation 

E9.1 The Contractor shall: 

(a) ensure that its staff, students and sub-contractors are and will be engaged in
relation to the Contract and the Services on terms which do not entitle any of them to
any rights in the Results; and

(b) ensure that it is and remains entitled to transfer free from any encumbrances
any title and/or rights necessary to effect the vesting of Intellectual Property Rights
required by the Contract.

E9.2 Subject to clauses E9.3 and E9.4 the Contractor will use reasonable 
endeavours to exploit the Results commercially for its benefit and the benefit of the 
Authority and the Co-funders. 

E9.3 The Contractor shall identify and inform the Authority of any Results which it 
considers suitable for commercial exploitation. If the Contractor has identified an 
opportunity for the commercial exploitation of the Results then it shall either apply to 
the Authority for a licence (with a right to sub-license as required) as may be 
necessary, or provide such assistance as is required by the Authority to facilitate a 
licence being granted by the Authority to a third party. 

E9.4 The Contractor shall identify and inform the Authority of any Results which 
may be suitable for registration as a patent, copyright, registered design, trade mark 
or other legal protection and shall use its reasonable endeavours to apply for such 
protection throughout or in any part of the world in the name of the Authority, and 
shall maintain such protection in such part of the world as it considers suitable at its 
own expense. 

E9.5 Subject to clause E9.6 the Income from the commercial exploitation of the 
Results shall, after deduction of allowable costs as described below, be apportioned 
between the Parties as follows: 

(a) the Authority and Co-Funders: 10%, to be divided in the proportion of the
actual payments made to the Contractor under the Contract by the Authority and Co-
Funders respectively; and

(b) the Contractor: 90%.

E9.6 The Income referred to in clause E9.5 shall be payable for the longer of: 

(a) the term of any patent arising from or incorporating any of the Results; and



(b) the period in which any Know-How arising from the Results and used in any
products or services exploited by the Contractor remains secret and substantial.

E9.7 The allowable costs for the purposes of clause E9.5 shall be limited to: 

(a) the registration fees for the registering of any rights in relation to such Results;

(b) any legal costs reasonably incurred in relation to legal proceedings in relation
to such Results in any appropriate forum and before any appropriate tribunal in any
country and any costs ordered by any such tribunal to be paid by the Parties or any
of them;

(c) any other reasonable cost or expenditure which may be agreed from time to
time by the Authority and the Contractor; and

(d) subject to Approval, any reasonable marketing, packaging and/or distribution
costs, and any relevant experimental development costs including costs of field trials
and/or demonstration projects incurred at the Contractor’s expense.

E9.8 The Contractor shall have sole responsibility for making any payments due to 
Staff under any rewards or incentive schemes, whether contractual, ex gratia, or 
statutory, in relation to the Results, and any such payments shall not be a cost or 
expenditure liable to be subtracted from any Income pursuant to clause E9.5. Any 
payments in respect of a share of Income to be made to the Authority and/or the Co-
funders by the Contractor shall be made promptly, in such format as the Authority 
may direct and accompanied by sufficient information to enable the Authority to 
identify: i) the contract to which such payments relate; and ii) the means (including a 
full breakdown of allowable costs) by which such payments have been calculated. 

E9.9 If the Contractor does not intend to protect or exploit any Results then the 
Authority shall be entitled to obtain protection at its own cost and (if clause E8.1 has 
been amended or varied so that ownership of the Results vests in the Contractor) to 
have assigned to it at no charge all rights in the relevant Results. The Contractor will 
not be entitled to any share of the Income generated as the result of the protection or 
exploitation of the relevant Results obtained by the Authority. 

E9.10 For the avoidance of doubt, clauses E9.5 to E9.9 do not apply to and do not 
affect any Intellectual Property Rights in existence before the commencement of the 
Services.  

E10   Audit 

E10.1 The Contractor shall keep and maintain until 6 years after the end of the 
Contract Period, or as long a period as may be agreed between the Parties, full and 
accurate records of the Contract including the Services supplied under it, all 
expenditure reimbursed by the Authority, and all payments made by the Authority. 



The Contractor shall on request afford the Authority or the Authority’s 
representatives such access to those records and processes as may be requested 
by the Authority in connection with the Contract. 

E10.2 The Contractor agrees to make available to the Authority, free of charge, 
whenever requested, copies of audit reports obtained by the Contractor in relation to 
the Services.       

E10.3 The Contractor shall permit duly authorised representatives of the Authority 
and/or the National Audit Office to examine the Contractor’s records and documents 
relating to the Contract and to provide such copies and oral or written explanations 
as may reasonably be required. 

E10.4 The Contractor (and its agents) shall permit the Comptroller and Auditor 
General (and his  appointed representatives) access free of charge during normal 
business hours on reasonable notice to all such documents (including computerised 
documents and data) and other information as the Comptroller and Auditor General 
may reasonably require for the purposes  of his financial audit of the Authority and 
for carrying out examinations into the economy, efficiency and effectiveness with 
which the Authority has used its resources. The Contractor shall provide such 
explanations as are reasonably required for these purposes. 

E11   Tax Compliance 

E11.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, 
the Contractor shall: 

(a) notify the Authority in writing of such fact within 5 Working Days of its
occurrence; and

(b) promptly give the Authority:

i) details of the steps it is taking to address the Occasion of Tax Non-
Compliance and to prevent the same from recurring, together with any mitigating
factors it considers relevant; and

ii) such other information in relation to the Occasion of Tax Non-Compliance as
the Authority may reasonably require.

E11.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in 
respect of consideration received under the Contract, the Contractor shall: 

(a) at all times comply with ITEPA and all other statutes and regulations relating
to income tax, and SSCBA and all other statutes and regulations relating to NICs, in
respect of that consideration; and



(b) indemnify the Authority against any income tax, NICs and social security
contributions and any other liability, deduction, contribution, assessment or claim
arising from or made in connection with the provision of the Services by the
Contractor or any Staff.

F. CONTROL OF THE CONTRACT
F1    Failure to meet Requirements 

F1.1 If the Authority informs the Contractor in writing that the Authority reasonably 
believes that any part of the Services do not meet the requirements of the Contract 
or differs in any way from those requirements, and this is not as a result of a default 
by the Authority, the Contractor shall at its own expense re-schedule and carry out 
the Services in accordance with the requirements of the Contract within such 
reasonable time as may be specified by the Authority. 

F1.2 The Authority may by notice to the Contractor reject any of the Goods which 
fail to conform to the approved sample or fail to meet the Specification. Such notice 
shall be given within a reasonable time after delivery to the Authority of such Goods. 
If the Authority rejects any of the Goods pursuant to this clause the Authority may 
(without prejudice to its other rights and remedies) either: 

(a) have such Goods promptly, free of charge and in any event within 5 Working
Days, either repaired by the Contractor or replaced by the Contractor with Goods
which conform in all respects with the approved sample or with the Specification and
due delivery shall not be deemed to have taken place until such repair or
replacement has occurred; or

(b) treat the Contract as discharged by the Contractor’s breach and  obtain  a
refund (if payment for the Goods has already been made)  from the Contractor in
respect of the Goods concerned together with payment of any additional expenditure
reasonably incurred by the Authority in obtaining other goods in replacement.

F1.3 The Authority will be deemed to have accepted the Goods if it expressly 
states the same in writing or fails to reject the Goods in accordance with clause F1.2. 

F1.4 The issue by the Authority of a receipt note for delivery of the Goods shall not 
constitute any acknowledgement of the condition, quantity or nature of those Goods, 
or the Authority's acceptance of them. 

F1.5 The Contractor hereby guarantees the Goods against faulty materials or 
workmanship for such period as may be specified in the Specification or, if no period 
is specified, for a period of 18 months from the date of delivery. If the Authority shall 
within such period or within 25 Working Days thereafter give notice to the Contractor 
of any defect in any of the Goods as may have arisen during such period under 



proper and normal use, the Contractor shall (without prejudice to any other rights 
and remedies which the Authority may have) promptly remedy such defects (whether 
by repair or replacement as the Authority shall elect) free of charge. 

F1.6 Any Goods rejected or returned by the Authority as described in clause F1.2 
shall be returned to the Contractor at the Contractor’s risk and expense. 

F2    Monitoring of Contract Performance 

F2.1 The Contractor shall immediately inform the Authority if any of the Services 
are not being or are unable to be performed, the reasons for non-performance, any 
corrective action and the date by which that action will be completed.  

F2.2 At or around 6 Months from the Commencement Date and each anniversary 
of the Commencement Date thereafter (each being a "Review Date"), the Authority 
shall carry out a review of the performance of the Contractor (“Checkpoint Review”). 
Without prejudice to the generality of the foregoing, the Authority may in respect of 
the period under review consider such items as (but not limited to): the Contractor’s 
delivery of the Services; the Contractor’s contribution to innovation in the Authority; 
whether the Services provide the Authority with best value for money; consideration 
of any changes which may need to be made to the Services; a review of future 
requirements in relation to the Services and progress against key milestones.  

F2.3 The Contractor shall provide at its own cost any assistance reasonably 
required by the Authority to perform such Checkpoint Review including the provision 
of data and information. 

F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the 
results of each Checkpoint Review stating any areas of exceptional performance and 
areas for improvement in the provision of the Services and where there is any 
shortfall in any aspect of performance reviewed as against the Authority’s 
expectations and the Contractor’s obligations under this Contract. 

F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review 
Report (if applicable). The Authority shall consider any Contractor comments and 
may produce a revised Checkpoint Review Report. 

F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint 
Review Report (revised as appropriate) provide the Authority with a plan to address 
resolution of any shortcomings and implementation of improvements identified by the 
Checkpoint Review Report.  

F2.7 Actions required to resolve shortcomings and implement improvements (either 
as a consequence of the Contractor’s failure to meet its obligations under this 
Contract identified by the Checkpoint Review Report, or those which result from the 
Contractor’s failure to meet the Authority's expectations notified to the Contractor or 



of which the Contractor ought reasonably to have been aware) shall be implemented 
at no extra charge to the Authority. 

F3    Reporting 

F3.1 Unless otherwise authorised in writing by the Authority, the Contractor shall 
submit an annual report (the “Annual Report”) for each Project Year to the Authority 
in accordance with this clause F3.  

F3.2 The Contractor shall provide one hard copy of the Annual Report and one 
copy on either computer readable disk or e-mail in the format specified by or agreed 
with the Authority, no later than 4 weeks after the end of each Project Year, or, for 
work lasting one year or less, no later than 4 weeks after completion of the Services. 

F3.3 The Annual Report shall: 

(a) list the scientific objectives set out in the Specification, indicating where
amendments have been agreed;

(b) indicate in non-scientific terms the scientific progress achieved since the
Commencement Date or since the last Annual Report; how this relates to the policy
objectives as set out in the relevant current statement of policy rationale and
programme objectives relating to research and development issued by the Authority
in accordance with the Specification, plus any findings of particular interest;

(c) indicate whether the scientific objectives in the Specification are appropriate
for the remainder of the Contract Period, giving reasons for any changes, together
with financial, Staff and time implications;

(d) list the milestones for the relevant Project Year as set out in the Specification,
indicating which milestones have been met and whether the remaining milestones
appear realistic (subject to clause F4);

(e) list any outputs, for example, published papers or presentations and identify
any opportunities for exploiting any Intellectual Property Rights or technology
transfer arising out of the Services and any action taken to protect and exploit such
Intellectual Property Rights; and

(f) comment briefly on any new scientific opportunities which may arise from the
Services.

F3.4 Unless Approved, the Contractor shall submit by the completion date of the 
Services a final report (the “Final Report”) consisting of 2 hard copies and one 
electronic copy on either computer readable disk or by e-mail in a format specified by 
the Authority. The Final Report shall include the following: 



(a) the Services’ code and title as set out in the Specification; the name of the
Contractor; the total costs; and the Commencement Date and date of completion of
the Services;

(b) an executive summary of not more than 2 sides of A4 written in a style
understandable to the intelligent non-scientist. This should include the main
objectives of the Services; the methods and findings of the research; and any other
significant events and options for new work; and

(c) a scientific report.

F3.5 The scientific report referred to in clause F3.4(c) above shall contain: 

(a) the scientific objectives as set out in the Specification;

(b) the extent to which the objectives set out in the Specification have been met;

(c) details of methods used and the Results obtained, including statistical
analysis where appropriate;

(d) a discussion of the Results and their reliability;

(e) the main implications of the findings;

(f) possible future work; and

(g) any action resulting from the research, for example, protection of Intellectual
Property Rights and knowledge transfer.

F3.6 Notwithstanding clause E6 (Publicity, Media and Official Enquiries), the 
Authority may publish the Final Report on a website. When submitting the Final 
Report to the Authority the Contractor shall indicate any information contained in the 
Final Report which it considers to be commercially sensitive or which might 
otherwise merit non-publication and the Authority shall not disclose such information 
without first having consulted the Contractor (without prejudice to the Authority’s 
discretion as to whether to publish following such consultation). 

F3.7 The Authority reserves the right to reject any Annual Report or Final Report 
submitted by the Contractor which is not, in the reasonable opinion of the Authority, 
satisfactory, either in form or content, having regard to the provisions of this 
Schedule. If an Annual Report or Final Report is rejected by the Authority, the 
Contractor shall remedy any deficiencies identified by the Authority and submit a 
revised version at no additional cost to the Authority or the Co-funders. 

F3.8 The Contractor shall supply any additional reports, including financial reports, 
in respect of the Services, at such time or times, and in such form, as the Authority 
may reasonably require. Without prejudice to the generality of the foregoing, the 



Contractor shall provide to the Authority such information as the Authority may 
reasonably require regarding commercial exploitation of the Results, including details 
of any licences granted to third parties in respect of any Intellectual Property Rights 
in the same. The Contractor shall further keep at its normal place of business 
detailed accurate and up to date records and accounts showing details of its 
commercial exploitation of the Results including the sale of products or services 
which incorporate the Results, Income received, allowable costs deducted and the 
amount of licensing revenues received by it in respect of the Results in a format 
sufficient to ascertain that revenue sharing pursuant to the Contract has been 
properly accounted for and apportioned in accordance with the Contract. 

F3.9 The Contractor shall, subject to reasonable notice, attend all meetings 
specified in the Contract or otherwise arranged by the Authority for the purpose of 
discussion of the Services. 

F4    Remedies for inadequate performance 

F4.1 If the Authority reasonably believes the Contractor has committed a Material 
Breach it may, without prejudice to its rights under clause H2 (Termination on 
Default), do any of the following: 

(a) without terminating the Contract, itself supply or procure the supply of all or
part of the Services until such time as the Contractor has demonstrated to the
Authority’s reasonable satisfaction that the Contractor will be able to supply the
Services in accordance with the Specification;

(b) without terminating the whole of the Contract, terminate the Contract in
respect of part of the Services only (whereupon a corresponding reduction in the
Price shall be made) and thereafter itself supply or procure a third party to supply
such part of the Services;

(c) withhold or reduce payments to the Contractor in such amount as the
Authority reasonably deems appropriate in each particular case; and/or

(d) terminate the Contract in accordance with clause H2.

F4.2 Without prejudice to its right under clause C3 (Recovery of Sums Due), the 
Authority may charge the Contractor for any costs reasonably incurred and any 
reasonable administration costs in respect of the supply of any part of the Services 
by the Authority or a third party to the extent that such costs exceed the payment 
which would otherwise have been payable to the Contractor for such part of the 
Services.   

F4.3 If the Authority reasonably believes the Contractor has failed to supply all or 
any part of the Services in accordance with the Contract, professional or industry 
practice which could reasonably be expected of a competent and suitably qualified 



person, or any legislative or regulatory requirement, the Authority may give the 
Contractor notice specifying the way in which its performance falls short of the 
requirements of the Contract or is otherwise unsatisfactory.  

F4.4 If the Contractor has been notified of a failure in accordance with clause F4.3 
the Authority may: 

(a) direct the Contractor to identify and remedy the failure within such time as
may be specified by the Authority and to apply all such additional resources as are
necessary to remedy that failure at no additional charge to the Authority within the
specified timescale; and/or

(b) withhold or reduce payments to the Contractor in such amount as the
Authority deems appropriate in each particular case until such failure has been
remedied to the satisfaction of the Authority.

F4.5  If the Contractor has been notified of a failure in accordance with clause F4.3, 
it shall: 

(a) use all reasonable endeavours to immediately minimise the impact of such
failure to the Authority and to prevent such failure from recurring; and

(b) immediately give the Authority such information as the Authority may request
regarding what measures are being taken to comply with the obligations in this
clause F4.5 and the progress of those measures until resolved to the satisfaction of
the Authority.

F4.6 If, having been notified of any failure, the Contractor fails to remedy it in 
accordance with clause F4.5 within the time specified by the Authority, the Authority 
may treat the continuing failure as a Material Breach and may terminate the Contract 
immediately on notice to the Contractor.  

F5   Transfer and Sub-Contracting 

F5.1 Except where clauses F5.5 and F5.6 both apply, the Contractor shall not 
transfer, charge, assign, sub-contract or in any other way dispose of the Contract or 
any part of it without Approval. All such documents shall be evidenced in writing and 
shown to the Authority on request. Sub-contracting any part of the Contract shall not 
relieve the Contractor of any of its obligations or duties under the Contract. 

F5.2 The Contractor is responsible for the acts and/or omissions of its Sub-
Contractors as though they are its own. If it is appropriate, the Contractor shall 
provide each Sub-Contractor with a copy of the Contract and obtain written 
confirmation from them that they will provide the Services fully in accordance with 
the Contract.  



F5.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all 
records relating to the Services for at least 6 years from the date of their creation and 
make them available to the Authority on request in accordance with the provisions of 
clause E10 (Audit). If any Sub-Contractor or supplier does not allow the Authority 
access to the records then the Authority shall have no obligation to pay any claim or 
invoice made by the Contractor on the basis of such documents or work carried out 
by the Sub-Contractor or supplier. 

F5.4 If the Authority has consented to the award of a Sub-Contract the Contractor 
shall ensure that: 

(a) the Sub-Contract contains a right for the Contractor to terminate the Sub-
Contract if the relevant Sub-Contractor does not comply in the performance of its
contract with legal obligations in environmental, social or labour law;

(b) the Sub-Contractor includes a provision having the same effect as set out in
clause F5.4 (a) in any Sub-Contract which it awards; and

(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by
the Contractor to the Authority immediately.

F5.5 If the Authority believes there are: 

(a) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57
of the Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or

(b) non-compulsory grounds for excluding a Sub-Contractor pursuant to
regulation 57 of the Regulations, the Authority may require the Contractor to replace
or not appoint the Sub-Contractor and the Contractor shall comply with such
requirement.

F5.6 Notwithstanding clause F5.1, the Contractor may assign to a third party (the 
“Assignee”) the right to receive payment of the Price or any part thereof due to the 
Contractor (including any interest which the Authority incurs under clause C2 
(Payment and VAT)). Any assignment under this clause F5.6 shall be subject to: 

(a) reduction of any sums in respect of which the Authority exercises its right of
recovery under clause C3 (Recovery of Sums Due);

(b) all related rights of the Authority under the Contract in relation to the recovery
of sums due but unpaid; and

(c) the Authority receiving notification under both clauses F5.7 and F5.8.

F5.7 If the Contractor assigns the right to receive the Price under clause F5.6, the 
Contractor or the Assignee shall notify the Authority in writing of the assignment and 
the date upon which the assignment becomes effective. 



F5.8 The Contractor shall ensure that the Assignee notifies the Authority of the 
Assignee’s contact information and bank account details to which the Authority shall 
make payment. 

F5.9 The provisions of clause C2 shall continue to apply in all other respects after 
the assignment and shall not be amended without Approval.     

F5.10 Subject to clause F5.11, the Authority may assign, novate or otherwise 
dispose of its rights and obligations under the Contract or any part thereof to: 

(a) any Contracting Authority;

(b) any other body established or authorised by the Crown or under statute in
order substantially to perform any of the functions that had previously been
performed by the Authority; or

(c) any private sector body which substantially performs the functions of the
Authority

provided that any such assignment, novation or other disposal shall not increase the 
burden of the Contractor’s obligations under the Contract. 

F5.11 Any change in the legal status of the Authority such that it ceases to be a 
Contracting Authority shall not, subject to clause F5.12, affect the validity of the 
Contract and the Contract shall bind and inure to the benefit of any successor body 
to the Authority. 

F5.12 If the rights and obligations under the Contract are assigned, novated or 
otherwise disposed of pursuant to clause F5.10 to a body which is not a Contracting 
Authority or if there is a change in the legal status of the Authority such that it ceases 
to be a Contracting Authority (in the remainder of this clause F5 both such bodies 
being referred to as the “Transferee”): 

(a) the rights of termination of the Authority in clauses H1 and H2 shall be
available to the Contractor in respect of the Transferee; and

(b) the Transferee shall only be able to assign, novate or otherwise dispose of its
rights and obligations under the Contract or any part thereof with the prior consent in
writing of the Contractor.

F5.13 The Authority may disclose to any Transferee any Confidential Information of 
the Contractor which relates to the performance of the Contractor’s obligations under 
the Contract. In such circumstances the Authority shall authorise the Transferee to 
use such Confidential Information only for purposes relating to the performance of 
the Contractor’s obligations under the Contract and for no other purpose and shall 



take all reasonable steps to ensure that the Transferee gives a confidentiality 
undertaking in relation to such Confidential Information.   

F5.14 Each Party shall at its own cost and expense carry out, or use all reasonable 
endeavours to ensure the carrying out of, whatever further actions (including the 
execution of further documents) the other Party reasonably requires from time to 
time for the purpose of giving that other Party the full benefit of the provisions of the 
Contract.   

F6   Waiver 

F6.1 The failure of either Party to insist upon strict performance of any provision of 
the Contract, or the failure of either Party to exercise, or any delay in exercising, any 
right or remedy shall not constitute a waiver of that right or remedy and shall not 
cause a diminution of the obligations established by the Contract. 

F6.2 No waiver shall be effective unless it is expressly stated to be a waiver and 
communicated to the other Party in writing in accordance with clause A4.2 (Notices).  

F6.3 A waiver of any right or remedy arising from a breach of the Contract shall not 
constitute a waiver of any right or remedy arising from any other or subsequent 
breach of the Contract. 

F7   Variation 

F7.1 If, after the Commencement Date, the Authority’s requirements change, the 
Authority may request a Variation subject to the terms of this clause 7. 

F7.2 The Authority may request a Variation by notifying the Contractor in writing of 
the Variation and giving the Contractor sufficient information to assess the extent of 
the Variation and consider whether any change to the Price is required in order to 
implement the Variation within a reasonable time limit specified by the Authority. If 
the Contractor accepts the Variation it shall confirm it in writing. 

F7.3 If the Contractor is unable to accept the Variation or where the Parties are 
unable to agree a change to the Price, the Authority may:  

(a) allow the Contractor to fulfil its obligations under the Contract without the
Variation to the Specification; or

(b) terminate the Contract immediately except where the Contractor has already
delivered all or part of the Services or where the Contractor can show evidence of
substantial work being carried out to fulfil the requirements of the Specification; and
in such case the Parties shall attempt to agree upon a resolution to the matter. If a
resolution cannot be reached, the matter shall be dealt with under the Dispute
Resolution procedure detailed in clause I2 (Dispute Resolution).



F7.4  No Variation will take effect unless and until recorded in a validly executed 
CCN. Execution of a CCN shall be made via electronic signature as described in 
clause 1.2 of Section 1 of the Contract. 

F7.5 A CCN takes effect on the date both Parties communicate acceptance of the 
CCN via Bravo and, on the date it communicates its acceptance of the CCN in this 
way, the Contractor is deemed to warrant and represent that the CCN has been 
executed by a duly authorised representative of the Contractor in addition to the 
warranties and representations set out in clause G2. 

F7.6 The provisions of clauses F7.4 and F7.5 may be varied in an emergency if it is 
not practicable to obtain the Authorised Representative’s approval within the time 
necessary to make the Variation in order to address the emergency. In an 
emergency, Variations may be approved by a different representative of the 
Authority. However, the Authorised Representative shall have the right to review 
such a Variation and require a CCN to be entered into on a retrospective basis which 
may itself vary the emergency Variation. 

F8   Severability 

F8.1 If any provision of the Contract which is not of a fundamental nature is held 
invalid, illegal or unenforceable for any reason by any court of competent jurisdiction, 
such provision shall be severed and the remainder of the provisions of the Contract 
shall continue in full force and effect as if the Contract had been executed with the 
invalid, illegal or unenforceable provision eliminated.  

F9    Remedies Cumulative 

F9.1 Except as expressly provided in the Contract all remedies available to either 
Party for breach of the Contract are cumulative and may be exercised concurrently 
or separately, and the exercise of any one remedy shall not be deemed an election 
of such remedy to the exclusion of other remedies. 

F10  Entire Agreement 

F10.1 The Contract constitutes the entire agreement between the Parties in respect 
of the matters dealt with therein. The Contract supersedes all prior negotiations 
between the Parties and all representations and undertakings made by one Party to 
the other, whether written or oral, except that this clause shall not exclude liability in 
respect of any fraudulent misrepresentation.  

F11    Counterparts 

F11.1 The Contract may be executed in counterparts, each of which when executed 
and delivered shall constitute an original but all counterparts together shall constitute 
one and the same instrument.   



G LIABILITIES 
G1   Liability, Indemnity and Insurance 

G1.1 Neither Party limits its liability for: 

(a) death or personal injury caused by its negligence;

(b) fraud or fraudulent misrepresentation;

(c) any breach of any obligations implied by section 12 of the Sale of Goods Act
1979 or section 2 of the Supply of Goods and Services Act 1982 or

(d) any liability to the extent it cannot be limited or excluded by Law.

G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the 
Authority and keep the Authority indemnified fully against all claims, proceedings, 
demands, charges, actions, damages, costs, breach of statutory duty, expenses and 
any other liabilities which may arise out of the supply, or the late or purported supply, 
of the Services or the performance or non-performance by the Contractor of its 
obligations under the Contract or the presence of the Contractor or any Staff on the 
Premises, including in respect of any death or personal injury, loss of or damage to 
property, financial loss arising from any advice given or omitted to be given by the 
Contractor, or any other loss which is caused directly by any act or omission of the 
Contractor.  

G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the 
Contract shall not . This is to include any breach of clauses to D1, 
E1, E2 or E4 

G1.4 The Contractor shall not be responsible for any injury, loss, damage,  cost or 
expense if and to the extent that it is caused by the negligence or wilful misconduct 
of the Authority or by breach by the Authority of its obligations under the Contract.   

G1.5 The Authority may recover from the Contractor the following losses incurred 
by the Authority to the extent they arise as a result of a Default by the Contractor: 

(a) any additional operational and/or administrative costs and expenses incurred
by the Authority, including costs relating to time spent by or on behalf of the Authority
in dealing with the consequences of the Default;

(b) any wasted expenditure or charges;

(c) the additional costs of procuring a Replacement Contractor for the remainder
of the Contract Period and or replacement deliverables which shall include any



incremental costs associated with the Replacement Contractor and/or replacement 
deliverables above those which would have been payable under the Contract; 

(d) any compensation or interest paid to a third party by the Authority; and

(e) any fine or penalty incurred by the Authority pursuant to Law and any costs
incurred by the Authority in defending any proceedings which result in such fine or
penalty.

G1.6      Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other 
for any: 

(a) loss of profits, turnover, business opportunities or damage to goodwill (in each
case whether direct or indirect); or

(b) indirect, special or consequential loss.

G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect 
from the Commencement Date for such period as necessary to enable the 
Contractor to comply with its obligations herein, take out and maintain with a 
reputable insurance company a policy or policies of insurance providing an adequate 
level of cover in respect of all risks which may be incurred by the Contractor, arising 
out of the Contractor’s performance of its obligations under the Contract, including 
death or personal injury, loss of or damage to property or any other loss. Such 
policies shall include cover in respect of any financial loss arising from any advice 
given or omitted to be given by the Contractor. Such insurance shall be maintained 
for the duration of the Contract Period and for a minimum of 6 years following the 
end of the Contract. 

G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and 
such insurance shall be in accordance with any legal requirement from time to time 
in force. 

G1.9 The Contractor shall give the Authority, on request, copies of all insurance 
policies referred to in this clause or a broker’s verification of insurance to 
demonstrate that the appropriate cover is in place, together with receipts or other 
evidence of payment of the latest premiums due under those policies. 

G1.10 If the Contractor does not give effect to and maintain the insurances required 
by the provisions of the Contract, the Authority may make alternative arrangements 
to protect its interests and may recover the costs of such arrangements from the 
Contractor. 

G1.11 The provisions of any insurance or the amount of cover shall not relieve the 
Contractor of any liabilities under the Contract.   



G1.12 The Contractor shall not take any action or fail to take any reasonable action, 
or (to the extent that it is reasonably within its power) permit anything to occur in 
relation to the Contractor, which would entitle any insurer to refuse to pay any claim 
under any insurance policy in which the Contractor is an insured, a co-insured or 
additional insured person. 

G2  Warranties and Representations 

G2.1 The Contractor warrants and represents on the Commencement Date and for 
the Contract Period that: 

(a) it has full capacity and authority and all necessary consents to enter into and
perform the Contract and that the Contract is executed by a duly authorised
representative of the Contractor;

(b) in entering the Contract it has not committed any fraud;

(c) as at the Commencement Date, all information contained in the Tender or
other offer made by the Contractor to the Authority remains true, accurate and not
misleading, save as may have been specifically disclosed in writing to the Authority
prior to execution of the Contract and in addition, that it will advise the Authority of
any fact, matter or circumstance of which it may become aware which would render
such information to be false or misleading;

(d) no claim is being asserted and no litigation, arbitration or administrative
proceeding is presently in progress or, to the best of its knowledge and belief,
pending or threatened against it or any of its assets which will or might have an
adverse effect on its ability to perform its obligations under the Contract;

(e) it is not subject to any contractual obligation, compliance with which is likely to
have a material adverse effect on its ability to perform its obligations under the
Contract;

(f) no proceedings or other steps have been taken and not discharged (nor, to
the best of its knowledge, are threatened) for the winding up of the Contractor or for
its dissolution or for the appointment of a receiver, administrative receiver, liquidator,
manager, administrator or similar officer in relation to any of the Contractor’s assets
or revenue;

(g) it owns, or has obtained or is able to obtain valid licences for, all Intellectual
Property Rights that are necessary for the performance of its obligations under the
Contract;

(h) any person engaged by the Contractor shall be engaged on terms which do
not entitle them to any Intellectual Property Right in any IP Materials;



(i) in the 3 years (or period of existence where the Contractor has not been in
existence for 3 years) prior to the date of the Contract:

(i) it has conducted all financial accounting and reporting activities in compliance
in all material respects with the generally accepted accounting principles that apply
to it in any country where it files accounts;

(ii) it has been in full compliance with all applicable securities and tax laws and
regulations in the jurisdiction in which it is established; and

(iii) it has not done or omitted to do anything which could have a material adverse
effect on its assets, financial condition or position as an ongoing business concern or
its ability to fulfil its obligations under the Contract;

(j) it has and will continue to hold all necessary (if any) regulatory approvals from
the Regulatory Bodies necessary to perform its obligations under the Contract; and

(k) it has notified the Authority in writing of any Occasions of Tax Non-
Compliance and any litigation in which it is involved that is in connection with any
Occasion of Tax Non-Compliance.

G3   Force Majeure 

G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief 
under this clause G3 from liability for failure to meet its obligations under the 
Contract for as long as and only to the extent that the performance of those 
obligations is directly affected by a Force Majeure Event. Any failure or delay by the 
Contractor in performing its obligations under the Contract which results from a 
failure or delay by an agent, Sub-Contractor or supplier shall be regarded as due to a 
Force Majeure Event only if that agent, Sub-Contractor or supplier is itself impeded 
by a Force Majeure Event from complying with an obligation to the Contractor. 

G3.2 The Affected Party shall as soon as reasonably practicable issue a Force 
Majeure Notice, which shall include details of the Force Majeure Event, its effect on 
the obligations of the Affected Party and any action the Affected Party proposes to 
take to mitigate its effect. 

G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief 
under this clause G3 to the extent that consequences of the relevant Force Majeure 
Event: 

(a) are capable of being mitigated by any of the Services, but the Contractor has
failed to do so; and/or

(b) should have been foreseen and prevented or avoided by a prudent provider of
services similar to the Services, operating to the standards required by the Contract.



G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues 
the Force Majeure Notice, and at regular intervals thereafter, the Parties shall 
consult in good faith and use reasonable endeavours to agree any steps to be taken 
and an appropriate timetable in which those steps should be taken, to enable 
continued provision of the Services affected by the Force Majeure Event. 

G3.5 The Parties shall at all times following the occurrence of a Force Majeure 
Event and during its subsistence use their respective reasonable endeavours to 
prevent and mitigate the effects of the Force Majeure Event. Where the Contractor is 
the Affected Party, it shall take all steps in accordance with Good Industry Practice to 
overcome or minimise the consequences of the Force Majeure Event. 

G3.6 Where, as a result of a Force Majeure Event: 

(a) an Affected Party fails to perform its obligations in accordance with the
Contract, then during the continuance of the Force Majeure Event:

i) the other Party shall not be entitled to exercise its rights to terminate the
Contract in whole or in part as a result of such failure pursuant to clause H2.1 or
H2.3; and

ii) neither Party shall be liable for any Default arising as a result of such failure;

(b) the Contractor fails to perform its obligations in accordance with the Contract
it shall be entitled to receive payment of the Price (or a proportional payment of it)
only to the extent that the Services (or part of the Services) continue to be performed
in accordance with the terms of the Contract during the occurrence of the Force
Majeure Event.

G3.7 The Affected Party shall notify the other Party as soon as practicable after the 
Force Majeure Event ceases or no longer causes the Affected Party to be unable to 
comply with its obligations under the Contract.  

G3.8 Relief from liability for the Affected Party under this clause G3 shall end as 
soon as the Force Majeure Event no longer causes the Affected Party to be unable 
to comply with its obligations under the Contract and shall not be dependent on the 
serving of notice under clause G3.7. 

H DEFAULT, DISRUPTION AND TERMINATION 
H1    Termination on Insolvency and Change of Control 

H1.1 The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is a company and in 
respect of the Contractor: 



(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency
Act 1986 or of any other composition scheme or arrangement with, or assignment for
the benefit of, its creditors;

(b) a shareholders’ meeting is convened for the purpose of considering a
resolution that it be wound up or a resolution for its winding-up is passed (other than
as part of, and exclusively for the purpose of, a bona fide reconstruction or
amalgamation);

(c) a petition is presented for its winding up (which is not dismissed within 14
days of its service) or an application is made for the appointment of a provisional
liquidator or a creditors’ meeting is convened pursuant to section 98 of the
Insolvency Act 1986;

(d) a receiver, administrative receiver or similar officer is appointed over the
whole or any part of its business or assets;

(e) an application order is made either for the appointment of an administrator or
for an administration order, an administrator is appointed, or notice of intention to
appoint an administrator is given;

(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency
Act 1986;

(g) being a “small company” within the meaning of section 247(3) of the
Companies Act 1985, a moratorium comes into force pursuant to Schedule A1 of the
Insolvency Act 1986; or

(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any
other jurisdiction.

H1.2 The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is an individual and: 

(a) an application for an interim order is made pursuant to sections 252-253 of
the Insolvency Act 1986 or a proposal is made for any composition scheme or
arrangement with, or assignment for the benefit of, the Contractor’s creditors;

(b) a petition is presented and not dismissed within 14 days or order made for the
Contractor’s bankruptcy;

(c) a receiver, or similar officer is appointed over the whole or any part of the
Contractor’s assets or a person becomes entitled to appoint a receiver, or similar
officer over the whole or any part of his assets;



(d) the Contractor is unable to pay his debts or has no reasonable prospect of
doing so, in either case within the meaning of section 268 of the Insolvency Act
1986;

(e) a creditor or encumbrancer attaches or takes possession of, or a distress,
execution, sequestration or other such process is levied or enforced on or sued
against, the whole or any part of the Contractor’s assets and such attachment or
process is not discharged within 14 days;

(f) he dies or is adjudged incapable of managing his affairs within the meaning of
Part VII of the Mental Capacity Act 2005;

(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a
substantial part of his business; or

(h)  any event similar to those listed in clauses H1.2(a) to (g) occurs under the law
of any other jurisdiction.

H1.3 The Contractor shall notify the Authority immediately in writing of any proposal 
or negotiations which will or may result in a merger, take-over, change of control, 
change of name or status including where the Contractor undergoes a change of 
control within the meaning of section 1124 of the Corporation Taxes Act 2010 
(“Change of Control”). The Authority may terminate the Contract with immediate 
effect by notice and without compensation to the Contractor within 6 Months of: 

(a) being notified that a Change of Control has occurred; or

(b) where no notification has been made, the date that the Authority becomes
aware of the Change of Control,

but shall not be permitted to terminate where Approval was granted prior to the 
Change of Control.  

H1.4 The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is a partnership and: 

(a) a proposal is made for a voluntary arrangement within Article 4 of the
Insolvent Partnerships Order 1994 or a proposal is made for any other composition,
scheme or arrangement with, or assignment for the benefit of, its creditors; or

(b) it is for any reason dissolved; or

(c) a petition is presented for its winding up or for the making of any
administration order, or an application is made for the appointment of a provisional
liquidator; or



(d) a receiver, or similar officer is appointed over the whole or any part of its
assets; or

(e) the partnership is deemed unable to pay its debts within the meaning of
section 222 or 223 of the Insolvency Act 1986 as applied and modified by the
Insolvent Partnerships Order 1994; or

(f) any of the following occurs in relation to any of its partners:

(i) an application for an interim order is made pursuant to sections 252-253 of
the Insolvency Act 1986 or a proposal is made for any composition scheme or
arrangement with, or assignment for the benefit of, his creditors;

(ii) a petition is presented for his bankruptcy; or

(iii) a receiver, or similar officer is appointed over the whole or any part of his
assets;

(g)  any event similar to those listed in clauses H1.4(a) to (f) occurs under the law
of any other jurisdiction         .

H1.5    The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is a limited liability 
partnership and: 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency
Act 1986 or a proposal is made for any other composition, scheme or arrangement
with, or assignment for the benefit of, its creditors;

(b) it is for any reason dissolved;

(c) an application is made either for the appointment of an administrator or for an
administration order, an administrator is appointed, or notice of intention to appoint
an administrator is given within Part II of the Insolvency Act 1986;

(d) any step is taken with a view to it being determined that it be wound up (other
than as part of, and exclusively for the purpose of, a bona fide reconstruction or
amalgamation) within Part IV of the Insolvency Act 1986;

(e) a petition is presented for its winding up (which is not dismissed within 14
days of its service) or an application is made for the appointment of a provisional
liquidator within Part IV of the Insolvency Act 1986;

(f) a receiver, or similar officer is appointed over the whole or any part of its
assets; or



(g) it is or becomes unable to pay its debts within the meaning of section 123 of
the Insolvency Act 1986;

(h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act
1986; or

(i) any event similar to those listed in clauses H1.5 (a) to (h) occurs under the
law of any other jurisdiction.

H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed 
as being references to that Act as applied under the Limited Liability Partnerships 
Act 2000 subordinate legislation.   

H2   Termination on Default 

H2.1 The Authority may terminate the Contract with immediate effect by notice if 
the Contractor commits a Default and: 

(a) the Contractor has not remedied the Default to the satisfaction of the Authority
within 25 Working Days or such other period as may be specified by the Authority,
after issue of a notice specifying the Default and requesting it to be remedied;

(b) the Default is not, in the opinion of the Authority, capable of remedy; or

(c) the Default is a Material Breach.

H2.2 If, through any Default of the Contractor, data transmitted or processed in 
connection with the Contract is either lost or sufficiently degraded as to be unusable, 
the Contractor shall be liable for the cost of reconstitution of that data and shall 
reimburse the Authority in respect of any charge levied for its transmission and any 
other costs charged in connection with such Default.  

H2.3 If the Authority fails to pay the Contractor undisputed sums of money when 
due, the Contractor shall give notice to the Authority of its failure to pay. If the 
Authority fails to pay such undisputed sums within 90 Working Days of the date of 
such notice, the Contractor may terminate the Contract in writing with immediate 
effect, save that such right of termination shall not apply where the failure to pay is 
due to the Authority exercising its rights under clause C3.1 (Recovery of Sums Due) 
or to a Force Majeure Event. 

H3   Termination on Notice 

H3.1 The Authority may terminate the Contract at any time by giving 30 days’ 
notice to the Contractor. 

H4 Other Termination Grounds 



H4.1 The Authority may terminate the Contract on written notice to the Contractor 
if: 

(a) the Contract has been subject to a substantial modification which requires a
new procurement procedure pursuant to regulation 72(9) of the Regulations;

(b) the Contractor was, at the time the Contract was awarded, in one of the
situations specified in regulation 57(1) of the Regulations, including as a result of the
application of regulation 57 (2), and should therefore have been excluded from the
procurement procedure which resulted in its award of the Contract;

(c) the Contract should not have been awarded to the Contractor in view of a
serious infringement of the obligations under the Treaties and the Regulations that
has been declared by the Court of Justice of the European Union in a procedure
under Article 258 of the TFEU; or

(d) the Contractor has not, in performing the Services, complied with its legal
obligations in respect of environmental, social or labour law.

H5    Consequences of Expiry or Termination 

H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes 
other arrangements for the supply of the Services the Authority may recover from the 
Contractor the cost reasonably incurred of making those other arrangements and 
any additional expenditure incurred by the Authority throughout the remainder of the 
Contract Period. 

H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no 
further payments to the Contractor (for Services supplied by the Contractor prior to 
termination and in accordance with the Contract but where the payment has yet to 
be made by the Authority), until the Authority has established the final cost of making 
the other arrangements envisaged under this clause. 

H5.3    If the Authority terminates the Contract under clause H3 the Authority shall 
make no further payments to the Contractor except for Services supplied by the 
Contractor prior to termination and in accordance with the Contract but where the 
payment has yet to be made by the Authority.  

H5.4 Save as otherwise expressly provided in the Contract: 

(a) termination or expiry of the Contract shall be without prejudice to any rights,
remedies or obligations accrued under the Contract prior to termination or expiration
and nothing in the Contract shall prejudice the right of either Party to recover any
amount outstanding at such termination or expiry; and



(b) termination of the Contract shall not affect the continuing rights, remedies or
obligations of the Authority or the Contractor under clauses C2 (Payment and VAT),
C3 (Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data
Protection), E3 (Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act
1989), E4 (Confidential Information), E5 (Freedom of Information), E8 (Intellectual
Property Rights), E10 (Audit), F10 (Remedies Cumulative), G1 (Liability, Indemnity
and Insurance), H5 (Consequences of Expiry or Termination), H7 (Recovery upon
Termination) and I1 (Governing Law and Jurisdiction).

H6    Disruption 

H6.1 The Contractor shall take reasonable care to ensure that in the performance 
of its obligations under the Contract it does not disrupt the operations of the 
Authority, its employees or any other contractor employed by the Authority. 

H6.2 The Contractor shall immediately inform the Authority of any actual or 
potential industrial action, whether such action be by its own employees or others, 
which affects or might affect its ability at any time to perform its obligations under the 
Contract. 

H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to 
its proposals to continue to perform its obligations under the Contract. 

H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered 
insufficient or unacceptable by the Authority acting reasonably, then the Contract 
may be terminated with immediate effect by the Authority by notice.   

H6.5 If the Contractor is unable to deliver the Services owing to disruption of the 
Authority’s normal business, the Contractor may request a reasonable allowance of 
time, and, in addition, the Authority will reimburse any additional expense reasonably 
incurred by the Contractor as a direct result of such disruption. 

H7    Recovery upon Termination 

H7.1 On termination of the Contract for any reason, the Contractor shall at its cost: 

(a) immediately return to the Authority all Confidential Information, Personal Data
and IP Materials in its possession or in the possession or under the control of any
permitted suppliers or Sub-Contractors, which was obtained or produced in the
course of providing the Goods and Services;

(b) immediately deliver to the Authority all Property (including materials,
documents, information and access keys) provided to the Contractor in good
working order;

(c) immediately vacate any Authority Premises occupied by the Contractor;



(d) assist and co-operate with the Authority to ensure an orderly transition of the
provision of the Services to the Replacement Contractor and/or the completion of
any work in progress; and

(e) promptly provide all information concerning the provision of the Services
which may reasonably be requested by the Authority for the purposes of adequately
understanding the manner in which the Services have been provided and/or for the
purpose of allowing the Authority and/or the Replacement Contractor to conduct due
diligence.

H7.2 If the Contractor does not comply with clauses H7.1(a) and (b), the Authority 
may recover possession thereof and the Contractor grants a licence to the Authority 
or its appointed agents to enter (for the purposes of such recovery) any premises of 
the Contractor or its permitted suppliers or Sub-Contractors where any such items 
may be held. 

H8    Retendering and Handover 

H8.1 Within 21 days of being requested by the Authority, the Contractor shall 
provide, and thereafter keep updated, in a fully indexed and catalogued format, all 
the information necessary to enable the Authority to issue tender documents for the 
future provision of the Services. 

H8.2 The Authority shall take all necessary precautions to ensure that the 
information referred to in clause H8.1 is given only to potential providers who have 
qualified to tender for the future provision of the Services. 

H8.3 The Authority shall require that all potential providers treat the information in 
confidence; that they do not communicate it except to such persons within their 
organisation and to such extent as may be necessary for the purpose of preparing a 
response to an invitation to tender issued by the Authority; and that they shall not 
use it for any other purpose. 

H8.4 The Contractor indemnifies the Authority against any claim made against the 
Authority at any time by any person in respect of any liability incurred by the 
Authority arising from any deficiency or inaccuracy in information which the 
Contractor is required to provide under clause H8.1. 

H8.5 The Contractor shall allow access to the Premises in the presence of the 
Authorised Representative, to any person representing any potential provider whom 
the Authority has selected to tender for the future provision of the Services. 

H8.6 If access is required to the Contractor’s Premises for the purposes of clause 
H8.5, the Authority shall give the Contractor 7 days’ notice of a proposed visit 
together with a list showing the names of all persons who will be visiting. Their 



attendance shall be subject to compliance with the Contractor’s security procedures, 
subject to such compliance not being in conflict with the objectives of the visit. 

H8.7 The Contractor shall co-operate fully with the Authority during any handover at 
the end of the Contract. This co-operation shall include allowing full access to, and 
providing copies of, all documents, reports, summaries and any other information 
necessary in order to achieve an effective transition without disruption to routine 
operational requirements. 

H8.8 Within 10 Working Days of being requested by the Authority, the Contractor 
shall transfer to the Authority, or any person designated by the Authority, free of 
charge, all computerised filing, recording, documentation, planning and drawing held 
on software and utilised in the provision of the Services. The transfer shall be made 
in a fully indexed and catalogued disk format, to operate on a proprietary software 
package identical to that used by the Authority. 

H9   Exit Management 

H9.1 Upon termination the Contractor shall render reasonable assistance to the 
Authority to the extent necessary to effect an orderly assumption by a Replacement 
Contractor in accordance with the procedure set out in clause H10. 

H10   Exit Procedures 

H10.1 Where the Authority requires a continuation of all or any of the Services on 
expiry or termination of this Contract, either by performing them itself or by engaging 
a third party to perform them, the Contractor shall co-operate fully with the Authority 
and any such third party and shall take all reasonable steps to ensure the timely and 
effective transfer of the Services without disruption to routine operational 
requirements. 

H10.2 The following commercial approach shall apply to the transfer of the Services 
if the Contractor: 

(a) does not have to use resources in addition to those normally used to deliver
the Services prior to termination or expiry, there shall be no change to the Price; or

(b) reasonably incurs additional costs, the Parties shall agree a Variation to the
Price based on the Contractor’s rates either set out in Schedule 2 or forming the
basis for the Price.

H10.3 When requested to do so by the Authority, the Contractor shall deliver to the 
Authority details of all licences for software used in the provision of the Services 
including the software licence agreements. 



H10.4 Within one Month of receiving the software licence information described 
above, the Authority shall notify the Contractor of the licences it wishes to be 
transferred, and the Contractor shall provide for the approval of the Authority a plan 
for licence transfer. 

H11    Knowledge Retention 

H11.1 The Contractor shall co-operate fully with the Authority in order to enable an 
efficient and detailed knowledge transfer from the Contractor to the Authority on the 
completion or earlier termination of the Contract and in addition, to minimise any 
disruption to routine operational requirements. To facilitate this transfer, the 
Contractor shall provide the Authority free of charge with full access to its Staff, and 
in addition, copies of all documents, reports, summaries and any other information 
requested by the Authority. The Contractor shall comply with the Authority’s request 
for information no later than 15 Working Days from the date that that request was 
made. 

I DISPUTES AND LAW 
I1   Governing Law and Jurisdiction 

I1.1 Subject to the provisions of clause I2 the Contract, including any matters 
arising out of or in connection with it, shall be governed by and interpreted in 
accordance with English Law and shall be subject to the jurisdiction of the Courts of 
England and Wales. The submission to such jurisdiction shall not limit the right of the 
Authority to take proceedings against the Contractor in any other court of competent 
jurisdiction, and the taking of proceedings in any other court of competent jurisdiction 
shall not preclude the taking of proceedings in any other jurisdiction whether 
concurrently or not.   

I2    Dispute Resolution 

I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute 
between them arising out of or in connection with the Contract within 20 Working 
Days of either Party notifying the other of the dispute and such efforts shall involve 
the escalation of the dispute to the finance director of the Contractor and the 
commercial director of the Authority.   

I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from 
seeking from any court of competent jurisdiction an interim order restraining the 
other Party from doing any act or compelling the other Party to do any act. 

I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 either 
Party may refer it to mediation pursuant to the procedure set out in clause I2.5.   



I2.4 The obligations of the Parties under the Contract shall not cease, or be 
suspended or delayed by the reference of a dispute to mediation (or arbitration) and 
the Contractor and the Staff shall comply fully with the requirements of the Contract 
at all times. 

I2.5 The procedure for mediation and consequential provisions relating to 
mediation are as follows: 

(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement
between the Parties or, if they are unable to agree upon a Mediator within 10
Working Days after a request by one Party to the other or if the Mediator agreed
upon is unable or unwilling to act, either Party shall within 10 Working Days from the
date of the proposal to appoint a Mediator or within 10 Working Days of notice to
either Party that he is unable or unwilling to act, apply to the Centre for Effective
Dispute Resolution to appoint a Mediator;

(b) the Parties shall within 10 Working Days of the appointment of the Mediator
meet with him in order to agree a programme for the exchange of all relevant
information and the structure to be adopted for negotiations. If appropriate, the
Parties may at any stage seek assistance from the Centre for Effective Dispute
Resolution to provide guidance on a suitable procedure;

(c) unless otherwise agreed, all negotiations connected with the dispute and any
settlement agreement relating to it shall be conducted in confidence and without
prejudice to the rights of the Parties in any future proceedings;

(d) if the Parties reach agreement on the resolution of the dispute, the agreement
shall be recorded in writing and shall be binding on the Parties once it is signed by
their duly authorised representatives;

(e) failing agreement, either of the Parties may invite the Mediator to provide a
non-binding but informative written opinion. Such an opinion shall be provided on a
without prejudice basis and shall not be used in evidence in any proceedings relating
to the Contract without the prior written consent of both Parties; and

(f) if the Parties fail to reach agreement within 60 Working Days of the Mediator
being appointed, or such longer period as may be agreed by the Parties, then any
dispute or difference between them may be referred to the Courts unless the dispute
is referred to arbitration pursuant to the procedures set out in clause I2.6.

I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until 
the procedures set out in clauses I2.1 and I2.3 have been completed save that: 

(a) The Authority may at any time before court proceedings are commenced,
serve a notice on the Contractor requiring the dispute to be referred to and resolved
by arbitration in accordance with clause I2.7;



(b) if the Contractor intends to commence court proceedings, it shall serve notice
on the Authority of its intentions and the Authority shall have 21 days following
receipt of such notice to serve a reply on the Contractor requiring the dispute to be
referred to and resolved by arbitration in accordance with clause I2.7; and

(c) the Contractor may request by notice to the Authority that any dispute be
referred and resolved by arbitration in accordance with clause I2.7, to which the
Authority may consent as it sees fit.

I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 

(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996
and the Authority shall give a notice of arbitration to the Contractor (the “Arbitration
Notice”) stating:

(i) that the dispute is referred to arbitration; and

(ii) providing details of the issues to be resolved;

(b) the London Court of International Arbitration (“LCIA”) procedural rules in force
at the date that the dispute was referred to arbitration in accordance with I2.7(b) shall
be applied and are deemed to be incorporated by reference to the Contract and the
decision of the arbitrator shall be binding on the Parties in the absence of any
material failure to comply with such rules;

(c) the tribunal shall consist of a sole arbitrator to be agreed by the Parties;

(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of
the Arbitration Notice being issued by the Authority under clause I2.7(a) or if the
person appointed is unable or unwilling to act, the arbitrator shall be appointed by
the LCIA;

(e) the arbitration proceedings shall take place in London and in the English
language; and

(f) the arbitration proceedings shall be governed by, and interpreted  in
accordance with, English Law.



SCHEDULE 1 - SPECIFICATION 
This Section sets out the Authority’s requirements. 

1. Glossary

bTB Bovine tuberculosis (infection with Mycobacterium bovis) 

OTF Officially bovine tuberculosis free 

Breakdown A recorded incident of bTB in a herd 

APHA Animal and Plant Health Agency 

2. Background

2.1    Bovine tuberculosis (bTB) is an infectious, contagious and notifiable disease 
of cattle and the most serious disease affecting the cattle industry in 
England, Wales and NI. BTB shows considerable geographical variation in 
its epidemiology. This is recognised in the different strategies across the 
four countries of the UK; across which animal health policy is devolved to 
each administration. The provisional 2017/18 annual government 
expenditure on bTB controls in England, Wales and NI was over £150 
million, of which compensation and testing costs made up the largest share. 
Scotland achieved Officially Bovine TB Free (OTF) status in 2009. In 2014, 
the government introduced a strategy for achieving OTF status for England 
by 2038 1, In 2017 Welsh Government published the Wales Bovine TB 
eradication programme 2 . 

2.2    In 2018, the Secretary of State for Environment, Food and Rural Affairs 
commissioned an independent review of the government’s 25-year bTB 
strategy to consider progress to date and the next steps to achieve OTF 
status in England 3  by 2038, the so-called Godfray review. The review 
emphasised the need to improve the accuracy of cattle testing and disease 
monitoring tools available for Defra and APHA vets. It stated, ‘the lack of 
high performance cattle diagnostic tools is ‘probably the single greatest 
barrier to disease eradication’. This research scheme is being 
commissioned to address this recommendation.  

1https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/30
0447/pb14088-bovine-tb-strategy-140328.pdf  
2https://gov.wales/sites/default/files/publications/2017-11/wales-bovine-tb-eradication-programme.pdf  

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/300447/pb14088-bovine-tb-strategy-140328.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/300447/pb14088-bovine-tb-strategy-140328.pdf
https://gov.wales/sites/default/files/publications/2017-11/wales-bovine-tb-eradication-programme.pdf


2.3    In summary, this research requirement is motivated by the need to improve 
the diagnostic tools available to detect M.bovis infections in cattle. Defra TB 
R&D programme’ (which is a non-devolved GB budget) is therefore 
launching a new scheme aimed at improving the bTB diagnostic tools 
available to our stakeholders. The scheme will use DEFRA budget to 
stimulate innovative TB diagnostic research projects up to 14 months in 
length, with a focus on proof of concept projects aimed at the development 
of diagnostic tools. As part of our R&D strategy and government’s intention 
to prioritise investment in world-leading science research and skills in order 
to unleash productivity; Defra aims to improve the effectiveness, accuracy 
and user-friendliness of the variety of diagnostics tools available to our 
stakeholders.  

3. Project Aims and Objectives

3.1    The aim of this scheme is to use Defra budget to stimulate innovative TB 
diagnostics research projects with a focus on proof of concept aimed at the 
development of new diagnostic tools for bTB. Each project will be up to 14 
months in length and no more than £100,000. Defra aims to improve the 
effectiveness, accuracy and user friendliness of the variety of diagnostics 
tools available to our stakeholders. We are especially interested in novel 
approaches that draw on innovation from outside of the bTB arena. 

3.2    There are two specific research objectives that must be addressed to meet 
the overall scheme aims. 

3.2.1 Innovative bTB diagnostics research that can clearly demonstrate 
potential positive impact for achieving Defra TB programme's 
objective to eradicate bTB in England by 2038.  

3.2.2 Create innovative research and begin product development of tools 
designed to support bTB stakeholders in diagnosing bTB infections. 

3.3   The project should also aim to follow the below guidelines 

3.3.1 The proposed project must exploit creative and innovative ideas rather 
than repeating, continuing or extending existing activities or 
conducting substantively new research projects. 

3.3.2 Research output must be focused towards non-academic audiences 
and relevant   user communities. You should demonstrate 
engagement with potential users and stakeholders throughout the 
project’s definition and development process. 



3.3.3 Research must be deliverable within 14 months and establish a clear 
proof of concept. Even if the research cannot yield a final research 
product, they must demonstrate a potential for significant value to bTB 
diagnostics. 

3.3.4 Proposals need to demonstrate clearly how it will add significant value 
to pathways to impact activities that were already identified within the 
original award. 

4. Scope

4.1.1 Must exploit creative and innovative ideas rather than repeating,
continuing or extending existing activities or conducting substantively 
new research projects. 

4.1.2 Research must be focused towards non-academic audiences and 
relevant user communities. You should demonstrate engagement with 
potential users and stakeholders throughout the project’s definition 
and development process. 

4.1.3 All research proposals must provide a solution or improvement(s) with 
demonstrable application to the bTB situation in the UK. 

4.1.4 Research must be deliverable in 14 months and establish a proof of 
concept. Even if the research cannot yield a final research product, 
tenderers must demonstrate a potential for significant value to bTB 
diagnostics. 

4.1.5 Proposals need to demonstrate clearly how their research will add 
significant value to bTB testing activities. 

4.1.6 The Principal Investigator does not need to be resident in the UK and 
the support of Collaborators/ co-investigators is permitted. 

4.2 Could Include: 

4.2.1 Research deliverables could include but are not limited to; 
technological solutions, diagnostic tools, and multimedia applications. 

4.2.2 Provision of, or better use of diagnostic data 



4.2.3 Commercialisation, proof of concept or feasibility studies to test the 
potential application of ideas emerging from the research in different 
business, policy or practice contexts. 

4.3 Does not Include 

4.3.1 Cannot be used to extend an existing grant or award or to continue 
similar or existing activities or conduct further research. 

4.3.2 Cannot be used to support resource enhancement activities or to 
develop or extend an existing website or resource. 

4.3.3 Does not cover research leave type activities or primarily fund staff 
time. 

4.3.4 Cannot be used to support principally academic outputs (such as an 
academic paper, conference or a publication. 

4.3.5 Cannot be used to fund studentships or similar. 

5. Analysis and Reporting

5.1    The Supplier(s) will be required to produce a report, which should include a 
short executive summary, details of the methodology, details of research 
findings and recommendations addressing the research objectives stated in 
paragraph 3.2 above 

5.2    The report should follow the 1:3:25 principle (1 page summary; 3 page exec 
sum, main report with annexes) and be suitable for technical audiences. 

5.3    In addition to the final report Suppliers will be required to produce and 
present a PowerPoint slide deck, which should adequately serve as a 
stand-alone, comprehensive summary of the research findings and make 
recommendations specifically addressing the research objectives stated in 
paragraph 3.2 above 

5.4    The draft PowerPoint slide deck and report should be quality assured and 
fully address any feedback from the project manager as part of the project 
management process. 

5.5    The final PowerPoint slide deck and report should be quality assured, fully 
meet the project aim and research objectives, and be of a publishable 
standard, revised in accordance with project manager and peer review 
feedback. 



6. Project Management

6.1    The Supplier(s) will identify a specific individual as the main point of contact 
with the Defra project manager. 

6.2    The Supplier will be required to attend an inception meeting at Defra’s 
London offices in the first month of contract commencement to agree the 
details of the methodology, timelines and general ways of working. Actions 
where Defra project manager is expected to contribute (e.g., clearing a draft 
report) should be made identifiable at the outset of the project. 

6.3    In addition, there will be a one day briefing session organised by Defra 
project manager in the first month of contract commencement. This session 
will provide a thorough overview of bTB policy area, covering details of the 
disease, historical measures and what is known of cattle keepers’ behaviour 
to ensure the tenderer is fully informed of the policy space and can draw 
actionable insights from the research. 

6.4    Throughout the duration of the Contract, the Supplier will provide 
appropriate written and/or other progress updates and will agree to meet 
with Defra officials as and when required. The frequency of contact d will be 
decided at the start of the contract as part of the inception meeting, and will 
follow a pre-defined schedule of meetings and/or phone calls.  

6.5    The Supplier will notify Defra without delay if there is a risk that the project 
timeline may extend for any reason. 

6.6    Defra will inform the Supplier without delay if there is any deficiency in the 
quality of the services provided under the contract. The Supplier will take 
steps to ensure any problems are resolved as a matter of urgency. 

7. Deliverables

7.1    A project plan, outlining key milestones, as agreed with Defra following an 
inception meeting. 

7.2    A summary of progress and outcomes for each objective delivered at the 
end of each stage of work. 

7.3    PowerPoint slide deck as described in paragraph 5.3. Final presentation of 
the slide deck in person at Defra’s London offices. 



7.4    A final report with overall findings and plans for future research provided by 
30th April 2022 as described on paragraph 5.4. 

8. Peer Review and Publication

8.1    Defra will arrange for the final report to be independently peer reviewed. 
Following peer review, the Supplier will be asked to make revisions prior to 
publication. The report will be published in line with Defra protocols once it 
has reached a publishable standard. Defra may seek opportunities to share 
findings among key stakeholders and more widely. 

9. Selected relevant publications

9.1    In preparing for the tender bid it may be useful to refer to existing evidence 
in this area 



SCHEDULE 2 – PRICING 
1.



3. The Contractor shall provide the Authority with an invoice of the eligible costs
properly incurred by the Contractor in carrying out the Project during the relevant
period, indicate the relevant milestone(s), Purchase Order (to be notified
separately) and show separately the costs to be met by the Authority.



SCHEDULE 3 - CHANGE CONTROL 
Contract Change Note (“CCN”) 
CCN Number 

Contract Reference Number & Title 

Variation Title 

Number of Pages 

WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project name] 
dated [dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original Contract 

IT IS AGREED as follows 

1. The Original Contract shall be amended as set out in this Change Control Notice:

Change Requestor / Originator 
Summary of Change 
Reason for Change 
Revised Contract Price Original Contract Value £ 

Previous Contract 
Changes 

£ 

Contract Change Note 
[x] 

£ 

New Contract Value £ 
Revised Payment Schedule 
Revised Specification (See Annexe  [x] for 
Details) 
Revised Contract Period 
Change in Contract Manager(s) 
Other Changes 

2. Save as amended all other terms of the Original Contract shall remain effective.

3. This CCN takes effect from the date on which both Parties communicate acceptance of its
terms via Bravo.



SCHEDULE 4 - COMMERCIALLY 
SENSITIVE INFORMATION 
[insert commercially sensitive information as appropriate and if known the dates that 
the information will remain commercially sensitive] 

1.1 Without prejudice to the Authority's general obligation of confidentiality, the 
Parties acknowledge that the Authority may have to disclose Information in or 
relating to the Contract following a Request for Information pursuant to clause E5 
(Freedom of Information). 

1.2  In this Schedule the Parties have sought to identify the Contractor's 
Confidential Information that is genuinely commercially sensitive and the disclosure 
of which would be contrary to the public interest. 

1.3  Where possible the Parties have sought to identify when any relevant 
Information will cease to fall into the category of Information to which this Schedule 
applies. 

1.4  Without prejudice to the Authority’s obligation to disclose Information in 
accordance with the FOIA and the EIR, the Authority will, acting reasonably but in its 
sole discretion, seek to apply the commercial interests exemption set out in s.43 of 
the FOIA to the Information listed below. 

CONTRACTOR’S 
COMMERCIALLY 

SENSITIVE INFORMATION 
DATE DURATION OF 

CONFIDENTIALITY 



SCHEDULE 5 - PROCESSING, PERSONAL 
DATA AND DATA SUBJECTS 
1. This Schedule shall be completed by the Authority, who may take account of
the view of the Contractor, however the final decision as to the content of this
Schedule shall be with the Authority at its absolute discretion.

2. The contact details of the Authority Data Protection Officer are:

 

 
 

3. The contact details of the Contractor Data Protection Officer are:

 

4. The Contractor shall comply with any further written instructions with respect
to processing by the Authority.

5. Any such further instructions shall be incorporated into this Schedule.

Data Processing descriptor Narrative 
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their timelines.  As can be seen Tasks 2-6 will span the longest time periods as these deal 
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