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AUTHORITY: The Secretary of State for the Home
Department

Schedule 4.3 Notified Key Sub-Contractors

Gatwick Estate
(Brook House IRC, Tinsley House IRC with Pre-
Departure Accommodation)
Immigration Removal Centres and PDA Contract
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Notified Key Sub-Contractors

Agreement to the Key Sub-contractors listed in the table below.

consent of the Authority after the Effective Date for the purposes of the delivery of the Services.

In accordance with Clause 15.7 (Appointment of Key Sub-contractors), the Supplier is entitled to sub-contract its obligations under this

The Parties agree that they will update this Schedule periodically to record any Key Sub-contractors appointed by the Supplier with the

Key Sub-contractor name Registered Related Key Sub-contract pricelKey role in | Current Credit Rating
and address (if not the office and product / expressed as a delivery of | Credit Rating | Threshold
same as the registered company Service percentage of total the Services
office) number description projected Charges
over the Term
[Level 1]
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