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Schedule 1 - Definitions of Contract

Articles
means the Contractor Deliverables (goods and/or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports. (This definition only applies when DEFCONs are added to these Conditions);

Authority
means the Secretary of State for Defence acting on behalf of the Crown;

Authority’s Representative(s)
shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as the Authority’s Representative(s) in connection with the Contract.  Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of condition 8;

Business Day
means 08:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Central Government Body
a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);

c. Non-Ministerial Department; or

d. Executive Agency; 

Collect
means pick up the Contractor Deliverables from the Consignor.  This shall include loading, and any other specific arrangements, agreed in accordance with clause 28.c and Collected and Collection shall be construed accordingly;

Commercial Packaging
means commercial Packaging for military use as described in Def Stan 81-041 (Part 1)

Conditions
means the terms and conditions set out in this document;

Consignee
means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;

Consignor
means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

Contract
means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition 6 (Amendments to Contract);

Contract Price
means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.

Contractor
means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;

Contractor Commercially 
means the Information listed in the completed Schedule 5 
Sensitive Information
(Contractor’s Commercially Sensitive Information Form), which is Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables
means the goods and/or the services, including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract;
Control
means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:

a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;

and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

CPET 
means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy
Crown Use
in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 

Dangerous Goods 
means those substances, preparations and articles that are capable of posing a risk to health, safety, property or the environment which are prohibited by regulation, or classified and authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) (as amended 2011);

b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;

e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA) Dangerous Goods Regulations.

DBS Finance
means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);

DEFFORM
means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;


DEF STAN
means Defence Standards which can be accessed at https://www.dstan.mod.uk;

Deliver
means hand over the Contractor Deliverables to the Consignee.  This shall include unloading, and any other specific arrangements, agreed in accordance with condition 28 and Delivered and Delivery shall be construed accordingly;

Delivery Date
means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables or the relevant portion of them are to be Delivered or made available for Collection;

Denomination of Quantity 
means the quantity or measure by which an item of material is 

(D of Q)
managed;

Design Right(s)
has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988;

Diversion Order
means the Authority’s written instruction (typically given by MOD Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Effective Date of Contract
means the date specified on the Authority’s acceptance letter;

Evidence 
means either:

a.
an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or
b.
other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

Firm Price
means a price (excluding VAT) which is not subject to variation;

FLEGT 
means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber-consuming countries to reduce the extent of illegal logging;
Government Furnished
is a generic term for any MOD asset such as equipment,
Assets (GFA)
information or resources issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority;
Hazardous Contractor
means a Contractor Deliverable or a component of a Contractor
Deliverable
Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;

Independent Verification 
means that an evaluation is undertaken and reported by an individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Information
means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;

Issued Property
means any item of Government Furnished Assets (GFA), including any materiel issued or otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority;

Legal and Sustainable 
means production and process methods, also referred to as timber production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement".  The edition current on the day the Contract documents are issued by the Authority shall apply;
Legislation
means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;
Military Level Packaging (MLP)
means Packaging that provides enhanced protection in accordance with Def Stan 81-041 (Part 1), beyond that which Commercial Packaging normally provides for the military supply chain;
Military Packager 
is a MOD sponsored scheme to certify military Packaging

Approval Scheme (MPAS)
designers and register organisations, as capable of producing acceptable Services Packaging Instruction Sheet (SPIS) designs in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL)
shall have the meaning described in Def Stan 81-041 (Part 1);
MPAS Registered Organisation
is a packaging organisation having one or more MPAS Certificated Designers capable of Military Level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer
shall mean an experienced Packaging designer trained and certified to MPAS requirements;

NATO
means the North Atlantic Treaty Organisation which is an inter-governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Notices
shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;

Overseas
shall mean non-UK or foreign;

Packaging
Verb.  The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;


Noun.  The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract; 
Packaging Design Authority
shall mean the organisation that is responsible for the original

(PDA) 
design of the Packaging except where transferred by agreement.  The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3;

Parties
means the Contractor and the Authority, and Party shall be construed accordingly;

Primary Packaging Quantity
means the quantity of an item of material to be contained in an

(PPQ)
individual package, which has been selected as being the most suitable for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 1);

Recycled Timber
means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure.  Recycled Timber covers:

a. 
pre-consumer reclaimed wood and wood fibre and industrial by-products; 

b.
post-consumer reclaimed wood and wood fibre, and driftwood; 

c.
reclaimed timber abandoned or confiscated at least ten years previously;

it excludes sawmill co-products;

Safety Data Sheet
has the meaning as defined in the Registration, Evaluation, Authorisation and Restriction of Chemicals (REACH) Regulations 2007 (as amended);

Schedule of Requirements
means Schedule 2 (Schedule of Requirements), which identifies, either directly or by reference, Contractor Deliverables to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;

Short-Rotation Coppice 
means a specific management regime whereby the poles of trees are cut everyone to two years and which is aimed at producing biomass for energy.  It is exempt from the UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;
Specification
means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of Requirements);

STANAG 4329
means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html; 

Subcontractor 
means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly;
Timber and Wood-Derived 
means timber (including Recycled Timber and Virgin Timber but

Products 
excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers.  Such products range from solid wood to those where the manufacturing processes obscure the wood element;
Transparency Information
means the content of this Contract in its entirety, including from time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;

Virgin Timber 
means Timber and Wood-Derived Products that do not include Recycled Timber.
Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)
DEFCON 16 – Repair and Maintenance Information (edition 10/04)

Definitions
1. For the purposes of this Condition, the following definitions apply:

a) 'Contract Data Requirement' means a data requirement referred to in the Schedule of Requirements the format and content of which is set out or referenced in DEFFORM 315.

b) 'Information' means technical data relating to Articles, processes or materials whether in human readable form or in machine readable form, or in any other form (but excluding software subject to DEFCON 91 for which the Authority is otherwise licensed).

c) 'Intellectual Property' includes patents, registered designs, design rights, topography rights, copyright, database rights and other rights in Information.

d) 'Article' means part or the whole of any article which the Contractor is required under the Contract to supply or in connection with which he is required under the Contract to carry out any service and any other article or part thereof to the same design as that article.

e) 'Repair and Maintenance' means activity to maintain Articles in an operable condition including:

i. maintenance of records of defects and reliability;

ii. the identification of replacements for Articles that become obsolete;

iii. the preparation and application of procedures and arrangements (including safety procedures) for removing Articles from and re-installing them in an operational system, and for handling, storing, transporting, packaging and labelling Articles;

iv. inspection and testing of Articles to check calibration and performance and to detect and identify faults;

v. dismantling Articles;

vi. preparation and application of repair schemes;

vii. reassembling Articles after repair, or incorporation of modifications, including the incorporation of replacement or new parts;

viii. testing and calibrating of Articles prior to, during or after re-assembly and after reinstallation in an operational system;

ix. reworking or reconditioning of Articles;

but excluding redesign or manufacture of any replacement or new parts, or the design of any modification.

f) 'for the Services of the United Kingdom Government' means anything done, in relation to Articles owned or used by the Authority, under the authority of, or to the order of, a Minister of the Crown in pursuance of authority vested in the Minister by Parliament.

Ownership

2. All Intellectual Property Rights in the Information subject to this Condition shall, subject to any rights of the Crown or any third party and to the terms of this Condition, belong to the Contractor.

Rights of Use

3. Subject to the provisions of this Condition and to the rights of third parties the Authority and any other United Kingdom Government Department shall have, during the period of the Contract and at all times thereafter, the right, anywhere in the world for the Services of the United Kingdom Government, to copy, in whole or in part, and use any Information to which this Condition applies:

Monitoring and Evaluation

a) to monitor work under the Contract and to inspect, test and evaluate the delivered Information and Articles;

In Service Support

b) to carry out Maintenance and Repair of Articles owned or in use by the Authority;

Jigs, Tools & Test Equipment

c) to design, develop and produce jigs, tools and test equipment for the in-service support of Articles;

Disposal of Articles

d) to dismantle, scrap or otherwise destroy any Articles;

Operation

e) to operate Articles.

Sales

4. If the Authority sells, hires, leases or otherwise disposes of any Article, the Authority may supply relevant user handbooks and maintainer information supplied under the Contract (or copies thereof) to the recipient and permit the recipient to copy and use such information for operation and maintenance of any such Article.

Conditions of Use

5. The rights set out in Clauses 4 and 5 of this Condition may be exercised by the Authority itself, any other United Kingdom Government Department or any agent acting on behalf of, or a contractor in pursuance of a contract with, the Authority or any such Department.

6. The rights granted to the Authority, and to any other United Kingdom Government Department, under this Condition are additional to any rights under any other contract. The rights include the right to copy and to issue any Information the subject of this Condition as necessary to prospective tenderers for the purposes of establishing their interest in tendering and of preparing tenders for anything to be done or proposed to be done pursuant to Clause 4.

7. Except as provided in Clauses 9 and 10 below or otherwise provided in the Contract, the Contractor shall not be entitled to receive any royalty or other payment in respect of the exercise of the rights granted under Clauses 4 or 5 of this Condition notwithstanding the existence of any Intellectual Property owned or controlled by the Contractor covering the Articles.

8. Subject to the rights of the Crown arising otherwise than under this Condition and provided that the Contractor has met in a timely manner any obligations included in the Contract to inform the Authority of the existence of any relevant United Kingdom patent or registered design, the Contractor shall be entitled to claim payment under the provisions of Sections 55-59 of the Patents Act 1977 or the First Schedule to the Registered Designs Act 1949 in respect of any patented invention or registered design owned or controlled by the Contractor and used in the exercise of the rights granted under Clauses 4 and 5 of this Condition. The terms to be agreed or settled for the use of any such patented invention or registered design shall not include payment of compensation under Section 57A of the Patents Act 1977 or paragraph 2A of the First Schedule to the Registered

Designs Act 1949 in respect of any invention or design covering the Articles, or described in any Information, that is deliverable under the Contract and is subject to this Condition.

9. Nothing in Clauses 8 and 9 of this Condition shall affect the rights of the Contractor in or grant to the Authority or any other United Kingdom Government Department any rights in, any Intellectual Property not covering the Articles.

Contracted Repair and Maintenance

10. In the event that the Contract does not provide for repair, reworking or reconditioning of Articles involving Information other than that used for routine servicing, and where an order is to be placed for the conduct of such repair, reworking or reconditioning outside an establishment or depot of the Authority, the Authority undertakes to invite the Contractor to tender provided that he is still eligible to perform such work for the Authority.

Liability

11. In the event that Information to which this Condition applies is used by or for the Authority otherwise than for the purpose for which the Information was supplied in accordance with the relevant Contract Data Requirement, the Contractor shall have no liability whatsoever for any direct or indirect consequences, including losses, damages or injuries caused to the Authority or any third party, arising from its use.

Release of Information and Confidentiality

12. The Authority shall ensure that Information released under this Condition to any third party is limited to that necessary for the task on which the third party is engaged.

13. All Information which is provided to the Authority subject to this Condition is disclosed in confidence and shall only be copied, disclosed and used in accordance with the provisions of this Condition. The Authority shall ensure that all disclosures of Information to any third party shall be under express conditions of confidentiality between the Authority and the third party, and shall procure at the request of the Contractor, a direct confidentiality agreement in the form of DEFFORM 94.

Clarification of Information

14. At the request of the Authority, or any other United Kingdom Government Department, at any time during the period for which the Contractor is required by this or any subsequent contract to retain the Information the Contractor shall subject to the availability of resources and within the United Kingdom, provide assistance to the Authority, the other Department or their agents or contractors in exercising the rights granted under this Condition. Such assistance shall be limited to that required for a third party of similar skill to the Contractor in the relevant area of technology to interpret any Information supplied under the terms of this Condition. The Contractor shall be entitled to payment by the Authority or other

United Kingdom Government Department on fair and reasonable terms for such assistance provided.

Marking

15. Any Information supplied subject to this Condition may be marked by the Contractor with a copyright and/or other restrictive legend provided that the legend acknowledges the Authority's rights under this Condition. Any such marking shall be perpetuated in any copies of the Information made by the Authority or any other United Kingdom Government Department or its agents or contractors.

Interpretation

16. The Clause headings in this Condition are for convenience only and shall not affect the interpretation of the Condition.

17. This Condition shall constitute an agreement to the contrary for the purposes of Section 48(5) of the Copyright, Designs, and Patents Act 1988.

DEFCON 19 – Free User, Maintenance and Supply of Drawings (edition 01/76)

The Contractor agrees that:

a) In consideration of the purchase by the Authority of the Article covered by this Contract, the Article or any part of it may be reproduced with or without modifications for the service of Her Majesty in any part of the world to the order of any Department of Her Majesty's Government and of the Governments of any of Her Majesty's Dominions, Colonies, Protectorates, Protected or Mandated Territories and that in so far as such reproduction may involve the user of any invention the subject of Letters Patent or the like protection or the infringement of any registered design or similar right owned or controlled by the Contractor no payment will be claimed by the Contractor or permitted by him to be claimed in respect thereof: and that the Authority may for the purposes of such reproduction by himself or any Government Department as aforesaid or by any contractors to the order of the Authority or any such Department make and allow to be made free user of all instructions, specifications and drawings of the Article which may have been supplied to him by the Contractor as the Authority in his discretion shall think fit.

b) During the continuance of this Contract and for a period of not less than two years after the completion of the Contract, the Contractor shall maintain at his works the drawings, specifications and manufacturing data relating to the work performed under the Contract.

c) The Authority shall have the right to require the Contractor from time to time to furnish to the Authority, and/or to other contractors with whom orders for the Article may from time to time be placed by the Authority, copies of all drawings, specifications and manufacturing data in the possession of the Contractor necessary for production of the Articles, a reasonable charge for such services based on their cost to be borne by the Authority. The drawings shall be fully dimensioned and shall state the permissible manufacturing tolerances, material, finish etc., for each part.

DEFCON 21 – Retention of Records (edition 10/04)

Application 

1. This Condition applies to deliverable Information identified in a Contract Data

Requirement as being subject to DEFCON 21.

Definitions

2. For the purpose of this Condition, the following definitions apply:

a) 'Contract Data Requirement' means a data requirement referred to in the Schedule of Requirements the format and content of which is set out or referenced in DEFFORM 315.

b) 'Information' means technical data relating to Articles, processes or materials whether in human readable form or in machine readable form, or in any other form (but excluding software subject to DEFCON 91 or for which the Authority is otherwise licensed).

c) 'Intellectual Property' includes patents, registered designs, design rights, topography rights, copyright, database rights and any other rights in Information.

Maintenance of Control Copy

3. During the period of the Contract and thereafter for not less than two years, or such other period as may be specified in the Contract:

a) the Contractor shall maintain at least one copy (hereinafter called the 'Control Copy') of all deliverable Information to which this Condition applies;

b) the Control Copy shall be maintained in media and formats agreed to by the Authority, and it shall not be altered by the Contractor in any way which changes the build standard except as authorised in writing by the Authority. The Control Copy shall be deemed to be the property of the Authority, and the Authority may take possession of it notwithstanding any administration, receivership, winding-up or liquidation of the Contractor or any transfer of its assets to any third party; and

c) copies of Information held on the Control Copy shall be supplied as required from time to time by the Authority at the Authority's expense.

4. If the Contractor enters into another contract with the Authority regarding

maintenance of the Control Copy, the Contractor's obligation under Clause 3 of this Condition shall be governed by that contract at the end of the period referred to in Clause 3 of this Condition. Otherwise he may destroy or amend the Control Copy as he sees fit, but before destroying the Control Copy he shall offer to supply it to the Authority and give the Authority 60 days to request such supply.

Intellectual Property

5. Nothing in this Condition shall affect the ownership of, or user rights in, any Intellectual Property.

DEFCON 595 – Automatic Test Equipment Data Requirements (edition 03/19)

1. The test data shall normally be contained within the test specification written to the revised DEF STAN 00-013 format. This format separates the test specification into 3 sections:

a) The Production Acceptance Test Specification

b) The Production Test Schedule (PTS).

c) The Maintenance Test Specification (MTS).

2. The PTS and MTS sections will each contain 6 standard parts:

a) PART 1 Description and design parameters

b) PART 2 Test Equipment and power supplies.(Manual)

c) PART 3 Tests (Manual)

d) PART 4 Diagrams, drawings, tapes, software and hard copy. The test language

used in the preparation of the test programme shall be agreed by the Authority. The term ‘software’ shall also include any executive software used to prepare the test programme. Where the contractor uses ATE, PART 4 should also include descriptions of interface units and adaptors.

e) PART 5 Test Equipment and power supplies (ATE)

f) PART 6 Tests (ATE)

3. The Contractor should note that the framework of the DEF STAN 00-013 Specification format would normally embody the following test-related information, which the Authority would expect as a minimum contractual requirement.

a) Precise functional description and build standard of the Unit Under Test (UUT)

b) Test Specifications, as specified above to the DEF STAN

c) Component lay-out diagram

d) Component schedule or parts list including precise descriptions of special components such as custom integrated circuits, uncommitted logic arrays (ULA), hybrid devices, full memory maps of memory elements such as PROMS together with any unique pattern sensitisation error detection requirements for RAMs etc.

e) Logic diagram

f) Circuit diagram

g) UUT connector(s)

i) Pin identification of services

ii) Mechanical details

h) Special ancillary equipment, e.g. dummy loads, simulators etc.

i) Special supply requirements, e.g. current, voltage

j) Special signal requirements, e.g. frequency, combinational patterns

k) Special handling instructions for the UUT, e.g.

i) Physical : weight, size

ii) Electronic: EMC, static, etc.

iii) Health and Safety aspects.

DEFCON 611 – Issued Property (edition 02/16)

General

1. All Issued Property shall remain the property of the Authority. It shall be used in the execution of the Contract and for no other purpose, without the prior approval in writing of the Authority.

2. Neither the Contractor, nor any subcontractor, nor any other person, shall have a lien on Issued Property, for any sum due to the Contractor, subcontractor or other person, and the Contractor shall take all such steps as may be necessary to ensure that the title of the Authority, and the exclusion of any such lien, are brought to the notice of all subcontractors and other persons dealing with any Issued Property.

Receipt

3. Subject to Clauses 4 and 7 below, within 14 days of receipt of Issued Property, or such other longer period as may be specified in the Contract, the Contractor shall:

a) check the Issued Property to verify that it corresponds with the Issued Property specified in the Contract;

b) conduct a reasonable visual inspection; and

c) conduct any additional inspection and testing as may be necessary and practicable to check that the Issued Property is not defective or deficient for the purpose for which it has been provided;

4. and notify the Authority of any defects, deficiencies or discrepancies discovered.

5. Where Issued Property is packaged it shall not be unpacked earlier than is necessary. The period identified at Clause 3 above shall count from the date on which packages are opened.

6. The Authority shall within a reasonable time after receipt of any notice under clause 3 of this Condition replace, re-issue or authorise repair of Issued Property agreed to be defective or deficient and, if appropriate, the Authority shall revise the Contract Price, delivery schedule or both. If appropriate, it shall also issue written instructions for the return or disposal of the defective or deficient Issued Property.

7. In the event that the Authority fails to provide, replace, or authorise repair of defective or deficient Issued Property within a reasonable time of receipt of a notice in accordance with Clause 3, fair and reasonable revisions of the Contract Price, delivery schedule or both shall be made as may be appropriate provided that the Contractor has taken all reasonable measures to mitigate the consequences of any such delay.

8. Clauses 3 - 6 do not apply in the following circumstances:

a) where Issued Property is issued for the purpose of repair, overhaul, conversion or other work to be performed on the Issued Property, inspection of such property shall be as specified in the Contract;

b) where the Contractor can show that the Issued Property cannot be fully tested until it has been integrated with other items, inspection of such property shall be as specified in the Contract;

c) where Special Jigs and Tools etc. become Issued Property under DEFCON 23.

Custody

9. Subject to Clause 11 below and any limitation or exclusion of liability as may be specified in the Contract, the Contractor shall be responsible for the safe custody and due return of Issued Property, whether or not incorporated into the Articles, and shall be responsible for all loss or damage thereto, until re-delivered in accordance with the Authority's instructions or until the expiry of the period specified in Clause 14.

10. The Contractor shall be responsible for such calibration and maintenance of the Issued Property as is specified in the Contract.

11. If requested, the Authority, within a reasonable time, and where practicable before delivery of the Issued Property, shall notify the Contractor of the value of the Issued Property.

12. The Contractor shall not be liable in respect of:

a) defects or deficiencies notified to the Authority in accordance with Clause 3 of this Condition or latent defects which the Contractor can show could not reasonably have been discovered by means of the activities described at Clause 3 of this Condition;

b) fair wear and tear in Issued Property resulting from its normal and proper use in the execution of the Contract (except insofar as the deterioration is contributed to by any misuse, lack of care or want of maintenance by the Contractor);

c) Issued Property rendered unserviceable as a direct result of ordinary performance of the Contract;

d) any loss or damage to Issued Property arising from:

i. aircraft or other aerial devices or objects dropped from them, including pressure waves caused by aircraft or such devices whether travelling at sonic or supersonic speeds;

ii. ionising radiation or contamination by radioactivity from any nuclear fuel or from nuclear waste from the combustion of nuclear fuel;

iii. the radioactive, toxic, explosive or other hazardous properties of any nuclear assembly or nuclear component thereof;

iv. riot, civil commotion, civil war, rebellion, revolution, insurrection, military or usurped power or acts of the Queen's enemies.

13. Accounting and Return of Issued Property

14. The Contractor shall:

a) open and maintain a Public Store Account (PSA) in accordance with DEF STAN 05-099.

b) ensure that all property of the Authority recorded in the PSA, including but not limited to Issued Property, is available for inspection by the Authority at any reasonable time;

c) on being given two months notice or such other period as has been stated in the Contract permit, and co-operate with, the Authority to conduct audits of the property of the Authority recorded in the PSA in a manner to be determined by the Authority; where the Authority has reasonable grounds to believe that the property of the Authority has not been used in accordance with the terms of issue then these audits may be conducted without notice.

15. Once title in Special Jigs, Tools etc has passed to the Authority in accordance with Clause 6 of DEFCON 23 the Contractor shall record that equipment in the PSA in accordance with DEF STAN 05-099.

16. At Contract completion the Contractor shall forward a list of Issued Property still held to the Authority's Commercial Officer named in the Contract. Return or disposal of such Issued Property will be as specified in the Contract, or as instructed by the Authority at Contract completion. If no disposal instructions are specified in the Contract the Authority shall provide such instructions within two months of the Contractor's written request to do so.

DEFCON 624 – Use of Asbestos (edition 11/17)

Definitions

1. “Asbestos” shall have the same meaning as “asbestos” defined in Regulation 2 of the Control of Asbestos Regulations 2012 (COAR).

Prohibition of Asbestos

2. Subject to Clauses 4 and 5 below, no asbestos of any type shall be incorporated into any Articles (as defined in DEFCON 501) or other material to be supplied under the Contract.

Notification

3. The Contractor shall notify the Authority in writing as soon as they become aware that Asbestos may be incorporated in Articles or other materials to be supplied or processed during performance of the Contract.

Exemption

4. The Secretary of State may issue a Defence Exemption Certificate under the REACH Enforcement Regulations 2008 (the Regulations) exempting the Contractor from parts of the Regulations. The Contractor may incorporate Asbestos into Articles and / or material supplied, or use or process it in the performance of services under the Contract in accordance with the conditions set out in the Certificate.

5. If at any stage during the lifetime of the Contract, an alternative substance becomes available, the Contractor shall bring this to the attention of the Authority immediately, by notice in writing. The Authority shall then determine, in consultation with the Contractor and the Health and Safety Executive where appropriate, whether the substance would be suitable for incorporation into any Articles or material which have yet to be supplied under the Contract. The Authority may require the Contractor to suspend any further production of such Articles or material or delivery of services, pending such determination, thereby relieving the Contractor (for the time being) of any contractual obligations to provide such Articles, material or services. In the event that the Authority determines that the alternative substance would be suitable for incorporation into such Articles or material or in the performance of services in lieu of Asbestos, the Authority may vary its requirements in the light of any such determination.

6. If, at any stage during the lifetime of the Contract, the Secretary of State issues a further certificate which varies or revokes any Defence Exemption Certificate granted in accordance with the Regulations, the effect of which is that any further supply of the Articles or delivery of services under the Contract would be prohibited by the Regulations, the Contractor shall, on becoming aware of the further certificate, immediately refrain from incorporating Asbestos into any such Articles or performing the service and shall provide the Authority with written confirmation of this within forty-eight hours. The Authority reserves the right to vary its requirements in the light of any such decision.

Where the Contract is for the provision of a service, the Contractor shall obtain from the Health and Safety Executive or the Secretary of State for Defence as appropriate, an exemption from the requirements of the COAR under Regulation 29 or 30 where an exemption is necessary for performance of the contract.

DEFCON 630 – Frameworks Agreements (edition 11/17)

Definitions

1. In this Condition:

a. “Framework Agreement” means an agreement or other arrangement between the Authority or the Authority and one or more other contracting authorities, and one or more contractors that establishes the terms (in particular the terms as to price and, where appropriate, quantity) under which the contractor(s) will enter into one or more contracts with the Authority in the period during which the Framework Agreement applies.

b. “Authorised Demander” means the person(s) authorised by the Authority to place orders or tasks being the person(s) listed in the Framework Agreement.

Standing Offer

2. In consideration for the payment of the sum of £1 (one pound) by the Authority to the Contractor(s), the Contractor(s) shall not for the duration of the Framework Agreement withdraw from or amend in any way the standing offers contained in the Framework Agreement except by agreement in accordance with DEFCON 503.

Duration Period

3. The duration period of this Framework Agreement was stated in the Contract Notice and shall start from the date that the Framework Agreement entered into force. This period, shall be the period in which Contractor Deliverables may be ordered and / or tasks authorised by the Authority under the Framework Agreement. The fulfilment of such orders or tasks may take place after the end of the duration period in accordance with the terms of the orders or tasks.

Estimated Quantities

4. Where applicable, the quantities referred to in the Schedule of Requirements (SOR) are estimates only. The Authority may order less than the estimated quantities and shall not be bound to place orders or tasks for any of the Contractor Deliverables referred to in the SOR. The Authority shall not be bound to accept or pay for any Contractor deliverables other than those actually ordered and / or authorised under the terms of the Framework Agreement.

Alternative Sourcing of Contractor Deliverables

5. The Contractor(s) accept that, subject to the Authority having necessary rights, the Authority has the right to award contracts separate from this Framework Agreement for any or all of the Contractor Deliverables listed in the SOR during the period of the Framework Agreement.

Orders or Tasks (Contracts) for Contractor Deliverables placed or awarded under the Framework Agreement

6. A Contract for the Contractor Deliverables shall only be created when either the Authorised Demander(s) places an order for each requirement, communicating an unqualified acceptance of the Contractor’s standing offer or when the Contractor communicates its unqualified acceptance to the Authority for any tasks awarded by the Authorised Demander(s) under the Framework Agreement by the means specified in the Framework Agreement.

7. Where the Framework Agreement does not specify the means by which the Authority will place orders and / or award tasks (contracts) under the Framework Agreement, the Authority will comply with:

a. the procedures for the award of contracts set out at Regulation 20 of the Defence and Security Public Contracts Regulations (DSPCR) 2011 or any successor, where applicable;

b. the procedures for the award of contracts set out at Regulation 33 of the Public Contracts Regulations (PCR) 2015 or any successor, where applicable; or

c. if the PCR and DSPCR do not apply, the principles of non-discrimination and equal treatment for any Contractor party to the Framework Agreement subject to any essential security measures that the Authority may adopt under Article 346 Treaty on the Functioning of the European Union.

8. Occasionally, and subject to the agreement of both parties to the Framework Agreement, an order or task may contain specific terms or conditions additional to those contained in the Framework Agreement or which are at variance to those contained in the Framework Agreement.

9. The order or task shall expressly reference the Framework Agreement, and shall be in the format specified in the Framework Agreement.

10. The Contractor shall deliver the Contractor Deliverables within the times specified in the Framework Agreement or as otherwise agreed between the parties in accordance with the provisions of the Framework Agreement. If it becomes obvious that the Contractor Deliverables will not be delivered within the specified timescale, the Contractor shall immediately notify the Authority of the cause of the delay together with a forecast delivery date. Such information shall be supplied without prejudice to the Authority’s rights under the Framework Agreement.

11. In the event that the Authority agrees to a revised delivery date it shall immediately issue an amendment to the applicable order in accordance with the provisions of DEFCON 503.

12. All correspondence issued by the Contractor shall be directed to the addressee specified in the Framework Agreement or, if no addressee is specified, to the project manager, equipment support manager or project team leader named in the DEFFORM 111 appended to the Framework Agreement. In each case a copy shall be sent to the applicable commercial officer.

13. The Contractor shall either accept or reject an order or task within the period specified in the Framework Agreement or, if no period is specified in the Framework Agreement, within ten business days.

14. Where an order or task has been rejected by the Contractor, the Contractor shall specify in writing the reason for the rejection.

15. Each order or task issued by the Authority and each quotation, order, task acceptance and rejection issued by the Contractor shall be issued in the manner specified in the Framework Agreement.

DEFCON 637 – Defect Investigation and Liability (edition 05/17)

1. The procedure for the reporting, investigation and rectification of all defects whether or not they relate to design, software or manufacturing shall be as agreed between the Contractor and the Authority.

2. Where it is established that, pursuant to the Contract or any other contract relating to the Contractor Deliverables, the Contractor bears the liability for any of the costs of investigating, repairing or rectifying a defect, the costs of any such work undertaken by the Contractor shall be borne by the Contractor.

3. If liability for the defect is in dispute, the Contractor shall separately identify and record all related costs.

4. Any Contractor Deliverable, and work thereon, which after examination is required to be rectified/repaired at the Authority's or Contractor's expense, (or if liability is in dispute), is to be notified to the Integrated Project Team (IPT) Project Manager or Equipment Support Manager, prior to any work being put in hand, or transfer to any other contract placed by the Authority, e.g. for repair, overhaul and/or modification.

5. The Contractor shall submit to the Commercial Staff a tasks list, in duplicate, countersigned by the Project Manager/Equipment Support Manager, of the Contractor Deliverables or work which have been investigated/rectified. The list shall be submitted in accordance with the timescales laid down in the Contract and if none is specified within four weeks of completion of all work. The list shall include:

a. the description, including, where appropriate, the Stores Reference Number and Serial Number of all Contractor Deliverables or work investigated;

b. the description of all other tasks (e.g. design of modification, amendments of drawings);

c. against each Item, whether liability has been accepted by the Authority or the Contractor, or is still to be determined, quoting dates and references of relevant correspondence;

d. against each Item, the Contract Number and Item Number against which repair, overhaul and/or modification of the Contractor Deliverables has been or will be carried out;

e. where liability rests with the Contractor or where overhaul, repair or modification has already been completed for any item, the Unique Order Identifier generated by the Contracting, Purchasing and Finance (CP&F) electronic procurement tool.

DEFCON 660 – OFFICIAL-SENSITIVE Security Requirements (edition 12/15)

1. In this condition “Information” means information recorded in any form disclosed or created in connection with the Contract.

2. The Contractor shall protect all Information relating to the aspects designated OFFICIAL-SENSITIVE as identified in the security aspects letter annexed to the Contract, in accordance with the official security conditions contained in the contract or annexed to the Security Aspects Letter.

3. The Contractor shall include the requirements and obligations set out in clause 2 in any sub-contract placed in connection with or for the purposes of the Contract which requires disclosure of OFFICIAL-SENSITIVE Information to the subcontractor or under which any Information relating to aspects designated as OFFICIAL-SENSITIVE is created by the subcontractor. The Contractor shall also include in the sub-contract a requirement for the subcontractor to flow the requirements of this clause to its subcontractors and through all levels of the supply chain to the lowest level where any OFFICIAL-SENSITIVE Information is handled.

DEFCON 76 – Contractor’s Personnel at Government Establishments.  
Definitions 
1. Reference in this Condition to: 

a) 'Government Establishment' or 'site' shall be deemed to include any of Her Majesty's Ships or Vessels and Service Stations; 

b) 'Officer in Charge' shall be deemed to include Officers Commanding Service Stations, Ships' Masters or Senior Officers, and Heads of Government Establishments; and 

c) 'Contractor's Representative(s)' shall be deemed to include the Contractor's employees, agents and subcontractors.
General 
2. The following general provisions apply: 

a) The Officer in Charge shall provide such available administrative and technical facilities for the Contractor's Representatives employed at Government Establishments for the purpose of the Contract as may be necessary for the effective and economical discharge of work under the 

Contract. These facilities will be provided free of charge unless otherwise stated in the Contract. The status to be accorded to the Contractor's Representatives for messing purposes will be at the discretion of the Officer in Charge. 

b) Any land or premises (including temporary buildings) made available to the Contractor by the Authority in connection with the Contract shall be made available to the Contractor free of charge, unless otherwise stated in the Contract, and shall be used by the Contractor solely for the purposes of performing the Contract. The Contractor shall have the use of such land or premises as licensee and shall 

vacate the same upon completion of the Contract. Any utilities required by the Contractor shall be subject to the charges set out in the Contract. 

c) The Contractor shall have no claim against the Authority for any additional cost or delay occasioned by the closure for holidays of Government Establishments, where this is made known to him prior to entering into the Contract. 

Liability In Respect Of Damage to Government Property 
3. Without prejudice to the provisions of DEFCON 611(SC1) (Issued Property) and of SC1, Conditions of Contract, Clause 10b, where those conditions form part of the Contract, the Contractor shall, except as otherwise provided for in the Contract, make good or, at the option of the Authority, pay compensation for all damage occurring to any Government Property, which includes land or buildings, occasioned by the Contractor, or by any of his Representatives, arising from his or their presence on a Government Establishment in connection with the Contract, provided that this Condition shall not apply to the extent that the Contractor is able to show that any such damage was not caused or contributed to by any circumstances within his or their reasonable control. 

4. The total liability of the Contractor under Clause 3 herein shall be subject to any limitation specified in the Contract. 

Contractor's Property 
5. All property of the Contractor and his Representatives shall be at the risk of the Contractor whilst it is on any Government Establishment, and the Authority shall accept no liability for any loss or damage howsoever occurring thereto or caused thereby, except as follows: 

a) where any such loss or damage was caused or contributed to by any act, neglect or default of any Government Servant, agent or contractor then the Authority shall accept liability therefor to the extent to which such loss or damage is so caused or contributed to as aforesaid; and 

b) where any property of the Contractor has been taken on charge by the Officer in Charge, and a proper receipt has been given therefor, then the Authority shall be liable for any loss or damage occurring to that property while held on such charge as aforesaid. 

Contractor's Representatives 
6. The Contractor shall submit in writing to the Authority for approval, initially and as necessary from time to time, a list of those of his Representatives who may need to enter a Government Establishment for the purpose of, or in connection with, work under the Contract, giving such particulars as the Authority may require, including full details of birthplace and parentage of any such Representative who: 

a) was not born in the United Kingdom; or 

b) if he was born in the United Kingdom, was born of parents either or both of whom were not born in the United Kingdom. 

7. The Authority shall issue passes for those Representatives who are approved by it in accordance with Clause 6 herein for admission to a Government Establishment and a Representative shall not be admitted unless in possession of such a pass. Passes shall remain the property of the Authority and shall be surrendered on demand or on completion of the work. 

8. Notwithstanding the provisions of Clauses 6 and 7 hereof if, in the opinion of the Authority, any Representative of the Contractor shall misconduct himself, or it shall not be in the public interest for any person to be employed or engaged by the Contractor, the Contractor shall remove such person without delay on being required to do so and shall cause the work to be performed by such other person as may be necessary. 

9. The decision of the Authority upon any matter arising under Clauses 6 to 8 inclusive shall be final and conclusive. 

Observance Of Regulations 
10. The following provisions apply: 

a) The Contractor shall ensure that his Representatives have the necessary probity (by undertaking the Government’s Baseline Personnel Security Standard) and, where applicable, are cleared to the appropriate level of security when employed within the boundaries of a Government Establishment. 

b) Where the Contractor requires information on the Government’s Baseline Personnel Security Standard (the Standard) or security clearance for his Representatives or is not in possession of the relevant rules, regulations or requires guidance on them, he shall apply in the first instance to the Project Manager/Equipment Support Manager. 

c) On request, the Contractor shall be able to demonstrate to the Authority that the Contractor’s processes to assure compliance with the standard have been carried out satisfactorily. Where that assurance is not already in place, the Contractor shall permit the Authority to inspect the processes being applied by the Contractor to comply with the Standard. 

d) The Contractor shall comply and shall ensure that his Representatives comply with the rules, regulations and requirements that are in force whilst at that Establishment which shall be provided by the Authority on request. 

e) When on board ship, compliance with the rules, regulations, and requirements shall be in accordance with the Ship's Regulations as interpreted by the Officer in Charge. Details of those rules, regulations and requirements shall be provided on request by the Officer in Charge. 

Transport Overseas 
11. Where the Contractor's Representatives are required by the Contract to join or visit a Government Establishment overseas, transport between the United Kingdom and the place of duty (but excluding transport within the United Kingdom) shall be provided free of charge by the Authority whenever possible, normally by Royal Air Force or by MOD chartered aircraft. The Contractor shall make such arrangements through the Project Manager/Equipment Support Manager named for this purpose in the Contract. When such transport is not available within a reasonable time, or in circumstances where the Contractor wishes his Representatives to accompany materiel for installation which he is to arrange to be delivered, the Contractor shall make his own transport arrangements. The Authority shall reimburse the Contractor's costs for such transport of his Representatives on presentation of evidence supporting the use of alternative transport and of the costs involved. Transport of the Contractor's Representatives locally overseas which is necessary for the purposes of the Contract shall be provided wherever possible by the Authority and, where so provided, will be free of charge. 

Medical Treatment Overseas 
12. Out-patient medical treatment given to the Contractor's Representatives by a Service Medical Officer or other Government Medical Officer at a Government Establishment overseas shall be free of charge. Treatment in a Service hospital or medical centre, dental treatment, the provision of dentures or spectacles, conveyance to and from a hospital, medical centre or surgery not within the Establishment, and transportation of the Contractor's Representatives back to the United Kingdom, or elsewhere, for medical reasons, shall be charged to the Contractor at the appropriate local rate.

Injuries, Disease And Dangerous Occurrences 
13. The Contractor shall report any injury, disease or dangerous occurrence at any Government Establishment arising out of the performance of this Contract, which is required to be reported under the Reporting of Injuries, Diseases and Dangerous Occurrences Regulations 1995 (RIDDOR) to the Officer in Charge of the relevant Government Establishment. This would be in addition to any report, which the Contractor may be required to submit under RIDDOR to the relevant enforcing authority (e.g. Health and Safety Executive or Local Authority). 

Dependants Of Contractor's Representatives 
14. No assistance from public funds, and no messing facilities, accommodation or transport overseas shall be provided for dependants or members of the families of the Contractor's Representatives. Medical or necessary dental treatment may, however, be provided for dependants or members of families on repayment at current MOD rates. 

Provision Of Funds Overseas 
15. The Contractor shall, wherever possible, arrange for funds to be provided to his Representatives overseas through normal banking channels (e.g. by travellers cheques). If banking or other suitable facilities are not available, the Authority shall, upon request by the Contractor and subject to any reasonable limitation required by the Contractor, make arrangements for payments, converted at the prevailing rate of exchange (where applicable), to be made by the Establishment to which the Contractor's Representatives are attached. All such advances made by the Authority shall be recovered from the Contractor. 

Health And Safety Hazard Control 
16. Where the Contractor enters a Government Establishment for the purpose of performing work under the Contract: 

a) The Contractor shall notify the Officer in Charge or the site project liaison officer or overseeing officer nominated in the Contract of: 

i. any health and safety hazards associated with the work to be performed by him or any of his Representatives; 

ii. any foreseeable risks to the health and safety of all persons associated with such hazards; and 

iii. any precautions to be taken by him as well as any precautions which, in his opinion, ought to be taken by the Authority, in order to control such risks. 

b) The Authority shall notify the Contractor of: 

i. any health and safety hazards which may be encountered by the Contractor or any of his Representatives on the Government Establishment; 

ii. any foreseeable risks to the health and safety of the Contractor or any of his Representatives, associated with such hazards; and 

iii. any precautions to be taken by the Authority as well as any precautions which, in its opinion, ought to be taken by the Contractor, in order to control such risks. 

c) The Contractor shall notify his Representatives of and, where appropriate, provide adequate instruction in relation to: 

i. the hazards, risks and precautions notified by him to the Authority under sub-Clause 16.a); 

ii. the hazards, risks and precautions notified by the Authority to the Contractor under sub-Clause 

16.b); and 

iii. the precautions which, in his opinion, ought to be taken by his Representatives in order to control those risks. 

d) The Contractor shall provide the Officer in Charge or the site project liaison officer or overseeing officer nominated in the Contract with: 

i. copies of those sections of his own and, where appropriate, his Representatives' Safety Policies which are relevant to the risks notified under sub- Clause 16.a); 

ii. copies of any related risk assessments; and 

iii. copies of any notifications and instructions issued by him to his Representatives under sub- Clause 16.c). 

e) The Authority shall provide the Contractor with: 

i. copies of those sections of its own Safety Policies which are relevant to the risks notified under sub-Clause 16.b); 

ii. copies of any related risk assessments; and 

iii. copies of any notifications and instructions issued by it to its employees similar to those called for from the Contractor under sub-Clause 16.c).
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SCHEDULE OF REQUIREMENTS
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FOR 
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GENERAL SPECIFICATION

ELECTRICAL SERVICES MEDIUM TERM CONTRACT FOR BRITISH DEFENCE SINGAPORE SUPPORT UNIT
CONTRACT No: DIOCB1/206
Introduction
1 Background

1.1 The Ministry of Defence (MOD) is responsible for the formulation and execution of Defence Policy.  It is the central operational and administrative headquarters of the armed forces and the body that procures their equipment and services.

1.2 The MOD is committed to achieving and maintaining the highest standards of infrastructure management and maintenance consistent with good engineering practice and value for money (VfM).  Performance in this area ranks equally in importance with the other primary objectives of the MOD.

2 Scope

2.1 The Asset Register and information detailed in the Contract documents has been described in good faith, there may be some discrepancies as a result of continued work during the tender process.  The Contractor shall be fully responsible for the maintenance and repairs of similar assets located within the managed buildings or other areas, whether it has or has not been detailed correctly in the Contract, until it can be brought to the Authority’s attention.  Major plant items, additional floor area either as part of an existing building or new building and change in use will be subject to an addition/deletion procedure.  Minor changes are deemed to be included for maintenance within the Contract lump sum.

2.2 The Contractor is to be aware that a number of the assets on the site may have been under construction during the period of contract preparation. No commitment to carry out the works, either; fully, partially or by planned completion date; is implied or should be assumed by their inclusion within these documents.  Although the assets may have been included, details were not available, the Contractor will be responsible for all maintenance after handover to the Authority, whether included or not, until a contract change procedure is implemented.

2.3 This Contract covers work in connection with fuel storage and delivery, and as such the Contractor is to anticipate the movement of plant, vehicles and the like and obtain the relevant permission for access from the Authority.
2.4 All works are to be priced against the Singapore Schedules of Rates.
3 Implementation – Electrical Maintenance Measured Term Contract
3.1 The requirement is separated into two distinct packages of work and a mechanism for Additional Works requiring delivery over the tenure of Contract DIOCB1/206.  These works Packages do not exist independent of each other and the Authority expects collaboration in the provision of all Works undertaken in the delivery of this requirement. 
3.2 Delivery Package 1 – Estates Management Information
3.2.1 The contractor shall provide on-going development of all Management Information necessary for the running and improvement of the BDSSU estate including, but not limited to, the Forward Maintenance Register and Asset Register in accordance with Section D. 
3.3 Delivery Package 2 – Inspection and Maintenance Programme

3 The Contractor shall undertake all Inspection and Maintenance activities identified at Section E A against DIO Hard FM Standards & Tasks and any manufacturer’s guidance or handbooks.
3.4 Additional Works Services

3.4.1 The Contractor must supply percentage variations against the Singapore Schedule of Rates from which Additional Works Services will be ordered.  These prices are non-negotiable and will be used at the Authority’s discretion to order Services currently unforeseen as outlines at Section F.
Works Management

A.1
Estates Management Policy Statement (EMPS)

A1.1 The local Estate Management Policy; taking due account of statutory requirements, local requirements, requirements and advice required from Other Agencies; will be stated in the EMPS.  All works functions must comply with the standards agreed and recorded in the EMPS.

A.2
Defects Liability Period

A2.1 The MOD requires a standard Minimum Defect Liability Period (DLP) of 12 months for all New Works and any Electrical maintenance repairs that are carried out.  The Contractor is to inform the SOEFM of any Works Service for which he proposes to have a different DLP, before the works commence.

A.3
Legislation

3.1 The Contractor is to provide a comprehensive multi-disciplinary, planning, design, contracting, procurement and execution service for all programmed and non-programmed Works Services and Infrastructure Activities to achieve a timely and best VfM solution whilst taking account of operational requirements.

3.2 The Contractor is to comply with UK legislation. Specifically, the Contractor is to comply with the Health and Safety at Work Act 1974 (HASAWA) that provides the legal basis under which all other safety regulations are formed.  Mandatory regulations include but are not limited to: Construction (Design and Management) Regulations 2015. 

3.2.1 Construction (Design and Management) Regulations 2015.

3.2.2 Control of Substances Hazardous to Health (COSHH) Regulations 2002. 

3.2.3 Electricity at Work Regulations 1989.

3.2.4 Electricity, Safety, Quality and Continuity Regulations 2002. 

3.2.5 The Confined Spaces Regulations 1997. 

3.2.6 Work at Height Regulations 2005. 

3.2.7 Workplace (Health, Safety and Welfare) Regulations 1992. 

3.2.8 Chemicals (Hazard Information and Packaging) (CHIP) Regulations.

3.2.9 Management of Health and Safety at Work Regulations 1999.

3.2.10 BS 1139 Metal Scaffolding.

3.2.11 BS 7171 Specification for mobile elevating work platforms.
3.2.12 Crown Fire Standards.

3.2.13 JSP 375 MOD Health and Safety Handbook.
3.2.14 PUWER: 1998 Regulations.
3.2.15 LOLER 1998.

3.2.16 H&SWN 02/13.
3.2.17 Approved Code of Practice (ACOP) L8: 2000 
3.2.18 Approved Code of Practice (ACOP) L113 – safe use of lifting equipment.
3.2.19 BS 7671 Requirements for Electrical Installations. IET Wiring Regulations.
3.2.20 BS EN 60079 Explosive Atmospheres. 
3.2.21 Directive 94/9/EC, ATEX 95 Explosive Atmosphere Equipment.

3.2.22 Dangerous Substances and Explosive Atmospheres Regulations 2002 (DSEAR).

3.3 The Contractor will ensure that he/she, and all Sub-Contractors engaged by him/her, comply with all current and relevant Approved Codes of Practice (ACOP’s), the requirements of extant UK Government H&S Legislation and Policy, all relevant JSP’s and MOD Safe Systems of Work (SSoWs) including any amendments and subsequent updates.
3.4 The Contractor is assumed to accept that a commitment to work outside of the normal working hours may arise and is to be included within the Firm Price included in Schedule 9 – Pricing, as a result of:
3.4.1 Any tasks with frequency of daily or twice daily.
3.4.2 Emergency call—outs.
3.4.3 Urgent works.
3.4.4 The need to accommodate any agreed operational requirement of the Authority.
3.4.5 The need to rectify any failure to achieve an adequate level of operation, maintenance or repair.
B1 Management of Works Services

B1.1 The Contractor shall plan and execute Works Services.  This includes, but is not limited to:

B1.1.1 Planning, specifying, designing, managing and executing all Works Services and Ordered Works Services that have been approved by the SOEFM.

B1.1.2 Operating, maintaining and repairing systems and assets.

B1.1.3 Providing regular reports and specialist technical and professional advice on all EFM activities.

B1.1.4 Settling disputes arising from sub-contractors’ activities to the satisfaction of the Authority.

B1.1.5 Maintaining and operating a Quality Management System and keeping complete, comprehensive and accurate records of all Works Services undertaken.

B1.1.6 Attending siting and handover boards/meetings as appropriate.

B1.1.7 Undertaking appropriate Trend Analysis to ensure performance is not compromised and that VfM is provided through all EFM activities.  For example, the results of sampling should be monitored to identify any upward trends, allowing action to be taken before the approved discharge standards are exceeded.  PPM records should be reviewed for unexpected upward trends, e.g. the need to replace electrical equipment, etc. being more frequently than usual.

B1.1.8 Recovery action, to the satisfaction of the SOEFM, to be taken when financial or physical progress varies from the programme.

B1.1.9 Inviting the SOEFM to all meetings associated with the works.

B1.1.10 The Contractor shall prioritise the procurement process to achieve the quickest possible programme in accordance with the requirement for Urgent Estate Requirements (UER). The delivery of UER shall not be detrimental to the provision of other services.

B1.1.11 The Authority has the financial management processes to ensure allocated budgets are spent and or accounted for within the respective financial year.  Therefore, the Contractor shall ensure all Additional Works Services ordered are completed by the target date specified on the Task Order, unless specifically agreed with the SOEFM or WCO.

B1.1.12 Registered requirements may be declined by the SOEFM at any stage.  The Contractor shall bear all costs for unfunded Additional Work Services that are retired before the Task Order is approved.

B2 Management of Sub-contracts

B2.1 Pre-start meetings should be held between the Contractor and the sub-contractor. At this stage the Contractor will identify any security issues/constraints which may have an impact upon the performance of the Works Service.

B2.2 The Contractor is responsible for managing the sub-contract to ensure that it is completed within the agreed time-scale and cost, and to the standard specified.  He is also responsible for monitoring that, where practicable, all H&S and quality standards are complied with.

B2.3 The Contractor will be responsible for ensuring a satisfactory level of performance by his sub-contractors through site inspections, control and justification of variation orders, and regular contact with the SOEFM, or his nominated representative.

B2.4 The Contractor will hold site progress meetings for appropriate Works Services with sub-contractors, which the SOEFM and interested parties should be invited to attend.  Minutes of these meetings are to be produced by the Contractor and sent to the SOEFM within five working days of the meeting.

B2.5 The Contractor must ensure that his staff and sub-contractors are made aware that non-authorised Authority’s Representatives (Detailed in Schedule 3 – Contract Data Sheet) have no authority whatsoever to order variations to the agreed Works Services and that the Contractor will be held responsible for any unauthorised changes so actioned, bearing any costs involved.

B2.6 Planning Clearances

B2.6.1 The Contractor will consult with the SOEFM and any other relevant authorities to obtain the necessary planning clearances before construction.  The SOEFM will obtain the necessary approvals from local and statutory authorities such as EHT, Fire Officer and any other relevant bodies.

B3 Standard of Workmanship

B3.1 The Works or services delivered shall be executed in a workmanlike manner and to the satisfaction, in all respects, of the SOEFM.  Unsatisfactory workmanship shall be rectified or replaced as instructed by the SOEFM at the Contractor’s expense.  The Contractor shall, if required by the SOEFM, provide evidence of a workman’s competence.
B3.2 In the event that installations, proprietary equipment or control systems and the like require diagnostic or remedial action which is beyond the first-hand experience of the Contractor’s own staff, the Contractor shall obtain the services of the manufacturer’s service engineers (or other specialist(s) as may be necessary) entirely at his own expense for diagnostic advice for any one repair or equivalent replacement for remedial work. 
B3.3 The Contractor shall use reasonable skill and care to:
B3.3.1 Ensure that repairs and replacements shall not reduce the installations' performance capabilities.
B3.3.2 Effect the repairs and replacements using matching spares and materials wherever practical.
B3.3.3 Ensure wherever inspection or testing shows that the Works or Things are not in compliance with the Contract and measures (e.g. testing, opening up, experimental making good) are taken to help in establishing whether or not the work is acceptable, such measures will be at the expense of the Contractor.
B3.3.4 Ensure when materials, products and workmanship are not fully detailed or specified they are to be in accordance with relevant good engineering practice.
B4 Electrical Works

B4.1 Electrical works must have a completion certificate signed by the SOEFM and WCO or WSM once the works are complete.  All electrical works in non-hazardous areas must be conducted in accordance with the most recent edition or amendment of BS7671 IET Wiring Regulations.  Any Electrical Inspection and Testing in non-hazardous areas must be conducted in accordance with BS2391-52. Electrical works or Inspection and Testing in hazardous areas must be conducted in accordance with COMPEX 1 to 4.
B5 Access to the Site

B5.1 Due to the fact that the estate is a protected site, it is necessary for clearance to be gained prior to commencing works.  Permanent security passes can be applied for through the SOEFM and WSM and may be granted by the Installation Auxiliary Police Force (IAPF) which will give free movement around the sites.  Prior to these permanent passes being issued, additional time will be required to be factored into a working day to allow for staff to swap passes and then all contractor personnel must be escorted by a member of the BDSSU at all times.  Passes may be required and the Contractor should submit the details and ID of any technicians that will be working on the Contract within the Tender return.
B6 Use of the Site

B6.1 The Site shall not be used for any other purpose other than undertaking specific works.  The Contractor may erect the site office and storage compound in a location agreed with the Authority.  No storage of materials, parking of vehicles, temporary accommodation or any other use of areas beyond the boundaries shall be permitted.  Under no circumstances shall it be permissible for the Contractor to cause an obstruction to normal pedestrian or vehicular movements within the vicinity of the site.
B7 Restrictions to the Works

B7.1 The Works to be undertaken without interfering with the day to day running of the Authority’s operations within the area.
B7.2 Approvals – Where products or work are specified to be approved or the SOEFM or WSM instructs or requires that they are to be approved, the same must be supplied and executed to comply with all requirements.
B7.3 Prohibited Products – The Contractor shall not employ on or incorporate in the Works any of the following products and shall impose a like obligation upon all Sub-Contractor:
B7.3.1 Asbestos materials as described in the Asbestos Prohibitions Regulations 1985 and the Asbestos Products (Safety) Regulation 1985.
B7.3.2 Lead or any products containing lead for use in connection with drinking water.
B7.3.3 Materials that are generally composed of mineral fibres either manmade or naturally occurring which have a diameter of 3 microns or less and a length of 200 microns or less or which contain any fibres not scaled or otherwise stabilised to ensure that fibre migration is prevented.
B7.3.4 Other products or substances generally known to be deleterious to health and safety at the time of use or to the durability of the property in the particular circumstances in which they are being used.
B7.3.5 Air conditioning refrigerants R12 & R22 (all refrigerants used must be Montreal Protocol complaint).
B7.4 Existing Defects – Defects in existing construction/services shall be reported to the SOEFM or WSM without delay.  Obtain instructions before proceeding with work which may be covered up or otherwise hinder access to the defective construction, or to be rendered abortive by the carrying out of remedial work.     
B8 Security at Completion of Maintenance Works

B8.1 The Contractor is to leave the location secure with all access locked.  Account for all keys and hand over to the Authority’s representative with itemised schedule, retaining duplicate schedule signed by the SOEFM or WSM as a receipt.
B8.2 Any defects of workmanship, materials or non-compliance with the specifications or other irregularities which become apparent during tests shall be rectified by the Contractor, at his/her own expense, until the whole work is free from defects and in full working order to the complete satisfaction of the SOEFM.  
B9 Practical Completion

B9.1 The Contractor will ensure, by inspection, that Practical Completion has been achieved before a Works Service is offered for handover, and that all the necessary documentation is available for review and for future use.  For most Works Services this will include maintenance and operation manuals, as-built drawings and a Health & Safety File.

B9.2 The Contractor must also provide and/or ensure that the sub-contractor provides any training necessary for the operation and maintenance of the asset(s), by the end-users and maintenance operatives.

B9.3 The Contractor shall certify that the work has been completed correctly, by issuing a Certificate of Practical Completion to the SOEFM.  The Works Service will only be regarded as Work Complete (WC) when this certificate has been authorised by the SOEFM. 

B9.4 The Certificate of Practical Completion may contain a list of outstanding defects and deficiencies.  The Works Service will only be regarded as Work and Expenditure Complete (WEC) when these outstanding defects and deficiencies have been rectified and the full and final payments, including those for any retention monies, have been authorised by the SOEFM.

B10 Defects Liability Period Inspections

B10.1 The Authority must brief the Contractor about any defects liability period (DLP) that exist for any new or replacement assets when a Works Service is handed over.  Within one month before the end of the DLP, the Authority will carry out an end of warranty period inspection and update the records accordingly.

B10.2 The Authority shall inform the Contractor, in writing, of the results of his inspection and initiate and manage any follow up action required.  The Contractor is to ensure that all work identified during this inspection is completed within 30 days, or demonstrate that the work has been passed to a third party for completion.

B11 Service Reports

B11.1 The Contractor’s workers attending the works must report to the SOEFM or WSM immediately before and after each service.  They are to provide daily service reports on work carried out, including areas attended to and chemicals used to the SOEFM.  In addition, any abnormal events should be reported verbally to the SOEFM immediately with written confirmation to follow.
B11.2 A monthly detailed report comprising of the works carried out, any abnormal events, corrective actions and preventative actions embarked should be submitted to the SOEFM or WSM together with the monthly invoice payment.
B11.3 A thorough quality audit is to be performed by a qualified member of the management team at least twice a year to ensure that the quality of work of the teams stationed or assigned to BDSSU is meeting expectations.   
	Del No
	Core Deliverable
	Timeline

	1
	Carry out all inspection and maintenance required to ensure the estate remains compliant.
	As required

	2
	Prepare, publish, review and update the FMR
	Quarterly

	3
	Produce and update (as required) the Data Pack - submit report to SOEFM following any significant change. 
	Change + 14 days

	4
	Review Data Pack annually - submit report to SOEFM.
	Review + 14 days

	5
	Review Schedules B & C and publish the Site-Specific Schedules.
	Annually

	6
	Prepare, maintain and update (as necessary) the Asset Register - hard copy to SOEFM.
	On Request and at Contract End

	7
	Prepare, maintain and update (as necessary) the PPM Programmes - hard copy to SOEFM.
	Annually and on request

	8
	Issue Certificates of Practical Completion.
	As required

	9
	Carry out end of warranty period inspections and report results to SOEFM.
	End DLP - 1 month

	10
	Record and track all works services below and provide SOEFM or WCO with monthly report for trend analysis.
	Monthly

	11
	Return an outline programme for large value or complex works up to the SD$20k Additional Works cap.
	Receipt + 10 days

	12
	Provide (initially), maintain and operate an asset based computerised maintenance planning system.  Provide SOEFM with Monthly reports of operational records for trend analysis.
	Monthly

	13
	Produce and issue to SOEFM or WSM a Monthly Report.
	Month End – 2 days

	14
	Produce and issue to the Authority a Quarterly Report
	QRM  – 7 days

	15
	Produce and issue minutes of the QRM
	QRM + 10 days

	16
	Produce and publish an Annual Report.
	Calendar Year End - 7 days

	17
	Produce, maintain and update (as required) a Quality Plan - hard copy to SOEFM.
	Annually and after changes

	18
	Maintain a register of all CDM 2015 applicable works - status report to SOEFM.
	Monthly

	19
	Nominate sufficient and suitable personnel to undertake the duties of CDM 2015 Principal Designer and Principal Contractor - status report to SOEFM.
	Monthly

	20
	Develop and maintain COSHH Register - status report to SOEFM.
	Monthly

	21
	Review and revise COSHH Register.
	6 monthly


Core Deliverables


C1 Contractor Core Deliverables

C1.1 The following tables summarise the core services, documents required and approvals specified within this Requirements Document.  They do not purport to be a comprehensive list of all the duties and responsibilities of the Contractor which must be undertaken on a day-to-day basis in theatre.
C2 Authority Core Deliverables

C2.1 The table below summarises the Authority’s core deliverables within this Requirements Document.  It does not purport to be a comprehensive list of all the duties and responsibilities of the Authority that must be undertaken on a day-to-day basis in theatre.

	Del No
	Core Deliverable
	Timeline

	1
	Provide Contractor timely notice of Handover/Siting Boards through coordination of project forecast - inception to completion.
	Monthly

	2
	Review FMR and approve any changes.
	Quarterly

	3
	Formally review Site Specific Schedules.
	Quarterly

	4
	Undertake evaluation of Site-Specific Schedules.
	Annually

	5
	Review and approve PPM Programmes.
	Receipt + 1 month

	6
	Authorise Practical Completion (or otherwise) on submission of Certificates of Practical Completion.
	Receipt + 5 days

	7
	Process invoice-related documentation on presentation of valid AG 173 or 177.
	Receipt + 21 days

	8
	Provide unambiguous Statements of Requirement (SOR).
	As required

	9
	Monitor and report performance against Contract Core Deliverables and Additional Ordered Works.
	Monthly

	10
	Carry out routine auditing.
	Monthly

	11
	Undertake a 10% review of the Site-Specific Schedule tasks to verify Inspections and Reports.
	Monthly

	12
	Undertake a 2% review of the Site-Specific Schedule tasks to monitor compliance with PPM programme.
	Monthly

	13
	Organise and chair the MRMs.
	Monthly

	14
	Review all CDM 2015 appointments to ensure compliance with the Regulations.
	Annually


D1 Delivery Package 1 – Estates Management 

D1.1 The price of this requirement as outlined below, is to be Firm for each year of the Contract period as detailed at Schedule 2.1 – Pricing Document.  This will be payable at 4 week intervals, 13 times per annum.  

D2 Introduction

D2.1 The BDSSU estate requires development and maintenance of all Estates Management Information required to sustain a compliant site.  The Contractor should be actively involved in the development of these databases towards a comprehensive suite of documents, registers and systems able to be utilised in the continued management of the estate.

D2.2 Note:  The elements outlined below do not account for all data information involved in the delivery of this contract.  The Contractor is expected to develop these additional databases also, along with those prescribed below.
D3 Forward Maintenance Register (FMR)

D3.1 The FMR will be maintained by the Estate Facility Manager (EFM) and should be regarded as the database of all known and identified future Works Services.  It should list all outstanding Maintenance items and identified New Works, irrespective of their value, which should be categorised and programmed into appropriate years for implementation.  

D3.2 A database, in an agreed format, will be provided by the Contractor and be used to create the FMR.  The FMR will be regularly updated by the Contractor as Works Services are identified in the Site-Specific Schedules.  All entries should be reviewed for appropriateness and revised as necessary and be categorised and programmed into the appropriate time-scale for completion.

D3.3 The FMR is to include estimated costs (which are for planning purposes only and are not capable of acceptance), developed by the Contractor, which are to reflect the current-day value of the Works Service, regardless of which year the work is placed in the register.  Separate entries should be included for any additional individual Management and Design Fees required and it should be made clear if the costs, for the Works Services listed, include/exclude access, attendance, VAT etc.

D3.4 The FMR will be used by the EFM to determine what work should be carried out in a particular year; therefore, accuracy of this document is crucial to all programme planning.  

D3.5 The Contractor will maintain and update the FMR within 14 days of works being completed and / or as elements of work arise, thus ensuring that the register is appropriate and accurate.

D3.6 The SOEFM and EFM will be responsible for reviewing the FMR, undertaking trend analysis of the data and formally approving any changes to the FMR by exception on a quarterly basis. 
D4 Data Packs  

D4.1 There are Data Packs (facilities jackets) in existence, which are currently managed by the WSM and WCO. The Contractor is responsible for assisting with the updating of these Data Packs during the Term of the Contract.  The Contractor shall also update these Data Packs within 14 days of any significant change. A full review of the Data Packs shall be undertaken by the Contractor on the anniversary of the Contract. 
D5 Site Specific Schedules

D5.1 The Contractor shall review the tasks and frequencies listed in the Site-Specific Schedules and DIO Hard FM Standards & Tasks. The Site-Specific Schedules should be updated as necessary and formally reviewed on a quarterly basis by the SOEFM.  Any amendments made should be identified and recorded within one month.  

D5.2 The Contractor is to review the infrastructure on the site and, with reference to the combined Schedule (DE Spec 005), recommend to the SOEFM any additional local inspection or maintenance requirements for incorporation in the Site-Specific Schedules.
D6 Additional Services

D6.1 Missing or Incomplete Facility Management Records.   The Contractor will, where practical, obtain missing historical information and/or produce new documentation, to complete the Facility Management records.  Where historical information or records are unavailable or unobtainable the Contractor will provide a fully costed Option Study to the SOEFM to provide the information or documentation.

D6.2 Non-standard Requirements

D6.2.1 An inspection/examination of an asset or part of an asset, which is not included in the Site-Specific Schedules.

D6.2.2 Attendance not identified in DIO Hard FM Standards & Tasks and the Site-Specific Schedules

D7 Quality Management System (QMS)

D7.1 The Contractor is to install, operate and maintain their approved corporate QMS and any appropriate local procedures to take account of collaborative working in Singapore.  All aspects of the QMS must comply with ISO 9001:2015, and it should be used to control all work carried out by himself, his workforce and his sub-contractors.  It must also have the capability of auditing, monitoring and reporting on self-delivered works and those works outsourced to sub-contractors.

D7.2 Copies of the internal company quality audit programme(s) and the results of the audits should be issued to the Authority.  All elements of ISO 9001:2015 and QMS are to be audited to determine whether the various elements within the QMS are effective in achieving the stated quality objectives.  The frequency of audit is dependent upon the activity being carried out, with the programme and frequency agreed with the EFM.

D7.3 The Works Review of the Contract will include an audit of the actions of the Contractor to ensure that the appropriate requirements of ISO 9001:2015 and their QMS are being complied with.

D8 Plans

D8.1 Management Plans in draft and final versions are to be created and reviewed at a frequency agreed by the Authority.  As a minimum, the following plans are required within the first 6 months of the Contract:

D8.1.1 Quality Assurance Plan.

D8.1.2 Risk Management Plan.

D8.1.3 Contractor Business Continuity Plan.

D8.1.4 Waste Management and Implementation Plan.

D8.1.5 SHEF Plan.

D8.1.6 Sustainable Development Plan.

D8.1.7 Demobilisation Management Plan.

D9 Asset Register

D9.1 The Contractor will assist the SOEFM on updating and maintaining the Asset Register for the estate, which should list all infrastructure assets down to level 4 at all sites, both fixed and portable.  It should contain sufficient information to identify fully the asset, together with its known history.  All Asset referencing will be in accordance with DIO Specification 024 – Referencing MOD Land and Property Features.

D9.2 Additions and Deletions to the Asset Register, post Contract award, will be priced using the Schedule of Rates and the BofQ included in Section F – Additional Works Services.  For each type of miscellaneous infrastructure item the Contractor shall provide an all-inclusive rate for a 4-week period for Delivery Packages 2, which will accurately reflect the increased or decreased management effort and work load.  The Contract Change Process as outlined at Schedule 4 – Contract Change Control Procedure shall then apply.  

E
Delivery Package 2 – Inspection and Maintenance Programme

E1. 
Introduction

E1.1
This section details the schedule of requirement to deliver the Inspection and Maintenance across the BDSSU estate over a 36-month period.  The Works will consist of the, inspection and maintenance of the assets found at E10. 

E1.2
The table located at E10 also shows the locations and details of each asset.  The details of the assets are as comprehensive as the Authority could supply.  The Contractor, after award of contract, is expected to complete this table 100% once they have serviced the asset once.

E2.
Annual Inspection and Planned Preventative Maintenance (PPM) Programmes

E2.1
The Contractor shall carry out the necessary Works to complete the tasks found in the Schedule detailed in E10. 

E2.2 The Contractor shall prepare, maintain and update annual Inspection and PPM Programmes for all the tasks identified in the agreed Site-Specific Schedules for the forthcoming Calendar Year(s). As a minimum, the programmes shall include: 

E2.6.1 The inspection task number.

E2.6.1 Details of the asset(s) to be inspected including the location of the structure, description of the system imported from the updated Asset Register.

E2.6.1 The date of the last inspection and the date when the next inspection is required and planned.

E2.6.1 The resource to be used, e.g. SDM, sub-contractor.

E2.6.1 A system for trend analysis of defects.

E2.3
The Contractor shall maintain discrete records for each facility by site and within sites (facility jacket).  

E2.4
The Contractor shall ensure that the type of inspection and the period between inspections, examinations, tests and checks for each asset (i.e. structure, system, installation or part thereof) accords with safety requirements and manufacturers’ recommendations.  He shall comply with good engineering practice as well as the statutory, MOD mandatory and client requirements outlined in the agreed Site-Specific Schedules.

E2.5
The Contractor will provide inspection data from the DIO Hard FM Standards & Tasks inspection regime, in a format agreed by the EFM, to allow for trend analysis, prioritisation of works, population of the FMR and strategic management of the Estate.

E2.6
The Contractor will provide the proposed inspection and PPM programmes to the EFM for approval initially within 4 weeks of the start of Contract and in January of each year thereafter.  

E2.7
The Contractor will bear the cost of the management and execution of the PPM tasks and inspections identified in his tender for each year of the Contract. 

E2.7.1
Additional payments will only be made for assets added post Contract award.

E2.7.2
Additions and Deletions to the necessary Inspection and Maintenance regimes will be formally captured within the scope of the contract through the Contract Change Process as 6 b of Conditions of Contract following review and agreement at the Quarterly Review Meeting (QRM).
E2.7.3
The Contractor shall inspect and maintain all assets, with agreement from the SOEFM, following their discovery at their own expense until Contract Change can be made.  Payments will then be backdated to capture costs incurred.

E2.7.4
Reduction may be levied against the Contractor in respect of late or non-delivery of scheduled PPM tasks and inspections.

E3.
Inspecting and Maintaining Assets

E3.1
The Contractor is responsible for undertaking all the inspections and maintenance required for assets in the Asset Register in accordance with the Site-Specific Schedules and the annual Inspection and PPM Programmes.

E3.2
He is also responsible for obtaining any Permits to Work required and arranging, managing and providing any attendance, enabling works, provision of safe access, etc. for any of the inspections where there is a requirement identified.
E4.
Inspection Contracts

E4.1
The Contractor will arrange, manage and execute all the inspections shown on the annual Inspections Programme using his in-house resources or independent inspection consultants (as appropriate) to meet the requirements of the Site-Specific Schedules.

E4.2
The Contractor will fully manage the inspector’s activities to ensure that the quality of the inspection and the standard of the reports produced are acceptable.  The Contractor will ensure that all the inspectors he/she appoints are competent appropriately qualified and experienced.

E4.3
Some of the tasks included in the Site-Specific Schedules must be carried out by an inspector who can demonstrate that they are independent of the Contractor, i.e. under normal circumstances they and their company/organisation will not be involved in the rectification of any defects identified.  The resource to be used, e.g. specialist sub-contractor, independent sub-consultant, must be shown on the approved annual Inspection Programme.

E4.4
The Contractor is responsible for providing any necessary attendance identified in the Site-Specific Schedules.  He/she is also to ensure that the inspections are carried out correctly and reported in accordance with the Contract, and that the completed reports are issued to the SOEFM or WSM.

E5.
Maintaining Plant, Equipment and Systems

E5.1
The Contractor must keep records to show the extent of all the Remedial Maintenance works undertaken.

E5.2
The Contractor will arrange and carry out all the routine servicing, inspections, examinations, checks, tests and operation of the equipment/asset shown on the Asset Register, using suitably qualified, competent professional and technical staff.  The Contractor is to ensure that all the necessary testing, checking and recording of readings are carried out at the intervals specified on the Site-Specific Schedules approved by the SOEFM.

E5.3
The Contractor is responsible for the procurement, management, organisation and execution of all identified Inspections identified in Schedule 2 including; visual inspections, examinations, tests, monitoring, diagnostics and reports that should be supported by an analysis of operational records to identify any recurring defects or adverse trends.  In all cases the original copy of any report and/or test certificate is to be issued to the SOEFM or WSM for scrutiny before being stored on-site by the Contractor.

E5.4
The Contractor will arrange and carry out all the commissioning required of new and/or replacement plant, equipment and systems installed as a result of Additional Works Service to repair a defect and/or his/her routine PPM activities.

E6.
Inspection and Maintenance Programme
E6.1
Electrical works:

E6.1.1 
Compliance.  All electrical inspection, maintenance and repair is to be carried out by qualified, competent staff.  Staff inspecting, commissioning electrical equipment or acting as a Person in Charge (PiC) must be qualified to the latest edition or amendment of BS 7671, IET Wiring Regulations and to the latest amendment.
E6.1.2
Hazardous areas.  All electrical inspection, maintenance and repair in hazardous areas is to be carried out by qualified, competent staff.  Staff inspecting, commissioning electrical equipment or acting as a Person in Charge (PiC) must be qualified to the latest edition or amendment of BS 7671, IET Wiring Regulations and must be ATEX modules 1 – 4 qualified (such as COMPEX 1 – 4).
E6.1.3
Maintenance.  On the completion of any electrical inspection, the relevant report from either BS 7671 or BS EN 60079-17 must be completed and made available to the SOEFM or WSM.  In addition, the equipment being inspected must be labelled with an appropriate label stating that the equipment has been inspected with date, whether it passed the inspection and when the next inspection is due.

E7.
Permissible Overdue Period for Inspection and Maintenance Tasks

E7.1.
The maximum permissible overdue periods for Planned Preventative Maintenance tasks are as stated in the Table below:
	TASK FREQUENCY

	PERMISSIBLE DELAY TO TASK

	
	STATUTORY TASKS
	ALL OTHER TASKS

	(a)
	(b)
	(c)

	Less Than Weekly
	Nil
	Nil

	Weekly
	Nil
	Nil

	Monthly
	Nil
	3 days

	3 monthly
	Nil
	1 week

	6 monthly
	Nil
	2 weeks

	Yearly to 5 yearly
	Nil
	4 weeks



E7.2
Stating permissible delays does not imply that the contractor can routinely extend the frequencies by the stated amount.

E7.3
Delays are not to be allowed to build a cumulative lag into the programme; if a weekly task is carried out 2 days late, the next due date is to remain as 7 days from the last due date not 7 days from the date the task was last completed.

E8.
Documentation

E8.1
Any reports raised as a result of Site-specific Schedule tasks must identify any defects, deficiencies or failures and include recommendations for actions required together with an initial ROC estimate.  The Works identified must include when the works should be carried out (i.e. if the work is not needed immediately, the Calendar Year when the work should be entered in the FMR for future rectification). The detail of the report must be capable of being uploaded directly into the Authority’s IT system. If works are identified that are causing a risk to life, safety or loss/damage to valuable equipment they should be made safe immediately and brought to the attention of the SOEFM.

E8.2
The Contractor must ensure that all existing Facility Management records are updated and/or replaced as necessary, to the SOEFM’s satisfaction, on completion of appropriate Site-specific Schedule tasks.

E8.3
The Contractor is also responsible for ensuring that the Inspection and PPM Programmes and any other related documentation, e.g. logbooks, computer records, etc. are kept up-to-date as prescribed for those elements at Delivery Package 1.  All records and related documentation should be compliant with appropriate Statutory and Mandatory legislation.

E9.
Repairs following Inspection/Maintenance

E9.1
Following Inspection and Maintenance, should any asset be deemed as in need of repair, the Contractor must refer to process as outlined at Section F – Additional Works Services.
E9.2
Any repairs undertaken without following this process risks being unpaid, or the Contractor will be liable for the returning of the involved asset to its original state at the direction of the SOEFM.

E.10 Mandatory Schedule of Requirement

	ITEM
	DESCRIPTION 
	FREQUENCY 

	 
	Low Voltage (LV) Switchgear
	 

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	
	 

	 
	 
	
	
	
	
	 

	 
	Items List for Inspection
	
	
	 

	 
	 
	
	
	
	
	 

	1
	 Location - Senoko OFD, LV Switch Room
	
	
	 

	 
	 
	
	
	
	
	 

	 
	LV Switchgear Main Protective Device - Mitsubishi Air Circuit Breaker 1600A
	
	 

	 
	Outgoing Circuits - Mitsubishi Circuit Breaker's (CBs)
	
	
	 

	 
	(Cubicles 1 - 6)
	
	
	
	 

	 
	 
	
	
	
	
	 

	Task 104
	Visual Inspection and Operational Check
	 
	 
	1.0Y

	Task 105
	Inspect contacts, clean and lubricate each switch
	 
	 
	1.0Y

	Task 106
	Test each protection trip relay or device by injection
	 
	 
	1.0Y

	Task 107
	Check security of main connectors using infra-red equipment
	 
	 
	Once during contract term

	Task 139
	 Inspect and Test main rod installations
	 
	 
	Once during contract term

	Task 108
	LV Power System Analysis, Technical Inspection and Report
	 
	 
	Once during contract term


	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	
	 

	 
	 
	
	
	
	
	 

	 
	Items List for Inspection
	
	
	 

	 
	 
	
	
	
	
	 

	2
	 Location - Senoko OFD, Workshop
	
	
	 

	 
	 
	
	
	
	
	 

	 
	LV Switchgear Main Protective Device – ABB SACE TMAX 400 a 3P MCCB
	
	 

	 
	Outgoing Circuits – ABB (CBs) with 9 outgoing ways
	
	
	 

	 
	(Cubicles 1 - 2)
	
	
	
	 

	 
	 
	
	
	
	
	 

	Task 104
	Visual Inspection and Operational Check
	 
	 
	1.0Y

	Task 105
	Inspect contacts, clean and lubricate each switch
	 
	 
	1.0Y

	Task 106
	Test each protection trip relay or device by injection
	 
	 
	1.0Y

	Task 107
	Check security of main connectors using infra-red equipment
	 
	 
	Once during contract term

	Task 139
	 Inspect and Test main rod installations
	 
	 
	Once during contract term

	Task 108
	LV Power System Analysis, Technical Inspection and Report
	 
	 
	Once during contract term


	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	
	 

	 
	 
	
	
	
	
	 

	3
	Location - Sembawang Wharves, Jetty Control Centre, LV Switch Room
	
	 

	 
	 
	
	
	
	
	 

	 
	LV Switchgear Main Protective Device - 300A TPN MCCB Schneider NSX400N
	
	
	 

	 
	Outgoing Circuits – Schneider MCCB
	
	
	 

	 
	(Cubicles 1 - 15)
	
	
	
	 

	 
	 
	
	
	
	
	 

	Task 104
	Visual Inspection and Operational Check
	 
	 
	1.0Y

	Task 105
	Inspect contacts, clean and lubricate each switch
	 
	 
	1.0Y

	Task 106
	Test each protection trip relay or device by injection
	 
	 
	1.0Y

	Task 107
	Check security of main connectors using infra-red equipment
	 
	 
	Once during contract term

	Task 139
	Inspect and Test main rod installations
	 
	 
	Once during contract term

	Task 108
	LV Power System Analysis, Technical Inspection and Report
	 
	 
	Once during contract term


	 
	Electric Motor Control Gear and Associated Equipment
	 
	 
	 

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	
	 

	 
	 
	
	
	
	
	 

	 
	Items List for Inspection
	
	
	 

	 
	 
	
	
	
	
	 

	4
	Location - Senoko OFD Pump House
	
	
	 

	 
	 
	
	
	
	
	 

	 
	Diesel Pump 1 - 12'' Pipeline - DESMI Pump Model 8HS27 and all instruments
	
	 

	 
	Diesel Pump 2 - 8'' Pipeline - DESMI Pump Model 8HST24 and all instruments
	
	 

	 
	F44 Pump - 8'' Pipeline - DESMI Pump Model 8HST24 and all instruments
	
	 

	 
	 
	
	
	
	
	 

	 
	 
	
	
	
	
	 

	Task 109
	Visual Inspection and operational check of motors for overheating and misalignment
	 
	1.0Y

	Task 110
	Clean, lubricate and realign motors if necessary
	 
	 
	1.0Y

	Task 111
	Inspect and check all control gear and conduct function tests on all controls
	 
	1.0Y

	Task 112
	Insulation resistance, continuity and leakage tests on all motors and controls
	 
	1.0Y


	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	BS EN 60079, JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	 

	 
	 
	
	
	
	
	 

	5
	Location - Senoko OFD, Bulk Fuel Carrying Vehicle (BFCV) Tanker Loading Bay (TLB)
	
	 

	 
	 
	
	
	
	
	 

	 
	BFCV Pump 1 - DESMI Model NSL100
	
	
	 

	 
	BFCV Pump 2 - DESMI Model NSL100
	
	
	 

	 
	 
	
	
	
	
	 

	Task 109
	Visual Inspection and operational check of motors for overheating and misalignment
	 
	1.0Y

	Task 110
	Clean, lubricate and realign motors if necessary
	 
	 
	1.0Y

	Task 111
	Inspect and check all control gear and conduct function tests on all controls 
	 
	1.0Y

	Task 112
	Insulation resistance, continuity and leakage tests on all motors and controls
	 
	1.0Y


	ITEM
	DESCRIPTION 
	FREQUENCY 

	 
	Fixed Electrical Appliances and Electrical Installations in General
	 

	 
	 
	
	
	
	
	 

	 
	Items List for inspection
	
	
	 

	 
	 
	
	
	
	
	 

	6
	Location - Senoko OFD           
	
	
	 

	 
	 
	
	
	
	
	 

	 
	 
	6A
	OM / OO Office including external lighting timer           
	6H
	LV Room I Main Switch Room 
	 

	 
	 
	6B
	Storeman Office     
	6I
	Pump House and Pumps Control Room including external lighting timer
	 

	 
	 
	6C
	Workshop including external lighting timer         
	6K
	Fire Pump House No1
	 

	 
	 
	6D
	Tanker Loading Bay    
	6L
	Fire Pump House No2
	 

	 
	 
	6E
	Laboratory   
	6M
	Main Gate I ECC Room
	 

	 
	 
	6F
	Makan Shed/ Pollution Store     
	6N
	MT Garage
	 

	 
	 
	6G
	IAPF Guard House including all DB's
	6O
	BFCV Parking Shed
	 

	Task 114
	Check Operation of ELCB's by injection instrument
	 
	 
	1.0Y

	Task 115
	Inspect, check and test each installation and all fixed appliances in accordance with IET Wiring Regulations and check lists
	Once during contract term

	Task 117
	Check labels, notices and posters displayed
	 
	 
	Once during contract term

	Task 118
	Check Protective Conductors
	 
	 
	Once during contract term

	Task 119
	Test Earth fault loop impedance
	 
	 
	Once during contract term

	Task 120
	Test polarity of installation equipment and fixed appliances

 
	 
	 
	Once during contract term

	Task 121
	Check condition of insulation of electrical equipment and apparatus

 
	 
	 
	Once during contract term

	Task 122
	Check and test all fixed appliances

 
	 
	 
	Once during contract term


	7


	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations

JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1

 
	 

 

 

 

 

 

 

 

 

 

 

 

 

 

	
	Location - Sembawang Wharves    
	

	
	 
	

	
	 

7A
	Wharf Guard Office (IAPF Guard Hut)
	7I
	Sembawang S6 - Industrial Power Supply Panel
	

	
	 

7B
	Jetty Control Centre / Pantry / EGG Room
	 
	 
	

	
	 

7C
	Jetty Compound
	7J
	Jetty Compound - Industrial Power Supply Panel
	

	
	 

7D
	Filter Bed
	7K
	Old RNSTO Office
	

	
	 

7E
	Coalescer House
	7L
	BDSSU Offices
	

	
	 

7F
	Jetty Control Centre LV Switch Room
	7M
	Lay Apart Store
	

	
	 

7G
	Jetty Pollution Store
	7N
	Sembawang S6 Resting Place and Store
	

	
	 

7H

 

 
	Sembawang S7-Industrial Power Supply

Panel
	7O
	ESS Warehouse
	

	

	Task 114
	Check Operation of ELCB's by injection instrument                  

 

 
	1.0Y

	Task 115
	Inspect, check and test each installation and all fixed appliances in accordance with IET Wiring Regulations and check lists   
	Once during contract term

	Task 117
	Check labels, notices and posters displayed  

 

 
	Once during contract term

	Task 118
	Check Protective Conductors 

 

 
	Once during contract term

	Task 119
	Test Earth fault loop impedance  

 

 
	Once during contract term

	Task 120
	Test polarity of installation equipment and fixed appliances

 

 

 
	Once during contract term

	Task 121
	Check condition of insulation of electrical equipment and apparatus

 

 

 
	Once during contract term

	Task 122
	Check and test all fixed appliances 

 

 

 
	Once during contract term






	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	
	 

	7.1
	Location - Medway Park, Married Quarters (5 No's)                                                                                                                                          
	
	
	 

	Task 114
	Check Operation of ELCB's by injection instrument                  
	 
	 
	1.0Y

	Task 115
	Inspect, check and test each installation and all fixed appliances in accordance with IET Regulations and checklists  
	Once during contract term

	Task 117
	Check labels, notices and posters displayed  
	 
	 
	Once during contract term

	Task 118
	Check Protective Conductors 
	 
	 
	Once during contract term

	Task 119
	Test Earth fault loop impedance  
	 
	 
	Once during contract term

	Task 120
	Test polarity of installation equipment and fixed appliances
	 
	 
	Once during contract term

	Task 121
	Check condition of insulation of electrical equipment and apparatus
	 
	 
	Once during contract term

	Task 122
	Check and test all fixed appliances 
	 
	 
	Once during contract term


	ITEM
	DESCRIPTION 
	FREQUENCY 

	 
	Earthing Installation
	
	
	 

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	BS EN 60079, JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	 

	 
	 
	
	
	
	
	 

	 
	Items List for inspection
	
	
	 

	 
	 
	
	
	
	
	 

	8
	Location - Senoko OFD                                                                                                                       
	 

	 
	 
	
	
	
	
	 

	 
	 
	8A
	OM / OO Office           
	8J
	Fire Pump House No 2
	 

	 
	 
	8B
	Storeman Office     
	8K
	Paint / Foam Store (Hazardous)
	 

	 
	 
	8C
	Maintenance Workshop          
	8L
	Main Gate / ECC Room
	 

	 
	 
	8D
	Tanker Loading Bay (Hazardous)
	8M
	MT Garage
	 

	 
	 
	8E
	Laboratory   
	8N
	ESS Warehouse
	 

	 
	 
	8F
	Make Shed/ Pollution Store     
	8O
	Terminal Valve Pipework -in Depot
	 

	 
	 
	8G
	LV Room / Main Switch Room 
	8P
	Fuels Storage Tanks - DFM & Avcat
	 

	 
	 
	8H
	Pump House and Pumps Control Room (Hazardous)
	 
	Tanks (Tank 1 - Tank 12 & Tank 13) (Hazardous)
	 

	 
	 
	8I
	Fire Pump House No 1
	8Q
	BFCV Parking Shed
	 

	 
	 
	
	
	 
	 
	 

	Task 123
	Inspect the lightning conducting installations in explosive buildings
	 
	 
	11.0M

	Task 124
	Test the lightning conducting installations in explosive buildings

 
	 
	 
	11.0M

	Task 128
	Inspect the lightning conducting installations of non-hazardous buildings
	 
	1.0Y

	Task 129
	Test the lightning conducting installations of non-hazardous buildings
	 
	 
	1.0Y

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	
	 

	 
	 
	
	
	
	
	 

	9
	Location - Medway Park, Married Quarter (5 nos).                                                                                                              
	 

	 
	 
	
	
	
	
	 

	 
	
	9A
	Houses - 5 nos
	
	
	 

	 
	 
	
	
	
	
	 

	Task 128
	Inspect the lightning conducting installations of non-hazardous buildings

 
	 
	 
	1.0Y

	Task 129
	Test the lighting conducting installations of non-hazardous buildings
	 
	 
	1.0Y


	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	BS EN 60079, JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	 

	 
	 
	
	
	
	
	 

	10
	Location - Sembawang Wharves                                                                                      
	
	 

	 
	 
	
	
	
	
	 

	 
	 
	10A
	Wharf Gate Office
	10F
	Jetty Control Centre, LV Switch Room
	 

	 
	 
	10B
	Jetty Control Centre/ Pantry/ ECC Room
	10G
	Jetty Pollution Store
	 

	 
	 
	10C
	Jetty Compound
	10H
	Lay Apart Store
	 

	 
	 
	10D
	Filter Bed
	10I

 
	Terminal Valve Pipework - Outside Depot 

Jetty
	 

	 
	 
	10E
	Coalescer Filter Cage (Hazardous)
	
	
	 

	Task 123
	Inspect the lightning conducting installations in explosive buildings
	 
	 
	11.0M

	Task 124
	Test the lightning conducting installations in explosive buildings
	
	
	11.0M

	Task 128
	Inspect the lightning conducting installations of non-hazardous buildings
	 
	1.0Y

	Task 129
	Test the lightning conducting installations of non-hazardous buildings
	 
	 
	1.0Y


	ITEM
	DESCRIPTION 
	FREQUENCY 

	 
	Earthing Installation

	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	BS EN 60079, JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	 

	 
	 
	
	
	
	
	 

	11
	Location: Senoko OFD                
	
	
	 

	 
	 
	
	
	
	
	 

	11A
	Fuels Storage Tanks - DFM & Avcat Tanks (Tank 1 - Tank 12)
	
	
	 

	11B
	ATG Main Panel - OM Office
	
	
	 

	11C
	Tanker Loading Bay
	
	
	
	 

	11D
	Sembawang Wharves S5 - S7
	
	
	 

	11E
	ATG Tank No.13
	
	
	
	 

	Task 131
	Inspect and test earthing points at pressure refuelling hydrants, tanker standings and ATG  

 
	 
	 
	6.0M

	Task 132
	Inspect and test earthing and bonding at LPG installations
	 
	 
	6.0M

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	BS EN 60079, JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	 

	 
	 
	
	
	
	
	 

	12
	Location: Senoko OFD - Sembawang Wharves       
	
	
	 

	 
	 
	
	
	
	
	 

	12A
	8" DFM Pipelines
	
	
	
	 

	12B
	12" DFM Pipelines
	
	
	
	 

	12C
	8" Avcat Pipelines
	
	
	
	 

	Task 132
	Inspect and test earth bonding on fuel supply pipeline            
	 
	 
	6.0M


	ITEM
	DESCRIPTION 
	FREQUENCY 

	 
	Outdoor Lighting: Maintenance and Re-lamping of Luminaires
	
	
	 

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	
	 

	 
	 
	
	
	
	
	 

	 
	Location: Senoko OFD                
	
	
	 

	 
	 
	
	
	
	
	 

	 
	Items to Replace (Include all associated charges)
	
	
	 

	 
	 
	
	
	
	
	 

	 
	Replace 36W Explosion proof Fluorescent Lamp, inspect, clean fitting and assess for suitability.          
	
	 

	 
	Replace 70W Metal Halide Lamps, inspect, clean fitting and assess for suitability.  
	
	 

	 
	Replace 1BW I 36W Fluorescent Lamps, inspect, clean fitting and assess for suitability. 
	
	 

	 
	Replace 250W HPS Lamps, inspect, clean fitting and assess for suitability.                             
	
	 

	 
	Replace 70W Explosion proof HPS Lamps, inspect, clean fitting and assess for suitability
	
	 

	 
	Replace 70W SON Lamps, inspect, clean fitting and assess tor suitability.       
	
	 

	 
	Scaffolding {Rates only, actual cost subject to site measurement x rates).                          
	
	 

	 
	 
	
	
	
	
	 

	 
	 
	
	
	
	
	 

	13
	Location: Senoko OFD
	
	
	 

	 
	 
	
	
	
	
	 

	 
	 
	13A
	Depot Perimeter Lighting
	13D
	Depot Building - External Lighting
	 

	 
	 
	13B
	Depot Street lighting    
	13E
	ESS Warehouse External lighting
	 

	 
	 
	13C
	Depot Tank Lighting
	
	
	 

	Task 154
	Replace Tungsten Lamps: Inspect, clean and test fittings           
	
	
	 

	Task 155
	Replace Fluorescent Lamps: Inspect, clean and test fittings     
	
	
	 

	Task 156
	Replace Discharge Lamps: Inspect, clean and test fittings                                             
	
	 


	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	
	
	 

	 
	 
	
	
	
	
	 

	 
	 
	
	
	
	
	 

	14
	Location: Sembawang Wharves
	
	
	 

	 
	 
	
	
	
	
	 

	 
	 
	14A
	Sembawang Wharf - S5                     
	14E
	Jetty Control - External Lightings    
	 

	 
	 
	14B
	Sembawang Wharf - S6      
	14F
	Filter Bed External
	 

	 
	 
	14C
	Sembawang Wharf - 57          
	
	
	 

	 
	 
	14D
	Jetty Compound Lightings        
	
	
	 

	 
	 
	
	
	
	
	 

	Task 154
	Replace Tungsten Lamps: Inspect, clean and test fittings 
	
	
	 

	Task 155
	Replace Fluorescent Lamps: Inspect, clean and test fittings
	
	
	 

	Task 156
	Replace Discharge Lamps: Inspect, clean and test fittings
	
	
	 


	ITEM
	DESCRIPTION 
	FREQUENCY 

	 
	Operation and Maintenance of Fire Defection and Alarm Systems
	
	
	
	
	 

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and BS 5839
	
	
	 

	 
	 
	
	
	
	
	 

	15
	Location: Senoko OFD    
	
	
	 

	 
	 
	
	
	
	
	 

	Task 205
	Inspect and test battery operation, alarm and ancillary functions
	 
	 
	3M

	Task 206
	Check detectors general inspection (Include call points)
	 
	 
	1.0Y

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and BS 5839
	
	
	 

	 
	 
	
	
	
	
	 

	16
	Location: Sembawang Wharves
	
	
	 

	 
	 
	
	
	
	
	 

	Task 205
	Inspect and test battery operation, alarm and ancillary functions
	 
	 
	3M

	Task 206
	Check detectors general inspection (Include call points)

 

 
	 
	1.0Y


	 
	Closed Circuit Television Systems
	
	
	
	
	 

	 
	 
	
	
	
	
	 

	17
	 Location: Senoko OFD                 
	
	
	 

	 
	 
	
	
	
	
	 

	17A
	Senoko OFD Pump House Control Room
	
	
	 

	 
	 
	
	
	
	
	 

	Task 207
	Visual Inspection and operation of camera assemblies
	 
	 
	3M

	Task 208
	Check Operation and inspect all equipment
	 
	 
	1.0Y

	Task 209
	Internal inspection of cameras and control units
	 
	 
	1.0Y

	 
	 
	
	
	
	
	 

	18
	Location: Sembawang Wharves
	
	
	 

	 
	 
	
	
	
	
	 

	18A
	Sembawang Wharf Jetty Control Centre
	
	
	 

	 
	 
	
	
	
	
	 

	Task 207
	Visual Inspection and operation of camera assemblies

 
	 
	 
	3M

	Task 208
	Check Operation and inspect all equipment
	 
	 
	1.0Y

	Task 209
	Internal inspection al cameras and control units
	 
	 
	1.0Y


	
	Emergency Lighting
	
	
	 

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and BS 5226
	
	
	 

	 
	 
	
	
	
	
	 

	19
	Location: Senoko OFD
	
	
	 

	 
	 
	
	
	
	
	 

	 
	 
	19A
	Makan Shed
	19E
	AP Office 
	 

	 
	 
	19B
	OM Office
	19F
	Laboratory
	 

	 
	 
	19C
	IAPF Guard House
	19G
	Workshop including
	 

	 
	 
	19D
	Pump House and LV Switch Room
	19H
	Senoko ECC
	 

	Task 236.1
	Part Discharge Test
	 
	 
	 
	6M

	Task 236.2
	Full Duration Test
	 
	 
	 
	Once during Contract Term

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	JSP 375 Vol 3 Chapter 3 and BS 5226
	
	
	 

	 
	 
	
	
	
	
	 

	20
	Location: Sembawang Wharves
	
	
	 

	 
	 
	
	
	
	
	 

	 
	 
	20A
	Sembawang BDSSU Office's  
	20C
	Old RNSO Office
	 

	 
	 
	20B
	Jetty Control Centre    
	 
	 
	 

	Task 236.1
	Part Discharge Test
	 
	 
	 
	 
	6M

	Task 236.2
	Full Duration Test
	 
	 
	 
	Once during Contract Term

	

	ITEM
	DESCRIPTION 
	FREQUENCY 

	 
	Lightning Protection System (LPS) - Lightning Masts
	
	
	 

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	BS EN 62305, Practitioner Guide 2019/01, JSP 375 Vol 3 Chapter 3 and ESTC Standard no 6 Part 1
	 

	 
	 
	
	
	
	
	 

	 
	Location: Senoko OFD
	
	
	 

	21
	 
	
	
	
	
	 

	 
	 
	21A
	LPS Mast 1
	21E
	LPS Mast 5
	 

	 
	 
	21B
	LPS Mast 2
	21F
	LPS Mast 6
	 

	 
	 
	21C
	LPS Mast 3
	21G
	LPS Mast 7
	 

	 
	 
	21D
	LPS Mast 4
	
	
	 

	 
	 
	
	
	
	
	 

	Job No 25.0
	Visual Inspection and Testing of Earth Electrodes
	 
	 
	11.0 M


	ITEM
	DESCRIPTION 
	FREQUENCY 

	 
	Automatic Tank Gauges (ATG) - All Tanks
	
	
	 

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	BS EN 60079, JSP 375 Vol 3 Chapter 3 and MOD Practitioner Guide 2018/01
	
	 

	 
	 
	
	
	
	
	 

	 
	Location: Senoko OFD
	
	
	 

	22
	 
	
	
	
	
	 

	 
	
	22A
	Tank 1 - Level Gauges
	22G
	Tank 7 - Level Gauges
	 

	 
	
	22B
	Tank 2 - Level Gauges
	22H
	Tank 8 - Level Gauges
	 

	 
	
	22C
	Tank 3 - Level Gauges
	22I
	Tank 9 - Level Gauges
	 

	 
	
	22D
	Tank 4 - Level Gauges
	22J
	Tank 10 - Level Gauges
	 

	 
	
	22E
	Tank 5 - Level Gauges
	22K
	Tank 11 - Level Gauges
	 

	 
	
	22F
	Tank 6 - Level Gauges
	22L
	Tank 12 - Level Gauges
	 

	 
	
	
	
	
	
	 

	 
	During Year 1 - 50% of the installed hazardous area assets shall be Visually and Close Inspected as a minimum. 
	Year 1

	 
	During Year 2 - The remaining 50% of the installed hazardous area assets shall be Visually and Close Inspected or a further 100% Completed.
	Year 2

	 
	During Year 3 - 100% of the installed hazardous area assets shall be Detailed Inspected. 
	 
	Year 3


	ITEM
	DESCRIPTION 
	FREQUENCY 

	 
	Rotork Pumps
	
	
	
	 

	 
	 
	
	
	
	
	 

	 
	All Inspection and Testing are to be done in accordance with the most recent edition or amendment of BS 7671, IET Wiring Regulations
	 

	 
	BS EN 60079, JSP 375 Vol 3 Chapter 3 and MOD Practitioner Guide 2018/01
	
	 

	 
	 
	
	
	
	
	 

	 
	Location: Sembawang Wharves
	
	
	 

	23
	 
	
	
	
	
	 

	 
	
	23A
	 
	23G
	 
	 

	 
	
	23B
	 
	23H
	 
	 

	 
	
	23C
	 
	23I
	 
	 

	 
	
	23D
	 
	23J
	 
	 

	 
	
	23E
	 
	23K
	 
	 

	 
	
	23F
	 
	23L
	 
	 

	 
	
	
	
	
	
	 

	 
	During Year 1 - 50% of the installed hazardous area assets shall be Visually and Close Inspected as a minimum. 
	Year 1

	 
	During Year 2 - The remaining 50% of the installed hazardous area assets shall be Visually and Close Inspected or a further 100% Completed.
	Year 2

	 
	During Year 3 - 100% of the installed hazardous area assets shall be Detailed Inspected. 
	 
	Year 3


F 
ADDITIONAL WORKS SERVICES

F1. Introduction

F1.1. Additional Works Services covers those Works and Services that have yet to transpire.  All additional works and repairs ordered through the tenure of this contract, DIOCB1/206, will be priced using the Schedule 2.1 as amended from the Singapore Schedule of Rates.
F1.2. Additional Works able to be ordered through this mechanism will be capped at a maximum value of SD $20,000.  Works over this amount can be considered but may require amendment to contract.
F2. Response Times

F2.1. The response times and associated activities shown in the Response Times Table are applicable to the classification and prioritisation of Additional Works Services ordered under this Contract.  Response times will be determined by the SOEFM or WSM in consultation with the Contractor:
	Works Service Classification
	Response Times and Response Activity Combined – Contractor

	Emergency
	During business hours, investigate, make safe immediately.  Out of normal working hours, provide a competent operator suited to the nature of the emergency on site within 60 minutes of notification to the emergency number - investigate, make safe immediately. In both cases, restore or provide temporary alternative facilities within 24 hours of notification.

	Very Urgent
	During business hours, investigate, make safe immediately. Out of normal working hours, provide a competent English-speaking operator suited to the nature of the emergency on-site as soon as possible after notification to the emergency number - investigate, make safe immediately. In both cases, restore or provide temporary alternative facilities within 48 hours.

	Urgent
	Investigate, make safe as soon as possible after notification. Repair or replace within 7 working days.

	Routine
	21 Days - Unless specified by SOEFM or WSM separately.


F3. Designing, Specifying and Implementing Works Services
F3.1. The Contractor is responsible for developing the Works Service shown on the F1097/1 and undertaking or arranging for any necessary design and specification work, to enable a sub-contractor to quote/tender for and carryout the works, or the Contractor’s Self Delivery Mechanism (SDM) to complete the work.  In all cases design and specification work should take into account the complexity of the Works Service required, the technical guidance listed in the DIO/DE Policy Instructions Index, the Building Regulations, and all the known hazards associated with the task and/or construction site.  The Minimum Military Requirement (MMR) is the minimum reasonable standard necessary to meet the requirement taking into account the operational circumstances and the expected life of the facility.  The MMR will be defined separately for each project and agreed by the Authority prior to submission of firm offer by the Contractor.

F3.2. The DIO Hard FM Standards & Tasks Works Stages should be followed by the Contractor for any design and specifications work necessary, the Contractor should provide the SOEFM or WSM with programmed timescales for the various stages.

F3.3. Should the Contractor consider any DIO Hard FM Standards & Tasks deliverables not necessary or relevant, he/she should give supporting statements or evidence for their non-delivery for approval by the SOEFM, in every instance.

F3.4. The SOEFM or WSM should review all designs, specifications and deliverables produced, consulting with (where appropriate) stakeholders, end-users and other authorities such as the Fire Officer and taking into account their requirements and any MOD Directives.  Following this consultation, the SOEFM or WSM will arrange for any final revisions to be made to the proposals before instructing the Contractor to proceed to the next Work Stage.   
F4. High Value Works Ordered 

F4.1. It is expected that the majority of Additional Works will be of low value, involving mainly repairs and upgrading of existing infrastructure and facilities.  For those orders, routine only, that are placed through the Additional Works Service mechanism, it is expected that the Contractor will be able to make savings on mobilisation, bulk ordering of equipment/tools etc.
F4.2. The value of Additional Works Services liable for potential discount is set with Schedule 2.1 – Pricing Document.

F4.3. The Contractor is under no obligation to supply discounts for larger orders, they are however, reminded that the Authority is not obliged to utilise this contract for Works and will host further competitions should this mechanism prove poor value for money.
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DEFENCE INFRASTRUCTURE ORGANISATION

(DIO)

&

BRITISH DEFENCE SINGAPORE SUPPORT UNIT

(BDSSU)
	SCHEDULE 2.1
PRICING DOCUMENT
CONTRACT NO: DIOCB1/206
FOR 

ELECTRICAL SERVICES MEASURED TERM CONTRACT
AT

SENOKO OIL FUEL DEPOT (OFD)


Schedule 2.1 – Pricing Document for Contract No:

For DIOCB1/206
Schedule 2.1 – Pricing Document for Electrical Services Measured Term Contract (MTC)

(See attached)
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DEFENCE INFRASTRUCTURE ORGANISATION

(DIO)

&

BRITISH DEFENCE SINGAPORE SUPPORT UNIT

(BDSSU)
	SCHEDULE 3
CONTRACT DATA SHEET
CONTRACT NO: DIOCB1/206
FOR 

ELECTRICAL SERVICES MEASURED TERM CONTRACT
AT

SENOKO OIL FUEL DEPOT (OFD)


Schedule 3 – Contract Data Sheet

	General Conditions

	
Condition 2 – Duration of Contract:


The Contract expiry date shall be: 1 November 2021 (With a potential to extend to 1 November 2022 if utilising the Option Year 3). 


	
Condition 4 – Governing Law:

Contract to be governed and construed in accordance with: 

 English Law 
 FORMCHECKBOX 

 Scots Law   
  clause 4.d shall apply

(one must be chosen)

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

     


	
Condition 8 – Authority’s Representatives:


The Authority’s Representatives for the Contract are as follows:

Commercial: WO2 K Houston  (as per DEFFORM 111)
Project Manager: Mr Andy Leishman   (as per DEFFORM 111)


	
Condition 19 – Notices:


Notices served under the Contract shall be sent to the following address:

Authority: DIO Singapore WCO - DIO RD OSTrg-Sin WCO@mod.gov.uk (as per DEFFORM 111)

Contractor: Northwest Engineering Pte Ltd   


Notices can be sent by electronic mail?
   FORMCHECKBOX 

(tick as appropriate)


	Condition 20.a – Progress Meetings:

The Contractor shall be required to attend the following meetings:

Start-up Meeting
Weekly Meetings with WCO and WSM
Monthly Review Meeting with SOEFM


	Condition 20.b – Progress Reports:


The Contractor is required to submit the following Reports:

Monthly Service Report to be provided to the SOEFM or WSM.
Reports shall be Delivered to the following address:

DIO Singapore, Senoko Oil Fuel Depot (OFD), 2 Admiralty Road, Singapore 759955



	Supply of Contractor Deliverables

	
Condition 21 – Quality Assurance:
Is a Deliverable Quality Plan required for this Contract?  
     (tick as appropriate)
If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority (Quality) within fifteen (15) Business Days of Contract Award.  Once agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

All Preventative Planned Maintenance (PPM) works require a scheduled to be produced by the contractor.  Ensure that a robust quality assurance system is in place as detailed in Schedule 2 – Requirement.


	
Condition 22 – Marking of Contractor Deliverables:


Special Marking requirements: 

N/A


	
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a)  The Authority’s Representative (Commercial)


b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable.


	
Condition 25 – Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date: 9 Sep 19.


	
Condition 26 – Certificate of Conformity:

Is a Certificate of Conformity required for this Contract?          (tick as appropriate)
Applicable to Line Items: NOT USED
If required, does the Contractor Deliverables require traceability throughout the supply chain?        

(tick as appropriate)
Applicable to Line Items: NOT USED


	Condition 28.b – Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor:
NOT USED
Special Delivery Instructions:

NOT USED
Each consignment is to be accompanied by a DEFFORM 129J.


	Condition 28.c - Collection by the Authority:
The following Line Items are to be Collected by the Authority:
NOT USED

Special Delivery Instructions:

NOT USED

Each consignment is to be accompanied by a DEFFORM 129J.
Consignor details (in accordance with 28.c.(4)):

Line Items:  
Line Items:  


Consignee details (in accordance with condition 23):

Line Items:  
Line Items:  


	Condition 30 – Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise specified here:
The time limit for rejection shall be 10 Business Days.


	Condition 32 – Self-to-Self Delivery:

Self-to-Self Delivery required?     
     (tick as appropriate)
If required, Delivery address applicable:

     



	Pricing and Payment

	
Condition 35 – Contract Price:

All Schedule 2.1 – Pricing line items shall be FIRM Price other than those stated below:
Schedule 2.1-C Additional Works Services is related to the enablement feature of this contract and therefore only applicable when ordering additional works through this contract.

Payment – The Contractor will be paid through the local Finance Officer in BDSSU. Payments for all Firm Price elements of this contract will be made 12 times annually through the applicable process stated above. 
Line Items N/A

Clause 46. N/A refers




	Termination

	
Condition 42 – Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:

The Notice period for termination shall be 60 Business Days



	Other Addresses and Other Information (forms and publications addresses and official use information)

	See Annex A to Schedule 3 (DEFFORM 111)


	Schedule 3
DEFFORM 111

Annex A
(Edn 12/17)

Appendix - Addresses and Other Information

	
	1. Commercial Officer

Name: Ms Anne Gouck, Commercial Manager
Address: Kentigern House, 65 Brown Street, Glasgow, G2 8EX
Email: anne.gouck956@mod.gov.uk
	
	8. Public Accounting Authority
1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD


( 44 (0) 161 233 5397

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  

( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader

 (from whom technical information is available)

Name: Mr Andy Leishman Senior Operations & Estate Facilities Manager (SOEFM)
Address: DIO Singapore, Senoko Oil Fuel Depot (OFD), 2 Admiralty Road, Singapore 759955 
Email: DIO RD OSTrg-Sin SO EstFM@mod.gov.uk

	
	9.  Consignment Instructions

The items are to be consigned as follows:

WO2 Kenneth Houston
Works Contract Officer (WCO)

DIO (Singapore)

Senoko Oil Fuel Depot

2 Admiralty Road

Singapore 759955
	

	

	
	1.   3. Packaging Design Authority


Not Used

	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946

EXPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager:

Branch/Name: NOT USED
	
	B. JSCS
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) JSCS Fax No. 01869 256837

www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from

Mr Andy Leishman Senior Operations & Estate Facilities Manager (SOEFM), DIO(Singapore), Senoko Oil Fuel Depot (OFD), 2 Admiralty Road, Singapore 759955. 

	
	11. The Invoice Paying Authority 
Ministry of Defence

( 0151-242-2000

DBS Finance

Walker House, Exchange Flags
Fax:  0151-242-2809

Liverpool, L2 3YL                    
Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
	

	

	
	6.  INTENTIONALLY BLANK
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative:

Mr Andy Leishman Senior Operations & Estate Facilities Manager (SOEFM)
Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	*NOTE
1.Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
2. If the required forms or documentation are not available on the MOD Internet site requests should be submitted through the Commercial Officer named in Section 1.
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DEFENCE INFRASTRUCTURE ORGANISATION

(DIO)

&

BRITISH DEFENCE SINGAPORE SUPPORT UNIT

(BDSSU)
	SCHEDULE 4
CONTRACT CHANGE CONTROL PROCEDURE
CONTRACT NO: DIOCB1/206
FOR 

ELECTRICAL SERVICES MEASURED TERM CONTRACT
AT

SENOKO OIL FUEL DEPOT (OFD)


Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: DIOCB1/206
1.
Authority Changes

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this Schedule 4.  

2.
Notice of Change

a.
If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.

b.
The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clause 3 below. 

3.
Contractor Change Proposal

a.
As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.

b.
The Contractor Change Proposal shall include:

(1) the effect of the Change on the Contractor’s obligations under the Contract;

(2) a detailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and 

(5) such other information as the Authority may reasonably require.

c.
The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.

4.
Contractor Change Proposal – Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall: 

(1) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and following such discussions the Authority may modify the Authority Notice of Change and the Contractor shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with Condition 6 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) above.

5.
Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by Clause 3b above, and the process at Clause 4 above shall apply.
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DEFENCE INFRASTRUCTURE ORGANISATION

(DIO)

&

BRITISH DEFENCE SINGAPORE SUPPORT UNIT

(BDSSU)
	SCHEDULE 5
CONTRACTOR’S COMMERCIALLY SENSITIVE INFORMATION FORM
CONTRACT NO: DIOCB1/206
FOR 

ELECTRICAL SERVICES MEASURED TERM CONTRACT
AT

SENOKO OIL FUEL DEPOT (OFD)


Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) for Contract No: DIOCB1/206
	Contract No: DIOCB1/206

	Description of Contractor’s Commercially Sensitive Information:

NIL

	Cross Reference(s) to location of sensitive information:

NIL 

	Explanation of Sensitivity:

NIL  

	Details of potential harm resulting from disclosure:

NIL

	Period of Confidence (if applicable): NIL

	Contact Details for Transparency / Freedom of Information matters:

Name: Kelvin Ho
Position: Project Manager
Address: MSPACE, # 10-06, 6D Mandai Estate Road 3, Singapore 729938
Telephone Number: 65-68921286
Email Address: nwestengineering@singnet.com.sg
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DEFENCE INFRASTRUCTURE ORGANISATION

(DIO)

&

BRITISH DEFENCE SINGAPORE SUPPORT UNIT

(BDSSU)
	SCHEDULE 6
HAZARDOUS CONTRACTOR DELIVERABLES, MATERIALS OR SUBSTANCES SUPPLIED UNDER THE CONTRACT
CONTRACT NO: DIOCB1/206
FOR 

ELECTRICAL SERVICES MEASURED TERM CONTRACT
AT

SENOKO OIL FUEL DEPOT (OFD)


Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract: Data Requirements for Contract No: DIOCB1/206
Hazardous Contractor Deliverables, Materials or Substances

Statement by the Contractor

Contract No: DIOCB1/206
Contract Title: Electrical Services Measured Term Contract (MTC)
Contractor: Northwest Engineering Pte Ltd
Date of Contract: Oct 19 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances to be supplied.   FORMCHECKBOX 

* To the best of our knowledge the hazards associated with materials or substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty: NIL) attached in accordance with condition 24.    FORMCHECKBOX 

Contractor’s Signature:  

Name: Kelvin Ho
Job Title: Project Manager 

Date: 5/9/2019 

* check box (() as appropriate 



To be completed by the Authority 

Domestic Management Code (DMC):       

NATO Stock Number:       

Contact Name:       

Contact Address:       

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)

Defence Safety Authority (DSA) 

Movement Transport Safety Regulator (MTSR) 

Hazel Building Level 1, #H019
MOD Abbey Wood (North)

Bristol BS34 8QW

[image: image11.png]®

Defence
Infrastructure
Organisation



                                                                               [image: image12.jpg]S0INTFORCES COMMANG
Jo

\ @\“4\7( ’





DEFENCE INFRASTRUCTURE ORGANISATION

(DIO)

&

BRITISH DEFENCE SINGAPORE SUPPORT UNIT

(BDSSU)
	SCHEDULE 7
TIMBER AND WOOD – DERIVED PRODUCTS SUPPLIED UNDER THE CONTRACT
CONTRACT NO: DIOCB1/206
FOR 

ELECTRICAL SERVICES MEASURED TERM CONTRACT
AT

SENOKO OIL FUEL DEPOT (OFD)


Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data Requirements for Contract No: DIOCB1/206
The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

	Schedule of Requirements item and timber product type
	Volume of timber Delivered to the Authority with FSC, PEFC or equivalent evidence
	Volume of timber Delivered to the Authority with other evidence
	Volume (as Delivered to the Authority) of timber without evidence of compliance with Government Timber Procurement Policy
	Total volume of timber Delivered to the Authority under the Contract

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     

	     
	     
	     
	     
	     


[image: image13.png]®

Defence
Infrastructure
Organisation



                                                                                   [image: image14.jpg]S0INTFORCES COMMANG
Jo

\ @\“4\7( ’





DEFENCE INFRASTRUCTURE ORGANISATION

(DIO)

&

BRITISH DEFENCE SINGAPORE SUPPORT UNIT

(BDSSU)
	SCHEDULE 8
ACCEPTANCE PROCEDURE
CONTRACT NO: DIOCB1/206
FOR 

ELECTRICAL SERVICES MEASURED TERM CONTRACT
AT

SENOKO OIL FUEL DEPOT (OFD)


Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: DIOCB1/206
29.
Acceptance 

a.
Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is so specified acceptance shall occur when either:

(1)
the Authority does any act in relation to the Contractor Deliverable which is inconsistent with the Contractor’s ownership; or

(2)
the time limit in which to reject the Contractor Deliverables defined in clause 30.b has elapsed.
� Frequencies between those stated are to be taken down to the lower level.


� 11 Monthly testing of earthing and other electrical safety installations are to be completed within 1 week of planned dates.
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