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Schedule 6 – PRIOR INVOLVEMENT

to the

INVITATION TO PARTICIPATE

for the provision of

HIGHWAYS & TRANSPORT PROFESSIONAL SERVICES CONSULTANCY CONTRACT

for

Wokingham Borough Council


January 2018




Market Engagement by Wokingham Borough Council
WBC caused a Prior Information Notice without a call for competition (PIN) to be published in the Official Journal of the European Union (OJEU) on 16th May 2017 (reference no: 2017/S 093-182320) in which it announced its intention to “…consult organisations with relevant delivery experience to secure the views of market participants on potential service delivery models,…”. The notice went on to announce that WBC would “…host a Market Discovery workshop at its offices on Mon 19th June 17…”, and requested organisations that wished to participate to submit an expression of interest.
The following organisations registered their interest in the market engagement:
	Atkins
	Aecom

	Arup
	Balfour Beatty Living Places

	Colas
	Conway

	Costain
	Elliot Asset Management

	Eurovia
	Galliford Try

	Gateway TSP
	Hyperion (Asset Management)

	Jacobs
	Keir

	Lagan Operations & Maintenance
	Osborne

	Project Centre
	Ridge

	Ringway
	Tarmac

	Valoriza Conservación Infraestructuras
	Volker

	Waterman
	WSP



A Market Discovery information pack was e-mailed to all registered potential suppliers.
A copy is included here: 




Following the Market Discovery session, the organisations were asked to provide written feedback in eight subject areas, on a template provided by WBC: 
1) Integration
2) Collaboration
3) Innovation
4) Investment
5) Managing the Asset
6) Contract Duration
7) Attractiveness
8) Other
WBC received written feedback from 16 organisations.
The feedback from comments made during the Market Discovery session and the subsequent written responses were used it to inform internal discussion about the nature/format of the future service delivery model, the scope of the contracts, the distribution of services between those contracts/sourced internally and the procurement approach.

A second open event – Market Engagement “Informing” – was held at the Council offices on 18th September 2017. At this event, WBC presented the principal conclusions from the market discovery feedback in each of the subject areas and outlined the intended approach for the new service delivery model. A selection of slides from the workshop was shared with all participants after the event and a copy is included here:


Following the session, the organisations were asked to provide written feedback in three general subject areas on a template provided by WBC: 
1) Support
2) Concerns
3) Matters for clarification
WBC received written feedback from 13 organisations.
The feedback from comments made during the Market Informing session and the subsequent written responses were used it to refine the future service delivery model.
In addition to the general market engagement, WBC made contact with four of the potential suppliers – Atkins, Balfour Beatty Living Places, WSP and Costain – to address specific areas of concern to the Council. Discussions centred on:
· the timing of the procurement and the specific intent of the negotiation phase;
· ways in which the tender/contract can allow for innovation;
· further options that might be included in the scope of the contracts;
· suitable approaches to ensure that conflicts of interest would not arise;
· a history of the current contracts to ensure lesson learned are incorporated;
· the potential benefits/pitfalls of a Joint Venture/other fully integrated approach;
· lump sum pricing options;
· complaints handling and claims defences.
A Market Update was sent out by e-mail on 11th December 2017.
This document updated elements of the original information pack, summarised the final delivery model adopted by the Council, outlined the final scope of the services and potential for third party involvement and confirmed the intended procurement timetable, addressing the concerns raised about clashes with other LAs.
A copy is included here:
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Preferred Model

Discussions CLT, the 21CC programme and the market feedback has identified a partnership between the Council, a Professional Services Contract and a Maintenance/Construction Contract as the preferred option.





PSC





MCC





WBC

















Refining the Model

Maintenance and Construction Contract:

Combine the 4 current contracts into a single contract, 

Highways maintenance & construction services

Structures maintenance services

Street lighting services

Drainage services



Scope

Highway reactive maintenance works

Routine maintenance e.g. Bi-annual A329(M) including grass cutting/cleansing

Street lighting reactive maintenance & schemes

Structural Maintenance works

Drainage reactive, planned, jetting and gullies

Winter Maintenance services

Minor and Traffic Management schemes

Major infrastructure scheme build up to £5M (not contractual)











Refining the Model



Maintenance and Construction Contract:



Migration from WBC Client & Professional Services to MCC:



Proposed

Highways Safety Inspections & highway enforcement

Option for Scheme design and build (e.g. annual structural maintenance programmes)

For Discussion

Claims management and risk liability

Knockdowns and debt management

Streetworks inspections

Structures inspections and maintenance











Refining the Model



Professional Services Contract



Strong focus on high value strategic support to address the key challenges of:



Improving connectivity and reducing congestion

Future proofing the network and embracing new technology

Supporting growth and development  





Development of new approaches to deliver the Council’s strategic outcomes allied with strong commercial focus and risk management









Refining the Model

Professional Services



Retained Services:

Account/Scope Management

Transportation Polices and Strategies

Transport Planning and Transport modelling (VISM)

Traffic Management Studies

Flood Modelling and flood support

Business case and bidding opportunities

Major Traffic/Transportation Schemes

Development control/pre-application support

Planning services- outline applications, reserved matters

Environmental services

Scheme project management, design, site supervision

CDM function



Services proposed to move into WBC Client:

Accident records and monitoring

Traffic Management and Road Safety

Road Safety Education and Training e.g. cycling

Highways Development Section 38 & 278 services;

Travel Planning, Travel monitoring and appraisals

“My Journey” data/systems to support sustainable transport

For Discussion

Traffic Signal service, maintenance & upgrades

Structures inspections and maintenance



Services proposed to move into MCC contract:

Option for Scheme design and build (e.g. annual structural maintenance programmes)

For Discussion

Structures inspections and maintenance











Refining the Model

Proposed to move to MCC



Proposed

Highways Safety Inspections & highway enforcement

Option for Scheme design and build (e.g. annual structural maintenance programmes)

For Discussion

Claims management and risk liability

Knockdowns and debt management

Streetworks inspections & compliance

Client Retained Services



Network Management and  streetworks permits

Asset Management policy and strategy work

Asset Management inventory, mapping, naming & numbering custodian, searches & stopping up

Asset Management and programme preparation

Winter maintenance plan preparation

Traffic Management Engineering

Flood Management and drainage

Car Parks management & service (with provider NSL)

Community Transport

Programme/Project Management of Major infrastructure projects/schemes

Public Rights of Way

Highway related Development Control











Refining the Model



Partnership Management



Shared Vision and Objectives

Formalised Collaboration – ISO 44001

Shared Governance 

Co-location and team integration 

Shared systems, processes and data

Long term contracts – minimum 7 years and extendable

Transparent & streamlined payment mechanisms

Shared performance management regimes and incentives based on meeting outcomes (strategic & operational)

Flexible, promoting innovation, incentivisation and ability to change











Scope of Services (Alex)

Additional WBC infrastructure 

(access roads/structures/car parks/drainage/lighting) relating to:



Housing

Car Parks (Free and P&D)

Country Parks & RoW Network

Corporate Buildings

More ?

Specials:

Greenways network

Town Centre public realm

More ?



WBC workshop to be held in October to ensure all appropriate infrastructure related services are included









The Market’s View (Alex)

The overall Scope of Services?



The proposed Commissioning Model?

Professional Services Contract?

Maintenance and Construction Contract?



The proposed Allocation of Services?

Client?

Professional Services?

MCC?








Highways & Transport Services
Discussion Forum #2


Q1) Integration (Alex)









Client & Professional Services in Shute End with co-location



Refurbishment of Toutley Deport for MCC contract most likely



Is this a barrier to true partnership working? 



How can we overcome this?













Q2) Collaboration (Andrew)









How to achieve the right culture & values?



Requirement to obtain ISO 44001 or work to these principles?



ISO 44001 - initial assessment after 6 and 12 months?



Common use of IT systems- best hosted by provider?









Highways & Transport Services
Discussion Forum #2





Highways & Transport Services
Discussion Forum #2

Q3) Innovation & Technology (Andrew)







Align to Corporate Objectives & Transport Vision 2036



IT and data hosted by provider- more agile with less restrictions



Customer services most likely retained by Council- what is the best way?



Advance of ,and management of, social media very important- How can the market assist?























Highways & Transport Services
Discussion Forum #2

Q4) Investment  (Alex)









Council (H&T) like the idea of “up front” capital investment for highway network (requires invest to save HAMP business case)- Approval by CLT & Members



Depot investment by Council most likely



Should depot refurbishment be undertaken before April 2019?

Advantageous for depot re-design with supplier engaged?

Problematic during mobilisation?









Highways & Transport Services
Discussion Forum #2

Q5) Managing the Asset (Alex)



Highways Asset Management held by client with support from both providers



If highway inspections go into MCC contract what is the best way?

Lump sum / open book?

Where should s58 defenses and claims liability sit?



What about streetworks inspections?

Is it appropriate/compliant?

Has it been done elsewhere?



What about structures inspections and maintenance?

Is it common place? Where else is it working?

Some complex / access with EA / NR?

Lump sum / time charged / open book?



Option for Design and build e.g. annual resurfacing programme?

Time charged / fixed price / open book / scheme percentage charge? 



Some projects too sensitive with numerous stakeholders- client  control and full accountability required









Highways & Transport Services
Discussion Forum #2

Q6) Contract Form & Duration (Andrew)



Widespread support for NEC HMEP. NEC 4?



Minimise variations / Z clauses



Open-book cost based payment mechanisms?



Contract: 7+3 decision at year 5?



Evaluation- Quality 60% / Price 40%?



Contract flexibility to allow other services to move into MCC contract?



CwN- 8 Initial Tender  / 2+4 Negotiation + 4 weeks Final Tender?











Highways & Transport Services
Discussion Forum #2

Q7) Attractiveness of Opportunity (Alex)



Professional Services:

Core Services value £? where unsustainable?

+ Commissioned works £? adequate incentive?   



Professional services framework hosted by Wokingham Borough Council more attractive?

Is there appetite for a framework in the Thames Valley?

Restrict geographical area?

Would it attract more business/opportunities?

Single supplier or multiple?

4 years term?

Barrier to collaboration and partnership working?

Is it appealing to the professional services market?













Highways & Transport Services
Discussion Forum #2

Q7) Attractiveness of Opportunity (Alex)







Maintenance and Construction Contract



Although not a fully integrated contract is there broad appetite for the larger MCC contract?



Schemes and projects- currently thinking up to OJEU limit £4-5M but option for less or greater value (flexibility within contract either way)?













Highways & Transport Services
Discussion Forum #2

Q8) Other?

What Have We Missed?

























21st Century Highways & Transport Services-
Procurement Timetable









31 December- Form contract documents and specifications

8 January Issue Contract Notice

mid January issue Selection Questionnaires (5 weeks)

mid February Selection Questionnaires Returns

Mid March Issue Initial Tenders  (8 weeks)

Early May Initial Tender Returns

Initial evaluation & Negotiation (2+4 weeks)

Mid June Issue Final Tender (4 weeks)

Mid July Final Tender Returns

Evaluation & Full Council Approval- late September 2018

Contract Award – mid October 2018 (25 weeks mobilisation)

Contract Start – 1st April 2019








Highways & Transport “Informing” Feedback
Support / Concerns / Clarification





In writing to highwaysprocurement@wokingham.gov.uk



Submissions by Friday 22nd September 2017



NOTE: All written responses will be treated as strictly commercially confidential to the organisation providing the response and will only be used by nominated Council staff to inform the design of the future contract/s and associated procurement process. Any information that is shared with third parties will only be in aggregate and completely anonymous, unless permission is sought by the Council and obtained from the relevant organisation in advance.
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1.0 Overview



Wokingham Borough Council (the Council) will be commencing the formal procurement of its Highways and Transport Services in January 2018 as previously communicated. 



The Council currently has five contracts for highway and transportation service delivery with contracts 1 and 2 delivering the majority of the services:

1. Professional services contract with WSP

2. Maintenance and construction services contract with Balfour Beatty Living Places

3. Structures contract with Balfour Beatty Living Places

4. Street lighting contract with Balfour Beatty Living Places

5. Drainage maintenance contract with Conway

All five contracts come to an end on 31st March 2019.

· The Council’s client staff budget is approximately £2.0M per annum and the service generates approximately £2.5M per annum of income (£1.5M from parking)

· Professional services with an approximate value of £1.8M per annum on core services. However spend over recent years has been significantly higher (additional spend £1.5M in 2016/17) due to additional consultancy support predominantly associated with the major highways infrastructure to deliver the SDL’s

· Highways term maintenance and construction services with an approximate value of £4M revenue plus £5-10M capital per annum















































2.0 The 21st Century Council Programme



Advances in technology and changes in customer and resident behaviour mean that different forms of service delivery organisation are now possible, which were not deliverable several years ago. 



The 21CC will facilitate a move to a 24/7 customer self-serve approach, with the internet as customers first preference for interacting with the Council. This will require state-of-the-art technology and systems and accurate data systems and information. 



This will be supported by building the capability and capacity of our people and by closer working with our partners.



The 12 principles underpinning how the 21CC model will work are:



· Focus on the customer experience;

· Redesign processes around the ideal customer journey;

· Inform customers what to expect and keep them up to date along the way;

· Make processes digital by default but with alternative access channels where appropriate;

· Address issues at first point of contact;

· Collect information once and only if we actually need it;

· Move as much work forward, to self-serve or customer facing roles, as possible;

· Move work quickly and easily around the organisation by using workflows and automated process prompts;

· Automate controls within processes to ensure compliance;

· Measure performance as part of the process/workflow to drive improvements;

· Manage customer capability to enable customers to do more for themselves;

· Manage customer demand to prevent and shape demand where appropriate;





The 21CC programme is running slightly behind its original 2016-stated programme; progress and key dates are now:



· Phase 1 Support Services & IT- Complete Spring 2017 (embedded over 2017)

· Phase 2 Operational Services including Highways and Transportation- Service and process design underway with new structure due out for consultation early 2018 for implementation Spring 2018



The 21CC programme will be fully implemented and operational in good time for the new contracts operating from 1st April 2019, and the Council are ensuring the emerging 21CC model and structure are aligned with the new professional services and maintenance and construction contracts and governance arrangements.















3.0 Wokingham’s Highway Asset



The Council’s highway network assets are high value and to replace them with new assets at today’s construction prices would cost in the region of £1.3 billion. This is reported in the Whole of Government Accounts for Wokingham Borough Council as the Gross Replacement Cost (GRC), plus a further £2.7 billion of associated land. It comprises the following assets: 



Whole of Government Accounts valuation 2016:

		Asset Group 

		Quantity 

		Estimated Value (cost of a like-for-like replacement) 



		

Roads and footways 

		

736 km of roads (including 8 km of motorway) 

764 km of roadside footways 

5 km of linking footpaths 

53 km of off-road cycleways

9 km of on-road cycleways 

322 traffic-sensitive streets

		

£1,100M 



		Drainage                      

		29,879 road gullies 

Sustainable drainage systems (SUDS) 

Critical drainage assets, including ditches and other structures 



		Structures 

		249 structures (including 166 bridges) 

		£175M 



		Street lighting 

		16,113 columns 

		£25M 



		Traffic management 

		40 junctions, 61 pedestrian crossings 

		£5.5M 



		Street furniture 

		Signs, fencing, bins, bollards, benches, street name plates, cycle stands, etc. 

		£10.6M 



		Land 

		Carriageway and footway land area, soft landscaping, grass verges, etc. 

		£2,700M 







The Council is a Band 2 local authority, regarding the DfT’s self-assessment annual submission, and expects to reach band 3 by the January 2018 submission. 



The Council’s overarching approach to Highways Asset Management is available at this link:



http://www.wokingham.gov.uk/search/?q=highways%20asset%20management

















Following release of the government publication “Well Maintained Highways” Code of Practice in November 2016, the Council has an ambitious programme underway to fully embed all 36 recommendations from the new code into how it delivers services, aligned to a risk based approach and delivered via the new contracts from April 2019.



The Council currently maintains the highways network in accordance with Wokingham’s Highways Maintenance Management Plan 2013 which is available at this link:



http://www.wokingham.gov.uk/search/?q=highway%20maintenace%20policy



To deliver a risk based approach aligned to the new code, including the comprehensive review of Wokingham’s road network hierarchy currently underway, Wokingham’s Highways Maintenance Management Plan will require a root and branch review. It is proposed that a draft Wokingham Highways Maintenance Management Plan 2018, incorporating a risk-based approach, will be made available to suppliers during the Initial Tender period of the procurement process where the Council will request learn from suppliers expertise and experience. The draft plan will evolve during the tendering process and be refined and adopted by the Council post Contract Award in October 2018. This will enable true partnership working and collaboration, with the adopted Wokingham Highways Maintenance Management Plan 2018 being delivered through the new contracts from April 2019.



The Council has developed a Wokingham Highways Asset Management (WHAM) web tool. This will also be made available to suppliers, to assist during the Initial Tender period of the procurement process, as a single go to place for all highways asset management inventory, policy and operational plans. Once activated the WHAM web link via the Council’s internet site will be provided under the formal procurement process.



Aligned with effective highways asset management and supporting band 3 DfT self-assessment status the Council plans to move to needs based investment programme for all highway asset classes, opposed to being driven by budget allocation. This is an opportunity to deliver holistic assessment and investment in the highway network. During 2018 the Council will be developing a 10-30 year needs based investment programme with key stakeholders, including scenario planning, life cycle planning and options appraisal. 



The Council’s proposal regarding a Needs Based Highways Investment Programme for Wokingham will be made available to suppliers during the Initial Tender period of the procurement process. During this process it is anticipated the Council will understand the added value and expertise suppliers can offer the Council to support this initiative. Further to the tender period and Contract Award in October 2018, a full business case can be developed to support a Needs Based Highways Investment Programme for Wokingham. Subject to approval by the end of 2018 this will enable an investment programme to be live and funded (forming part of the Council’s Medium Term Financial Plan), including a 10-year capital vision, from April 2019. This has the potential to lead to significant capital investment and expenditure in the early years of the new contracts from April 2019, and allow the alliance partnership to deliver revenue reductions back to the Council in subsequent years supporting effective asset management and value for money.





4.0 Stakeholder and Market Engagement



Considerable stakeholder engagement was undertaken during 2016 and 2017, with the current Highways Alliance, Council Officers, Elected Members and Town and Parish Councils. Further to this, during Spring and Autumn 2017, industry days were held in the Council chamber with potential suppliers participating in well attended events. The key outcomes of the stakeholder and market engagement are:



Key features of the model must include:



· Built on long-term relationships with providers

· Embeds the skills of the Council and providers in a seamless team

· Works collaboratively across the Council and with all stakeholders

· Sustainable, open and transparent

· Enables investment

· Embraces innovations and new technologies 

· Aligned with the 21CC model and programme



Key Features of the contracts will include:



· Client team and professional services provider to be co-located in Shute End, or alternative Council office accommodation, to enhance partnership and collaborative working.

· Provision and redevelopment of Toutley Depot (or an alternative depot location) by the Council post Contract Award (programmed for October 2018) in consultation with the appointed Contractor.

· Co-location/hot desk provision at both the Council offices and  Toutley Depot (or an alternative depot location) to ensure the Maintenance and Construction Contractor is fully integrated into the alliance promoting three way collaboration, partnership working and governance structure.

· A collaborative approach to be underpinned by IS0 44001 principles or full accreditation (to be determined in collaboration).

· Contracts to be flexible to enable some movement of scope between the three parties, based on need and risk allocation and to incentivise performance.

· A financially incentivised performance management system delivered in a three party alliance partnership aligned to a shared vision aligned to the Council’s objectives.

· Contract duration of 7 years extendable to 10 years (decision at year 5) based on performance.

· Use the NEC HMEP model documents as the basis for the contract.

· Use the Competitive Procedure with Negotiation for the procurement procedure.

· Evaluation will by 60% quality/ 40% price maintained throughout the Competitive Procedure with Negotiation procurement procedure (no reversal).

· ICT will be hosted by the supplier and all specifications will be agreed by 21CC team and the Council’s ICT team.



The chosen commissioning model:



Options appraisals were undertaken using The Highway Maintenance Efficiency Programme (HMEP) commissioning toolkit from the Department for Transport’s sector led transformation programme.



[image: ]



Based on market feedback, options evaluation and analysis it has been decided that the preferred model that meets the Council’s requirements and ensures market appetite comprises of two contracts being:



· A contract for professional services with some day to day routine services being transferred back in-house to be delivered by the client

· A contract for highway maintenance and construction works including street lighting, structures and drainage, plus some services previously delivered by the professional services provider and the client













































5.0 Highways and Transport Services to be provided





Scope of services



Along with maintaining and developing the highway network, the Council was keen to widen the scope of infrastructure service so held an internal Council workshop in October 2017. The outcome of the workshop was that the following additional infrastructure services were included:



Cyclic Maintenance



· Housing land and infrastructure (inspection and maintenance of access roads, footpaths, lighting and drainage)

· RoW network (inspection and maintenance of metalled routes)

· High quality public realm (inspection and maintenance)

· Non highways structures (inspection and maintenance)



Call off services



· Car Parks (maintenance)

· Country Parks Open Spaces (maintenance)

· RoW Network (maintenance of non-metalled routes)

· Corporate & Education Buildings (access roads, footpaths, lighting and drainage)

· Libraries & Community Hubs (access roads, footpaths, lighting and drainage)

· Leisure Facilities (access roads, footpaths, lighting and drainage)

· Building control dangerous structures (make safe service)

· Emerging Greenways network (mixed recreation and commuter routes)













































Third party contract use



The Council has engaged with five neighbouring Berkshire unitary councils regarding use of both the professional services and maintenance and construction contracts. Four of the five councils have submitted an “expression of interest” to be named for use of the contracts from April 2019. The expressions of interest received state the “notional value” of potential spend range (in addition to Wokingham Borough Council) totalling:





		Contract

		Notional value of spend range

per annum stated in £Millions





		NEC3 professional services contract

		0.875-3.195





		NEC3 Term Service contract for highway maintenance and construction services



		0.700-5.190



		NEC3 Term Service contract for major schemes & projects



		1.128-3.785







These figures are higher than expected by the Council. Before the Contract Notice and documentation is issued in January 2018, the Council will be undertaking further investigation with the four Berkshire unitary councils to narrow the range and ensure the figures are realistic and likely to be realised during the contracts from April 2019.



The Council is currently drafting a service level agreement to be agreed with third party users.



Additionally, two of the five Berkshire Unitary Authorities have expressed an interest providing their full street lighting services via the maintenance and construction contract from April 2019. Discussions are underway as to whether this could be achieved from a common specification with Wokingham, priced separately for delivery in each of the three authorities, or whether an individual street lighting specification will need to be provided and priced for each authority as part of the tender process.



The Council’s Town and Parish Councils have also expressed an interest in being named to use the maintenance and construction contract, which is being progressed. Services are likely to include street lighting and spend from their CIL development payments.



















Services to be retained by client



· Network Management and  streetworks permits

· Asset Management policy and strategy work

· Asset Management and inventory, naming & numbering, searches & stopping up

· Asset Management and programme preparation

· Winter maintenance plan preparation

· Traffic Management Engineering

· Flood Management and drainage

· Car Parks management & service (with provider NSL)

· Community Transport

· Programme/Project Management of Major infrastructure projects/schemes

· Public Rights of Way





Services to be provided by client (previously provided by professional services)



· Transport policy and strategy

· Accident records and monitoring

· Traffic Management and Road Safety including feasibility and design

· Public transport function

· Road Safety Education and Training e.g. cycling

· Development control/pre-application support

· Highways Development Section 38 & 278 services

· Travel Planning, Travel monitoring and appraisals

· “My Journey” data/systems to support sustainable transport

· Streetworks inspections









































Services to be provided by professional services supplier



· Service and Account Management

· Transportation Polices and Strategies support

· Transport Planning and Transport modelling (including but not limited to VISUM)

· Traffic Management Studies including design

· Traffic Signal service, maintenance & upgrades

· Flood Modelling and flood support

· Business case and bidding opportunities

· Major Traffic/Transportation Schemes

· Planning services- outline applications, reserved matters

· Environmental services

· Structures inspections and maintenance management

· Scheme project management, design, site supervision

· CDM Principal designer







Services to be provided by maintenance and construction supplier



· Highway reactive maintenance works, safety inspections, complaints and claims management

· Routine highway maintenance including limited associated grass cutting and cleansing

· Street lighting reactive maintenance & schemes

· Structural Maintenance works

· Drainage reactive, planned, jetting and gullies

· Winter Maintenance services

· Minor and Traffic Management schemes

· Major infrastructure schemes including design and build option (below OJEU limit currently £4.104M)































6.0 Procurement 



Programme for 2018



· mid-January Issue Contract Notice & all documents

· mid-February Selection Questionnaires Returns (5 weeks)

· Mid-March confirm Initial Tenders  (8 weeks)

· Early May Initial Tender Returns

· Initial evaluation & Negotiation (2+4 weeks)

· Mid-June Issue Final Tender (4 weeks)

· Mid-July Final Tender Returns

· Evaluation & Full Council Approval- late September 2018

· Contract Award – mid October (25 weeks mobilisation)

· Contract Start – 1st April 2019



The detailed programme is provided to assist suppliers with resource planning to participate in the tender process. 



The Council has been in contact with other Councils that are also tendering over this period and the programme has been aligned, as far as possible, to minimise potential resource conflicts with other opportunities. 



The Council has received feedback, raising concerns about the use of Competitive Dialogue and the level of resource this would require. As an important point of clarification the programme promotes the use the Competitive Procedure with Negotiation process. This is a much more closely defined process and is being utilised here to allow for the selective refinement of the specification, to take account of any learning points from the initial round of tenders. 



As stated earlier, the specification is already well defined, based on industry standard contracts and the procurement timescales are suitably focused and brief. The Council intends a single round of negotiation, followed by submission of final tenders. Whilst the Council reserve the right to run additional rounds of negotiation, if circumstances require them, it also reserves the right to award the contract immediately following the submission of initial tenders.













Report End 171211…………………………………………………………………………………………………………
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1.0 Overview



Wokingham Borough Council (the Council) will be commencing the procurement of its Highways and Transport Services in early 2018. The Council is now inviting market participants to assist in the planning and conduct of the procurement procedure of the future highway contracts. This document sets out the background to the procurement and how interested organisations can become involved.



2.0 Purpose of Market Engagement Discovery



The Council is implementing an ambitious transformational change programme called the 21st Century Council (21CC); the business case and approval committee report being available at these links:



http://www.wokingham.gov.uk/search/?q=21st%20century%20council

http://wokingham.moderngov.co.uk/ieListDocuments.aspx?CId=129&MId=1952&Ver=4



The 21CC programme will ensure that the Council can efficiently deliver services with fewer, better managed, people using technology more effectively. The Council has implemented Phase 1 of 21CC around “Support Services”, including the restructuring of its senior leadership team across the whole Council. Phase 2 for “Operational Services”, which involves the redesign of Council services, has been underway since April 2017 with a “Go Live” date in early 2018. The redesign of the Highway and Transport service is a key part of Phase 2 and this procurement exercise has been timed and tailored to fully align with our 21CC programme accordingly. The redesign of Council services aims to safely re-engineer our services whilst making substantial and sustainable savings and has the following primary aims:



· eliminate processes that we do not believe add value to the organisation;

· simplify end to end processes as much as possible to give a good customer experience for staff and customers;

· standardise processes where possible and maximise the use of new technology to provide a consistent, speedy and efficient customer experience through our new casework service;

· automate steps and stages in processes to remove valuable manual input and redirect this liberated resource into specialist services;

· continuously and progressively move towards more self-serve for staff and customers where this is practicable.



The Council’s current contracts for Highways and Transport services expire 31 March 2019 and replacement contract/s are being considered as part of the service redesign throughout 2017. The Council is therefore seeking early input from the service provider market to help inform the Highway and Transport service redesign and ultimately inform the nature of the contract/s to be commissioned from the market.



This document has been prepared by the Council for consideration by participants prior to a “discovery” workshop to be held on 19th June 2017. Following the workshop the participants are invited to respond to the Topics for Discussion at Appendix 1.



Whilst the objectives and underpinning principles of the 21CC programme are clear, the Council is open as to the service delivery model and the services to be commissioned from providers. However, key features of the contracts have been identified and set out in Section 5.0 below.



3.0 The Vision



The Council’s Vision is- A great place to live, and an even better place to do business.



The Councils Transport Vision is being formed over 2017 and evolving to align with the 21CC, Local Plan and Local Transport Plan, both to 2036; the evolving draft is detailed below:



		Our vision for Wokingham Borough



		“A great place to live and an even better place to do business”



		The Transport Vision



		“The Council’s vision to 2036 is to deliver and maintain a safe, reliable and joined-up transport system that connects new and existing communities, businesses, commercial centres while providing leisure opportunities. The vision will future-proof the transport network for new and emerging technology; reduce social exclusion; improve network resilience; accommodate climate change; reduce congestion and improve productivity”.



		Objectives



		Infrastructure

		Environment

		Social

		Technological



		1. To optimise connectivity, accessibility and productivity through an integrated approach to land use and infrastructure.

1. To invest in infrastructure enabling and promoting walking, cycling and the use of public transport.

1. To provide new roads alongside new developments enhancing economic growth.

1. To create innovative ways of funding for maintaining infrastructure.

1. To provide well maintained roads by adopting a whole life approach.

1. To optimise investment by collaboratively working with neighbours and partners, for a seamless journey.

1. To address congestion pinch points.

		1. To provide safe, accessible alternative travel options to the car, giving health, air quality and carbon benefits.

1. To maximise the use of low cost renewable energy in operating and maintaining transport assets, minimising the Council’s carbon footprint.

1. To provide greenways for walking and cycling, and green corridors with active biodiversity integral to the travel network. 

1. To adapt to climate change and ensure that our transport networks are resilient to severe weather events.



		1. To future proof travel networks to meet a more aged and diverse population whilst meeting the expectations of new generations.

1. To provide a transport system that can accommodate the travel needs of communities, commercial and retail businesses and the leisure sector.

1. To create well connected communities through enabling sustainable travel within and between existing and new housing.

1. To enhance the health and well-being of communities and their residents, through quality social infrastructure, and access to facilities, through alternatives to the car.

1. To reduce long commutes.

		1. To provide a future-proofed travel network that can assimilate emerging and new technologies such as Connected Autonomous Vehicles.

1. To provide an improved customer journey experience, through optimising use of Big Data.

1. To enable dynamic travel choices and optimised network performance, through the provision of borough wide availability of real-time travel information. 

1. To allow all travellers to access information on travel opportunities through technological enhancements.

1. Connected council and alliance partners enabling value-added decision making on-site.







Wokingham Borough lies at the heart of the Thames Valley, the UK’s second most productive sub region, home to some 45,000 businesses, with a GDP of over £35billion making it a net contributor to the UK economy.  The Borough occupies a unique place in the Valley, being largely rural in nature but offering a highly attractive “quality of life” for its residents and excellent accessibility to major centres of employment in Reading, London and beyond through strategic road and rail links with high connectivity to international gateways at Heathrow and Gatwick airports.



The Borough is forming its transport vision to 2036, as part of updating its spatial plan for the district Local Plan Update and its Local Transport Plan.  It has a proven, innovative capacity with “first to market” technology, such as the “My Journey” sustainable transport initiative, and with the significant growth in housing numbers through large scale delivery, in the form of 4 master planned strategic development locations. The Borough will be under pressure to maintain that attractive quality of life for residents and commerce and meet travel demands, both locally and strategically.









The Council has made a clear commitment to growth and aims to deliver 13,500 new homes by 2026, including 10,000 new homes on 4 strategic development locations (SDL’s):
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· South Wokingham SDL has the capacity to deliver 2,500 homes with development that commenced in 2013;

· North Wokingham SDL has the capacity to deliver 1,500 homes; with well-connected extensions to the existing community, the sites are at various stages of development from pre-application to developers actually on site;

· South of the M4 SDL has the capacity to deliver 2,500 homes: the site is made up of a number of developments at various stages of progress, ranging from pre-application to work underway;

· Arborfield Garrison SDL has the capacity to deliver 3,500 homes with pre-application discussions ongoing and master planning work at an advanced stage;



As part of this delivery programme the Council has negotiated and secured around £100m in transport infrastructure contributions and is investing in the delivery of 5 major new link roads (split into 15 major highway projects) and 3 new ‘park and ride’ sites. The Council are also developing a ‘greenway network’ which connects the SDLs to key destinations by combined equestrian, cycle and walking routes.
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The Council’s Core Strategy, adopted in 2010, set out an intention to concentrate the majority of development in four Strategic Development Locations (SDLs), each delivering well planned, high quality and infrastructure rich communities. The interactive up-to-date maps for all four of the SDLs are available on the Council’s website and clearly demonstrate considerable progress to date. The following links connect with their respective interactive maps:



Arborfield Garrison:

http://www.wokingham.gov.uk/major-developments/arborfield-progress-map/

Shinfield Parish:

http://www.wokingham.gov.uk/major-developments/shinfield-parish-progress-map/

North Wokingham: 

http://www.wokingham.gov.uk/major-developments/north-wokingham-progress-map/

South Wokingham: 

http://www.wokingham.gov.uk/major-developments/south-wokingham-progress-map/



The Local Plan Update to 2036, available at the link below, will deliver the next round of housing and associated infrastructure delivery, including major highways and transport projects. It is anticipated that this will be largely funded by the Council via the highest CIL rate outside central London, at over £400/m2



http://www.wokingham.gov.uk/planning/planning-policy/local-plan-update



The Borough is forming its Transport Vision to 2036, to inform the updates to the Local Transport Plan and the Local Plan, which are also being revised to accommodate development to 2036. 



Issues confronting national, regional and local government are similar: intensification of our cities, towns and villages, whilst protecting our green space; servicing the needs of a population that can expect to live longer and be active for longer; and embracing a pace of technological change that continues to rise at an exponential rate.  These three issues are found within a framework of rigorous environmental protection, a workforce that needs to be more productive and where local councils are expected to take more ownership of assets but with decreasing finance and the need to deliver more for less.



Nationally, and locally, customers are expecting more of their transport providers – better quality of service; punctual, reliable, available and accessible.  Access to information is expected, allowing decisions to be made on when, or if, to travel; how to travel and whether to change decision mid trip.  A poor experience can have a dramatic effect on future decisions.



Within Wokingham Borough, the anticipated scale of change in the housing supply, with a significant number of new homes built in strategic development zones over the next 20 years, is matched by an unprecedented improvement in national and regional transport infrastructure:



· Crossrail 1 will be open by 2020 and Crossrail 2 should be open by 2035;

· the Great Western Mainline will be fully electrified;

· runway 3 and terminal 6 at LHR will be fully operational, with direct rail access off the Great Western Mainline and the Wessex Line providing direct links the airport to and from Reading and Waterloo;

· High Speed Two will be open in 2026, with associated major developments at Old Oak Common;

· the strategic road network, M4, will be improved to SMART motorway.



There is little doubt that for the Borough to be a “great place” in which to live, to shop, to run a business, or to participate in leisure activities, then it will need a vision that meets current and future needs and is adaptable and flexible. 



The vision will require connected, accessible and integrated infrastructure, providing a seamless experience for all travellers, by all modes.  The infrastructure must be well maintained, adopting whole-life principles in asset renewal and management.  To optimise the use of scarce resources, the Council will need to work with neighbours and national network operators to coordinate on asset renewals, travel opportunities and the use of all resources.





Safe, accessible alternatives to the car will maximise the use of low cost renewable energy, improve the health of every section of the community, provide carbon reduction and improved biodiversity and allow all parts of the community to travel.  New infrastructure will be built with climate change embedded in design principles; maintenance regimes will also need to heed the impact of flooding and extreme weather events on the resilience of transport assets.



The vision will recognise that our population demographic is changing to be more diverse and people living longer.  The network has a role to play in reducing social isolation, connecting communities and people to bring in more cohesiveness, and enabling all people to live a quality, healthier life through an improved range of travel alternatives.



The vision will build upon the technological innovative capacity of the Council.  Big Data will play a key role in the future, through the provision of quality, reliable and accessible information to all travellers.  The travel experience will be improved by using proven new technology to optimise network operations, asset management and coordination and connecting the Council to its employees and customers in real time.



The vision will be funded through existing and new mechanisms.  The flexibility of the Council to raise capital in new ways will be explored and harnessed.  Working closely with developers, as the “My Journey” tool demonstrates, provides more certainty for the Council, the developer and better experience for the resident and the traveller.



The vision recognises that, in planning for current and future travel demand, it will only be accommodated through more travellers using more sustainable modes and that peak network conditions are a result of customer decisions rather than network restrictions.  Customers will be better informed on how to travel, when to travel and if they need to travel.  This places the ownership of a trip into the hands of the customer.  The Borough will underpin this through optimising the connectivity and use of its transport resources, heeding the rapid changes in technology, advances in clean energy and highway infrastructure to meet electric charging, the transition to autonomous vehicles; with appropriate traffic control to meet transitional and end demands.



The Borough will manage tensions in meeting the vision.  More housing generates more travel; customers expect to be able to park and use their cars and have higher expectations; better regional, national international connectivity makes the Borough a highly attractive location for inward investment.  Making sure employees and goods can access places of employment and goods to market, are fundamental business drivers. Balancing these tensions of meeting the vision, accommodating new housing and being consistently attractive to business, whilst maintaining the quality of life and enviable location, will require the Borough to continue to innovate, work with suppliers to be at the forefront of new knowledge and working practises, know when to implement new ideas and when to pause to allow proof testing to take place elsewhere.



The contracts need to respond to these expectations.  They will have to embrace technology, use data and information better to inform work flow and, by return, inform customers. New ways of thinking, which embed spatial planning and associated infrastructure design, will be essential if Wokingham is to meet these expectations.  Suppliers will have to work in a virtual alliance with the travelling customer, residents, the Council and other stakeholders to collate asset information and be responsive and customer facing, rather than reactive.  ‘More for Less’ can be achieved through applying technology to work practises, adopting a managed programme of risk-based asset management regimes and through longer term contracts, allowing the suppliers to invest in whole-life cost renewals and repairs, rather than short term, lowest cost, methods.



4.0 The 21st Century Council Programme



Advances in technology and changes in customer and resident behaviour mean that different forms of service delivery organization are now possible, which were not deliverable several years ago. 



The 21CC will facilitate a move to a 24/7 customer self-serve approach, with the internet as customers first preference for interacting with the Council. This will require state-of-the-art technology and systems and accurate data systems and information. 



This will be supported by building the capability and capacity of our people and by closer working with our partners.



The 12 principles underpinning how the 21CC model will work are:



· Focus on the customer experience;

· Redesign processes around the ideal customer journey;

· Inform customers what to expect and keep them up to date along the way;

· Make processes digital by default, but with alternative access channels where appropriate;

· Address issues at first point of contact;

· Collect information once, and only if we actually need it;

· Move as much work forward, to self-serve or customer facing roles as possible;

· Move work quickly and easily around the organisation by using workflows and automated process prompts;

· Automate controls within processes to ensure compliance;

· Measure performance as part of the process/workflow to drive improvements;

· Manage customer capability to enable customers to do more for themselves;

· Manage customer demand to prevent and shape demand where appropriate;





















5.0 Highways and Transport Services



The Council’s highway network assets are high value and to replace them with new assets at today’s construction prices would cost in the region of £1.3 billion. This is reported in the Whole of Government Accounts for Wokingham Borough Council as the Gross Replacement Cost (GRC), plus a further £2.7 billion of associated land. It comprises the following assets: 



Whole of Government Accounts valuation 2016:

		Asset Group 

		Quantity 

		Estimated Value (cost of a like-for-like replacement) 



		

Roads and footways 

		

736 km of roads (including 8 km of motorway) 

764 km of roadside footways 

5 km of linking footpaths 

53 km of off-road cycleways

9 km of on-road cycleways 

322 traffic-sensitive streets

		

£1,100M 



		Drainage                      

		29,879 road gullies 

Sustainable drainage systems (SUDS) 

Critical drainage assets, including ditches and other structures 



		Structures 

		249 structures (including 166 bridges) 

		£175M 



		Street lighting 

		16,113 columns 

		£25M 



		Traffic management 

		40 junctions, 61 pedestrian crossings 

		£5.5M 



		Street furniture 

		Signs, fencing, bins, bollards, benches, street name plates, cycle stands, etc. 

		£10.6M 



		Land 

		Carriageway and footway land area, soft landscaping, grass verges, etc. 

		£2,700M 







The Council is a Band 2 local authority, regarding the DfT’s self-assessment submission, and aims to reach band 3 by December 2017. The Council’s adopted approach to Highways Asset Management is available at this link:



http://www.wokingham.gov.uk/search/?q=highways%20asset%20management



Following the release of the government publication “Well Maintained Highways” Code of Practice in 2016, the Council has an ambitious programme underway to fully embed the 36 recommendations from the new code into how it delivers services, aligned to a risk based approach and delivered via the new contract/s from April 2019.   







The Council currently deliver through a combination of “in house” plus two main contracts for the provision of Highway and Transport services:



· The Council’s client staff budget is approximately £2.0M per annum and the service generates approximately £2.5M per annum of income (£1.5M from parking);

· Professional services with an approximate value of £1.8M per annum on core services. However spend over recent years has been significantly higher (additional spend £1.5M in 2016/17) due to additional consultancy support predominantly associated with the major highways infrastructure to deliver the SDL’s;

· Highways Term Maintenance and construction services with an approximate value of £4M revenue plus £5-10M capital per annum;





Summary of current responsibilities:



Client: -



· Highway safety inspections (walked and driven);

· Reactive works ordering;

· Streetworks and permits management;

· NRSWA site checking and compliance;

· Reactive works monitoring/assurance;

· Routine maintenance schedules;

· Works acceptance and payment;

· Winter maintenance plan;

· School crossing patrollers (7 no)

· Structural Maintenance programme preparation (annual);

· Resurfacing

· Surface dressing

· Structures maintenance

· Traffic Engineering services;

· TRO’s

· On-street parking provisions

· Minor TM Improvements

· Signage specification

· Flood Management and drainage;

· Highway enforcement;

· Stopping Up;

· Asset Management policy and strategy work;

· Compliance with HMEP Asset Management best practice;

· Car Parks management & service (pending CPE Oct’17);

· Highway Searches;

· Street naming and property numbering;

· Community Transport;

· Programme/Project Management of Major infrastructure projects/schemes;



Other related Council Client functions (not currently within H&T client function):



· Highways debt management and recovery;

· Public Rights of Way;

· Highway related Development Control;

· Grounds maintenance;

· Street Cleansing;



Professional Services Consultant Scope of Services: -



· Account/Scope Management;

· Accident records and monitoring;

· Traffic Management and Road Safety (support);

· Road Safety Education and Training e.g. cycling;

· School Crossing Patrol assessments;

· Traffic Management Studies & Transport Planning

· Major Traffic/Transportation Schemes;

· Bridge & Structures inspections and maintenance;

· Traffic Signal service, maintenance & upgrades;

· Transportation Polices and Strategies;

· Travel monitoring and appraisals;

· Transport modelling (VISM)

· Flood Modelling

· Travel Plans;

· “My Journey” data/systems to support sustainable transport;

· Development control/pre-application support;

· Section 38 & 278 services;

· Major and minor scheme- project management, design, site supervisions

· Planning services- outline applications, reserved matters

· Environmental services

· CDM function



(The Professional Services Consultant has co-located staff within the Council Offices for key routine services and externally located resources available as required)



Highways Term Contractor: – 



· Highway reactive maintenance works

· Highway schemes/traffic improvements

· Routine maintenance, e.g. A329(M)

· Street lighting reactive maintenance works

· Street Lighting capital schemes (as & when funding available)

· Structural Maintenance works

· Drainage reactive maintenance works

· Drainage routine maintenance, e.g. ditches 

· Drainage schemes/improvements (as & when funding available)

· Winter Maintenance service



The Highways Term Contractor currently operates from Toutley Road operational depot on a lease to March 2019 granted by the Council (Council own the depot).



Other Contractors: -



· Gully cleansing

· Jetting

· Major infrastructure scheme build

· Condition surveys/analysis

· Civil Parking Enforcement (pending contract award and mobilisation for October 2017)



Major infrastructure to support the SDL’s, including 15 major highway projects associated with 5 new road links, with estimated construction costs in the region of c£80-100M, aligned to the current Local Plan infrastructure demands to 2026, are being delivered outside of the current scope of services due to their scale and engineering complexities. It is envisaged that major infrastructure will continue to be outside the scope of the new contract/s. However, there are likely to be numerous smaller highway and transport projects, under £1M, that are associated with the delivery of the SDL’s. Examples being safe routes to school, junction improvements, route treatments, traffic calming and road safety measures. These smaller projects may be delivered through the new contract/s.   



Additionally, a proportion of the Council’s CIL income goes to the Town and Parish Councils. These reserves have started to build up and it is anticipated that over coming years the Town and Parish Councils will ask the Council to provide some smaller Highway and Transport schemes and initiatives from these reserves.  Such schemes and initiatives may be delivered through the new contract/s.



6.0 The Future of Highways and Transport Services



A series of stakeholder engagement exercises has been carried out during late 2016 and early 2017, with Council Officers, Members and Town and Parish Councils, in order to gather views on future highways and transport services. Whilst no delivery model has been defined at this stage, the following views have been captured.



Priorities are:



· Keeping traffic moving and reducing congestion through:

· Increasing alternative travel opportunities – rail, bus, walking and cycling;

· Better co-ordination with others and timing of roadworks;

· Improving customer information;

· Improving the effectiveness of road repairs;

· Maintaining safety particularly at schools;









Key Features of the future contract/s are:



· Contract/s of sufficient length to provide stability to the Council and allow the alliance partner/s to invest in people, technology, plant and materials that provide a more efficient, faster, cost effective service to the customers;

· Greater integration of the service and embedment of providers to:

· remove doubling up, man-marking, duplication and ambiguity;

· enable rapid transfer of knowledge and sharing of skills;

· Joint working across multiple stakeholders to enable a holistic approach to planning, network management, maintenance activities and travel coordination including:

· Contribution to the efficient design and delivery of our spatial planning ambitions and use of this agenda to optimise managed growth in the mitigation of transport impacts on our existing network;

· Collaboration with Wokingham’s Service areas to achieve corporate aims; 

· Collaboration with adjacent Boroughs and across the wider Thames Valley;	

· Co-ordination with Utility Operators to limit impact on customers;

· Better communication with customers and Members;

· Improving the quality and availability of information and data for stakeholders;

· The ability to make the best of emergent and new technologies, including digital technologies, new materials and low carbon technologies;

· Future proofing of the Council’s operations;

· Encouragement of innovative solutions and a move away from prescribed standards;

· A greater focus on an asset management approach and ensuring that the service is proactive/planned and less reactive. In particular the use of the spatial planning process to ensure that new assets are sustainably designed, operated and managed without undue financial burdens;



In conclusion the Council’s ambition is for a service delivery model that:



· Is based on long-term collaborative relationships;

· Embeds the skills of the Council and providers in a seamless team;

· Works collaboratively across the Council and with all stakeholders;

· Is sustainable, viable, open, transparent and data-led;

· Attracts investment;

· Embraces innovations and new technologies;



















7.0 Market Engagement “Discovery”



The Council is initially seeking the views of the service provider market on the future service models for the Highways and Transport service that best meet the Council’s ambitions. Interested organisations are therefore invited in the first instance to:



1. Consider the information set out in this document;

2. Attend a workshop at the Council Chamber on 19th June 2017;

3. Participate in a Q&A/discussion forum session at the end of the 19th June 2017 workshop regarding the Topics for Discussion at Appendix 1;

4. Submit views and comments to the Council using the attached Topics for Discussion template at Appendix 1;



The Council will use the information from the workshop and subsequent submissions to develop its thinking and model during the summer of 2017. When the Council has developed the model in sufficient depth, it intends to consult the market on the proposed model through a further workshop held in Autumn 2017; then to refine the model further, ensuring market acceptability and interest.


If you would like to contribute but you are unable to send any representatives to the workshop on 19th June, please send an e-mail to the response address listed in Section 9, expressing your interest. The Council will ensure that you are contacted again when we are ready to accept the written inputs.



8.0 Provisional Procurement Timetable



· Soft Market Engagement “Discovery”- 19 June 2017

· Stakeholder Engagement- Summer 2017

· Soft Market Engagement “Informing”- 18 September 2017 (TBC)

· Prepare contract documents and specifications - September to December 2017

· Issue Contract Notice – February 2018

· Shortlist and issue Tenders – April 2018

· Tender returns – July 2018

· Contract Award – October 2018

· Contract Start – April 2019



























9.0 Appendix 1 – Discussion Topics & Feedback Form



The topics about which the Council is seeking the market’s views at this time are set out below. These will discussed at the workshop on 19th June via a closing Q&A session and participants are kindly requested to respond in writing to the council thereafter by submitting their response to: highwaysprocurement@wokingham.gov.uk by Friday 7th July 2017.



NOTE: 

All written responses will be treated as strictly commercially confidential to the organisation providing the response and will only be used by nominated Council staff to inform the design of the future contract/s and associated procurement process. Any information that is shared with third parties will only be in aggregate and completely anonymous, unless permission is sought by the Council and obtained from the relevant organisation in advance.



		Company Name:

		*









		Company Address:

		*























		Contact Names/s:

		*









		Website:

		*









		Email address:

		*









		Contact Number/s:

		*















		Q1) Integration



		The Council is seeking a service delivery model that provides greater integration and embeds service providers.  Please set out examples of successful client / provider models in highways, or other sectors, in which you have been directly involved and that could be deployed in Wokingham?
Please highlight any features that you consider have contributed to the success e.g. behaviours, contract governance, payment and risk allocation and co-location?
Do you think the provision of an operational depot within the Borough (currently Toutley Road) is essential for efficient and timely service delivery? 



		Response:









		Q2) Collaboration



		The Council wishes to increase collaboration with all parties that contribute to an effective highway and transport service including, spatial planning within and across its borders,  adjacent authorities, utilities and other services providers, the supply chain and stakeholders.
Please set out examples of successful collaboration and highlight the factors that have contributed to the success?



		Response:



















		Q3) Innovation and Technology



		The Council has been successful in implementing technical innovations (e.g. the MyJourney sustainable travel initiative) and is committed to the use of better live/on-line technology, to proactively inform customers and move towards a self-serve approach to services.
Please identify any emerging technologies that you believe are going to impact the sector in the medium term (4-8 years horizon) and how a relatively small highway authority will be able to take best advantage of them?



		Response:

















		Q4) Investment 



		The Council recognises that investment in the service (people, new ways of working, digital technology, materials, plant and equipment, etc.) is key to success and is making significant investment via the 21CC programme.
In what areas do you consider that the providers could best provide financial investment and what is the most cost-effective way for the investment to be recovered during the contract?



		Response:











		Q5) Managing the Asset



		Like many highway authorities, the Council is seeing an increasing demand on its network whilst available funding remains under pressure. The Council is developing a risk-based asset management approach and looking towards the use of less prescriptive standards to maintain the asset safe and effective, within budget constraints.
What role do you consider that service providers can best play in developing such an approach?
What appetite is there in the market for service providers to take elements of risk and reward for the operation and condition of the asset?

Given the scale of growth in development and highway asset base in Wokingham, what models of cost containment can you showcase that will enable efficiencies through the managed growth (spatial planning) process?



		Response:



















		Q6) Contract Duration 



		What do you consider to be the minimum, and optimum, contract durations to realise the benefits from an integrated and collaborative model and recover the investments in the service?



		Response:



















		Q7) Attractiveness of the Opportunity



		How attractive is this potential opportunity with the Council when compared to other upcoming market opportunities?
What are your thoughts about the current split of services between the client, professional services and term maintenance contractor?
What features would make the opportunity more or less attractive to your organisation to bid?



		Response:























		Q8) Other Aspects



		Please use this opportunity to set out any further information that you think would be beneficial to the Council in planning the future procurement process?



		Response:



























                                                                        20                    Protective Marking:  Unclassified



image2.png







image3.emf



image1.jpeg







image4.emf




image3.emf
170918 smt  informing- feedback slides.pptx


