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Schedule 1 - Definitions of Contract 

Articles means the Contractor Deliverables (goods and/or the services), 
including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of condition 8; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  

Collect means pick up the Contractor Deliverables from the Consignor.  
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

Commercial Packaging means commercial Packaging for military use as described in Def 
Stan 81-041 (Part 1) 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

Consignor means the name and address specified in Schedule 3 (Contract 
Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

Contract means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with condition 6 (Amendments 
to Contract); 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 
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Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

Contractor Commercially  means the Information listed in the completed Schedule 5 
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables means the goods and/or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

CPET means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

Crown Use in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

Dangerous Goods means those substances, preparations and articles that are 
capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International Carriage 
of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous 
Goods Regulations. 

DBS Finance means Defence Business Services Finance, at the address stated 
in Schedule 3 (Contract Data Sheet); 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk; 

DEF STAN means Defence Standards which can be accessed at 
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https://www.dstan.mod.uk; 

Deliver means hand over the Contractor Deliverables to the Consignee.  
This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date specified on the Authority’s acceptance letter; 

Evidence means either: 
a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

Government Furnished is a generic term for any MOD asset such as equipment,
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

Independent Verification means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

Information means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

Issued Property means any item of Government Furnished Assets (GFA), including 
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any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

Legal and Sustainable means production and process methods, also referred to as timber 
production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

Military Level Packaging (MLP) means Packaging that provides enhanced protection in 
accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain; 

Military Packager is a MOD sponsored scheme to certify military Packaging
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 
certified to MPAS requirements; 

NATO means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

Notices shall mean all Notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

Overseas shall mean non UK or foreign; 

Packaging Verb.  The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user; 
Noun.  The materials and components used for the preparation of 
the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA) design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

Parties means the Contractor and the Authority, and Party shall be 
construed accordingly; 

Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def Stan 
81-041 (Part 1); 
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Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended);

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

Short-Rotation Coppice means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

STANAG 4329 means the publication NATO Standard Bar Code Symbologies 
which can be sourced at https://www.dstan.mod.uk/faqs.html;  

Subcontractor  means any subcontractor engaged by the Contractor or by any 
other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

Timber and Wood-Derived means timber (including Recycled Timber and Virgin Timber but 
Products excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

Transparency Information means the content of this Contract in its entirety, including from 
time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

Virgin Timber means Timber and Wood-Derived Products that do not include 
Recycled Timber. 
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Schedule 2 - Schedule of Requirements for Contract No: HELSS/0090 

For the Procurement and Support of Pan Platform Rotary Wing Cockpit Situational Awareness Tool (CSAT) 

Table 1: Quantities  
Contract Item Description Year 1 Year 2 Year 3 Year 4 Year 5 

1a – Base Station CSAT System Hardware split 
between tablet and base stations 
(laptops).  Refer to Statement of 
Requirement (SoR) at Schedule 9.  

Xx (xxxxx) 
X (xx) 
Total xx 

X (xx) 
Total xx 

X (xx) 
Total xx 

0 0 

1b – Tablet Unit Xx (xxxxx) 
X (xx) 
Total xx 

X (xx) 
Total xx 

X (xx) 
Total xx 

0 0 

2 CSAT Software Licences, inclusive of 
software updates. Refer to SOR at 
Schedule 9. 

Xx (xxxxx) 
X (xx) 
Total xx 

Xx (xxxxx) 
X (xx) 
Total xx 

Xx (xxxxx) 
X (xx) 
Total xx 

Xx (xxxxx) 
X (xx) 
Total xx 

Xx (xxxxx) 
X (xx) 
Total xx 

3 Introduction of CSAT System and 
achievement of Release To Service 
(RTS).  Refer to SOR at Schedule 9. 

x 0 0 0 0 

4 Through Life Support – Fixed Price.  
Refer to SOR at Schedule 9. 

x x x x x 

5 Through Life Support –  Ad-Hoc 
Tasking.  Refer to SOR at Schedule 
9. 

xxxxxxxxxxxxx xxxxxxxxxxxxx xxxxxxxxxxxxx xxxxxxxxxxxxx xxxxxxxxxxxxx 

6 Automatic Identification Service 
Software.  Refer to SOR at Schedule 
9. 

X (xx) 
Total xx 

X (xx) 
Total xx 

X (xx) 
Total xx 

X (xx) 
Total xx 

X (xx) 
Total xx 

Notes: 
Refer to Clause K3 for Scope of Task / Ordering Process 
Refer to Schedule 12 for delivery dates & locations 
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Table 2: Unit Price 
Contract 
Item

Description Year 1 
(Ex VAT)

Year 2 
(Ex VAT)

Year 3 
(Ex VAT)

Year 4 
(Ex VAT)

Year 5 
(Ex VAT)

1a – 
Base 

Station 

CSAT System Hardware split 
between tablet and base stations 
(laptops).  Refer to Statement of 
Requirement (SoR) at Schedule 
9.  

£xxxx Per Unit £xxxx Per Unit £xxxx Per Unit £xxxx Per Unit £xxxx Per Unit 

1b – 
Tablet 
Unit 

£xxxx Per Unit £xxxx Per Unit £xxxx Per Unit £xxxx Per Unit £xxxx Per Unit 

2 CSAT Software Licences, 
inclusive of software updates. 
Refer to SOR at Schedule 9. 

£xxxx Per Unit £xxxx Per Unit £xxxx Per Unit £xxxx Per Unit £xxxx Per Unit 

3 
Introduction of CSAT System 
and achievement of Release To 
Service (RTS).  Refer to SOR at 
Schedule 9. 

£xxxxxxx 

Xxxxxxx xxxxx 

N/A N/A N/A N/A 

4 
Through Life Support – Fixed 
Price.  Refer to SOR at Schedule 
9. 

£xxxxxxx 

Xxxxxxx xxxxx 

£xxxxxxx 

Xxxxxxx xxxxx 

£xxxxxxx 

Xxxxxxx xxxxx 

£xxxxxxx 

Xxxxxxx xxxxx 

£xxxxxxx 

Xxxxxxx xxxxx 
5 Through Life Support – Post 

Delivery Service.  Refer to SOR 
at Schedule 9. 

£xxxxx per hour 

£xxxx T&S daily 
rate 

£xxxxxxper 
additional Training 
course 

£xxxxx per hour 

£xxxx T&S daily rate 

£xxxxxxper 
additional Training 
course 

£xxxxx per hour 

£xxxx T&S daily rate 

£xxxxxxper additional 
Training course 

£xxxxx per hour 

£xxxx T&S daily rate 

£xxxxxxper 
additional Training 
course 

£xxxxx per hour 

£xxxx T&S daily rate 

£xxxxxxper 
additional Training 
course 

6 Automatic Identification Service 
Software.  Refer to SOR at 
Schedule 9. 

£xxxx Per Licence £xxxx Per Licence £xxxx Per Licence £xxxx Per Licence £xxxx Per Licence
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Table 3: Contract Price 
Contract 
Item 

Description Year 1  
(ends 31-03-2019) 

(Ex VAT)

Year 2 
(ends 31-03-2020) 

(Ex VAT)

Year 3 
(ends 31-03-2021) 

(Ex VAT)

Year 4 
(ends 31-03-2022) 

(Ex VAT)

Year 5 
(ends 31-03-2023) 

(Ex VAT)
1a – 
Base 

Station 

CSAT System Hardware 
split between tablet and 
base stations (laptops).  
Refer to Statement of 
Requirement (SoR) at 
Schedule 9.  

£xxxxxx.xx 
Total Price 

£xxxxxx.xx 
Total Price 

£xxxxxx.xx 
Total Price 

£x Total Price £xx Total Price 

1b – 
Tablet 
Unit 

£xxxxxx.xx 
Total Price 

£xxxxxx.xx 
Total Price 

£xxxxxx.xx 
Total Price 

£xx0 Total Price £xx0 Total Price 

2 CSAT Software Licences, 
inclusive of software 
updates. Refer to SOR at 
Schedule 9. 

£xxxxxxx.xx Total 
Price 

£xxxxxxx.xx Total Price £xxxxxxx.xx Total 
Price 

£xxxxxxx.xx Total 
Price 

£xxxxxxx.xx Total 
Price 

3 
Introduction of CSAT 
System and achievement of 
Release To Service (RTS).  
Refer to SOR at Schedule 9.

£xxxxxxx.xx Total 
Price N/A N/A N/A N/A 

4 
Through Life Support – 
Fixed Price.  Refer to SOR 
at Schedule 9. 

£xxxxxxx.xx Total 
Price 

£xxxxxxx.xx Total Price £xxxxxxx.xx Total 
Price 

£xxxxxxx.xx Total 
Price 

£xxxxxxx.xx Total 
Price 

5 Through Life Support – Post 
Delivery Service.  Refer to 
SOR at Schedule 9. 

Refer to Schedule 10 

6 Automatic Identification 
Service Software.  Refer to 
SOR at Schedule 9. 

£xxxx.xx Total Price £xxxx.xx Total Price £xxxx.xx Total Price £xxxx.xx Total Price £xxxx.xx Total Price 

Total Contract Value Per Year £xxxxxxxxxx £xxxxxxxxxx £xxxxxxxxxx £xxxxxxxxxx £xxxxxxxxxx

Notes: 
For Year 1 Item 2 is pro-rata for 7 months, in line with delivery of the assets (as per Delivery Schedule 12) 
For Year 1 Item 4 is pro-rata for 6 months (with training evolutions not pro-rata’d) in line with the delivery of assets and support required to them.
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Table 4: Milestone Payment Plan 
Contract Item Description Milestones 

1a – Base Station CSAT System Hardware split between 
tablet and base stations (laptops).  Refer 
to Statement of Requirement (SoR) at 
Schedule 9.  

Refer to Clause 46.5 b. 

1b – Tablet Unit 

2 CSAT Software Licences, inclusive of 
software updates. Refer to SOR at 
Schedule 9. 

Refer to Clause 46.5 c. 

3 
Introduction of CSAT System and 
achievement of Release To Service 
(RTS).  Refer to SOR at Schedule 9. 

i. xx% on delivery of safety information set (July 18 as per delivery Schedule 12). 
ii. xx% on delivery of training package for review (July 18 as per delivery Schedule 12). 
iii. xx% on IOC achievement (October 18 as per delivery Schedule 12). 
iv. xx% on FOC achievement (February 19). 

4 
Through Life Support – Fixed Price.  
Refer to SOR at Schedule 9. 

Refer to Clause 46.5 e. 

5 Through Life Support – Post Delivery 
Service.  Refer to SOR at Schedule 9. 

Refer to Clause 46.5 f. 

6 Automatic Identification Service Software.  
Refer to SOR at Schedule 9. 

Refer to Clause 46.5 c. 
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Schedule 3 – Contract Data Sheet 

General Conditions 

Condition 2 – Duration of Contract: 

The Contract start date shall be: as per signed DEFFORM 10 
The Contract expiry date shall be: 31st March 2023 

Condition 4 – Governing Law: 

Contract to be governed and construed in accordance with:  

 English Law  

 Scots Law      clause 4.d shall apply (one must be chosen) 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 

Condition 8 – Authority’s Representatives: 

The Authority’s Representatives for the Contract are as follows: 

Commercial: ccccccccccccc   (as per DEFFORM 111)

Project Manager: cccccccccccccccccccc   (as per DEFFORM 111)

Condition 19 – Notices: 

Notices served under the Contract shall be sent to the following address: 

Authority:   ccccccccccccccccccccccc   (as per DEFFORM 111)

Contractor: To be determined    

Notices can be sent by electronic mail?   (tick as appropriate)

Clause 20.a – Progress Meetings: 

The Contractor shall be required to attend the following meetings: 

Yearly review of performance, to be held at the Contractor’s location annually.  

Clause 20.b – Progress Reports: 

The Contractor is required to submit the following Reports: 

Quarterly via email & Weekly via tele-conference 

Reports shall be Delivered to the following address: 

Project Manager details as per DEFFORM 111 
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Supply of Contractor Deliverables 

Condition 21 – Quality Assurance:

Is a Deliverable Quality Plan required for this Contract?     (tick as appropriate)

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within 20 Business Days of Contract Award.  Once agreed by the Authority the Quality 
Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely responsible 
for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

Other Quality Assurance Requirements: 

AQAP 2110 Edn 3 NATO QA Requirements for Design, 
Development and Production. 

AQAP 2210 Edn A, Version 
1 

NATO Supplementary Software QA 
Requirements to AQAP 2110 or 
AQAP 2310 

AQAP 2105 Edn 2 NATO Requirements for Deliverable 
Quality Plans – Procedural 
Requirements with DEFCON 602A 

Def Stan 05-61 Part 1, 
Issue 6 

Concessions 

Def Stan 05-61 Part 4, 
Issue 3 Amdt 1 

Contractors Working Parties – QA 
Requirements 

Def Stan 05-057 Issue 6 Configuration Management of 
Defence Material 

Def Stan 05-100 Issue 5, 
Amdt 1 

Requirements for Certification of 
Aircraft for Authorised Flights and 
Ground Runs 

Condition 22 – Marking of Contractor Deliverables: 

Special Marking requirements:  

The Contractor shall apply individual serial numbering to the Units under Item No 1a & 1b of Schedule 2, 
together with any other industry standard labelling that is deemed required. 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 

A completed Schedule 6 (Hazardous, Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

a)  The Authority’s Representative (Commercial) 

b)  Defence Safety Authority – xxxxxxxxxxxxxxxxxxxxxxxxxxxx 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:       

Condition 25 – Timber and Wood-Derived Products: 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 

to be Delivered by the following date: no later than one (1) month prior to the delivery date of the Contract 
Deliverable (where required). 
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Condition 26 – Certificate of Conformity: 

Is a Certificate of Conformity required for this Contract?       (tick as appropriate)

Applicable to Line Items: 1a, 1b & 2 

If required, does the Contractor Deliverables require traceability throughout the supply chain?     
(tick as appropriate)

Applicable to Line Items: 1a, 1b & 2 

Clause 28.b – Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor: 

1a, 1b & 2 

Special Delivery Instructions: 

Refer to Condition xx for delivery requirements for non-Secret items. 

Each consignment is to be accompanied by a DEFFORM 129J. 

Clause 28.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority: 

1a, 1b & 2 

Special Delivery Instructions: 

Refer to Condition xx for delivery requirements for Secret items. 

Each consignment is to be accompanied by a DEFFORM 129J. 

Consignor details (in accordance with 28.c.(4)): 

Line Items:  1a, 1b & 2  Address: Contractor TBC 

Consignee details (in accordance with condition 23): 

Line Items:  1a, 1b & 2  Address: As per delivery programme at Schedule xx of the Contract.  

Condition 30 – Rejection: 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 

The time limit for rejection shall be        Business Days. 

Condition 32 – Self-to-Self Delivery: 

Self-to-Self Delivery required?      (tick as appropriate)

If required, Delivery address applicable: 
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Pricing and Payment 

Condition 35 – Contract Price: 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

Line Items       Clause 46.       refers 

Termination

Condition 42 – Termination for Convenience: 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 

The Notice period for termination shall be        Business Days 

Other Addresses and Other Information (forms and publications addresses and official use information)

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 3 DEFFORM 111 (Edn 11/17) 

Annex A Appendix - Addresses and Other Information 

1. Commercial Officer 

Name: xxxxxxxxxxxxxxxxxxxxx xxxxxxxxxxxxxx 

Address: xxxxxxxxxxxxxxxxxx x              xxxxxxxxxxxxxxxxxxxxxxxx 

Xxxxxxxxxxxxxxxxxx 

X 

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

Email:  xxxxxxxxxxxxxxxxxxxxxxxxxxxx  

8. Public Accounting Authority

1.  Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street,  Manchester, M1 2WD 

 44 (0) 161 233 5397 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 

4 Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

2. Project Manager, Equipment Support Manager or PT Leader 

 (from whom technical information is available) 

Name: xxxxxxxxxxxxxxxxxxxxxxxxxxx 

Address: Apache Project Team, DE&S Helicopters, Building 100, Box 

188, Leonardo Helicopters, Lysander Road, Yeovil, BA20 2YB  

Email:  xxxxxxxxxxxxxxxxxxxxxxxxxxxx  

9.  Consignment Instructions 

The items are to be consigned as follows: 

As directed by the Authority’s Project Manager, the Contractor 
shall deliver each CSAT Unit to one of the following points of 
contact: 

Representative tbc – xxxxxxxxxxxxxxxxxxxxxxx 
Xxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
Xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx xxxxxxxxxxxxx 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

3. Packaging Design Authority 

Organisation & point of contact: 

(Where no address is shown please contact the Project Team in Box 

2)  

10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 

8946 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

Tel No:        

(b) U.I.N.        

B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com

5. Drawings/Specifications are available from 

Not applicable 

11. The Invoice Paying Authority 

Ministry of Defence   0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax:  0151-242-2809 

Liverpool, L2 3YL                     Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing

6.  INTENTIONALLY BLANK 12.  Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-

OpsFormsandPubs@mod.uk
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7. Quality Assurance Representative: 

Xxxxxxxxxxxxxxxxxxxxxxxx x, xxS xxxxxxxxxxxxxxxxxx x              

xxxxxxxxxxxxxxxxxxxxxxxx 

Xxxxxxxxxxxxxxxxxx 

AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

*NOTE

1.Many DEFCONs and DEFFORMs can be obtained from the 

MOD Internet Site:  

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

2. If the required forms or documentation are not available on the 

MOD Intranet site requests should be submitted through the 

Commercial Officer named in Section 1.
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 
HELSS/0090

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4.   

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3b above, and the 
process at Clause 4 above shall apply.
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Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) 
for Contract No: HELSS/0090 

Contract  No: HELSS/0090  

Description of Contractor’s Commercially Sensitive Information: 

ccccccccccccccccccccccccccccccccccccccccccccccccccccccc  

Cross Reference(s) to location of sensitive information: 

Ccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccc 

Ccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccc 

cccccccccccccccccccccccccccccc  

Explanation of Sensitivity: 

Ccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccc 
ccccccccccccccccccccccccccccccccccccccccccccccccccccccc 

Details of potential harm resulting from disclosure: 

Ccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccc 
ccccccccccccccccccccccccccccccccccccccccccccccccccccccc xxxxxxxxxx 

Period of Confidence (if applicable): Subject to five yearly review. 

Contact Details for Transparency / Freedom of Information matters: 

Name: xxxxxxxx xxxxxxxxxxxx 

Position: xxxxxxxxx x   xxxxxxxxxxxxxxx   

Address:xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx
xxxxxxxxxxxxxxxxxxxxxxxx 

Telephone Number: xxxxxx xxxxxxx 

Email Address: xxxxxxx.xxxxxxxxxxxxxxxxxxxx 
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 
under the Contract: Data Requirements for Contract No: HELSS/0090 

Hazardous Contractor Deliverables, Materials or Substances 
Statement by the Contractor 

Contract No: HELSS/0090 

Contract Title: Pan-Platform Rotary Wing Cockpit Situational Awareness Tool  

Contractor: xxxxxxxxxxxxxxx  x  

Date of Contract: May 2018  

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.  

* To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty:1) attached in accordance with 
condition 24.   

Contractor’s Signature:  

Name: xxxxxxxxxxxxxxxxxxxxxxx   

Job Title: xxxxxxxxxxxxxxxxxxxxx 

Date:  

* check box () as appropriate  

To be completed by the Authority  

Domestic Management Code (DMC):        

NATO Stock Number:        

Contact Name:        

Contact Address:        

Copy to be forwarded to: 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No: HELSS/0090 

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products): 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

1a – Base 
Station

None None None None 

1b – Tablet 
Unit

None None None None 

2 None None None None 

3 None None None None 

4 None None None None 

5 None None None None 

6 None None None None 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: HELSS/0090 

On delivery of each CSAT unit to the designated consignee, the Contractor shall be 
subjected to the following acceptance procedure: 

SOR 

Item 

Requirement Output Test & Acceptance

1a & 

1b 

Equipment must be 

compatible with existing 

UK power supplies, 220-

250v single phase input.  

Equipment should be 

safe to use, Portable 

Electrical Tested 

(PAT) and free from 

faults. 

Equipment will be inspected on 

delivery, proof of PAT testing will be 

expected. PAT test stick on the each 

component of hardware displaying 

PAT date will be acceptable.  

2 Equipment must be 

loaded with Operating 

Software to the latest 

software update and free 

from faults. 

Operating software 

and third party 

software to be updated 

as part of the 

Contractor update 

cycle. 

The Authority will review the system on 

delivery against Contractor 

configuration management plan. 

1a, 

1b, 2 

& 6 

Equipment must be that 

as agreed to meet the 

system requirements as 

specified within the SRD. 

Each unit to be 

delivered with a 

Certificate of 

Conformity  

The Authority will review the system on 

delivery against Contractor 

configuration management plan. 

4 The Contractor shall 

deliver training courses to 

qualified aircrew within 

MoD establishments 

The training 

courseware shall be 

delivered to the 

Authority 6 weeks 

before commencement 

of training. 

The Authority will review training, 

training material and courseware prior 

to acceptance. 

3 Requirement to supply 2 

units to support qualifying 

Flight Trials during the 2nd

quarter 2018 (if required). 

The Contractor shall 

provide 2 final model 

CSAT systems for 

qualifying Flight Trials. 

The units can be those issued for the 

down select assessment in February 

2018 but must be in its final form 

representing the production model.  
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Schedule 9 – Statement of Requirement for the Purchase of Pan Platform Rotary Wing Cockpit Situational Awareness Tool (CSAT) 
under Contract No: HELSS/0090 

1. INTRODUCTION 

1.1. This Statement of Requirement (SOR) defines the Authority’s requirements regarding the Functional and Technical requirements for the Pan-Platform 
Cockpit Situational Awareness Tool (CSAT). This document should be read in conjunction with the Systems Requirement Document to allow 
proposal costs to ascertained.  

b. REQUIREMENTS 

(1) SOR Item 1a & 1b – Hardware Supply.

No Description 

The Contractor shall provide the following for SOR Item 1a & 1b 

2.1.1 Base units to meet the requirements as detailed in the System Requirement Document. These shall be supplied with 12 months standard 

manufacturer warranty. These shall be supplied in Special Type Containers (transport). IP67, Def Stan 81-41 (Peli case acceptable). 

2.1.2 Panasonic FZ-M1 tablets, to meet the requirements as detailed in the System Requirement Document. These shall be supplied with 12 

months standard manufacturer warranty. These shall be supplied in Special Type Containers (transport). IP67, Def Stan 81-41 (Peli case 

acceptable).  

This shall include the mounting system for the tablet meeting the requirements as detailed in the System Requirement Document. 
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2.2 SOR Item 2 – Software Supply

No Description 

The Contractor shall provide the following for SOR Item 2: 

2.2.1 Contractor supplied CSAT software & licences to meet the requirements as detailed in the System Requirement Document & suitable for use 

on the tablets (the licences shall be preloaded onto all tablets on first delivery). The software issued by the Contractor to the Authority on a 

yearly basis should be the latest version available. 

This shall include all third party software required to deliver and provide protection to the system. 

2.2.2 Contractor supplied CSAT software & licences to meet the requirements as detailed in the System Requirement Document & suitable for use 

on the base units (the licences shall be preloaded onto all tablets on first delivery). 

2.2.3 Provide CSAT software update on a 28 day cycle or aligned to No1 Aeronautical Information Documents Unit (No1AIDU), whichever is 

soonest and to include changes to the Digital Vertical Obstruction File (DVOF) provided by No1AIDU /Defence Geographic Centre. This 

mandated data shall be made available by the approved MoD source and will be supplied by the MoD in a CD format. 

2.2.4 The No1AIDU Electronic Flight Bag (EFB) shall be utilised on the system and in line with the No1AIDU 28 day update cycle. 

2.2.5 Shall provide the facility to present electronic Flight Reference Cards. 



Sch 9 - 3 

2.3 SOR Item 3 – Support to Project Delivery 

No Description 

The Contractor shall provide the following for SOR Item 3: 

2.3.1 The Contractor shall support project delivery by delivering the following documents to the Authority: 

1. Equipment Safety Case Report 

2. Equipment Hazard Log 

3. Safety Management Plan  

4. Support to Authority Safety Assessment Report 

5. The Contractor shall identify and include all other direct costs attributable to this element of project delivery. Def Stan 00-56 refers 

2.3.2 The Contractor shall support the Authority in the generation of the following documents up to Initial Operational Capability (IOC): 

1. Support to Authority Safety Assessment Report 

2. Support to Release To Service Recommendation 

3. Def Stan 00-56 refers to Authority outputs and support requirements. 
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2.4 SOR Item 4 – Through Life Support – Fixed Cost 

No Description 

The Contractor shall provide the following for SOR Item 4: 

2.4.1 Provide technical support to the users of the system during standard working hours, this being 09:00 to 17:00 Monday – Friday excluding Bank 

Holidays. This support will be applicable to both software and hardware and the Contractor response will be via email within 24 hours of the 

question being raised by the user.  

2.4.2 Following the first 12 months the Contractor shall provide a manufacturer’s warranty against all tablets & base units in use or designated as spare. 

The warranty will cover normal use and operation and not accidental damage cover.  

2.4.3 Training provided by the Contractor shall adopt the Defence Systems Approach to Training (DSAT). The Contractor shall work with the users 

Training Requirement Authority to agree the finalised training package with a management plan.  Contact details to be supplied following contract 

award.  

2.4.4 Provide “Train the Trainer” training to 36 users in year 1 and 36 users in year 3. Training will commence from: 

Yr 1 in Aug 18 

Yr 3 in Sep 20 

Each course will consist of 12 students to 2 instructors (12:2) and will be carried out 3 times per year at any of the UK stations operating sites.  

(Training deliverables should be provided to the Authority for review and agreement no later than 6 weeks prior to course delivery.) 

2.4.5 The Train the Trainer training package should include, but not limited to: operation of the system, data management, maintenance & pre-use 

inspections. Training shall be delivered at a UK base including but not limited to: Wattisham, Middle Wallop, Odiham, Benson & Culdrose. 

2.4.6 Shall provide training courseware in software format to enable recipients of the contractor Train the Trainer package to deliver training onward to 
MoD CSAT system users. The courseware should cover, but not limited to: operational use of the tablet, basic checks, system data management, 
system restore procedure & basic maintenance. 

2.4.7 Shall provide 200 A5 hardcopy User Aide-memoirs’ / quick reference guide. These should be clear plastic coated. 1 guide to be contained within 

the tablet container on delivery and the remaining cards should be provided to the Apache In-Service Support Manager (ISSM). 

2.4.8 Shall provide 200 A4 hardcopy CSAT User Manuals. 1 manual to be delivered with each system and 1 delivered per student on the Train the 

Trainer course. The remaining to be sent to the Apache ISSM. 

2.4.9 Contractor shall provide a softcopy CD based User Manual. 

2.4.10 Shall provide an amendment service to User Manual, Aide Memoir & Train the Trainer courseware.  

2.4.11 A reporting cycle will be implemented with the Contractor reporting to the Authority on Weekly, Quarterly and Yearly cycles. 
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No Description 

Weekly reports will consist of a telephone conference call with the Authority ISSM and will provide a feedback loop between Contractor nominated 

Service Delivery Manager and the Authority. These will highlight Work In Progress, planned work, Contractor risk to delivery, Authority risk 

impacting delivery of services. 

Quarterly reports will review Contractor performance to include repair times, other Authority ad-hoc task completion times, risks, issues and 

quantity of MoD updates delivered. 

Yearly reports will review whole contract performance where the Contractor will supply details of all Authority led task requests and Contractor 

response, inclusive of timings and cost to the Authority. Additionally the Authority will agree the following year’s strategy to deliver the contract. 

Apache CSAT ISSM will attend the meeting at the Contractor’s location. 

2.4.12 Provide a Contractor Risk Management Accreditation Document Sets (RMADS) as a component of MOD Information Systems & Services (ISS)

approval in accordance with the following standards; HMG IA Standard 1 & 2 Information Risk Management & HMG IA Standard 1 & 2 Supplement 

Technical Risk Assessment & Treatment. This will need to be maintained by the Contractor throughout the life of the contract.

2.4.13 The Contractor shall nominate a Service Delivery Manager or in their absence a nominee who shall be responsible for all aspects of performance 

of the  contract and act as a focal point for all issues (other than technical support). 

2.4.14 The Contractor will need to maintain the safety management document set throughout the life of the contract, those identified by the Authority 

being: 

1. Equipment Safety Case Report 

2. Equipment Hazard Log 

3. Safety Management Plan 
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2.5 SOR Item 5 - Through Life Support – Ad-Hoc Tasking 

No Description 

The Contractor shall provide the following for SOR Item 5: 

2.5.1 The Contractor shall provide a repair service in accordance with clause 47.1 for the hardware components of the system. 

2.5.2 Provide a repair loop for the system. Up to 50% of the system will operate at Secret which will require associated ListX repair facilities. This will 

include a provision for the already owned 24 Panasonic FZ-M1 tablets currently in service and procured in Dec 16.  

2.5.3 Initiate repair: 

For Hardware components at SECRET the delivery and collection will be the responsibility of the Authority via the Defence Courier Service.   

For Hardware components at non secret the delivery and collection will be the responsibility of the Contract.   

2.5.4 The Contractor shall provide a facility to carry out work to enable the declassification of equipment returned for repair. If used this service will 

return equipment to the Authority at Official Sensitive (unless by agreement).  

2.5.5 For non-secret hardware repairs should take no more than 30 days from report of fault to repair and return to Authority specified locations within 

the UK. 

2.5.6 The Authority has identified a need to carry out minor software modification during years 1, 2, 3 & 4. Minor is defined as “modifications will be to 

revise/alter existing software and not introduce new features”.  

The Contractor shall provide a tasked based minor software modification service to support Authority lead requests based on identification of 

the need.  The Contractor shall assess the task and quote utilising the rates detailed at Schedule 2 Table 2. 

2.5.7 The Authority has identified a need to carry out minor hardware modification during years 1, 2, 3 & 4. Minor is defined as “modifications will be 

to revise/alter existing hardware and not introduce new features”.  

The Contractor shall provide a tasked based minor software modification service to support Authority lead requests based on identification of 

the need.  The Contractor shall assess the task and quote utilising the rates detailed at Schedule 2 Table 2. 

2.5.8 To support the Ad-hoc tasking service the Contractor shall supply an hourly rate within Schedule 2 Table 2. 

2.5.9 For potential training courses in addition to those covered within SOR Item 4 the Contractor shall supply a price per training course within 

Schedule 2 Table 2. 
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2.2 SOR Item 6 – Supply of Automatic Identification System application to the CSAT software 

No Description 

The Contractor shall provide the following for SOR Item 6: 

2.6.1 Provide a maritime Automatic Identification System (AIS) application for use on the tablets in accordance with the System Requirement 

Document. Quantities will be specified in Schedule 2 Table 1. 

2.6.2 Provide email support service to the AIS application for the service life of the system. Provide software support to the AIS users during standard 

working hours, this being 09:00 to 17:00 Monday – Friday excluding Bank Holidays. AIS is only applicable to the quantity of tablets detailed 

within Schedule 2 Table 1.   
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Schedule 10 – Firm Prices for Ad-hoc Tasks attributable to the Authority under Item 
No 5 of Schedule 2 for Contract No: HELSS/0090 

Task No Description of Work Firm Repair 
Price (ex VAT) 

Date of 
Inclusion  

Included at 
Contract 
Amendment

1 1 x Training Evolution 
for Navy Command – 
Year 1 

£xxxxxxxxxx 14th May 
2018 

Contract Let 

2 1 x Training Evolution 
for Navy Command – 
Year 2 

£xxxxxxxxxxx 14th May 
2018 

Contract Let 

3 1 x Training Evolution 
for Navy Command – 
Year 3 

£xxxxxxxxxx 14th May 
2018 

Contract Let 

4 1 x Training Evolution 
for Navy Command – 
Year 4 

£xxxxxxxxxx 14th May 
2018 

Contract Let 

5 1 x Training Evolution 
for Navy Command – 
Year 5 

£xxxxxxxxxx 14th May 
2018 

Contract Let 
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Schedule 11 – DEFFORM 129J (Edn 18/11/16) – The Electronic Business Delivery 
Form for Contract No: HELSS/0090 

Shipping Form Design 

Use the following example / design and complete the fields in accordance with the below 
Shipping Form Attributes: 

From: Unique Identifier:

777 ANGEL ROAD 
St PAULS 
EDENVILLE 
HE6 40N

823456-8234/823458234/82349245

Via: To:

Demand / Task Reference: 

*BC278787*

Description:

RDD: SPC: UN Haz Code: 

Date Shipped: Batch Number: Piece Number:

Weight: Dimensions:

NSN:

*5120996260953* 

IMC/DMC: D of Q: Qty in Package:

Total this Delivery:

NB  Four fields have been completed for illustration purposes only. 
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Shipping Form Attributes 

The following table details the shipping form fields. 

Field Field Name Field Description 
Field 
Size

Data Type Format Mandatory for:  

A From Details of the supplier providing the Goods or Service. 256 alphanumeric Goods & 
Services  

B Unique Identifier 

(UOI, URRI or EUPI)

Unique Order Identifier 
(UOI) Produced by the 
Contracting, Purchasing 
and Finance (CP&F) 
electronic procurement tool 
for non inventory Purchase 
Orders 

The identifier that CP&F uses 
to uniquely identify a specific 
shipment within a Purchase 
Order Line. 

These fields are joined together 
in the UOI.  

This field should be provided in 
both Bar Code Symbology 39 
and human readable text. 

30 Alphanumeric 
and  
Bar Code 
Symbology 39 

The PO Number, PO Line Number 
and PO Shipment Number  are 
separated  by the forward slash 
character ‘/’  
If the PO Number is for a Blanket 
Purchase Agreement (BPA) then 
the format of the Number is:  BPA 
Number and BPA Release Number 
delimited by the hyphen character ‘-
’. 
Example of a UOI for a BPA:  
123456-1234/12345/1234
If the PO Number is for a Standard 
PO and Contract Purchase 
Agreement (CPA) then the format 
of the Number is: Numeric  
Example of a UOI for a Standard 
PO or CPA: 23456/12345/1234 

Goods & 
Services  



Sch 11 - 3 

Field Field Name Field Description 
Field 
Size

Data Type Format Mandatory for:  

Unique Receipt 
Reference Identifier 
(URRI) Produced by CP&F
for Inventory Orders 

An alpha/numeric sequence 
that links the item received to 
original Purchase 
Order/Dues-In.  For each full 
or part item delivery the 
Trading Partner will add an 
alpha suffix to the Unique 
Receipt Reference Number. 

6 This attribute 
is provided in 
both Bar Code 
39 and human 
readable text 
format.  

5 or 6 alphanumeric in the 
following formats: 
For deliveries to Sea:     Sxxxxxa   
e.g. S1234AA 

For deliveries to Land:    Lxxxxxa   
e.g. L1234BA 

For deliveries to Air:     xxxxxA 
e.g. 12345A  

Goods and 
Services 

Electronic Business 
Capability Unique 
Package Identifier (EUPI) 

An alphanumeric sequence 
generated by the supplier. 

12 alphanumeric Goods  

C Via Intermediate Address responsible for forwarding the 
package to the final destination. 

The address to which the supplier should send the delivery 
if filled in. 

256 alphanumeric Goods and 
Services 

D To The Final Address to which the package shall be delivered 
or, in the case of a service, the address of the receipting 
authority. 

Unit name 
Delivery Address 1 
Delivery Address 2 
Delivery Address 3 
Delivery Address 4 
Delivery Address 5 
Delivery Address Post Code 
Country 

256 alphanumeric Goods and 
Services 
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E Demand / Task 
Reference 

Orders from CP&F  
(Where the Unique 
Identifier is either the UOI 
or URRI) 

Inventory Orders from 
CP&F  (where the Unique 
Identifier is the URRI) 

Contract Number identifying the 
MoD contract placed on a 
supplier responsible for the 
supply of specific goods 

And if an inventory order 

Order Number identifying 
Purchase Order / warrant Order / 
Requisition placed against an 
Enabling Contract for the delivery 
of goods against that Contract. 

This attribute is provided in both 
Bar Code 39 and human 
readable test format. 

12 

20 

alphanumeric 

alphanumeric 
& Barcode 39 

Goods and 
Services 

Goods 

Non CP&F  electronic 
Orders (Where the 
Unique Identifier is the 
EUPI) 

Demand Date + Serial Number + 
Line number + UIN 

8+5+
6+6

alphanumeric DDMMYYYY + 12345678 + 12345 
+ 123456 + 123456 

Goods 

F Description Description of the item or service as defined in the contract. 240 alphanumeric Goods and 
Services 

G RDD Required Delivery Date (RDD) that the package is required 
at the demander’s point of delivery. 

8 numeric DD/MM/YYYY Goods 

H SPC The Standard Priority Code denoting at what speed the 
package should be handled within MoD Supply Chain. 

2 numeric Goods 

J UN Haz Code UN Hazard Class. Denotes the potential hazard of the items 
within the package 

References: DEFCON 68 and DEFCON 129 

2 alphanumeric Goods 

K Date Shipped Date package dispatched from the supplier or service 
provided. 

8 Numeric DD/MM/YYYY Goods and 
Services 
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L Batch Number Batch Production Number indicated on the goods if required Goods 

M Piece Number The specific number of the package as a constituent of a 
number of packages delivered to complete one order. 

i.e. 1 of 1, 2 of 2 or 4 of 10 

6 alphanumeric Goods 

N Weight The gross weight of the package in metric format. 8 numeric Goods 

P Dimensions The size of the package in L x B x H in metric format 15 alphanumeric Goods 

Q NSN The NATO Stock number. The NATO supply Classification 
code (NSC), Nation Code (NC) and Item Identity Number 
(IIN) that denotes the unique identification of a line item 
within the inventory system. 

This 13 character attribute (NSC 4, NC2, IIN 7) is provided 
in both Barcode 39 and human readable test format. 

13 numeric & 
Barcode 39 

Goods 

R IMC/DMC The Inventory Management Code (IMC) / Domestic 
management Code (DMC) code given to a range of like or 
linked items managed by MoD Inventory manager 

6 alphanumeric Goods 

S DofQ Denomination of Quantity of the items in the package 2 alphanumeric Goods 

T Qty in Package The total quantity of the item contained within the package 7 numeric Goods 

T Total This Delivery The total quantity of the item being delivered for a specific 
order shipment 

9 numeric Goods 
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Schedule 12 – Delivery Programme Schedule under Item No 1, 2 and 3 of Schedule 2 
for Contract No: HELSS/0090 

The Contractor shall deliver the Contractor Deliverables under Item No 1a, 1b, 2 and 3 of 
Schedule 2 Table 1 in accordance with the following indicative Programme Schedule: 

Unit 
No 

Delivery Date 
(week commencing) 

MoD Location Unit 
(Wattisham or Middle 
Wallop) 

Unit Serial Number 

1.  From issue of 
contract 

Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

Support the Authority in the 

generation of the following 

documents: 

1. Support to Authority Safety 

Assessment Report 

2. Support to Release To 

Service Recommendation 

2.  1st June 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1. Quality Management Plan 

3.  18th June 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1. RMADS / SyOps 

4.  18th June 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

Declaration of Design and 

Performance Delivery – to 

support Release to Service 

recommendations 

5.  2nd July 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1. Equipment Safety Case 

Report 

2. Equipment Hazard Log 

3. Safety Management Plan 

6.  July 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1. Acceptance review  

7.  31st July 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1. Training Package for 

review.

8.  3rd September 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

44 x licenced tablets with 
mounting system with 
supported operating 
software 

9.  3rd September 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

13 x licenced tablets with 
mounting system with 
supporting operating 
software 

10.  3rd September 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

21 x licenced Base 
Stations complete with 
peripherals & supported 
operating software 

11.  3rd September 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

4 x licenced Base 
Stations complete with 
peripherals & supported 
operating software 

12.  3rd September 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution 

13.  3rd September 2018 Xxxxxxxx 1 x Train the Trainer 
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Unit 
No 

Delivery Date 
(week commencing) 

MoD Location Unit 
(Wattisham or Middle 
Wallop) 

Unit Serial Number 

Xxxxxxx xxx 
xxxxxxx 

training evolution 

14.  01st October 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

Completion of activity to 
support IOC 

15.  01st October 2018 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

Commencement of SOR 
Item 4. 

16.  December 2018 (firm 
date tbc) 

Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution 

17.  December 2018 (firm date 
tbc)

Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution  

18.  February 2019 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

Completion of activity to 
support FOC 

19.  01st April 2019 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

12 x licenced tablets with 
mounting system with 
supporting operating 
software 

20.  01st April 2019 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

7 x licenced Base 
Stations complete with 
peripherals & supported 
operating software 

21.  01st April 2019 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution 

22.  01st April 2019 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

Yearly Licence renewal 

23.  01st April 2020 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

8 x licenced tablets with 
mounting system with 
supporting operating 
software 

24.  01st April 2020 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x licenced Base 
Stations complete with 
peripherals & supported 
operating software 

25.  01st April 2020 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution 

26.  01st April 2020 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

Yearly Licence renewal

27.  01st April 2021 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

Yearly Licence renewal

28.  01st April 2021 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution 

29.  01st April 2021 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution 
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30.  01st July 2021 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution 

31.  01st October 2021 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution 

32.  01st April 2022 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

1 x Train the Trainer 
training evolution 

33.  01st April 2022 Xxxxxxxx 
Xxxxxxx xxx 
xxxxxxx 

Yearly Licence renewal 

34.  31st Mar 2023 xxxxxxxxxxxxxxxxxxxxxx Completion of contract 
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Schedule 13 – Applicable Regulatory Articles for Contract No: HELSS/0090 

RA No Title Regulation Applicable to Contract  

1000 Series: Competence, Roles and Responsibilities for Regulated Entities 

RA 1005(1) General Principles Organizations that let contracts in the Defence Air Environment 
shall ensure that activities are carried out by competent 
organizations. Yes 

RA 1005(2) Competent Design 
Organizations 

When procuring Air Systems (including their products, parts 
and appliances), Airborne Equipment1, and Air Launched 
Weapons1, and for Post-Design Services (PDS), the 
contracting organization shall only contract with a competent 
Design Organization (DO). 

Yes 

RA 1005(3) Competent Maintenance 
Organizations 

For the maintenance of Air Systems (including their products, 
parts and appliances) and Air Launched Weapons1, the 
contracting organization shall only contract with competent 
maintenance organizations. Yes 

1200 Series: Air Safety Management 

RA 1200(1) Defence Air Safety 
Management 

All organizations directly or indirectly involved in Defence 
Aviation shall establish and maintain an effective Air Safety 
Management System (ASMS). Yes 
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RA No Title Regulation Applicable to Contract  

RA 1230(1) Design Safety Target 
Criteria 

UK military aircraft, its associated equipment and software 
shall be designed to agreed safety targets. 

Yes 

RA 1340 Equipment Not Basic to the 
Air System 

ENBAS shall be authorized in the RTS. 
Yes 

2000 Series: Fly 

RA 2360 Portable Electronic Devices Aviation Duty Holders and Accountable Managers (Military 
Flying) (AM(MF)) shall publish Orders for the carriage and 
operation of PED in or near aircraft, or Remotely Piloted Air 
System (RPAS) Ground Control Stations within their Area of 
Responsibility (AoR). 

Yes 

4000 Series: CAE 

RA 4150(2) 

Defence Systems 
Approach to Training 
Quality Standard (DSAT 
QS) 

All training shall comply with the DSAT QS. 

Yes 

RA 4350(1) Through Life Management 
of Technical Information 

Once produced, Technical Information (TI) shall be 
maintained throughout its complete life-cycle. 

Yes 
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RA No Title Regulation Applicable to Contract  

RA 4700(1) Military Air Environment 
Quality Policy 

All engineering and logistics organizations within the military 
air environment shall develop and implement a Quality 
Management System which, as a minimum, meets the basic 
requirements and principles of the ISO 9001. 

Yes 

5000 Series: TAE 

RA 5103(1) 
Approval of Certificate of 
Design 

The CofD shall be signed by approved members of the Design 
Organization (DO) and the Type Airworthiness Authority (TAA) 
or Commodity Project Team Leader (PTL) or his authorized 
representative. Yes 

RA 5103(2) 
Format of Certificate of 
Design 

CofDs shall be provided on the appropriate form. 
Yes 

RA 5103(3) Retention of Certificate of 
Design 

The DO shall retain the original signed CofD with the master 
records. Yes 

RA 5103(4) Certification of 
Subcontracted Items 

The DO shall submit a CofD to the TAA or Commodity PTL for 
subcontracted items when they are accepted by the DO. 

Yes 

RA 5404(1) Fault Reporting by 
Contractors 

Faults shall be reported by Contractors holding Government 
owned materiel, as they arise, using the appropriate report 
and/or forms, as directed by the Type Airworthiness Authority 
(TAA). Yes 



Sch 13 - 4 

RA No Title Regulation Applicable to Contract  

RA 5404(2) Quarantine and Disposal Materiel reported as faulty shall be quarantined and protected 
to prevent deterioration or disturbance which may 
hamper investigation and shall be disposed of in a controlled 
manner. Yes 

RA 5404(3) Fault Investigation The Contractor shall co-operate with the TAA or Commodity 
PTL, and any nominated investigating authority, in the conduct 
of an investigation resulting from a fault report. Yes 
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Schedule 14 – Security Aspects Letter for Contract No: HELSS/0090 

Refer to Letter Reference DES/580/T03/A12/Grading dated 15th January 2018 


