Framework Schedules
Crown Copyright

Framework Schedule 6 (Order Form and Call-Off
Schedules)

Part A
CALL-OFF REFERENCE: RM6060/SSP/002
THE BUYER: I
Dismounted Close Combat (DCC)
MOD
BUYER ADDRESS Soldier Training & Special Programmes
Land Equipment
MOD Abbey Wood
#3260, Cedar 2A
Bristol BS34 8JH
I
THE SUPPLIER: Volkswagen Group
SUPPLIER ADDRESS: Volkswagen Group UK Ltd "SUPPLIER"
Yeomans Dr, Blakelands,
Milton Keynes
MK14 5AN
REGISTRATION NUMBER: Not known
DUNS NUMBER: Not known
SID4AGOV ID: Not Known

APPLICABLE FRAMEWORK CONTRACT

This Order Form is for the provision of the Call-Off Deliverables and dated 21/12/18

Its issued under the Framework Contract with the reference number
RM6060/SSP/002 for the provision of 48 Amarok Highline 258 PS 3.0 V6 TDI 8sp
Automatic 4Motion vehicles.

CALL-OFF LOT(S):

Framework Ref: RM6060 Vehicle Purchase

Project Version: 1.1 1
Model Version: 3.0
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CALL-OFF INCORPORATED TERMS

The following documents are incorporated into this Call-Off Contract. If the
documents conflict, the following order of precedence applies:

1. This Order Form including the Call-Off Special Terms and Call-Off Special
Schedules.

2. Joint Schedule 1 (Definitions and Interpretation) for RM6060

3. The following Schedules in equal order of precedence:

e Joint Schedules for RM6060

Joint Schedule 2 (Variation Form)

Joint Schedule 3 (Insurance Requirements)

Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 6 (Key Subcontractors)

Joint Schedule 7 (Financial Difficulties)

Joint Schedule 10 (Rectification Plan)

Joint Schedule 11 (Processing Data)

(@]

Call-Off Schedule 1 (Transparency Reports)
Call-Off Schedule 3 (Continuous Improvement)
Call-Off Schedule 5 (Pricing Details)

Call-Off Schedule 7 (Key Supplier Staff)
Call-Off Schedule 9 Part A (Security)

Call-Off Schedule 10 (Exit Management)
Call-Off Schedule 14 (Service Levels)

Call-Off Schedule 15 (Call-Off Contract Management)
Call-Off Schedule 16 (Benchmarking)

Call-Off Schedule 17 (MOD Terms)

Call-Off Schedule 20 (Call-Off Specification)

4. CCS Core Terms (version 3.0.4)
5. Joint Schedule 5 (Corporate Social Responsibility) for RM6060

o 0O 0 O O o o o o o oo o o0 o o o

No other Supplier terms are part of the Call-Off Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

CALL-OFF SPECIAL TERMS
The following Special Terms are incorporated into this Call-Off Contract:
Special Term 1. Order Cancellation

Please note that the following term supersedes that which is stated within Core Term
3.2.11. The Buyer can cancel any order or part order of Goods which has not been
Delivered. The Buyer will pay the Supplier’s reasonable and proven costs already
incurred on the cancelled order as long as the Supplier takes all reasonable steps to
minimise these costs, including attempting to redeploy the in-build vehicle to an
alternative customer. Cancellation terms for converted vehicles or vehicles above 3.5
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tonnes should be agreed by the Buyer and Supplier prior to award of the Call-Off
Contract.

Special Term 2. Transfer of Goods

Please note that the following term supersedes that which is stated within Core Term
3.2.3. The Supplier transfers risk in the Goods on Delivery and ownership of the
Goods on payment for those Goods.

Special Term 3. Transfer of Goods

Please note that the following term supersedes that which is stated within Core Term
3.2.4. Risk in the Goods remains with the Supplier if the Buyer notices damage at
the time of Delivery.

Special Term 4. Recall of Goods

Please note that the following term supersedes that which is stated within Core Term
3.2.10. The Supplier must indemnify the Buyer against the direct costs of any Recall
of the Goods and give notice of actual or anticipated action about the Recall of the
Goods.

Special Term 5. Order Form Charges

Please note that the following term supersedes that which is stated within Core Term
4.1. In exchange for the Deliverables, the Supplier must invoice the Buyer or
Requesting Body for the Charges in the Order Form.

CALL-OFF START DATE: 15/01/2019
CALL-OFF EXPIRY DATE: 15/01/2020
CALL-OFF INITIAL PERIOD: 12 months

CALL-OFF DELIVERABLES

Full breakdown of modifications can be found in Call-Off Schedule 4 (Call Off
Tender) Annex A- Base Vehicle and Conversion & Annex B- Conversion Breakdown
and Additional mods.

Delivery of all vehicles, including conversion and additional mods, shall be made to
I 1< first Equipment Delivery Date (EED) of ] vehicles will be
achieved by July 2019. The second EDD of the remaining ] vehicles will be
achieved by Nov 2019.

MAXIMUM LIABILITY

The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core
Terms.
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Value of Call-Off: £2,413,185.24 Ex VAT

CALL-OFF CHARGES

The Charges will not be impacted by any change to the Framework Charges. The
Charges can only be changed by agreement in writing between the Buyer and the
Supplier because of:

e Indexation

e Specific Change in Law

e Benchmarking using Call-Off Schedule 16 (Benchmarking)

REIMBURSABLE EXPENSES

None

PAYMENT METHOD
Value: £2,413,185.24 Ex VAT

The Authority and Contractor will use the Contract Purchasing & Finance (CP&F) System as
the payment mechanism.

BUYER'’S INVOICE ADDRESS:
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BUYER’'S AUTHORISED REPRESENTATIVE

BUYER’S ENVIRONMENTAL POLICY
Not Applicable
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PROGRESS MEETING FREQUENCY

Monthly, date to be agreed and to commence once vehicles are physical. This will
be a meeting at MOD Abbeywood or Contractor’s premises or a telecon by

agreement.
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KEY SUBCONTRACTOR(S)
E-AUCTIONS
Not applicable

COMMERCIALLY SENSITIVE INFORMATION

DEFFORM 539A has been filled out by the supplier and the information is in Joint Schedule
4 (Commercially Sensitive Information).

SERVICE CREDITS

Service Credits and agreed damages will accrue in accordance with Call-Off
Schedule 14 (Service Levels).

The Service Credit Cap is: Unlimited

The Service Period is the day after it is due to be delivered.

Credit Note value is: || per vehicle; per calendar day

GUARANTEE
Not applicable

SOCIAL VALUE COMMITMENT
Not applicable
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For and on behalf of the Supplier: For and on behalf of the Buyer:

Role: Technical Sales Manager Role: LosamERaRL OFFIcER

Date: 21/12/18 Date: o/ 121
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