Framework Schedule 5 (Management Charges and Information)
1. How to provide management information to CCS
1.1 The Supplier shall, at no charge, provide timely, full, accurate and complete MI Reports to CCS which incorporate the data, in the correct format, required by the MI Reporting Template and such guidance that CCS may issue from time to time.  
1.2 The initial MI Reporting Template is set out in the Annex to this Schedule and CCS may change it from time to time (including the data required and/or format) and issue a replacement version. CCS shall give at least thirty (30) days' notice in writing of any such change and shall specify the date from which it must be used. The Supplier may not make any amendment to the current MI Reporting Template without the prior Approval of CCS. 

2	   Reporting period
2.1   MI Reports must be completed and returned to CCS by the fifth Working Day of every Month during the Framework Contract Period and thereafter until all transactions relating to Call-Off Contracts have permanently ceased. If at any point there is a period of a Month where no reportable transactions occur, then a declaration must be made confirming no business has been conducted, in place of data submission.
[bookmark: _GoBack]2.2	In an MI Report, the Supplier should report contract data that is one Month in arrears. For example, if an invoice is raised for October but the work was actually completed in September, the Supplier must report the invoice in October's MI Report and not September's. Each Order received by the Supplier must be reported only once, i.e. when the Order is received. 

3. Submitting the information
3.1 [bookmark: _heading=h.gjdgxs]MI Reports shall be completed electronically and uploaded to the CCS data submission service available at: https://www.reportmi.crowncommercial.gov.uk 
3.2 MI Reports must be completed in pounds sterling unless CCS has given prior written consent to the use of another currency. 
3.3 CCS may reasonably require that MI Reports be submitted by an alternative means such as email.  
3.4 Where requested by CCS, the Supplier shall provide Management Information to a Buyer as specified by CCS.
3.5 The Supplier shall:
3.4.1 promptly after the Framework Start Date provide an e-mail and/or postal address to which CCS will send invoices for the Management Charge and Monthly statements relating to the invoicing of the Management Charge;

3.4.2 promptly after the Framework Start Date provide at least one contact name and contact details for the purposes of queries relating to either Management Information or invoicing; and

3.4.3 immediately notify CCS of any changes to the details previously provided to CCS under this Paragraph 3.4.

4. How CCS can use the Management Information
4.1 [bookmark: _heading=h.30j0zll]The Supplier grants CCS a non-exclusive, transferable, perpetual, irrevocable, royalty free licence to: 
4.1.1 use and to share with any Buyer, Other Contracting Authority and Relevant Person; and/or
4.1.2 publish (subject to any information that is exempt from disclosure in accordance with the provisions of FOIA, being redacted),
[bookmark: _heading=h.1fob9te]any Management Information supplied to CCS for CCS’ normal operational activities including administering this Contract and/or all Call-Off Contracts, monitoring public sector expenditure, identifying savings or potential savings and planning future procurement activity.
4.2 [bookmark: _heading=h.3znysh7]CCS may consult with the Supplier to inform its decision to publish information. However, CCS shall retain absolute discretion regarding the extent, content and format of any disclosure.
4.3 Following receipt of the completed MI Report, CCS shall invoice the Supplier for the Management Charge payable for the Month to which the MI report relates.

5. Paying the Management Charge
5.1 The Management Charge excludes VAT which is payable on provision of a valid VAT invoice.
5.2 The Supplier shall pay CCS the Management Charge (and other charges payable in accordance with this Schedule) in cleared funds within 30 days of receipt by the Supplier of an undisputed invoice to such bank or building society account set out in the invoice.






6. What happens if the Management Charge is not paid? 
6.1    Payment of undisputed and valid CCS invoices should be completed within thirty (30) days. CCS may take action on outstanding invoices by:
6.1.1	issuing the Supplier with reminders that an invoice payment is due and/or overdue;
6.1.2	charging statutory interest and charges on overdue invoices, as per the Late Payment of Commercial Debts (Interest) Act 1998;
6.1.3	suspending the Supplier from the agreement until such time that overdue invoices are paid; and/or
6.1.4  terminating this contract.
7. What happens if the Management Information is wrong?
7.1 If the Supplier or CCS identify error(s) and/or omission(s) in historic MI Report(s), the Supplier must provide corrected MI report(s) to CCS on or before the date when the next MI Report is due. Corrections may be either in the form of an addendum to the next MI submission, or a resubmission of existing historic returns, at the discretion of CCS.
7.2 Following an MI Failure, CCS may issue reminders to the Supplier and require the Supplier to correctly complete the MI Report. The Supplier shall rectify any deficient or incomplete MI Report as soon as possible and not more than five (5) Working Days following receipt of any such reminder.
Meetings
7.3 The Supplier agrees to attend meetings between the Parties in person to discuss the circumstances of any MI Failure(s) at the request of CCS. If CCS requests such a meeting the Supplier shall propose and document measures as part of a Rectification Plan to ensure that the MI Failure(s) are corrected and do not occur in the future.
Admin fees 
7.4 [bookmark: _heading=h.2et92p0]If, in any rolling three (3) Month period, two (2) or more MI Failures occur, the Supplier acknowledges and agrees that CCS shall have the right to invoice the Supplier Admin Fee(s) with respect to any MI Failures as they arise in subsequent Months.
7.5 [bookmark: _heading=h.tyjcwt]The Supplier acknowledges and agrees that the Admin Fees are a fair reflection of the additional costs incurred by CCS as a result of the Supplier failing to provide Management Information as required by this Contract.

8. What happens if Management Information Reports are not provided?
8.1 [bookmark: _heading=h.3dy6vkm]If two (2) MI Reports are not provided in any rolling six (6) Month period then an MI Default shall be deemed to have occurred and CCS shall be entitled to:
8.1.1 charge and the Supplier shall pay a Default Management Charge in respect of the Months in which the MI Default occurred and subsequent Months in which they continue, calculated in accordance with Paragraph 8.2.1 and/or 
8.1.2 suspend the Supplier from the agreement until such time that deficient MI reports(s) are rectified; and/or
8.1.3 terminate this Contract.  

8.2 [bookmark: _heading=h.1t3h5sf]The Default Management Charge shall be the higher of:
8.2.1 the average Management Charge paid or payable by the Supplier in the previous six (6) Month period or, if the MI Default occurred within less than six (6) Months from the commencement date of the first Call-Off Contract, in the whole period preceding the date on which the MI Default occurred; or
8.2.2 the sum of five hundred pounds (£500).

8.3 If the Supplier provides sufficient Management Information to rectify any MI Default(s) to the satisfaction of CCS and the Management Information demonstrates that:
8.3.1 the Supplier has overpaid the Management Charge as a result of the application of the Default Management Charge then the Supplier shall be entitled to a refund of the overpayment, net of any Admin Fees where applicable; or
8.3.2 the Supplier has underpaid the Management Charge during the period when a Default Management Charge was applied, then CCS shall be entitled to immediate payment of the balance as a debt together with interest.
Framework Schedule 5 (Management Charges and Information)
Crown Copyright 2018

Framework Schedule 5 (Management Charges and Information)
Crown Copyright 2023



76669804.176669804.1

76669804.176669804.1
Framework Ref: RM6335	                                           
Project Version: 1.0		 1
[bookmark: _heading=h.4d34og8]Model Version: v3.6											
76669804.176669804.1
Annex: MI Reporting Template


[bookmark: _heading=h.17dp8vu]

	





image1.emf
RM6335 DALAS MI  Template DRAFT v5.xlsx


RM6335 DALAS MI Template DRAFT v5.xlsx
Guidance Notes

		Crown Commercial Service (CCS) Management Information (MI) template file for:
RM6335 Digital and Legacy Application Services (DALAS)

		If you have any accessibility requirements and would like to request an accessible version of this MI template file to better suit your needs, please contact us for support: report-mi@crowncommercial.gov.uk



		What is CCS MI?

		MI in this context is a record of business suppliers have conducted on CCS commercial agreements.
CCS uses MI to manage and improve commercial agreements, collect management charges for sales and shape future commercial agreements. It must be reported monthly in arrears, as part of the contract between CCS and suppliers.

		If you have not conducted any business on this agreement in the past month then you do not need to populate this template file, but you still need to complete the monthly MI task, by "reporting no business", using our MI collection tool.

		If you have conducted business on this agreement in the past month then you need to populate this file with data and then submit the completed file to our MI collection tool.

		Report Management Information to CCS

		MI tasks are generated on the 1st calendar day of each month, and should be completed by the 5th working day of each month.



		Template navigation and completion

		This template is made up of a number of tabs. The orange coloured Contracts and Invoices Raised tabs are where data should be entered, and then the completed file should be loaded to the relevant task on our MI web portal, and submitted.

		In row 1 of each orange tab, the column names indicate what data should be submitted in each field. Line items of data should be completed beneath these headers, providing complete rows of information with a response for each field about the business conducted in the past month.

		Hovering over a field header will result in a popup comment box appearing. These tooltips provide further detail on how that field should be populated. Each details a description of the field, any formatting requirements/restrictions (such as character limit, decimal, date, etc.), and indicates if the content of that field is dependent on any preceding fields. Any automated data validation will cascade from left to right across a row as fields are populated.



		Contracts

		This tab is used to track long-term pipeline information, allowing CCS to forecast and track business through the life of an agreement and improve our opportunity planning.

		The data submitted on the Contracts tab typically includes identifying the customer, a product/service description, a contract start and end date, an order channel (such as “further competition” or “direct award”) and a total value for the full duration of the contract as awarded (excluding any optional variations).

		A supplier reference (typically a contract or account reference of the suppliers own choosing) is also requested. This should be carried onto appropriate invoice line items as they are reported going forward, creating a link from an invoice back to an original contract so that we can track the fulfillment of that contract over time.

		Data should only be provided once for each new contract, when it is awarded. You should never repeat data in future MI submissions; reported data is stored in our database cumulatively over time.

		If there is an amendment/variation to a contract at a later date, then a contract line item should be reported to show the variation. Such a line item should contain the same reference, customer, product/service description, order channel and start data information as the original line.

		However, where appropriate, a revised end date and contract value should be provided. It is important to note that where there is a revised contract value, this new line item should only contain the change in value, not the total value, because the original value is still stored in our historic records/total.
For example, if a £1m 2 year contract is later extended by 1 year and the contract value rises by £500k, the variation line item should contain the new end date and £500k, not £1.5m, because the original £1m value is still stored in the historic MI record.



		Invoices Raised

		This tab is used to record the invoiced spend suppliers have charged to public sector customers using this agreement.

		The data fields follows a pattern from left to right across a row: identifying the customer and references to identify the contract, the invoice date and reference, the lot and associated product or service provided to the customer, a unit of measure and monetary billing data, lastly to the far right any additional information required outside the standard invoice data.

		This information is used to capture the live evidenced spend through commercial agreements, allowing us to track our progress against forecast, monitor supplier and customer compliance and market trends, and to invoice for the CCS management charge.

		The management charge applicable for this agreement will be detailed in your agreement terms and conditions.

		Invoices data should never be repeated, nor reported cumulatively.

		Where applicable, credit notes to the customers should also be reported; expressed with a negative total value and quantity.



		Additional tabs

		The red Service table tab, to the immediate right of the orange data submission tabs, provides a full list of validated product/service options.
The black Lookups tab, to the far right, provides any additional lookups outside the product/service table and also powers any dropdown functionality or list validation within the orange data submission tabs.

		The content of product/service fields on the invoices raised tab is sometimes restricted to specific wording so that it is possible to compare like for like items across many different suppliers.

		If you are building a report to automate the conversion of your internal reporting to the standardised MI template terminology, a VLOOKUP or similar query can be employed to convert bespoke terms to those required in the template.

		You can use the Red and Black product/service table and lookups tabs to the right of the template to assist you in automating this process.

		Ensure that, in the final file that you wish to upload, you have replaced any formulae with values only.





		Further help and support

		More comprehensive written guidance on the Report MI web portal, MI template navigation and general FAQs, as well as guidance and information on CCS Customer Unique Reference Numbers (URNs) is available online, both within the help page on the Report-MI web portal (link above) and on the

		CCS supplier guidance webpage

		The CCS MI Collection team is available during office hours to support suppliers in the completion of their MI submissions. We cover queries including but not limited to:

		Access permissions / technical inquiries for the Report MI system,

		Customer URN inquiries/requests,

		Template functionality/use requests and corrections/amendments to MI submissions,

		On or Off-boarding of suppliers for new and expired agreements.

		We can also share a pre-recorded MI training webinar with you on request, which provides a complete overview of the CCS MI process that you can view at your leisure.

		Contact us:

		report-mi@crowncommercial.gov.uk

		For queries relating to invoicing please contact our finance team:

		ccsfinance@crowncommercial.gov.uk

		For contractual or sales enquiries, or any other non-MI related matter, please contact your commercial agreement manager, or our helpdesk:

		info@crowncommercial.gov.uk

		Tel: 0345 410 2222

		If you are requesting information under the terms of the Freedom of Information Act 2000 please forward your email to:

		foi-team@cabinetoffice.gov.uk





https://www.reportmi.crowncommercial.gov.uk/https://www.gov.uk/guidance/current-crown-commercial-service-suppliers-what-you-need-to-knowmailto:ccsfinance@crowncommercial.gov.ukmailto:info@crowncommercial.gov.ukmailto:foi-team@cabinetoffice.gov.ukmailto:report-mi@crowncommercial.gov.uk

Contracts

		Supplier reference number

Jason Thomas: MANDATORY FIELD

Supplier reference number

Suppliers should enter their reference number for a contract. This is your own reference for the work being conducted, most commonly a contract reference or customer account number.

This reference should be carried forward, and appear against all reported invoices subsequently raised for this customer contract, as applicable.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Customer organisation name

Jason Thomas: MANDATORY FIELD

Customer organisation name

Name of the public sector customer who awarded this contract.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Customer Unique Reference Number (URN)

Jason Thomas: MANDATORY FIELD

Customer Unique Reference Number (URN)

The Unique Reference Number (URN) of the public sector customer who awarded this contract.

URNs are a CCS reference code, please see the Guidance Notes tab in this template for further information.

THIS FIELD MUST ONLY CONTAIN A WHOLE NUMBER		Lot number

Jason Thomas: MANDATORY FIELD

Lot number

Reference to identify the lot within the agreement that the contract is awarded under.

Select the appropriate lot number from the dropdown list.

A full list of lot numbers and their descriptions is given on the Lookups tab.		Product/Service description

Jason Thomas: MANDATORY FIELD

Product/Service description

Reference to identify the name of the contract, or a short description of the product(s)/service(s) provided.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Order channel

Darren Moore: MANDATORY FIELD

Order channel

Confirm whether the contract award mechanism was via a further competition or direct award.

Please select from dropdown list.		Contract start date

Jason Thomas: MANDATORY FIELD

Contract start date

The date that the customer has confirmed the contract will start.

REQUIRED FORMAT: DD/MM/YYYY		Contract end date

Jason Thomas: MANDATORY FIELD

Contract end date

The date that the customer has confirmed the contract will end.

See the guidance notes tab for further information on reporting a contract variation.

REQUIRED FORMAT: DD/MM/YYYY		Total contract value

Jason Thomas: MANDATORY FIELD

Total contract value

The total value of the order/contract - excluding VAT.

This figure should represent the total expected value of the contract over its lifetime.

See the guidance notes tab for further information on reporting a contract variation.

THIS FIELD MUST ONLY CONTAIN DECIMAL NUMBERS





Invoices Raised

		Supplier reference number

Jason Thomas: MANDATORY FIELD

Supplier reference number

Suppliers should enter their reference number for a contract. This is your own reference for the work being conducted, most commonly a contract reference or customer account number.

This reference should appear against all reported invoices raised for this customer contract, and be linked back to the corresponding contracts line item you originally submitted when the contract was awarded.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Customer organisation name

Jason Thomas: MANDATORY FIELD

Customer organisation name

Name of the public sector customer against which the invoice/credit was raised.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Customer Unique Reference Number (URN)

Jason Thomas: MANDATORY FIELD

Customer Unique Reference Number (URN)

The Unique Reference Number (URN) of the public sector customer being invoiced/credited.

URNs are a CCS reference code, please see the Guidance Notes tab in this template for further information.

THIS FIELD MUST ONLY CONTAIN A WHOLE NUMBER		Customer invoice/credit note date

Jason Thomas: MANDATORY FIELD

Customer invoice/credit note date

The date that the invoice/credit note to the customer was raised.

REQUIRED FORMAT: DD/MM/YYYY		Customer invoice/credit note number

Jason Thomas: MANDATORY FIELD

Customer invoice/credit note number

Reference to identify the invoice / credit note issued to the customer.

MAXIMUM FIELD LENGTH 50 CHARACTERS		Lot number

Jason Thomas: MANDATORY FIELD

Lot number

Reference to identify the lot of the supplied product/service being invoiced/credited.

Select the appropriate lot number from the dropdown list.

A full list of lot numbers and their descriptions is given on the Lookups tab.		Product/Service Description

Jason Thomas: MANDATORY FIELD

Product/Service Description

Free text reference or short description of the supplied product/service being invoiced/credited.

MAXIMUM FIELD LENGTH 255 CHARACTERS		Pricing mechanism

Jason Thomas: MANDATORY FIELD

Pricing mechanism

Reference to identify the billing/pricing mechanism used in itemising the inboice to the customer.

A full list is provided on the Lookups Table.

Select the appropriate item from the dropdown list.

MAXIMUM FIELD LENGTH 255 CHARACTERS		DDaT Cluster

Jason Thomas: MANDATORY FIELD

DDaT Cluster

Where applicable, identify the role of the individual working on the project. In this field indicate the high level DDaT Role Cluster.
Where a role breakdown is not available, indicate that the line item represents a Fixed Outcomes / Statement of work / Materials cost.

A full list is provided on the Service Table.
Select the appropriate item from the dropdown list.

Note that in-built data validation works from left to right agross each row. When populating the template manually, the drop down lists in each cell may only populate with options after dropdowns in any relevant preceeding fields have been selected.		Role Family

Jason Thomas: MANDATORY FIELD

Role Family

Where applicable, identify the lower level DDaT role family within the identified Role Cluster role of the individual working on the projec t. 
Where a role breakdown is not available, indicate that the Role Family is N/A.

A full list is provided on the Service Table.
Select the appropriate item from the dropdown list.

Note that in-built data validation works from left to right agross each row. When populating the template manually, the drop down lists in each cell may only populate with options after dropdowns in any relevant preceeding fields have been selected.		SFIA Level

Jason Thomas: MANDATORY FIELD

SFIA Level

Where applicable, identify the Grade equivalent SFIA level appropriate for the Role of the individual working on the projec t.
Where a role breakdown is not available, indicate that the SFIA Level is N/A.

A full list is provided on the Service Table.
Select the appropriate item from the dropdown list.

Note that in-built data validation works from left to right agross each row. When populating the template manually, the drop down lists in each cell may only populate with options after dropdowns in any relevant preceeding fields have been selected.		Unit of Measure

Jason Thomas: MANDATORY FIELD

Unit of Measure

The unit of measure for the supplied product/service being invoiced/credited.

A full list is provided on the Service Table.
Select the appropriate item from the dropdown list.

The Quantity and Price Per Unit fields should be expressed with respect to the selection in this field.

Note that in-built data validation works from left to right agross each row. When populating the template manually, the drop down lists in each cell may only populate with options after dropdowns in any relevant preceeding fields have been selected.		Out of Hours Uplift

Jason Thomas: MANDATORY FIELD

Out of Hours Uplift

Where the line item references a specific role/rate, indicate whether the price has been uplifted to accommodate out of hours pricing by selecting from the boolean options: Y/N.
Where a role breakdown is not provided select N/A.

A full list is provided on the Lookups Table.
Select the appropriate item from the dropdown list.

Note that in-built data validation works from left to right agross each row. When populating the template manually, the drop down lists in each cell may only populate with options after dropdowns in any relevant preceeding fields have been selected.		Quantity

Jason Thomas: MANDATORY FIELD

Quantity

The total quantity of units, as per the unit of measure, of the product/service being invoiced/credited.

Quantity * Price Per Unit = Total Cost (ex VAT)

Where the line item is a credit note the Quantity should be expressed as a negative number.

THIS FIELD MUST ONLY CONTAIN DECIMAL NUMBERS		Framework maximum rate card price per unit

Jason Thomas: MANDATORY FIELD

Framework maximum rate card price per unit

Where applicable, provide the maximum price per unit applicable on each line item with respect to the Role Family and SFIA Level declared.

The maximum rate should be the day rate as per the Framework maximum rate card. Note that the framework maximum rate applicable varies depends on whether the contract was awarded via direct award or further competion.

Where no framework maximum rate is available, such as for Fixed Cost line items or where the role and rate are not defined ("Other Role"), the Framework maximum rate should be entered as a value equal the invoiced Price Per Unit.

Where the line item is a credit note the price per unit should still be expressed as a positive number.

THIS FIELD MUST ONLY CONTAIN DECIMAL NUMBERS		Price per Unit

Jason Thomas: MANDATORY FIELD

Price per Unit

The price paid per unit, as per the unit of measure, for the product/service being invoiced/credited.

Quantity * Price Per Unit = Total Cost (ex VAT)

Where the line item is a credit note the price per unit should still be expressed as a positive number.

THIS FIELD MUST ONLY CONTAIN DECIMAL NUMBERS		Total Cost (ex VAT)

Jason Thomas: MANDATORY FIELD

Total Cost (ex VAT)

The total amount (£) being invoiced/credited for the product/service, excluding VAT.

Quantity * Price per Unit = Total Cost (ex VAT)

Where the line item is a credit note the Total Cost should be expressed as a negative number.

THIS FIELD MUST ONLY CONTAIN DECIMAL NUMBERS





Service Table

		DDaT Cluster		Role Family		SFIA Role Level		Unit of Measure

		Business Analysis and Change Specialists		Benefits Manager		2		Day

		Business Analysis and Change Specialists		Benefits Manager		3		Day

		Business Analysis and Change Specialists		Benefits Manager		4		Day

		Business Analysis and Change Specialists		Benefits Manager		5		Day

		Business Analysis and Change Specialists		Benefits Manager		6		Day

		Business Analysis and Change Specialists		Business Analysis		2		Day

		Business Analysis and Change Specialists		Business Analysis		3		Day

		Business Analysis and Change Specialists		Business Analysis		4		Day

		Business Analysis and Change Specialists		Business Analysis		5		Day

		Business Analysis and Change Specialists		Business Change Manager		2		Day

		Business Analysis and Change Specialists		Business Change Manager		3		Day

		Business Analysis and Change Specialists		Business Change Manager		4		Day

		Business Analysis and Change Specialists		Business Change Manager		5		Day

		Business Analysis and Change Specialists		Business Change Manager		6		Day

		Business Analysis and Change Specialists		Stakeholder Manager		2		Day

		Business Analysis and Change Specialists		Stakeholder Manager		3		Day

		Business Analysis and Change Specialists		Stakeholder Manager		4		Day

		Business Analysis and Change Specialists		Stakeholder Manager		5		Day

		Business Analysis and Change Specialists		Stakeholder Manager		6		Day

		Data		Data Analyst		2		Day

		Data		Data Analyst		3		Day

		Data		Data Analyst		4		Day

		Data		Data Analyst		5		Day

		Data		Data Engineer		2		Day

		Data		Data Engineer		3		Day

		Data		Data Engineer		4		Day

		Data		Data Engineer		5		Day

		Data		Data Engineer		6		Day

		Data		Data Engineer		7		Day

		Data		Data Ethics		4		Day

		Data		Data Ethics		5		Day

		Data		Data Management		2		Day

		Data		Data Management		3		Day

		Data		Data Management		4		Day

		Data		Data Management		5		Day

		Data		Data Management		6		Day

		Data		Data Scientist		2		Day

		Data		Data Scientist		3		Day

		Data		Data Scientist		4		Day

		Data		Data Scientist		5		Day

		Data		Data Scientist		6		Day

		Data		Data Scientist		7		Day

		Data		Performance Analyst		2		Day

		Data		Performance Analyst		3		Day

		Data		Performance Analyst		4		Day

		Data		Performance Analyst		5		Day

		Data		Performance Analyst		6		Day

		Director		Deputy Finance Director		7		Day

		Director		Finance Director		7		Day

		Finance Business Partners		Finance Business Partner		5		Day

		Finance Business Partners		Senior Finance Business Partner		7		Day

		Financial Accounting and Reporting		Deputy Head of Financial Accounting and Reporting		5		Day

		Financial Accounting and Reporting		Financial Accountant		3		Day

		Financial Accounting and Reporting		Financial Analyst		3		Day

		Financial Accounting and Reporting		Head of Financial Accounting and Reporting		6		Day

		Financial Accounting and Reporting		Senior Financial Accountant		4		Day

		Financial Accounting and Reporting		Senior Financial Analyst		4		Day

		HR Business Partnering		Assistant HR Business Partner		3		Day

		HR Business Partnering		HR Business Partner		7		Day

		HR Business Partnering		HR Support Officer		2		Day

		HR Business Partnering		Senior Assistant HR Business Partner		4		Day

		HR Business Partnering		Senior HR Business Partner		6		Day

		HR Business Partnering		Senior HR Support Officer		2		Day

		IT Operations		Business Relationship Manager		3		Day

		IT Operations		Business Relationship Manager		4		Day

		IT Operations		Business Relationship Manager		5		Day

		IT Operations		Business Relationship Manager		6		Day

		IT Operations		Change and Release Manager		2		Day

		IT Operations		Change and Release Manager		3		Day

		IT Operations		Change and Release Manager		4		Day

		IT Operations		Change and Release Manager		5		Day

		IT Operations		Command and Control Centre Manager		2		Day

		IT Operations		Command and Control Centre Manager		3		Day

		IT Operations		Command and Control Centre Manager		4		Day

		IT Operations		Command and Control Centre Manager		5		Day

		IT Operations		Command and Control Centre Manager		6		Day

		IT Operations		Engineer Applications Operations		2		Day

		IT Operations		Engineer Applications Operations		3		Day

		IT Operations		Engineer Applications Operations		4		Day

		IT Operations		Engineer Applications Operations		5		Day

		IT Operations		Engineer Applications Operations		6		Day

		IT Operations		Engineer End User Computing		2		Day

		IT Operations		Engineer End User Computing		3		Day

		IT Operations		Engineer End User Computing		4		Day

		IT Operations		Engineer End User Computing		5		Day

		IT Operations		Engineer End User Computing		6		Day

		IT Operations		Engineer Infrastructure Operations		2		Day

		IT Operations		Engineer Infrastructure Operations		3		Day

		IT Operations		Engineer Infrastructure Operations		4		Day

		IT Operations		Engineer Infrastructure Operations		5		Day

		IT Operations		Engineer Infrastructure Operations		6		Day

		IT Operations		Engineer Infrastructure Operations		7		Day

		IT Operations		Incident Manager		4		Day

		IT Operations		Incident Manager		5		Day

		IT Operations		IT Service Manager		2		Day

		IT Operations		IT Service Manager		3		Day

		IT Operations		IT Service Manager		4		Day

		IT Operations		IT Service Manager		5		Day

		IT Operations		Problem Manager		2		Day

		IT Operations		Problem Manager		3		Day

		IT Operations		Problem Manager		4		Day

		IT Operations		Problem Manager		5		Day

		IT Operations		Service Desk Manager		2		Day

		IT Operations		Service Desk Manager		3		Day

		IT Operations		Service Desk Manager		4		Day

		IT Operations		Service Desk Manager		5		Day

		IT Operations		Service Desk Manager		6		Day

		IT Operations		Service Transition Manager		3		Day

		IT Operations		Service Transition Manager		4		Day

		IT Operations		Service Transition Manager		5		Day

		IT Operations		Supplier Management		3		Day

		IT Operations		Supplier Management		4		Day

		IT Operations		Supplier Management		5		Day

		Leadership		Head of Profession		7		Day

		Leadership		PMO Manager / Director		5		Day

		Leadership		PMO Manager / Director		6		Day

		Leadership		PMO Manager / Director		7		Day

		Leadership		Portfolio Manager / Director		5		Day

		Leadership		Portfolio Manager / Director		6		Day

		Leadership		Portfolio Manager / Director		7		Day

		Leadership		Programme Manager /Director		4		Day

		Leadership		Programme Manager /Director		5		Day

		Leadership		Programme Manager /Director		6		Day

		Leadership		Programme Manager /Director		7		Day

		Leadership		Project Manager / Director		3		Day

		Leadership		Project Manager / Director		4		Day

		Leadership		Project Manager / Director		5		Day

		Leadership		Project Manager / Director		6		Day

		Leadership		Project Manager / Director		7		Day

		Leadership		SRO/Sponsor		5		Day

		Leadership		SRO/Sponsor		6		Day

		Leadership		SRO/Sponsor		7		Day

		Learning and Talent Development		Deputy Head of Learning and Talent Development		5		Day

		Learning and Talent Development		Head of Learning and Talent Development		6		Day

		Learning and Talent Development		Learning and Talent Development Business Partner		5		Day

		Learning and Talent Development		Learning and Talent Development Manager		3		Day

		Learning and Talent Development		Learning and Talent Development Support Officer		2		Day

		Learning and Talent Development		Learning Designer		2		Day

		Learning and Talent Development		Senior Learning and Talent Development Manager		4		Day

		Learning and Talent Development		Senior Learning and Talent Development Support Officer		3		Day

		Learning and Talent Development		Senior Learning and Talent Development Support Officer		4		Day

		Learning and Talent Development		Trainer		2		Day

		Management Reporting		Assistant Management Accountant		2		Day

		Management Reporting		Deputy Head of Management Reporting		5		Day

		Management Reporting		Head of Management Reporting		6		Day

		Management Reporting		Management Accountant		3		Day

		Management Reporting		Senior Management Accountant		4		Day

		Organisation Design and Development		Change Consultant		4		Day

		Organisation Design and Development		Deputy Head of Organisation Design and Development		7		Day

		Organisation Design and Development		Head of Organisation Design and Development		6		Day

		Planning and Performance		Head of Planning and Performance		6		Day

		Planning and Performance		Planning and Performance Analyst		3		Day

		Planning and Performance		Planning and Performance Partner		4		Day

		Planning and Performance		Planning and Performance Partner		5		Day

		Product and Delivery		Business Analyst		2		Day

		Product and Delivery		Business Analyst		3		Day

		Product and Delivery		Business Analyst		4		Day

		Product and Delivery		Business Analyst		5		Day

		Product and Delivery		Business Analyst		6		Day

		Product and Delivery		Delivery Manager		2		Day

		Product and Delivery		Delivery Manager		3		Day

		Product and Delivery		Delivery Manager		4		Day

		Product and Delivery		Delivery Manager		5		Day

		Product and Delivery		Delivery Manager		6		Day

		Product and Delivery		Delivery Manager		7		Day

		Product and Delivery		Product Manager		4		Day

		Product and Delivery		Product Manager		5		Day

		Product and Delivery		Product Manager		6		Day

		Product and Delivery		Programme Delivery Manager		6		Day

		Product and Delivery		Service Owner		6		Day

		Project Delivery Specialists		Advisor		7		Day

		Project Delivery Specialists		Assurance Manager		2		Day

		Project Delivery Specialists		Assurance Manager		3		Day

		Project Delivery Specialists		Assurance Manager		4		Day

		Project Delivery Specialists		Assurance Manager		5		Day

		Project Delivery Specialists		Assurance Manager		6		Day

		Project Delivery Specialists		Business Case Manager		2		Day

		Project Delivery Specialists		Business Case Manager		3		Day

		Project Delivery Specialists		Business Case Manager		4		Day

		Project Delivery Specialists		Business Case Manager		5		Day

		Project Delivery Specialists		Business Case Manager		6		Day

		Project Delivery Specialists		Configuration Manager		2		Day

		Project Delivery Specialists		Configuration Manager		3		Day

		Project Delivery Specialists		Governance and Reporting Manager		2		Day

		Project Delivery Specialists		Governance and Reporting Manager		3		Day

		Project Delivery Specialists		Governance and Reporting Manager		4		Day

		Project Delivery Specialists		Governance and Reporting Manager		5		Day

		Project Delivery Specialists		Governance and Reporting Manager		6		Day

		Project Delivery Specialists		Portfolio Analyst		3		Day

		Project Delivery Specialists		Portfolio Analyst		4		Day

		Project Delivery Specialists		Project Planner		2		Day

		Project Delivery Specialists		Project Planner		3		Day

		Project Delivery Specialists		Project Planner		4		Day

		Project Delivery Specialists		Project Planner		5		Day

		Project Delivery Specialists		Project Planner		6		Day

		Project Delivery Specialists		Project Support Officer		3		Day

		Project Delivery Specialists		Project Support Officer		4		Day

		Project Delivery Specialists		Resource Manager		3		Day

		Project Delivery Specialists		Resource Manager		4		Day

		Project Delivery Specialists		Resource Manager		5		Day

		Project Delivery Specialists		Resource Manager		6		Day

		Project Delivery Specialists		Risks and Issues Manager		2		Day

		Project Delivery Specialists		Risks and Issues Manager		3		Day

		Project Delivery Specialists		Risks and Issues Manager		4		Day

		Project Delivery Specialists		Risks and Issues Manager		5		Day

		QAT		QAT Analyst		2		Day

		QAT		QAT Analyst		3		Day

		QAT		QAT Analyst		4		Day

		QAT		QAT Analyst		5		Day

		QAT		Test Engineer		2		Day

		QAT		Test Engineer		3		Day

		QAT		Test Engineer		4		Day

		QAT		Test Engineer		5		Day

		QAT		Test Manager		4		Day

		QAT		Test Manager		6		Day

		Risk, Audit and Governance		Assurance Advisor		4		Day

		Risk, Audit and Governance		Assurance Lead		5		Day

		Risk, Audit and Governance		Assurance Officer		3		Day

		Risk, Audit and Governance		Audit and Governance advisor		4		Day

		Risk, Audit and Governance		Audit and Governance Lead		5		Day

		Risk, Audit and Governance		Audit and Governance Officer		3		Day

		Risk, Audit and Governance		Head of Risk, Audit and Governance		6		Day

		Risk, Audit and Governance		Risk Advisor		4		Day

		Risk, Audit and Governance		Risk Lead		5		Day

		Risk, Audit and Governance		Risk Officer		3		Day

		Security Corporate Enablers		Business Continuity		2		Day

		Security Corporate Enablers		Business Continuity		3		Day

		Security Corporate Enablers		Business Continuity		4		Day

		Security Corporate Enablers		Business Continuity		5		Day

		Security Corporate Enablers		Capability Management		3		Day

		Security Corporate Enablers		Capability Management		4		Day

		Security Corporate Enablers		Capability Management		5		Day

		Security Corporate Enablers		Capability Management		6		Day

		Security Corporate Enablers		Chief Security Officer		7		Day

		Security Corporate Enablers		Education and Awareness		2		Day

		Security Corporate Enablers		Education and Awareness		3		Day

		Security Corporate Enablers		Education and Awareness		4		Day

		Security Corporate Enablers		Education and Awareness		5		Day

		Security Corporate Enablers		Education and Awareness		6		Day

		Security Corporate Enablers		Government Chief Security Officer		7		Day

		Security Corporate Enablers		Policy		2		Day

		Security Corporate Enablers		Policy		3		Day

		Security Corporate Enablers		Policy		4		Day

		Security Corporate Enablers		Policy		5		Day

		Security Corporate Enablers		Policy		6		Day

		Security Corporate Enablers		Policy		7		Day

		Security Corporate Enablers		Process		2		Day

		Security Corporate Enablers		Process		3		Day

		Security Corporate Enablers		Process		4		Day

		Security Corporate Enablers		Process		5		Day

		Security Corporate Enablers		Risk Management		3		Day

		Security Corporate Enablers		Risk Management		4		Day

		Security Corporate Enablers		Risk Management		5		Day

		Security Corporate Enablers		Risk Management		6		Day

		Security Corporate Enablers		Security Advisor		5		Day

		Security Corporate Enablers		Security Advisor		6		Day

		Security Corporate Enablers		Security Advisor		7		Day

		Security Corporate Enablers		Support		2		Day

		Security Corporate Enablers		Training		2		Day

		Security Corporate Enablers		Training		3		Day

		Security Corporate Enablers		Training		4		Day

		Security Corporate Enablers		Training		5		Day

		Security Corporate Enablers		Training		6		Day

		Security Cyber		Advisory - Head of Cyber Security		7		Day

		Security Cyber		Advisory - Risk Manager		3		Day

		Security Cyber		Advisory - Risk Manager		4		Day

		Security Cyber		Advisory - Risk Manager		5		Day

		Security Cyber		Advisory - Risk Manager		6		Day

		Security Cyber		Advisory - Security Architect		4		Day

		Security Cyber		Advisory - Security Architect		5		Day

		Security Cyber		Advisory - Security Architect		6		Day

		Security Cyber		Operations - Digital Forensics		2		Day

		Security Cyber		Operations - Digital Forensics		3		Day

		Security Cyber		Operations - Digital Forensics		4		Day

		Security Cyber		Operations - Digital Forensics		5		Day

		Security Cyber		Operations - Digital Forensics		6		Day

		Security Cyber		Operations - Monitoring		2		Day

		Security Cyber		Operations - Monitoring		3		Day

		Security Cyber		Operations - Monitoring		4		Day

		Security Cyber		Operations - Monitoring		5		Day

		Security Cyber		Operations - Monitoring		6		Day

		Security Cyber		Operations - Response		2		Day

		Security Cyber		Operations - Response		3		Day

		Security Cyber		Operations - Response		4		Day

		Security Cyber		Operations - Response		5		Day

		Security Cyber		Operations - Response		6		Day

		Security Cyber		Operations - Vulnerability Management		2		Day

		Security Cyber		Operations - Vulnerability Management		3		Day

		Security Cyber		Operations - Vulnerability Management		4		Day

		Security Cyber		Operations - Vulnerability Management		5		Day

		Security Cyber		Operations - Vulnerability Management		6		Day

		Security Cyber		Research/Dev/Design - Penetration Testing		3		Day

		Security Cyber		Research/Dev/Design - Penetration Testing		4		Day

		Security Cyber		Research/Dev/Design - Penetration Testing		5		Day

		Security Cyber		Research/Dev/Design - Penetration Testing		6		Day

		Security Cyber		Research/Dev/Design - Secure Design		3		Day

		Security Cyber		Research/Dev/Design - Secure Design		4		Day

		Security Cyber		Research/Dev/Design - Secure Design		5		Day

		Security Personnel		Advisory - Advisor		3		Day

		Security Personnel		Advisory - Advisor		4		Day

		Security Personnel		Advisory - Advisor		5		Day

		Security Personnel		Advisory - Advisor		6		Day

		Security Personnel		Advisory - Advisor		7		Day

		Security Personnel		Advisory - Assurance		3		Day

		Security Personnel		Advisory - Assurance		4		Day

		Security Personnel		Advisory - Assurance		5		Day

		Security Personnel		Advisory - Assurance		6		Day

		Security Personnel		Advisory - Head of Personnel Security		7		Day

		Security Personnel		Operations - Appeals and Litigation		2		Day

		Security Personnel		Operations - Appeals and Litigation		3		Day

		Security Personnel		Operations - Appeals and Litigation		4		Day

		Security Personnel		Operations - Appeals and Litigation		5		Day

		Security Personnel		Operations - Appeals and Litigation		6		Day

		Security Personnel		Operations - Investigation		2		Day

		Security Personnel		Operations - Investigation		3		Day

		Security Personnel		Operations - Investigation		4		Day

		Security Personnel		Operations - Investigation		5		Day

		Security Personnel		Operations - Investigation		6		Day

		Security Personnel		Operations - Screening		2		Day

		Security Personnel		Operations - Screening		3		Day

		Security Personnel		Operations - Screening		4		Day

		Security Personnel		Operations - Screening		5		Day

		Security Personnel		Operations - Screening		6		Day

		Security Personnel		Research/Dev/Design - Behavioural Scientist		3		Day

		Security Personnel		Research/Dev/Design - Behavioural Scientist		4		Day

		Security Personnel		Research/Dev/Design - Behavioural Scientist		5		Day

		Security Personnel		Research/Dev/Design - Behavioural Scientist		6		Day

		Security Physical		Advisory - Advisor		3		Day

		Security Physical		Advisory - Advisor		4		Day

		Security Physical		Advisory - Advisor		5		Day

		Security Physical		Advisory - Advisor		6		Day

		Security Physical		Advisory - Advisor		7		Day

		Security Physical		Advisory - Asset and Service Live Cycle Security Management		2		Day

		Security Physical		Advisory - Asset and Service Live Cycle Security Management		3		Day

		Security Physical		Advisory - Asset and Service Live Cycle Security Management		4		Day

		Security Physical		Advisory - Assurance		3		Day

		Security Physical		Advisory - Assurance		4		Day

		Security Physical		Advisory - Assurance		5		Day

		Security Physical		Advisory - Assurance		6		Day

		Security Physical		Advisory - Head of Physical Security		6		Day

		Security Physical		Advisory - Head of Physical Security		7		Day

		Security Physical		Operations - Close Protection Officer		2		Day

		Security Physical		Operations - Close Protection Officer		3		Day

		Security Physical		Operations - Close Protection Officer		4		Day

		Security Physical		Operations - Operations Manager		2		Day

		Security Physical		Operations - Operations Manager		3		Day

		Security Physical		Operations - Operations Manager		4		Day

		Security Physical		Operations - Operations Manager		5		Day

		Security Physical		Operations - Operations Manager		6		Day

		Security Physical		Operations - Security Officer		3		Day

		Security Physical		Operations - Security Officer Supervisor		3		Day

		Security Physical		Operations - Security Officer Supervisor		4		Day

		Security Physical		Operations - Security Officer Supervisor		5		Day

		Security Physical		Operations - Security Officer Supervisor		6		Day

		Security Physical		Research/Dev/Design - Applied Research		2		Day

		Security Physical		Research/Dev/Design - Applied Research		3		Day

		Security Physical		Research/Dev/Design - Applied Research		4		Day

		Security Physical		Research/Dev/Design - Applied Research		5		Day

		Security Physical		Research/Dev/Design - Applied Research		6		Day

		Security Physical		Research/Dev/Design - Applied Research		7		Day

		Security Technical		Advisory - Advisor		3		Day

		Security Technical		Advisory - Advisor		4		Day

		Security Technical		Advisory - Advisor		5		Day

		Security Technical		Advisory - Advisor		6		Day

		Security Technical		Advisory - Advisor		7		Day

		Security Technical		Advisory - Asset and Service Life Cycle Security Management		2		Day

		Security Technical		Advisory - Asset and Service Life Cycle Security Management		3		Day

		Security Technical		Advisory - Asset and Service Life Cycle Security Management		4		Day

		Security Technical		Advisory - Assurance		3		Day

		Security Technical		Advisory - Assurance		4		Day

		Security Technical		Advisory - Assurance		5		Day

		Security Technical		Advisory - Assurance		6		Day

		Security Technical		Advisory - Head of Technical Security		5		Day

		Security Technical		Advisory - Head of Technical Security		6		Day

		Security Technical		Operations - Installer		2		Day

		Security Technical		Operations - Installer		3		Day

		Security Technical		Operations - Installer		4		Day

		Security Technical		Operations - Installer		5		Day

		Security Technical		Operations - Investigator		2		Day

		Security Technical		Operations - Investigator		3		Day

		Security Technical		Operations - Operations Manager		2		Day

		Security Technical		Operations - Operations Manager		3		Day

		Security Technical		Operations - Operations Manager		4		Day

		Security Technical		Operations - Operations Manager		5		Day

		Security Technical		Operations - Operations Manager		6		Day

		Security Technical		Research/Dev/Design - Applied Research		2		Day

		Security Technical		Research/Dev/Design - Applied Research		3		Day

		Security Technical		Research/Dev/Design - Applied Research		4		Day

		Security Technical		Research/Dev/Design - Applied Research		5		Day

		Security Technical		Research/Dev/Design - Applied Research		6		Day

		Security Technical		Research/Dev/Design - Applied Research		7		Day

		Security Technical		Research/Dev/Design - Designer		3		Day

		Security Technical		Research/Dev/Design - Designer		4		Day

		Security Technical		Research/Dev/Design - Designer		5		Day

		Security Technical		Research/Dev/Design - Designer		6		Day

		Security Technical		Research/Dev/Design - Designer		7		Day

		Technical		Business Architect		4		Day

		Technical		Business Architect		5		Day

		Technical		Business Architect		6		Day

		Technical		Data Architect		3		Day

		Technical		Data Architect		4		Day

		Technical		Data Architect		5		Day

		Technical		Data Architect		6		Day

		Technical		DevOps		2		Day

		Technical		DevOps		3		Day

		Technical		DevOps		4		Day

		Technical		DevOps		5		Day

		Technical		DevOps		6		Day

		Technical		Enterprise Architecture		5		Day

		Technical		Enterprise Architecture		6		Day

		Technical		Front End Developer		2		Day

		Technical		Front End Developer		3		Day

		Technical		Front End Developer		4		Day

		Technical		Front End Developer		5		Day

		Technical		Front End Developer		6		Day

		Technical		Infrastructure Engineer		2		Day

		Technical		Infrastructure Engineer		3		Day

		Technical		Infrastructure Engineer		4		Day

		Technical		Infrastructure Engineer		5		Day

		Technical		Infrastructure Engineer		6		Day

		Technical		Network Architect		3		Day

		Technical		Network Architect		4		Day

		Technical		Network Architect		5		Day

		Technical		Software Developer		2		Day

		Technical		Software Developer		3		Day

		Technical		Software Developer		4		Day

		Technical		Software Developer		5		Day

		Technical		Software Developer		6		Day

		Technical		Software Developer		7		Day

		Technical		Solution Architecture		3		Day

		Technical		Solution Architecture		4		Day

		Technical		Solution Architecture		5		Day

		Technical		Solution Architecture		6		Day

		Technical		Specialist Infrastructure Engineer		5		Day

		Technical		Specialist Infrastructure Engineer		6		Day

		Technical		Technical Architecture		3		Day

		Technical		Technical Architecture		4		Day

		Technical		Technical Architecture		5		Day

		Technical		Technical Architecture		6		Day

		Technical		Technical Specialist Architecture		6		Day

		User Centred Design		Accessibility Specialist		2		Day

		User Centred Design		Accessibility Specialist		3		Day

		User Centred Design		Accessibility Specialist		4		Day

		User Centred Design		Accessibility Specialist		6		Day

		User Centred Design		Content Designer		2		Day

		User Centred Design		Content Designer		3		Day

		User Centred Design		Content Designer		4		Day

		User Centred Design		Content Designer		5		Day

		User Centred Design		Content Designer		6		Day

		User Centred Design		Content Strategist		5		Day

		User Centred Design		Graphic Designer		2		Day

		User Centred Design		Graphic Designer		3		Day

		User Centred Design		Graphic Designer		4		Day

		User Centred Design		Graphic Designer		5		Day

		User Centred Design		Graphic Designer		6		Day

		User Centred Design		Interaction Designer		2		Day

		User Centred Design		Interaction Designer		3		Day

		User Centred Design		Interaction Designer		4		Day

		User Centred Design		Interaction Designer		5		Day

		User Centred Design		Interaction Designer		6		Day

		User Centred Design		Service Designer		2		Day

		User Centred Design		Service Designer		3		Day

		User Centred Design		Service Designer		4		Day

		User Centred Design		Service Designer		5		Day

		User Centred Design		Service Designer		6		Day

		User Centred Design		Technical Writer		5		Day

		User Centred Design		Technical Writer		6		Day

		User Centred Design		User Researcher		2		Day

		User Centred Design		User Researcher		3		Day

		User Centred Design		User Researcher		4		Day

		User Centred Design		User Researcher		5		Day

		User Centred Design		User Researcher		6		Day

		Other		Other Role		1		Day

		Other		Other Role		2		Day

		Other		Other Role		3		Day

		Other		Other Role		4		Day

		Other		Other Role		5		Day

		Other		Other Role		6		Day

		Other		Other Role		7		Day

		Fixed Outcomes / Statement of work / Materials costs		N/A		N/A		Fixed Cost





Lookups

		Lot Number		Lot Description				Order Channel				Pricing mechanism				DDaT Cluster				DDaT_Cluster		Role Family				Role_Family		SFIA Role Level				SFIA Role Level		Unit of Measure				SFIA Role Level		Out of Hours Uplift

		1		Value Realisation and Design Services				Direct Award				Fixed price				Fixed Outcomes / Statement of work / Materials costs				Fixed_Outcomes___Statement_of_work___Materials_costs		N/A				Accessibility_Specialist		2				U_N_A		Fixed Cost				O_N_A		N/A

		2a		Digital, Integration and Programme Application Services (Large Scale)				Further Competition				Time and Materials				Business Analysis and Change Specialists				Business_Analysis_and_Change_Specialists		Benefits Manager				Accessibility_Specialist		3				U_1		Day				O_1		Y

		2b		Digital, Integration and Programme Application Services								Outcome based				Data				Business_Analysis_and_Change_Specialists		Business Analysis				Accessibility_Specialist		4				U_2		Day				O_1		N

		3		Digital, Application and Integration Run Services								Gainshare				Director				Business_Analysis_and_Change_Specialists		Business Change Manager				Accessibility_Specialist		6				U_3		Day				O_2		Y

		4a		Multi Product Configuration Services								Cost plus				Finance Business Partners				Business_Analysis_and_Change_Specialists		Stakeholder Manager				Advisor		7				U_4		Day				O_2		N

		4b		Specialist Product Configuration Services								Volume based				Financial Accounting and Reporting				Data		Data Analyst				Advisory___Advisor		3				U_5		Day				O_3		Y

		5		Capability Pipeline Services								Fixed and variable				HR Business Partnering				Data		Data Engineer				Advisory___Advisor		4				U_6		Day				O_3		N

												Return on investment				IT Operations				Data		Data Ethics				Advisory___Advisor		5				U_7		Day				O_4		Y

												Cost-Limited mechanism				Leadership				Data		Data Management				Advisory___Advisor		6										O_4		N

																Learning and Talent Development				Data		Data Scientist				Advisory___Advisor		7										O_5		Y

																Management Reporting				Data		Performance Analyst				Advisory___Asset_and_Service_Life_Cycle_Security_Management		2										O_5		N

																Organisation Design and Development				Director		Deputy Finance Director				Advisory___Asset_and_Service_Life_Cycle_Security_Management		3										O_6		Y

																Planning and Performance				Director		Finance Director				Advisory___Asset_and_Service_Life_Cycle_Security_Management		4										O_6		N

																Product and Delivery				Finance_Business_Partners		Finance Business Partner				Advisory___Asset_and_Service_Live_Cycle_Security_Management		2										O_7		Y

																Project Delivery Specialists				Finance_Business_Partners		Senior Finance Business Partner				Advisory___Asset_and_Service_Live_Cycle_Security_Management		3										O_7		N

																QAT				Financial_Accounting_and_Reporting		Deputy Head of Financial Accounting and Reporting				Advisory___Asset_and_Service_Live_Cycle_Security_Management		4

																Risk, Audit and Governance				Financial_Accounting_and_Reporting		Financial Accountant				Advisory___Assurance		3

																Security Corporate Enablers				Financial_Accounting_and_Reporting		Financial Analyst				Advisory___Assurance		4

																Security Cyber				Financial_Accounting_and_Reporting		Head of Financial Accounting and Reporting				Advisory___Assurance		5

																Security Personnel				Financial_Accounting_and_Reporting		Senior Financial Accountant				Advisory___Assurance		6

																Security Physical				Financial_Accounting_and_Reporting		Senior Financial Analyst				Advisory___Head_of_Cyber_Security		7

																Security Technical				HR_Business_Partnering		Assistant HR Business Partner				Advisory___Head_of_Personnel_Security		7

																Technical				HR_Business_Partnering		HR Business Partner				Advisory___Head_of_Physical_Security		6

																User Centred Design				HR_Business_Partnering		HR Support Officer				Advisory___Head_of_Physical_Security		7

																Other				HR_Business_Partnering		Senior Assistant HR Business Partner				Advisory___Head_of_Technical_Security		5

																				HR_Business_Partnering		Senior HR Business Partner				Advisory___Head_of_Technical_Security		6

																				HR_Business_Partnering		Senior HR Support Officer				Advisory___Risk_Manager		3

																				IT_Operations		Business Relationship Manager				Advisory___Risk_Manager		4

																				IT_Operations		Change and Release Manager				Advisory___Risk_Manager		5

																				IT_Operations		Command and Control Centre Manager				Advisory___Risk_Manager		6

																				IT_Operations		Engineer Applications Operations				Advisory___Security_Architect		4
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