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1    Definitions - In the Contract:  

  

The Authority   means the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland,  

(referred to in this document as "the Authority"), acting as part of the Crown;  

Business Day   means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;  

Control  means the power of a person to secure that the affairs of the Contractor (or Subcontractor) are conducted in 

accordance with the wishes of that person by the means of holding shares, or possession of voting powers in, or in relation 

to the Contractor; or by virtue of any powers conferred by the constitutional or corporate documents, or by any other 

document regulating the Contractor (or Subcontractor, as the case may be); and a change of Control occurs if a person 

who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;  

Contract   means the agreement concluded between the Authority and the Contractor, including all terms and conditions, 

schedules, specifications, plans, drawings, and other documentation, expressly made part of the agreement in accordance 

with Clause 2.b;  

Contract Price   means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of packaging 

and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the  

Contractor of its obligations under the Contract;  

Contractor   means the person, firm or company specified as such in the Contract. Where the Contractor is an individual 

or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case 

may be;  

Contractor Commercially Sensitive Information   means the information listed as such in Schedule 5 (Contractor’s 

Commercially Sensitive Information Form), which is information notified by the Contractor to the Authority, which is 

acknowledged by the Authority as being commercially sensitive;  

Contractor Deliverables   means the goods and / or services including packaging (and supplied in accordance with any 

QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with the 

schedule of requirements.  

Effective Date of Contract   means the date stated on the Contract or, if there is no such date stated, the date upon 

which both Parties have signed the Contract;  

Firm Price   means a price excluding Value Added Tax (VAT) which is not subject to variation;  

Hazardous Contractor Deliverable   means a Contractor Deliverable or a component of a Contractor Deliverable that is 

itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an 

accident, release one or more hazardous materials or substances and each material or substance that may be so 

released;  

Legislation means, in relation to the United Kingdom, any Act of Parliament, any subordinate legislation within the 

meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community 

right within the meaning of Section 2 of the European Communities Act 1972;  

Notices   means all notices, orders, or other forms of communication required to be given in writing under or in connection 

with the Contract;  

Parties   means the Contractor and the Authority, and Party shall be construed accordingly;   

Subcontractor   means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at 

any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or 

contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly; 

Transparency Information   means the content of this Contract in its entirety, including from time to time agreed changes  

to the Contract, and details of any payments made by the Authority to the Contractor under the Contract; and Quality 

Assurance Requirements means those requirements specified in Schedule 3 – Contract Data Sheet.  

  

2   General  

a. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or not   

b. If there is any inconsistency between these terms and conditions and the associated documents expressly referred to 

therein, the conflict shall be resolved according to the following descending order of priority:  

(1) these terms and conditions;  

(2) the schedules; and  

(3) the documents expressly referred to in the agreement.  

c. Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the other 

Party.  

d. Failure or delay by either Party in enforcing or partially enforcing any provision of the Contract shall not be construed 

as a waiver of its rights or remedies. No waiver in respect of any right or remedy shall operate as a waiver in respect 

of any other right or remedy.  

e. The Parties to the Contract do not intend that any term of the Contract shall be enforceable by virtue of the Contracts 

(Rights of Third Parties) Act 1999 by any person that is not a Party to it.  

f. The Contract and any non-contractual obligations arising out of or in connection with it shall be governed by and 

construed in accordance with English Law, and subject to Clause 16 and without prejudice to the dispute resolution 

procedure set out therein, the Parties submit to the exclusive jurisdiction of the English courts.  Other jurisdictions may 

apply solely for the purpose of giving effect to this Clause 2.f and for enforcement of any judgement, order or award 

given under English jurisdiction.  

g. This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date identified 

in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the provisions of the Contract, 

or otherwise lawfully terminated.  

h. This Contract constitutes the entire agreement between the Parties relating to the subject matter of the Contract.  The 

Contract supersedes, and neither Party has relied upon, any prior negotiations, representations and undertakings, 
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whether written or oral, except that this condition shall not exclude liability in respect of any fraudulent 

misrepresentation.  

i. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in whole or 

in part) with immediate effect by giving written notice to the Contractor where the Contractor is in material breach of 

its obligations under the Contract.  Where the Authority has terminated the Contract under Clause 2.i the Authority 

shall have the right to claim such damages as may have been sustained as a result of the Contractor’s material breach 

of the Contract.  

j. The Authority shall have the right to terminate the Contract if the Contractor is declared bankrupt or goes into 

liquidation or administration. This is without prejudice to any other rights or remedies under this Contract.  

  

3   Amendments to Contract  

a. Any variation to the Contract shall have no effect unless expressly agreed in writing and signed by both Parties  

b. Without prejudice to Clause 3.a, where the Authority or the Contractor wishes to introduce a change which is not minor 

or which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Contract Change Control 

Procedure) shall apply.  

c. All amendments to this Contract shall be serially numbered, in writing, issued only by the Authority’s representative 

(Commercial), and agreed by both Parties.  

d. The Contractor shall not carry out any work until any necessary change to the Contract Price has been agreed and a 

written amendment in accordance with Clause 3.a above has been issued.  

  

4   Severability  

a.   If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:  

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect and 
shall be deemed not to be included in the Contract but without invalidating any of the remaining provisions of 
the Contract; and  
(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable 
provision by a valid, legal and enforceable substitute provision the effect of which is as close as possible to the 
intended effect of the invalid, illegal or unenforceable provision.  

  

5   Transparency  

a. Subject to Clause 5.b, but notwithstanding Clause 6, the Contractor understands that the Authority may publish the 
Transparency Information to the general public.  The Contractor shall assist and cooperate with the Authority to 
enable the Authority to publish the Transparency Information.  

b. Before publishing the Transparency Information to the general public in accordance with Clause 5.a, the Authority 
shall redact any information that would be exempt from disclosure if it was the subject of a request for information 
under the Freedom of Information Act 2000 or the Environmental Information Regulations 2004, including the 
Contractor Commercially Sensitive Information.  

c. The Authority may consult with the Contractor before redacting any information from the Transparency Information 
in accordance with Clause 5.b.  The Contractor acknowledges and accepts that its representations on redactions 
during consultation may not be determinative and that the decision whether to redact information is a matter in 
which the Authority shall exercise its own discretion, subject always to the provisions of the Freedom of Information 
Act 2000 or the Environmental Information Regulations 2004.  

d. For the avoidance of doubt, nothing in this Clause 5 shall affect the Contractor’s rights at law.  

  

6   Disclosure of Information  

a.   Information received or in connection with the Contract shall be managed in accordance with DEFCON 531 (ISC) and 

Clause 5.  

7   Publicity and Communications with the Media  

a.   The Contractor shall not, and shall ensure that any employee or Subcontractor shall not, communicate with 

representatives of the press, television, radio or other media on any matter concerning the Contract unless the Authority 

has given its prior written consent.  

  

8   Notices  

a. A Notice served under the Contract shall be:  

(1) in writing in the English language;  

(2) authenticated by signature or such other method as may be agreed between the Parties;  

(3) sent for the attention of the other Party’s representative, and to the address set out in the Contract;  

(4) marked with the number of the Contract; and  

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in the Contract, by electronic  
mail.  

b. Notices shall be deemed to have been received:  

(1) if delivered by hand, on the day of delivery if it is the recipient's Business Day and otherwise on the first  

Business Day of the recipient immediately following the day of delivery;  

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) after the 

day of posting;  

(3) if sent by facsimile or electronic means:   

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on completion of 

receipt by the sender of verification of the transmission from the receiving instrument; or  

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following the 

completion of receipt by the sender of verification of transmission from the receiving instrument.  
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9   Change of Control of Contractor  

a. The Contractor shall notify the representative of the Authority at the address given in Clause 9.b, as soon as 

practicable, in writing of any intended, planned or actual change of Control of the Contractor, including any  

Subcontractors. The Contractor shall not be required to submit any Notice which is unlawful or is in breach of either any 
pre-existing non-disclosure agreement or any regulations governing the conduct of the Contractor in the UK or other 
jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a Notice.   
b. Each Notice of change of Control shall be taken to apply to all contracts with the Authority. Notices shall be 

submitted to:   

Mergers & Acquisitions Section   

Strategic Supplier Management Team   

Spruce 3b #1301  

MOD Abbey Wood,  Bristol, 

BS34 8JH  

and emailed to: Redacted under FOI Exemption 
 

The representative of the Authority shall consider the Notice of change of Control and advise the Contractor in writing of 
any concerns the Authority may have. Such concerns may include but are not limited to potential threats to national 
security, the ability of the Authority to comply with its statutory obligations or matters covered by the declarations made 
by the Contractor prior to Effective Date of Contract  
c. The Authority may terminate the Contract by giving written notice to the Contractor within six months of the 
Authority being notified in accordance with clause 9.a. The Authority shall act reasonably in exercising its right of 
termination under this condition.  
d. If the Authority exercises its right to terminate in accordance with clause 9.c the Contractor shall be entitled to 
request the Authority to consider making a payment representing any commitments, liabilities or expenditure incurred by 
the Contractor in connection with the Contract up to the point of termination. Such commitments, liabilities or 
expenditure shall be reasonably and properly chargeable by the Contractor and shall otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment under this clause 9.d 
must be fully supported by documentary evidence. The decision whether to make such a payment shall be at the 
Authority’s sole discretion.  
e. Notification by the Contractor of any intended, planned or actual change of Control shall not prejudice the 
existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of either the 
Contractor or the Authority additional to the Authority’s rights set out in this condition.  
  

10   Progress Monitoring, Meetings and Reports  

a.   The Contractor shall attend progress meetings and deliver reports at the frequency or times (if any) specified in the 
Contract and shall ensure that its Contractor’s representatives are suitably qualified to attend such meetings. Any 
additional meetings reasonably required shall be at no cost to the Authority.  
  

11   Supply of Contractor Deliverables and Quality Assurance  

a. The Contractor shall supply the Contractor Deliverables to the Authority at the Contract Price. Unless otherwise stated 

in Schedule 3, the Contract Price shall be a Firm Price.  

b. The Contractor shall ensure that the Contractor Deliverables:  

(1) correspond with Schedule 2;  

(2) are of satisfactory quality (within the meaning of the Sale of Goods Act 1979, as amended) except that 

fitness for purpose shall be limited to the goods being fit for the particular purpose held out expressly by or 

made known expressly to the Contractor and in this respect the Authority relies on the Contractor’s skill and 

judgement; and  

(3) comply with any applicable Quality Assurance Requirements specified in the Contract.  

c. The Contractor shall apply for and obtain any licences required to import any material required for the performance of 

the Contract in the UK.  The Authority shall provide to the Contractor reasonable assistance with regard to any relevant 

defence or security matter arising in the application for any such licence.  

12   Delivery / Collection  

a. The Contract shall specify whether the Contractor Deliverables are to be delivered to the consignee by the 

Contractor or collected from the consignor by the Authority.  

b. Title and risk in the Contractor Deliverables shall pass from the Contractor to the Authority on delivery or on 

collection in accordance with Clause 12.a.      

c. The Authority shall be deemed to have accepted the Contractor Deliverables within a reasonable time after title 

and risk has passed to the Authority unless it has rejected the Contractor Deliverables within the same period.  

  

13   Third Party Intellectual Property  

a. Claims, liabilities and indemnities in respect of infringements or alleged infringements of third party intellectual 

property rights shall be handled in accordance with the provisions of DEFCON 632 (Edn 08/12).  

b. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the Contract by 
the Authority and placement of any contract task under it does not constitute an authorisation by the Crown under 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor 
acknowledges that any such authorisation by the Authority under its statutory powers must be expressly provided in 
writing, with reference to the acts authorised and the specific intellectual property involved.  
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14   Payment  

a. Payment for Contractor Deliverables will be made by electronic transfer.  

b. Where the Contractor submits an invoice to the Authority in accordance with Clause 14.a, the Authority will consider 

and verify that invoice in a timely fashion.  

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 days from 

the date on which the Authority has determined that the invoice is valid and undisputed.  

d. Where the Authority fails to comply with Clause 14.b and there is undue delay in considering and verifying the 
invoice, the invoice shall be regarded as valid and undisputed for the purpose of Clause 14.c after a reasonable time 
has passed.  

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as acceptance 
by the Authority of the performance of the Contractor’s obligations nor as a waiver of its rights and remedies under 
this Contract.  

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at any 
time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under the 
Contract or under any other contract with the Authority, or with any other Government Department.  

  

15  Subcontracting and Prompt Payment  

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s obligations, duties 

or liabilities under the Contract.  

b. Where the Contractor enters into a Subcontract, he shall cause a term to be included in such Subcontract:  

(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will 

consider and verify that invoice in a timely fashion;  

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice no later 

than a period of thirty (30) days from the date on which the Contractor has determined that the invoice is valid 

and undisputed;  

(3) providing that where the Contractor fails to comply with Clause 15.b(1) above, and there is an undue 

delay in considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for the 

purposes of Clause 15.b(2) after a reasonable time has passed; and  

(4) requiring the counterparty to that Subcontract to include in any Subcontract which it awards, provisions 

having the same effect as Clauses 15.b(1) to 15.b(4).  

  

16  Dispute Resolution  

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract 

through negotiations between the respective representatives of the Parties having authority to settle the matter, which 

attempts may include the use of any alternative dispute resolution procedure on which the Parties may agree.  

b. In the event that the dispute or claim is not resolved pursuant to Clause 16.a the dispute shall be referred to 

arbitration and shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall have 

the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996.  

c. For the avoidance of doubt it is agreed between the Parties that the arbitration process and anything said, done 

or produced in or in relation to the arbitration process (including any awards) shall be confidential as between the Parties, 

except as may be lawfully required in judicial proceedings related to the arbitration or otherwise. No report relating to the 

same shall be made beyond the tribunal, the Parties, their legal representative and any person necessary to the conduct 

of the arbitration, without the concurrence of all the Parties to the arbitration.  

  

17   Termination for Corrupt Gifts  

The Authority may terminate the Contract with immediate effect, without compensation, by giving written notice to the 

Contractor at any time after any of the following events:   

a. where the Authority becomes aware that the Contractor, its employees, agents or any Subcontractor (or anyone acting 

on its behalf or any of its or their employees):  

(1) has offered, promised or given to any Crown servant any gift or financial or other advantage of any 

kind as an inducement or reward;  

(2) commits or has committed any prohibited act or any offence under the Bribery Act 2010 with or without 

the knowledge or authority of the Contractor in relation to this Contract or any other contract with the Crown;  

(3) has entered into this or any other contract with the Crown in connection with which commission has 

been paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the contract is 

made particulars of any such commission and of the terms and conditions of any such agreement for the payment 

thereof have been disclosed in writing to the Authority.  

b. In exercising its rights or remedies to terminate the Contract under Clause 17.a. the Authority shall:  

(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, and the 

identity of the person committing the prohibited act;  

(2) give due consideration, where appropriate, to action other than termination of the Contract, including 

(without being limited to):  

(a) requiring the Contractor to procure the termination of a Subcontract where the prohibited act is that of 

a Subcontractor or anyone acting on its or their behalf;  

(b) requiring the Contractor to procure the dismissal of an employee (whether its own or that of a 

Subcontractor or anyone acting on its behalf) where the prohibited act is that of such employee.  
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c. Where the Contract has been terminated under Clause 17.a. the Authority shall be entitled to purchase substitute 

Contractor Deliverables from elsewhere and recover from the Contractor any costs and expenses incurred by the 

Authority in obtaining the Contractor Deliverables in substitution from another supplier.   
  

18   Termination for Convenience  

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the Contractor 

at least 20 (twenty) business days written notice (or such other period as may be stated Schedule 3 – Contract Data 

Sheet).  

b. Subject to Clause 18.d, the Authority shall indemnify the Contractor against any commitments, liabilities or 

expenditure which would otherwise represent an unavoidable loss by the Contractor, subject to:  

(1) the Contractor taking all reasonable steps to mitigate such loss; and  

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, reasonably and 

actually incurred by the Contractor as a result of the termination of the Contract or relevant part thereof.  

c. The Contractor shall include in any Subcontract over £250,000 which it may enter into for the purpose of the 

Contract the right to terminate the Subcontract under the terms of Clauses 18.a to 18.b except that:  

(1) the notice period for termination shall be as specified in the Subcontract, or if no period is specified 20 (twenty) 

business days; and  

(2) the Contractor’s right to terminate shall be restricted by including the following additional clause “Provided that 

this right is not exercised unless the main contract, or relevant part, has been terminated by the Secretary of 

State for Defence in accordance with the provisions of Clause 18”.  

d. The Authority’s total liability under the provisions of this Clause shall be limited to the total price of the Contractor 

Deliverables payable under the Contract (or relevant part), including any sums paid, due or becoming due to the 

Contractor at the date of termination.  

  

19   Contractor’s Records  

a. The Contractor and its Subcontractors shall maintain all records specified in and connected with the Contract 

(expressly or otherwise) and make them available to the Authority when requested on reasonable notice.   

b. The Contractor and its Subcontractors shall also permit access to relevant records that relate to the 
contractual obligations to supply goods or services under the Contract, held by or controlled by them and reasonably 
required by the Comptroller and Auditor General, their staff and any appointed representative of the National Audit 
Office, and provide such explanations and information as reasonably necessary for the following purposes:  

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to examine and/or certify 

the Authority’s annual and interim report and accounts; and  

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the National Audit Act 

1983 of the economy, efficiency and effectiveness with which the Authority has used its resources.  

c. With regard to the records made available to the Authority under Clause 19.a, and subject to the provisions of 
Clause 6, the Contractor shall permit records to be examined and if necessary copied, by the Authority, or 
representative of the Authority, as the Authority may require.  
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a period 

of at least 6 years from:  

(1) the end of the Contract term;  

(2) the termination of the Contract; or   

(3) the final payment, whichever occurs latest.  

20   Goods Specific Conditions  

  

NOT USED  

  

21   Project Specific Conditions  

  

Contractors Personnel - Research Workers  

a. The Authority accepts the following students, supervisors or other representatives, agents or employees of the 

Contractor (or any sub-contractor) to work directly on the contract (“Research Workers”):  

  

Redacted under FOI Exemption  

b. The Contractor (and any sub-contractor) shall take all reasonable steps to avoid changes in the Research 

Workers once accepted.  Where such a change is necessary, the Contractor shall obtain the prior written consent of the 

Authority, which shall not be unreasonably withheld.  

c. Should it be necessary to change the Research Workers assigned to and accepted for the work under the 

Contract the Contractor shall notify the Authority in writing prior to the personnel starting work on the Contract.  A Personal 

Particulars Form shall be completed for each additional person and sent to the Authority’s Representative (Commercial – 

see Box 1 of Schedule 3 Annex A to the Contract – DEFFORM 111).  The appropriate Dstl and MOD administrative 

procedures shall need to have been completed to the satisfaction of the Authority before any additional Contractor’s 

Personnel may start work on this Contract.  

d. All Research Workers engaged in support of the Contract shall have appropriate qualifications and competence 

and be in all respects acceptable to the Authority. The Authority reserves the right to reject any proposed Research 

Worker(s) whom it considers unsuitable for any reason. The decision of the Authority shall be final and it shall not be 

obliged to provide any reasons.  
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e. The only exception to process described in this condition is when all of the Contractors proposed Research 

Workers hold a full current SC clearance with no restrictions. In that case, even if the classification of the contract work is 

below SECRET a Personal Particulars form is not required. The SC provides the Authority with the requisite level of 

assurance that the individual is who they say they are and is appropriate to work on the contract. The Contractor will be 

required to provide appropriate evidence to demonstrate to the satisfaction of the Authority that the proposed Research 

Workers hold a full current SC clearance.  

  

Invoice Submission  

In order to obtain payment the Contractor shall:   

a. submit an invoice to the Dstl Accounts Payable at the address set out in Box 11 of Schedule 3 Annex A  to the Contract 

(DEFFORM 111) and send a PDF copy of the invoice to the Authority’s Representative (Project – see Box 2 of 

Schedule 3 Annex A to the Contract – DEFFORM 111).  

b. Invoices must quote the Contract number, Milestone number and Purchase Order number (where applicable).  

  

Deliverable Report Marking   

a. All Reports included as Deliverables under the Contract e.g. Progress and/or Final Reports etc. must comply 

with the Defence Research Reports Specification (DRRS) @ https://www.gov.uk/guidance/submit-a-report-to-athena 

which defines the requirements for the presentation, format and production of scientific and technical reports prepared for 

MOD.  

b. Interim or Progress Reports: The report should detail, document, and summarise the results of work done during 

the period covered and shall be in sufficient detail to comprehensively explain the results achieved; substantive 

performance; a description of current substantive performance and any problems encountered and/or which may exist 

along with proposed corrective action. An explanation of any difference between planned progress and actual progress, 

why the differences have occurred, and if behind planned progress what corrective steps are planned.  

c. Final Reports: shall describe the entire work performed under the Contract in sufficient detail to explain 

comprehensively the work undertaken and results achieved including all relevant technical details of any hardware, 

software, process or system developed there under. The technical detail shall be sufficient to permit independent 

reproduction of any such process or system.  

d. The Contractor is to supply, at no additional cost to the Authority, a Minutes Secretary and produce minutes of 

the meetings if necessary.  

e. The front page of any Minutes produced as a result of any Meeting between the Authority and the Contractor 

shall state:  

“Nothing in these Minutes shall be construed as giving authority to proceed on work beyond that provided in the  

Contract or vary the terms and conditions of the Contract.”  

f. Reports shall be signed on the Contractor’s behalf by a person authorised to commit the Contractor. g.  Marking 

of Deliverables (Documents)  

(1) In accordance with DEFCON 705 there are two categories of Technical Deliverable:  

• Full Rights Version  

• Limited Rights Version  

(2) In accordance with DEFCON 705 there are two categories of Technical Information:  

• Full Rights Information  

• Limited Rights Information  

(3) In accordance with DEFCON 705 the Contractor shall provide a Full Rights Version of each specified Technical 

Deliverable.  

(4) In any instance where the Full Rights Version does not provide all of the Technical Information the Contractor 

shall also provide a Limited Rights Version containing the balance of deliverable Technical Information.  

(5) In accordance with DEFCON 705, the Contractor shall mark each Technical Deliverable in such a manner that 

the ownership of the Intellectual Property Rights and the rights of the Authority under DEFCON 705 are clearly 

stated. For this purpose the Contractor shall follow the Document Marking Scheme attached at Schedule 6.  

(6) If subcontractor information is to be included in reports subject to DEFCON 705 then, unless the IPR in that 

information is owned by the Contractor, the name of the subcontractor(s) should be entered in the bracketed 

fields below in addition to the name of the Contractor.  

  

IPR - Subcontracts  

a.  The Contractor shall not place any subcontract or order involving the design or development of equipment required 

under this contract without the prior written consent of the Authority. Unless otherwise agreed, such consent will be 

conditional on the proposed subcontractor concluding a direct agreement with the Authority in the form set out in Schedule 

7 to the Contract. Wherever possible the request for approval should be accompanied by two copies of the agreement 

signed by the subcontractor. If, in any case the Contractor is unable to comply with this condition he shall report the matter 

to the Authority’s Representative (Commercial – see Box 1 of Schedule 3 Annex A to the Contract – DEFFORM 111) and 

await further instructions before placing the subcontract or order.  

  

Government Furnished Assets  

a. The Government Furnished Assets as detailed at Schedule 8 to the Contract shall be made available to the 

Contractor by the Authority, free of charge, for the purpose of performing the Contract under the loan terms of either 

contract embodiment item, contract support item, or contract work item as specified by the Authority. Any such issue shall 

be in accordance with the provisions of DEFCON 611 (ISC) and DEFCON 694 (ISC).  

b. The Government Furnished Assets provided to the Contractor will be returned on completion of the Contract or 

disposed of with written consent.  



UK OFFICIAL – REDACTED FOR PUBLICATION 
 

UK OFFICIAL – REDACTED FOR PUBLICATION 
 

Government Furnished Information  

c. The Authority does not give any warranty or undertaking as to the completeness, accuracy or fitness for any purpose 

of any of the Authority provided information and neither the Authority nor its agents or employees shall be liable to the 

Contractor in contract (save as expressly provided elsewhere in the Contract), tort, statute or otherwise as a result of any 

inaccuracy, omission, unfitness for any purpose, or inadequacy of any kind in the Authority provided information.  

  

Test and Evaluation  

a. The Contractor shall provide the Authority’s Representative (Project – see Box 2 of Schedule 3 Annex A to the Contract 

– DEFFORM 111) with all appropriate paperwork, to the requirements of the Authority’s Representative to support conduct 

of test and evaluation; including but not limited to:  

(1) Trial Plans;  

(2) Evaluation Plans;  

(3) Risk Assessment;  

(4) Health and Safety;  

(5) Certificates of Insurance;  

Contractor Acquired Material  

a.   Upon purchase, legal title in any items costing £10,000 or more and with an economic life of more than 12 months 

purchased by the Contractor within the total contract price for the purposes of performing the contract shall vest with the 

Authority. Such items shall become Government Furnished Equipment provided to the Contractor by the Authority on loan 

in accordance with DEFCON 611 (ISC) (Issued Property).  

Contract Option (Item 5 of Schedule 2 (Schedule of Requirements))  

a. The option prices detailed below are maximum prices to be converted to firm or fixed prices.  

b. In addition to the Research and Development Services detailed at Item 5 of Schedule 2, the Contractor hereby grants 

to the Authority the irrevocable options detailed at Item 5 of Schedule 2 to undertake additional Research and 

Development Services in accordance with the terms and conditions set out in this contract, it being agreed that the 

Authority has no obligation to exercise such options.   

c. The Authority shall have the right to exercise the option detailed at Item 5 of Schedule 2 by no later than 31st December 

2022. Should the Authority wish to exercise the options detailed at Item 5 of Schedule 2, the Authority’s Representative 

(Commercial – see Box 1 of Schedule 3 Annex A to the Contract – DEFFORM 111) will notify the Contractor, in writing, 

by no later than 31st December 2022. Should the Authority exercise the option, the Authority’s Representative 

(Commercial) and the Contractor shall jointly agree dates for completion of Deliverables. Following agreement, the 

Authority’s Representative (Commercial) will issue a formal Contract Amendment.   

d. The Authority shall not be obliged to exercise the option.  

LIMITATIONS ON LIABILITY  

Unlimited liabilities  

1.1  Neither Party limits its liability for:  

1.1.1  death or personal injury caused by its negligence, or that of its employees, agents or sub-contractors 

(as applicable);  

 1.1.2  fraud or fraudulent misrepresentation by it or its employees;  

1.1.3  breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or section 2 of 

the Supply of Goods and Services Act 1982; or  

 1.1.4  any liability to the extent it cannot be limited or excluded by law.  

1.2  The financial caps on the Contractor's liability set out in Clause 1.4 below shall not apply to the following:   

1.2.1  for any indemnity given by the Contractor to the Authority under this Contact, including but not limited 

to;   

ISC Condition 18 – Termination for Convenience;  

DEFCON 514A – Failure of Performance under Research and Development Contracts; and  

   DEFCON 632 – Third Party Intellectual Property – Rights and Restrictions  

1.2.2 The Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in Software) and condition 13 

(Third Party IP – Rights and Restrictions);  

 1.2.3  The Contractor's indemnity in relation to TUPE at Schedule [(TUPE)];  

 1.2.4  Breach by the Contractor of [DEFCON 532Aand Data Protection Legislation; and  

1.3  The financial caps on the Authority's liability set out in Clause 1.5 below shall not apply to the following:  
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1.3.1  For any indemnity given by the Authority to the Contractor under this Contract, including but not limited 

to:   

ISC Condition 18 – Termination for Convenience;  

DEFCON 514A – Failure of Performance under Research and Development Contracts; and 

DEFCON 632 – Third Party Intellectual Property – Rights and Restrictions;  and  

1.3.2  The indemnity given by the Authority in relation to TUPE under Schedule [(TUPE)] shall be unlimited; 

and   

Financial limits  

1.4  Subject to Clauses 1.1 and 1.2 and to the maximum extent permitted by Law:  

1.4.1 throughout the term the Contractor's total liability in respect of losses that are caused by Defaults of the 

Contractor shall in no event exceed:  

(i) In respect of DEFCON 76 (ISC) [£ FIVE MILLION pounds] (£5,000,000.00) in aggregate;   

(ii) In respect of condition 2i [£ FIVE MILLION pounds] (£5,000,000.00) in aggregate;  

(iii) In respect of DEFCON 611 (ISC) [£ FIVE MILLION pounds] (£5,000,000.00) in aggregate; 

and  

(iv) In respect of condition 12b [£ FIVE MILLION pounds] (£5,000,000.00) in aggregate;  

1.4.2 without limiting Clause 1.4.1 and subject always to Clauses 1.1, 1.2, 1.25 and 1.4.3, the Contractor's total 

liability  throughout the Term in respect of all other liabilities (but excluding any Service Credits paid or payable 

in accordance with [ insert cross reference to service credit/performance provisions ] and [insert cross reference 

to any other relevant provisions], whether in contract, in tort (including negligence), arising under warranty, under 

statute or otherwise under or in connection with this Contract shall be [£ FIVE MILLION pounds] (£5,000,000.00) 

in aggregate.  

1.4.3 on the exercise of any and, where more than one, each option period or agreed extension to the Term, the 

limitation of the Contractor's total liability (in aggregate) set out in Clauses 1.4.1 and 1.4.2 above shall be fully 

replenished such that on and from each such exercise or extension of the Term, the Authority shall be able to 

claim up to the full value of the limitation set out in Clauses 1.4.1 and 1.4.2 of this Contract.  

  

1.5 Subject to Clauses 1.1, 1.3, 1.3.3 and 1.6, and to the maximum extent permitted by Law the Authority's 

total liability (in aggregate) whether in contract, in tort (including negligence), under warranty, under 

statute or otherwise under or in connection with this Contract shall in respect of all liabilities (taken 

together) be limited to the Charges paid by the Authority in the relevant Contract Year in respect of 

any and all claims in that Contract Year.  

1.6 Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim for this Charges.  

Consequential loss  

1.7  Subject to Clauses 1.1, 1.2 and 1.8, neither Party shall be liable to the other Party or to any third party, whether 

in contract (including under any warranty), in tort (including negligence), under statute or otherwise for or in respect of:  

 1.7.1  indirect loss or damage;  

 1.7.2  special loss or damage;  

 1.7.3  consequential loss or damage;  

 1.7.4  loss of profits (whether direct or indirect);  

 1.7.5  loss of turnover (whether direct or indirect);  

 1.7.6  loss of business opportunities (whether direct or indirect); or  

 1.7.7  damage to goodwill (whether direct or indirect),  

even if that Party was aware of the possibility of such loss or damage to the other Party.  

1.8 The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the following losses incurred by 

the Authority to the extent that they arise as a result of a Default by the Contractor:  

1.8.1 any additional operational and administrative costs and expenses arising from the Contractor's Default, 

including any costs paid or payable by the Authority:  

(i) to any third party;  

(ii) for putting in place workarounds for the Contractor Deliverables and other deliverables that 

are reliant on the Contractor Deliverables; and  

(iii) relating to time spent by or on behalf of the Authority in dealing with the consequences of the 

Default;  
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1.8.2 any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's Default, 

including wasted management time;  

1.8.3 the additional cost of procuring and maintaining in place transitional assistance and replacement 

deliverables for the remainder of the Term and any option period or agreed extension to the Term (including 

legal and other consultants' fees, re-procurement project costs, other expenses associated with such exercise 

and any increase in the fees for the replacement services over and above the Contract Price that would have 

been payable for the relevant Contractor Deliverables);  

1.8.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy or degradation of 

Authority data, or other data or software, including, to the extent the Authority data, other data or software can 

be recovered or reconstituted, the fees, costs and expenses of reconstituting such Authority data, data or 

software;   

1.8.5 damage to the Authority's physical property and tangible assets, including damage under  DEFCONs 76 

(ISC) and 611 (ISC);  

1.8.6 costs, expenses and charges arising from, or any damages, account of profits or other award made for, 

infringement of any third-party Intellectual Property Rights or breach of any obligations of confidence;  

1.8.7 any additional costs incurred by the Authority in relation to the Authority's contracts with a third party 

(including any compensation or interest paid to a third party by the Authority) as a result of the Default (including 

the extension or replacement of such contracts);  

1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the Authority in 

defending any proceedings which result in such fine or penalty; or  

1.8.9 any savings, discounts or price reductions during the Term and any option period or agreed extension to 

the Term committed to by the Contractor pursuant to this Contract.  

Invalidity  

1.9 If any limitation or provision contained or expressly referred to in this Clause [1] is held to be invalid under any Law, it 

will be deemed to be omitted to that extent, and if any Party becomes liable for loss or damage to which that limitation or 

provision applied, that liability will be subject to the remaining limitations and provisions set out in this Clause [1].  

Third party claims or losses  

1.10 Without prejudice to any other rights or remedies the Authority may have under this Contract (including but not limited 

to any indemnity claim under DEFCONs 91 and condition 13 or at Law), the Authority shall be entitled to make a claim 

under this Contract against the Contractor in respect of any losses incurred by the Authority which arise out of a claim 

made against the Authority by a third party under any contract with that third party provided that such third party claim:  

1.10.1 arises naturally and ordinarily as a result of the Contractor's failure to provide the Contractor Deliverables 

or failure to perform any of its obligations under this Contract; and  

1.10.2 is a type of claim or loss that would have been recoverable under this Contract if the third party were a  

party to this Contract (whether as the Authority or the Contractor), such claim to be construed as direct losses 

for the purpose of this Contract.  

No double recovery  

1.11 Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to recover more than 

once in respect of the same loss, but the Authority shall be entitled to use (singly or together) such rights and remedies 

available to the Authority so as to recover the full extent of any recoverable losses suffered or incurred, including any 

remedies the Authority may have against any guarantor.  

  

22   Project Specific DEFCONs  

  

DEFCON 76 (ISC)   Edn 12/19  Contractor’s Personnel at Government Establishments  

DEFCON 126    Edn 11/06  International Collaboration  

DEFCON 514A    Edn 03/16  Failure of Performance under Research and Development Contracts  

DEFCON 531 (ISC)  Edn 12/19  Disclosure of Information  

DEFCON 532A    Edn 08/20  Protection of Personal Data (Where Personal Data is not being   

          Processed on behalf of the authority)  

DEFCON 601    Edn 03/15  Redundant Materiel  

DEFCON 608    Edn 10/14  Access and Facilities to be provided by the Contractor  

DEFCON 611 (ISC)  Edn 12/19  Issued Property  

DEFCON 632    Edn 08/12  Third Party Intellectual Property – Rights and Restrictions  

DEFCON 658 (ISC)  Edn 12/19  Cyber  

Further to DEFCON 658 the Cyber Risk Profile of the Contract is 

Redacted under FOI Exemption Redacted under FOI 

Exemption as defined in Def-Stan 05-138  

DEFCON 694 (ISC)  Edn 12/19  Accounting for Property of the Authority  
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DEFCON 705    Edn 09/20  Intellectual Property Rights - Research and Technology   

  


