

Call-Off Schedule 20 (Call-Off Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will be required to make to the Buyers under this Call-Off Contract.

SOW Deliverables Background:

This SOW covers all deliverables described in the Buyer's RFP and Supplier's written response to the RFP dated 12 December 2022.

Delivery phase(s): Discovery

Overview of Requirement: Discovery report and associated business cases

Buyer Requirements – SOW Deliverables

Outcome Description:

In line with the [REDACTED]

The Buyer's Call Off Deliverables translate into [REDACTED] described in the table below.

[REDACTED]
[REDACTED]
[REDACTED]
[REDACTED]
[REDACTED]

Product Ref	Product Description	Acceptance Criteria	Due Date
PD01	[REDACTED]	[REDACTED]	End of Week 4
PD02	[REDACTED]	[REDACTED]	End of Week 8
PD03a	[REDACTED]	[REDACTED]	End of Week 4
PD03b	[REDACTED]	[REDACTED]	End of Week 5
PD03c	[REDACTED]	[REDACTED]	End of Week 9

Call-Off Schedule 20 (Call-Off Specification)

PD03d			End of Week 12
PD04			End of Week 12

Delivery Plan:

As per the response to Question P1 submitted by the Supplier in the written submission to the RFP dated 12 December 2022.

Dependencies:



[REDACTED]

A horizontal bar chart comparing responses in 2009 and 2012 regarding the responsibility for the economic crisis in the United States. The chart is divided into two main sections: 'Total' and 'By Demographic'. Each section contains bars for '2009' and '2012'. The bars are patterned with a cross-hatch design. The 'Total' section shows a decrease from 75% in 2009 to 60% in 2012. The 'By Demographic' section shows varying trends across age, education, income, and race/ethnicity.

Category	2009 (%)	2012 (%)
Total	75	60
By Demographic		
Age		
18-29	70	55
30-49	75	65
50-69	80	70
70+	85	75
Education		
High school or less	80	70
Some college	75	65
Bachelor's or more	70	60
Income		
Less than \$30,000	85	75
\$30,000-\$49,999	80	70
\$50,000-\$74,999	75	65
\$75,000+	70	60
Race/Ethnicity		
White	75	65
Black	80	70
Hispanic	70	60
Asian/Pacific Islander	65	55

Supplier Resource Plan:

As per Appendix 2 submitted by the Supplier in the written submission to the RFP dated 12 December 2022.

Security Applicable to SOW:

The Supplier confirms that all Supplier Staff working on Buyer Sites and on Buyer Systems and Deliverables, have completed Supplier Staff Vetting in accordance with Paragraph 6 (Security of Supplier Staff) of Part B – Annex 1 (Baseline Security Requirements) of Call-Off Schedule 9 (Security).

