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Section 1 : Form of Agreement 
 
This Agreement is made between 
 
(1) The Department for Transport (the “Authority “); and 
 
(2) FlowX Congestion Limited ("the Contractor") 
 
the Authority and the Contractor being together called "the Parties".      
   
IT IS AGREED as follows: 
 
1. The Contractor will undertake an innovation and development project entitled ‘Harnessing the power of 

data to better understand and respond to road congestion’. in accordance with the specification as detailed 
in Section 3  (“the Project”) as part of a competitive research and development in phases project carried 
out by the Authority under the Pre-Commercial Procurement principles. 

 
2. The Authority will pay the Contractor the Approved Cost as set out in Section 4 for: 
 

2.1 undertaking the Project; and 
 
2.2 in respect of any assignment of any Intellectual Property rights in the Material to the Authority on 

behalf of the Crown made pursuant to Clauses 16 and 17 of Section 2. 
 
3. No payments will be made until the approvals sought pursuant to Clause 3.3 of Section 2 are obtained 

unconditionally. 
 
4. This Form of Agreement (Section 1) together with the attached Sections 2 to 6 inclusive are the documents 

which collectively form “the Agreement”. If there is any inconsistency between Sections 3 to 6 of the 
Agreement and this Section 1 or the Terms and Conditions set out in Section 2, the provisions of Section 1 
and 2 shall prevail. 

 
5. The contract effected by the signing of this Form of Agreement constitutes the whole agreement between 

the Parties and supersedes all prior negotiations, agreements, representations or understandings between 
them relating to the subject matter of this Agreement. 

 
6.  Each party acknowledges that, in entering into the Agreement, it does not rely on any statement, 

representation, assurance or warranty (“Representation”) of any person (whether a party to this Agreement 
or not) other than as expressly set out in the Agreement. Each party agrees that the only remedies 
available to it arising out of or in connection with a Representation shall be for breach of contract. 

 
7. Nothing in this Agreement shall limit or exclude any liability for fraud. 
 

Signed by the duly authorised signatory    
of the Authority:     …………………………………………………………… 

    Signature  
…………………………………………………………… 
Full Name:  
…………………………………………………………… 
Position Held:  
…………………………………………………………… 
Date 6 December 2018 

 
 
Signed by the duly authorised signatory  
of the Contractor:    ……………………………………………… 

    Signature  
…………………………………………………………… 
Full Name 
…………………………………………………………… 
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Position Held 
…………………………………………………………… 
Date Saturday 15th December 2018
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	3.3.7 ensure that the Contractor's Team uses reasonable skill and care during the Project.
	3.3.8 observe, and ensure that the Contractor's Team observe, all rules and regulations and any other reasonable requirements of the Authority;
	3.3.9 notify the Authority as soon as it becomes aware of any issues which arise in relation to the Project; and
	3. 3.10 before the Commencement Date obtain, and at all times maintain, all necessary licences and consents and comply with all relevant legislation in relation to the Project.
	3.6.1 co-operate with the Contractor in all matters relating to the Project and appoint (and, as it thinks fit, replace) the Authority’s Representative in relation to the Project, who shall have the authority contractually to bind the Authority on ma...
	3.6.2 provide such access to the Authority’s premises and data, and such office accommodation and other facilities as may reasonably be requested by the Contractor and agreed with the Contractor in writing in advance, for the purposes of the Project;
	3.6.3 provide such information as the Contractor may reasonably request and the Contractor considers reasonably necessary, in order to carry out the  Project, in a timely manner, and ensure that it is accurate in all material respects; and
	3.6.4 inform the Supplier of all health and safety rules and regulations and any other reasonable security requirements that apply at any of the Authority’s premises.

	4.12 Wherever, under the Agreement, any sum of money is recoverable from or payable by the Contractor (including any sum that the Contractor is liable to pay to the Authority in respect of any breach of the Agreement), the Authority may unilaterally d...
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