

Contract for the Full Wing Refurbishment (H Wing) at HMP Liverpool Schedule of Redacted

Contract Documents

Reference	Document / Subject	Status
	PPC2000 Contract	Available within public domain
Amended Contract		
Page 3	Agreed Maximum Price	Redacted as Commercially Sensitive
Page 4	Retention %	Redacted as Commercially Sensitive
Page 4	Additional Insurance provisions	Redacted as Commercially Sensitive
Page 5	Insurance Amounts	Redacted as Commercially Sensitive
Page 5	Rate of Delay Damages	Redacted as Commercially Sensitive
Page 6	Additional Insurance provisions	Redacted as Commercially Sensitive
Page 6	Retention %	Redacted as Commercially Sensitive
Pages 7 / 8	New Special Term	Redacted as Commercially Sensitive
Pages 8/9	New Special Term	Redacted as Commercially Sensitive
Annex 1 – Data Protection Schedule		
Page 14	Key Personnel contact details	Redacted as Security Sensitive
Annexure A - Appendices to the Project Partnering Agreement		
Appendix A	Project Timetable	Redacted as Commercially Sensitive
Appendix B	CPHSP	Redacted as Security Sensitive
Appendix C	Pre-Commencement Surveys	Redacted as Security Sensitive
Appendix D	Planning	Redacted as Security Sensitive
Appendix E	Project Design Proposals	Redacted as Security Sensitive
Appendix G	AMP	Redacted as Security Sensitive
Appendix H	Site Waste Management Plan	
Page 1	Name and Approx. Value	Redacted as Commercially and Security Sensitive
Pages 3 and 4	Contact Names	Redacted as Security Sensitive
Page 4	Waste Targets	Redacted as Commercially Sensitive
Appendix J	Insurance	Redacted as Commercially Sensitive