Schedule 1 - Definitions of Contract

AG173

Articles

Authority

Authority’s Representative(s)

Beyond Economic Repair
or BER

Business Day

“By Quote” Spares

Child Labour Legislation

Collect

Conditions

Consignee

means the MOD invoice form AG173 that suppliers submit as an
invoice to enable payment to be processed,;

means the Contractor Deliverables (goods and / or the services),
including Packaging (and Certificate(s) of Conformity and supplied
in accordance with any QA requirements if specified) which the
Contractor is required to provide under the Contract in accordance
with Schedule 2 (Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of Requirements) such
as progress reports. (This definition only applies when
DEFCON’s are added to these Conditions);

means the Secretary of State for Defence of the United Kingdom of
Great Britain and Northern Ireland;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of clause H2.b;

means where the contractor estimates that the total cost of repair
of an Atrticle is likely to exceed £500 (Five Hundred Pounds)

means any day excluding:

a. Saturdays, Sundays and public and statutory holidays in the
jurisdiction of either Party;

b. privilege days notified in writing by the Authority to the
Contractor at least ten (10) Business Days in advance; and

c. such periods of holiday closure of the Contractor’s premises
of which the Authority is given written notice by the Contractor at
least ten (10) Business Days in advance;

means the spares identified at Table 2 of Schedule 11

means those International Labour Law Conventions concerning
economic exploitation of children through the performance of work
which is likely to be hazardous or to interfere with a child's health
or development, including but not limited to slavery, trafficking,
debt bondage or forced labour, which are ratified and enacted into
domestic law and directly applicable to the Contractor in the
jurisdiction(s) in which it performs the Contract.

means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with clause F1.c and Collected and
Collection shall be construed accordingly;

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority by
means of a Diversion Order;
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Consignor

Contract

Contract Price

Contractor

Contractor Commercially
Sensitive Information

Contractor Deliverables

Control

CPET

Crown Use

DAB Form 10
DBS Finance

DECS P2P

DEFFORM

DEF STAN

means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will be
dispatched or Collected,;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with clause A2
(Amendments);

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract.

means the person who, by the Contract, undertakes to supply the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the consent of
the Authority;

means the Information listed in the completed Schedule 9
(Contractor’'s Commercially Sensitive Information Form), which is
Information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

means the goods and / or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required to
provide under the Contract in accordance with Schedule 2
(Schedule of Requirements), but excluding incidentals outside
Schedule 2 (Schedule of Requirements) such as progress reports;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control of
the Contractor;

means the UK Government’s Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means the MOD invoice summary form;

means Defence Business Services Finance, at the address stated
in Schedule 3 (Contract Data Sheet);

means the MOD electronic ordering, receipting and payment
system;

means the MOD DEFFORM series which can be found at
https://www.aof.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;
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Deliver

Delivery Date

Denomination of Quantity

(Dof Q)
Design Right(s)

DESUKMFTS-AJTCM1
DESUKMFTS-HawkSA-AVEL
DESUKMFTS-TA-PM1A

Diversion Order

Effective Date of Contract

Evidence

Firm Price
FLEGT

GPS

Hazardous Contractor
Deliverable

Hawk T1

Independent Verification

Information

In Service Spares

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with clause F1 and Delivered and Delivery
shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables, or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority Commercial Manager
means the Authority Engineering Manager
means the Authority Project Manager

means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority’s acceptance letter. For
example the DEFFORM 159, or where the standstill period applies,
the relevant Notice of Entry into Contract letter;

means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

means Global Positioning System

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;

means the BAE Systems Hawk T1

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems or
equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or in
connection with the Contract;

means the spares identified at Table 1 of Schedule 11
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Legal and Sustainable

Legislation

Military Level Packaging

Military Packaging
Accreditation Scheme
(MPAS)

MPAS Registered Organisation

MPAS Certificated Designer

MOD Form 640

NATO

Notices

Overseas

Packaging

Packaging Design Authority
(PDA)

Parties

Primary Packaging Quantity
(PPQ)

means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition current on the
day the Contract documents are issued by the Authority shall

apply;
means in relation to the United Kingdom:

a. any Act of Parliament;

b. any subordinate Legislation within the meaning of Section 21
of the Interpretation Act 1978;

c. any exercise of the Royal Prerogative; or

d. any enforceable community right within the meaning of

Section 2 of the European Communities Act 1972;

Packaging that by the nature of the packaged item, or envisaged
transport / movement or handling within the military supply chain
and requires enhanced protection beyond that which commercial
packaging normally provides;

is a MOD sponsored scheme to accredit military packaging
designers capable of producing SPIS designs acceptable

to the MOD by meeting its requirements and thereby assure good
Military Level Packaging. MPAS supersedes MPCAS / DR14.
MPAS detail is available from: DESJSCSCM-EngTLS-
Pkg@mod.uk;

is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable
of both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

means the MOD Form in 5 separate parts, each with a different
role in the Delivery / Collection and payment process, which may
be obtained from the address specified for obtaining MOD forms
and documentation in Schedule 3 (Contract Data Sheet);

means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty
which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;

Noun. The materials and components used for the preparation of
the articles for transportation and storage in accordance with the
Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3.
The PDA should be MPAS registered or accepted as having an
equivalent certification;

means the Contractor and the Authority, and Party shall be
construed accordingly;

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user;
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Recycled Timber

Schedule of Requirements

Short-Rotation Coppice

Skymap Il

Specification

STANAG 4329

Subcontractor

Supported Businesses

Task Approval Form (TAF)

Timber and Wood-Derived
Products

Turn Around Times

Transparency Information

Virgin Timber

means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial
by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood;
c. reclaimed timber abandoned or confiscated at least ten

years previously,
it excludes sawmill co-products;

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables, to be
provided, the quantities and dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Government timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber

policy;
means the Skyforce Skymap Il Global Positioning System (GPS)
means the description of the Contractor Deliverables, including any

specifications, drawings, samples and / or patterns, referred to in
Schedule 2 (Schedule of Requirements);

means the publication NATO Standard Bar Code Symbologies
which can be sourced at https://www.dstan.mod.uk/fags.html;

means any person engaged by the Contractor from time to time as
may be permitted by the Contract to provide the Contractor
Deliverables (or any part thereof);

means establishments or services where more than 50% of the
workers are disabled persons who by reason of the nature or
severity of their disability are unable to take up work in the open
labour market;

means the form at Schedule 15 to this Contract

means timber (including Recycled Timber and Virgin Timber but
excluding Short-Rotation Coppice) and any products that contain
wood or wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing
processes obscure the wood element;

means the timescale specified at Section L2

means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any
payments made by the Authority to the Contractor under the
Contract;

means Timber and Wood-Derived Products that do not include
Recycled Timber.
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Schedule 2 - Schedule of Requirements for Contract No: UKMFTS/2016/06

For the In Service Support and Supply of Spares for SKYMAP Il GPS System

Item Number Specification Firm Price (E) Ex VAT
Per Item Total inc. packaging
(and delivery if specified in Schedule 3

(Contract Data Sheet) )

1 Repair of SKYMAP Il GPS System As per Schedule 13 As per Schedule 13
SKYMAP Il Software Update including but not limited to
2 amendments to main operating software, Jeppesen software data As per Schedule 13 As per Schedule 13
upgrades and map area coverage.
3 Procurement of SKYI\_/IAP Il In Service Support Spares (For As per Schedule 13 As per Schedule 13
Definition see Schedule 1).
4 Procurement of SKYMAP Il “By Quote” Spares not listed in In line with Schedule 10 In line with Schedule 10

Schedule 13 (For Definition see Schedule 1).
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Schedule 2- Part 1

UKMFTS/2016/06 Specification for the In Service Support and Supply of Spares for the
SKYMAP Il GPS System

1. The work carried out on each article shall be the minimum work necessary to
allow re-issue of the articles as serviceable items.

2. The following definitions shall apply to the categories of the Contract:

a. Repair — Applicable to Item 1. of the Schedule of Requirements: Restores
serviceability for the residual reconditioning life of the article. A repair corrects
specified faults. The Contractor shall notify the PM identified at Box 2 of the
DEFFORM 111 if additional faults are identified during repair work.

b. Recovery of Parts - The recovery of parts from articles found beyond
economical repair (BER) shall be dealt with under Item 1 of Schedule of
Requirements and Condition 18.

3. Technical Support — Applicable to all items on the Schedule of Requirements:
The Contractor’s Technical Support shall include the following:

a. Monitor the spares usage rates throughout the period of the Contract and
advise the Authority

b. Monitor the availability of parts and materials and advise the Authority of any
obsolescence issues.

c. Monitor the number of units repaired and advise the Authority
d. Monitor the number of units BER and advise the Authority

e. Monitor the number of units scrapped, noting the serial numbers and advise
the Authority

f.  Monitor the spares/GFA used and update the list of all GFA remaining and
advise the Authority
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Schedule 3 Contract Data Sheet for Contract No: UKMFTS/2016/06

Clause A9 Governing Law

Contract to be governed and construed in accordance with:
(one must be chosen)

English Law X
Scots Law [] Clause A9.b shall apply
Solicitors or other persons based in England and Wales irrevocably

appointed for Foreign Contractors in accordance with Clause A9.f (if
applicable) are as follows:

Clause A22 Termination
for Convenience

The Notice period for terminating the Contract shall be 20 Business
Days.

Clause A24 Contract
Period

The Contract expiry date shall be:31% March 2018

Clause Bl.a.(2)
Contractor’s Obligations —
Quality Assurance

Is a Deliverable Quality Plan required for this Contract?
Yes [X
No ]

If Yes the Deliverable Quality Plan must be set out as defined in AQAP
2105 and delivered to the Authority (Quality) within Business Days of
Contract Award. Once agreed by the Authority the Quality Plan shall
be incorporated into the Contract. The Contractor shall remain at all
times, solely responsible for the accuracy, suitability and applicability
of the Deliverable Quality Plan.

Other Quality Assurance Requirements:
Defence Standards

e DEFSTAN 05-99 Issue 2 Managing Government Furnished
Assets in Industry

e DEFSTAN 05-61 Part 1

e DEFSTAN 05 - 61 Part 1 Issue 5 Quality Assurance Procedural
Requirements; Concessions

e DEFSTAN 05 - 61 Part 4 Issue 3 Quality Assurance Procedural
Requirements; Contractors Working Parties

e DEFSTAN 05 - 61 Part 9 Issue 4 Quality Assurance Procedural
Requirements; Independent Inspection
Requirements for Safety Critical Items

e DEFSTAN 00-56; Pt 1, Issue 4  Safety Management
Requirements for Defence Systems

o Defence Standard 00-40 Issue 5

MAA Regulatory Publications

The Contractor shall comply with the following MAA Regulatory
Publications (“MRP”) issued by the Military Aviation Authority (“the
Regulator”):

a. Overarching documents:

MAAO1: MAA Regulatory Policy
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MAAO2: MAA Master Glossary
b. Regulatory Articles (RA):
EASA: Part 145

The Contractor shall comply with the Regulations set out in the above
RA by following:

a. the acceptable means of compliance (“AMC”) prescribed
therein;

b. where there is more than one AMC, an AMC or AMCs agreed
by the Contractor with the Regulator; or

C. other alternative means as may be agreed by the Contractor
with the Regulator.

Complying with the MRP does not reduce or limit any statutory or legal
obligation of the Contractor.

Other Standards

o AQAP2110 Edition 3 NATO Quality Assurance Requirement for
Design/Development and Production

o AQAP 2120, Edition 1 Issue 3

DEFFORMS

e DEFFORM 30 Edn 01/07 The Electronic Transaction Agreement
(See Condition 14 and Schedule 12)

¢ DEFFORM 111 Edn 05/11 Appendix to Contract — Addresses and
other Information

o DEFFORM 522A Edn 9/99 Details for DEFCON 522 Payment
Condition(See Schedule 9)

Clause B6 Marking of
Contractor Deliverables

Special Marking requirements: None

Clause B8 Supply of Data
for Hazardous Contractor
Deliverables, Materials and
Substances

A completed Schedule 6 (Hazardous Articles, Materials or Substance
Statement), and if applicable, Safety Data Sheet(s) are to be provided
by e-mail with attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) DSALand-MovTpt-DGHSIS@mod.uk

or: if only a hardcopy is available to:
a) The Authority’s Representative (Commercial)

b) Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)
Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019
MOD Abbey Wood (North)
Bristol, BS34 8QW

DSA-DLSR-MovTpt-DG HSIS (MULTIUSER)

to be Delivered no later than one (1) month prior to the Delivery Date
for the Contract Deliverable or by the following date
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Clause B9.i Timber and
Wood-Derived Products

A completed Schedule 7 (Timber and Wood-Derived Products
Supplied under the Contract: Data Requirements), is to be provided by
e-mail with attachments in Adobe PDF or MS WORD format to:

The Authority’s Representative (Commercial)

or: if only a hardcopy is available to:

The Authority’s Representative (Commercial)

to be Delivered by the following date:

Clause B10 Certificate of
Conformity

Is a Certificate of Conformity required for this Contract?
Yes [X

No [

Line ltems: 1-4

If Yes does the Contractor Deliverables require Traceability throughout
the Supply Chain?

Yes [X
No [

Line Items: 1-4

Clause C1 Contract Price
(Excl VAT)

All Schedule 2 line items shall be Firm Price other than those stated
below:

Line Items 3 Clause K5 refers

Clause F1.a Delivery (for
Schedule 2 Items)

The transport requirements shown below are applicable:
Line Items All

To be Delivered by the Contractor (See box F1.b)

Line Items None

To be Collected by the Authority (See Box F1.c)

Clause F1.b (Delivery by
the Contractor) (for
Schedule 2 Items)

(Where applicable, see Box F1.a above)

Special Delivery Instructions (Clause F1.b.(2)) :

Contractor shall deliver to specified address as dictated by the Hawk
Support Team.

Delivery

GPS Units repaired under Item 1 of the Schedule shall be returned to
the GPS Co-ordinator at the Operating Unit detailed below. Each GPS
shall be returned to the Operating Unit who issued to for repair.

Sch. 3-3 0f 6




Operating Unit Operating Operating Unit Operating
GPS Co- Unit GPS Co- GPS Co- Unit GPS Co-
ordinator ordinator ordinator ordinator
100 Sgn FRADU RAFAT Non MECH

RAF Leeming RNAS RAF Bay

Northallerton Culdrose Scampton RAF Valley

North Yorkshire Helston Lincoln Holyhead

DL7 9NJ Cornwall LN1 2ST Anglesey
TR12 7RH LL65 3NY

The Contractor shall ensure that DEFCON 129J (The Use of the
Electronic Business Delivery Form) accompanies the GPS Unit which
it applies attached as a shipping label for all deliveries of goods.

Each consignment of the Contractor Deliverables to be accompanied
by (Clause F1.b.(3)):
Line Items DEFFORM 129J

Line Items Delivery Note

Clause F1.c (Collection by
the Authority) (for Schedule
2 Iltems)

(Where applicable, see Box F1.a above)

Special Collection Instructions (Clause F1.c.(2)):
n/a

Each consignment of the Contractor Deliverables to be accompanied
by (Clause F1.c.(3)):

Line Items MOD Form 640
Line Items DEFFORM 129J
Line Items Delivery Note

Consignor Address(F1.c.(4)) :
Line Items Address
Line Items Address

Consignee Address Details (for the purposes of Clause B7.b.(1)):

Line Items Address Details
Line Items Address Details
Line Items Address Details

Clause F3.b Rejection

Note: If no period is
inserted here the time
period shall be twenty (20)
Business days)

Time limit for rejection of the Contractor Deliverables shall be 10
Business Days.

Clause F5 Self to Self
Delivery

Is Self to Self Delivery required:
Yes []
No [X
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If Yes, Delivery address applicable:

Clause Gl.a Payment

DEFFORM 30 Agreement refers (if applicable)
Reference  AVCOMM2/AVEWIPT/MUIRHEAD/Defform 30 edn 01/07

Date 03/01/2008

Clause G1.c.(2) and
G1l.c.(3) Payment (for
Schedule 2 Items)

Payment is to be enabled by:
Line Items ALL P2P

The Contractor shall submit a copy of DEFFORM 129J and the
relevant TAF signed Parts 1 to 4 to the Authorites PM and
Commercial Manager as detailed in Box 2 to the Appendix to Contract,
together these documents shall enable the Authorities PM to facilitate
receipt of the delivery against the Purchase Order in P2P in
accordance with G1.C

Clause Hl.a Progress
Monitoring

The Contractor shall be required to attend the following meetings:
Type: Progress Meetings
Frequency: Yearly,

Location: The Contractors Premises,

Clause H1.b Progress
Reports

The Contractor is required to submit the following Reports:
Type: Progress
Frequency: Quarterly

Method of Delivery: The Contractor shall provide a report, quarterly to
the Authority’s Project Manager, Equipment Manager and Commercial
Manager which shall include, but is not limited to the following
information:

a. The number of Units repaired within that quarter

b. The number of units Beyond Economic Repair (BER) within that
quarter

c. The number of units scrapped that quarter, along with the serial
numbers of units scrapped in accordance with Clause K4
(Limitation of Work and Recovery of Parts Rejected For Overhaul
or Repair (BER))

d. The spares/GFA used within that quarter, along with an updated
list of all GFA remaining

e. An update on the availability of parts and materials, along with
advice on potential obsolescence issues.
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Clause H2.b Authority’s
Representatives

The Authority’s Representatives for the Contract are as follows:
Commercial Manager

DES UKMFTS-AJTCM1
Defence Equipment and Support
MOD Abbey Wood (North)
#7001

Bristol

BS34 8JH

Email:desukfmts-ajtcm1l@mod.uk
Tel:030 679 86988

Project Manager

DESUKMFTS-TA-PM1A
Bldg 1300 #7001,
Abbey Wood,

Bristol,

BS34 8JH

Email: DESUKMFTS-INServiceProgMgr@mod.uk
Tel: 030 679 80003

Equipment Support Manager

DES UKMFTS-HawkSA-AVEL
Defence Equipment and Support
MOD Abbey Wood (North)
#7001

Bristol

BS34 8JH

Email: DESUKMFTS-HawkSA-AVEL@mod.uk
Tel: 030 679 80038

Finance
DESUKMFTS-FIN2@mod.uk

Clause H3.a.(5) Notices

Notices served under the Contract can be transmitted by electronic
mail

Yes [X
No [

Other Addresses and
Other Information
(Covers forms and
publications addresses and
official use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Annex A to Schedule 3

DEFFORM 111
(Edn 02/16)

Appendix - Addresses and Other Information

1. Commercial Officer
Name: DES UKMFTS-AJTCM1

Address:

Defence Equipment and Support
MOD Abbey Wood (North)
#7001

Bristol

BS34 8JH

Email:desukfmts-ajtcm1@mod.uk
@ 030 679 86988

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be
sent to DBS Finance ADMT — Assets In Industry 1, Level 4
Piccadilly Gate, Store Street, Manchester, M1 2WD

@ 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level
4 Piccadilly Gate, Store Street, Manchester, M1 2WD
@ 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)

DESUKMFTS-TA-PM1A

Address:

Bldg 1300 #7001,
Abbey Wood,
Bristol,

BS34 8JH

Email: DESUKMFTS-INServiceProgMgr@mod.uk
@& 030 679 80003

9. Consignment Instructions
The items are to be consigned as follows:

3. Packaging Design Authority
Organisation and point of contact:

(where no address is shown please contact the Project Team in Box 2)

=

4. (a) Supply/Support Management Branch or Order Manager
Branch/Name:

=
(b) U.I.N.

10. Transport. The appropriate Ministry of Defence Transport
Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail
Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS & 030 679 81113 /81114 Fax 0117 913 8943
EXPORTS @& 030 679 81113 /81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS @ 030 679 81129 /81133 /81138 Fax 0117
913 8946

EXPORTS & 030 679 81129 /81133/81138 Fax 0117 913
8946

B. JSCS

JSCS Helpdesk Tel 01869 256052 (option 2, then option 3);
JSCS Fax No 01869 256837 www.freightcollection.com

5. Drawings/Specifications are available from

11. The Invoice Paying Authority (see Note 1)

Ministry of Defence @ 0151-242-2000
DBS Finance

Walker House, Exchange Flags Fax: 0151-242-2809
Liverpool, L2 3YL Website is:
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

6. For contracts containing DEFCON 5, mauve Copies of MOD
Form 640 are to be sent to

(where no address is shown the mauve copy should be destroyed)

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk.

7. Quality Assurance Representative:
DESUKMFTS-QMS-MGR

DE&S Abbey Wood #7001

Building 1300

Bristol

BS34 8JH

Email: DESUKMFTS-QMS-MGR@mod.uk

Tel: 030 679 87426

Commercial staff are reminded that all Quality Assurance requirements
should be listed under the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence
Standardization, for access to the documents and details of the
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed]

NOTES

1. Forms. Hard copies, including MOD Form 640 are available
from address in Box 12. , All other invoicing forms e.g. AG Forms
169 and 173, are available from the website address shown at
Box 11.

2.* Many DEFCONs and DEFFORMSs can be obtained from the
MOD Internet Website;
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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1.

2.

Schedule 4 - Contract Change Process Procedure (i.a.w. clause A.2.b)
for Contract No: UKMFTS/2016/06

Authority Changes

i. The Authority has the right to propose changes ("Authority Changes") to the Contractor
Deliverables in accordance with this Schedule 4. The Authority shall not propose an Authority
Change which:

(1) would require the Contractor Deliverables to be performed in a way that infringes
any Legislation or is inconsistent with good industry practice;

(2)  would materially and adversely affect the health and safety of any person;

(3)  would require the Contractor to implement the change to the Contractor
Deliverables in an unreasonable period of time;

(4)  would (if implemented) materially and adversely change the nature of this Contract;
and / or

(5) the Authority does not have the legal power or capacity to require the
implementation of.

ii. If the Authority requires an Authority Change, it must serve a Notice (an "Authority Notice
of Change") on the Contractor.

Authority Changes — Notice of Change
The Authority Notice of Change shall:

a. set out the change in Contractor Deliverables required in sufficient detail to enable
the Contractor to calculate and provide a change proposal identifying the change in
Contract Price as a result of the change in accordance with clause 3 below (the "Change
Proposal); and

b. require the Contractor to provide the Authority with the Change Proposal within
fifteen (15) Business Days of receipt of the Authority Notice of Change.

Authority Changes — Change Proposal

As soon as practicable and in any event within fifteen (15) Business Days after having received
the Authority Notice of Change, the Contractor shall deliver to the Authority the Change
Proposal. The Change Proposal shall include the opinion of the Contractor on:

a. whether relief from compliance with obligations is required, including the
obligations of the Contractor to achieve any Delivery Date or other date set out in the
Contract, and meet the requirements set out in the Schedule of Requirements during the
implementation of the Authority Change;

b. any impact on the fulfiiment of the Contractor Deliverables; and
C. any amendment required to this Contract as a result of the Authority Change.
Authority Changes — Process and Implementation

a. As soon as practicable after the Authority receives the Change Proposal, the Parties shall
discuss and agree the issues set out in the Change Proposal.

b. In such discussions the Authority may modify the Authority Notice of Change and the
Contractor shall, as soon as practicable, and in any event not more than ten (10) Business Days
after receipt of such modification, notify the Authority of any consequential changes to the
Change Proposal.

C. As soon as practicable after the contents of the Change Proposal have been agreed or
otherwise determined pursuant to Clause A21 (Dispute Resolution), the Authority shall:

(1)  confirm in writing the Change Proposal (as modified); or
(2)  withdraw the Authority Notice of Change.

d. If the Authority does not confirm in writing the Change Proposal (as modified) within thirty
(30) Business Days of the contents of the Change Proposal having been agreed in accordance
with clause 7 below or determined pursuant to clause 8 below, then the Authority Notice of
Change shall be deemed to have been withdrawn.
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e. In the event that the Change Proposal has been confirmed by the Authority, then the
adjustment to any amount payable by the Authority to the Contractor in respect of any
Contractor Deliverables to which the Authority Change relates shall place the Contractor in no
better and no worse a financial position than would be the case had the Authority Change not
been implemented.

Contractor Changes

If the Contractor wishes to introduce a change (a "Contractor Change") to the Contractor
Deliverables, it must serve a Notice (a "Contractor Notice of Change") on the Authority.

Contractor Changes — Notice of Change
The Contractor Notice of Change must:

a. set out the proposed Contractor Change in sufficient detail to enable the Authority
to evaluate it in full;

b. specify the Contractor's reasons for proposing the Contractor Change;

C. request the Authority to consult with the Contractor with a view to deciding whether
to agree to the Contractor Change and, if so, what consequential changes the Authority
requires as a result;

d. indicate any implications of the Contractor Change; in particular, whether a
variation to the Contract Price by the Authority to the Contractor under this Contract is
proposed (and, if so, give a detailed breakdown of such proposed variation); and

e. indicate if there are any dates by which a decision by the Authority is critical.
Contractor Changes — Process and Implementation

a. The Authority shall evaluate the proposed Contractor Change in good faith, taking into
account all relevant issues, including whether:

(1) avariation to the Contract Price payable by the Authority to the Contractor under
this Contract will occur;

(2) the Contractor Change affects the quality of Delivery of the Contractor Deliverables
or the likelihood of successful Delivery of the Contractor Deliverables; and

(3) the Contractor Change will interfere with the relationship of the Authority with third
parties.

b. As soon as practicable after receiving the Contractor Notice of Change, the Parties shall
discuss the matter referred to in it. During such discussions the Authority may propose
modifications or accept or reject the Contractor Notice of Change.

C. If the Authority accepts the Contractor Notice of Change (with or without modification),
the relevant change to the Contractor Deliverables shall be implemented within twenty (20)
Business Days of the Authority's acceptance. Within this period, the Parties shall consult and
agree the remaining details as soon as practicable and shall amend this Contract to give effect
to the Contractor Change.

d. If the Authority rejects the Contractor Notice of Change, it shall not be obliged to give its
reasons for such a rejection.

Unless the Authority's acceptance specifically agrees to a variation to Contract Price by the
Authority to the Contractor under this Contract, there shall be no increase in the Contract Price
under this Contract as a result of a Contractor Change.
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Schedule 5 — Export Licence (i.a.w. clause A.17.9) for Contract No: UKMFTS/2016/06

Condition to be included in relevant Subcontracts
Export Licence

1. In this Condition the following words and expressions shall have the meanings set respectively
against them:

a. “Agreement” means this Subcontract;

b. “Authority” means the Secretary of State for Defence of the United Kingdom of Great
Britain and Northern Ireland;

c. “Contract” means Contract No [insert MOD Contract No] between the Authority and the
Contractor;

d. “Contractor” means [insert name of prime contractor];
e. “First Party” means [insert name of purchaser];
f. “Second Party” means [insert name of supplier].

2. In this Condltlon “foreign” and “overseas” shall be understood from the position of the Authority
and be regarded as “non-UK”.

3. The Second Party shall notify the First Party promptly if the Second Party becomes aware that
all or part of any article or service (including Information and software) to be delivered under the
Agreement is or will be subject to a non-UK export licence, authorisation or exemption or any other
related transfer control that imposes or will impose end use, end user, re-export or re-transfer or re-
export restrictions, or restrictions on disclosure to individuals based upon nationality, affecting the
Authority, the Contractor or both. This does not include the Intellectual Property-specific restrictions of
the type referred to in clause D1 (Infringement or Alleged Infringement) of the First Party’s Conditions
of Contract.

4, If requested by the First Party, the Second Party shall give the First Party a summary of every
existing or expected licence and restriction referred to in clause 3 and any related obligation or
restriction to the extent that they place an obligation or restriction upon the First Party or the Authority
with which the First Party or the Authority must comply including, to the extent applicable to such
obligations or restrictions:

a. the exporting nation, including the export licence number (where known);
b the article or service (including software and information) affected;

C the nature of the restriction and obligation;

d. the authorised end use and end users and other parties;

e.

any specific restrictions on access by third parties, or by individuals based upon their
nationality, to the articles or to anything delivered or used in the performance or fulfiiment of the
services, and

f. any specific restrictions on re-transfer or re-export of the articles or of anything delivered
or used in the performance or fulfilment of the services.

The Second Party shall not be required to disclose any of the provisos to a licence (or even the
existence of them) to the extent that they do not relate to an obligation or constraint with which the
First Party or the Authority must comply.

5. When an export licence is required from a foreign government for the performance of the
Agreement, the Second Party shall promptly consult with the First Party on the licence requirements
and, where the Second Party is the applicant for the licence:

a. ensure that when end use or end user restrictions, or both, apply to all or part of any
Article or Service to be delivered under the Contract, the Second Party, unless otherwise
agreed with the Authority, identifies in the licence application:

(1) the end user as: Her Britannic Majesty’s Government of the United Kingdom of
Great Britain and Northern Ireland (hereinafter “HM Government”), and

(2) the end use as: For the Purposes of HM Government;
b. include in the submission for the licence a statement that "information on the status of
processing this license application may be shared with the [insert name of the Contractor] and
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the Ministry of Defence of the United Kingdom";

C. include in the submission the information that the First Party (and any intermediary
parties in the supply chain, as applicable) and the Contractor will be recipients and users of the
items, including information, for the performance of the Contract;

6. If the information required under clauses 3 and 4 has been provided previously to the First Party
by the Second Party, the Second Party may satisfy these requirements by giving details of the
previous notification and confirming they remain valid and satisfy the provisions of Clauses 3 and 4.

7. If the Second Party becomes aware of any changes in the information notified previously under
clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability to use, disclose, re-transfer
or re-export an item or part of it as is referred to in those clauses, the Second Party shall notify the
First Party promptly of the change.

8. If the Second Party or any subcontractor in the performance of the Agreement needs to export
materiel for which an export licence from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Second Party or that
subcontractor. The First Party will liaise with its purchaser to enable the Authority to provide all
reasonable assistance in obtaining and maintaining any export licence from the foreign government
with regards to any defence or security issue that may arise.

9. Where the Agreement performance requires the export of items for which a foreign export
licence is required, the Second Party shall include the dependencies for the export licence application,
grant and maintenance in the Agreement risk register and in the risk management plan for the
Agreement, with appropriate review points. Where there is no requirement under the Agreement for a
risk management plan the Second Party shall submit an Export Licence Plan for agreement with the
First Party.

10. The Authority may make a written request to the Contractor to seek a variation to the licence
conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item
or licensed information from the UK to a non-licensed third party. If the Authority makes such a
request that is transmitted to the Second Party by the First Party, the Second Party shall, or procure
that the Second Party’s Subcontractor will, expeditiously consider whether or not there is a reason
why it should object to making the request and, where it has no such objection, file an application to
seek a variation of the applicable export licence in accordance with the procedures of the licensing
authority. The First Party shall provide information, certification and other documentation necessary to
support the application for the requested variation that it has received. A fair and reasonable charge
for this service based on the cost of providing it will be borne by the Authority.

11. Where the Second Party subcontracts work under the Agreement, which is likely to be subject
to foreign export control, the Second Party shall use reasonable endeavours to incorporate in each
subcontract the same terms as set out in these clauses 1 - 14 . Where it is not practicable to include
these said terms, the Second Party shall report that fact and the circumstances to the First Party.

12.  Where the First Party provides materiel (information and items, including software) to enable the
Second Party to perform the Agreement, and that materiel is subject to a non-UK export licence or
other related technology transfer control as described in clause 3 above:

a. the First Party may, or at the request of the Second Party undertakes to, give the Second
Party a summary of every non-UK export licence or other related technology transfer control of
which it is aware that would affect the Second Party’s ability to perform the Agreement
including, to the extent applicable to the Second Party’s performance of the Agreement:

(1) the exporting nation, including the export licence humber (where known);
(2) theitems or information affected,;

(3) the nature of the restriction and obligation;

(4) the authorised end use and end users;

(5) any specific restrictions on access or use by third parties, or by individuals based
upon their nationality, to the items or information affected; and

(6) any specific restrictions on re-transfer or re-export to third parties of the items or
information affected.

b. This will not include Intellectual Property-specific restrictions of the type mentioned in
clause D1 (Infringement or Alleged Infringement) in relation to the First Party’s Conditions of
Contract instead of the Contractor.

C. The Second Party and its Subcontractors, where access by these restrictions is also
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authorised, shall abide by the lawful restrictions so notified by the First Party.

d. The Second Party shall notify the First Party immediately if it is unable for whatever
reason to abide by any restriction advised by the First Party to the Second Party under clause
12.

13.  Where restrictions are advised by the First Party to the Second Party under clause 12, the First
Party and the Second Party shall act promptly to mitigate their impact. If these restrictions adversely
affect performance of the Agreement by the Second Party, then the First Party shall consult with the
Second Party on alternative solutions and the terms of the Agreement shall be amended to give effect
to the agreed solution. If no alternative solution satisfying the essential terms of the Agreement is
agreed by the Parties then the First Party shall have the right to terminate the Agreement.
Termination under these circumstances will be in accordance with the principles of clause A22
(Termination for Convenience) of the First Party’s Conditions of Contract.

Without prejudice to United Kingdom Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority has undertaken to provide the Second Party with all reasonable
assistance to facilitate the granting of an export licence by a foreign Government in respect of performance of
the Agreement.
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Schedule 6 - Hazard Articles, Materials or Substances Supplied under the
Contract: Data Requirements

Hazardous Articles, Materials or Substances
Statement by the Contractor

Contract No: UKMFTS/2016/06

Contract Title: In Service Support and Supply of Spares for SKYMAP Il GPS System
MUIRHEAD AEROSPACE LIMITED

3 The Square Heathrow

Southall Lane

Southhall

Middlesex

UB2 5NH

Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Articles, materials or substances to be
supplied. []

* To the best of our knowledge the hazards associated with materials or substances to be supplied
under the Contract are identified in the Safety Data Sheets (Qty: ) attached in accordance with
Clause B8 of the Standardised Contract 2 Conditions []

Contractor’s Signature:

Name:

Job Title:

Date:

* check box ([X]) as appropriate

To be completed by the Authority

DMC:

NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019

MOD Abbey Wood (North)
Bristol BS34 8QW
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Schedule 7 — Timber and Wood - Derived Products Supplied under the Contract:
Data Requirements

Contract Num: UKMFTS/2016/06

The following information is provided in respect of Clause B9.h (Timber and Wood —
Derived Products):

Schedule of Volume of Volume of Volume (as Delivered Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product | the Authority the Authority evidence of compliance | the Authority
type with FSC, with other with Government under the
PEFC or evidence Timber Procurement Contract
equivalent Policy
evidence
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Schedule 8 - Acceptance Procedure (iaw Clause F2) for Contract No:UKMFTS/2016/06

Acceptance of the Contractor Deliverables for SOR Items 1-4 shall take place upon the
signature of Part 5 of the Task Authorisation Form (TAF) at Schedule 15 under which the
particular Articles are being delivered; in accordance with Clause K2 (Authority for Work)
and Section L1 (Detailed Process for the Placement of Work).
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Schedule 9- Contractor's Commercially Sensitive Information Form (i.a.w clause Al4)
for Contract No:UKMFTS/2016/06

1. ITT Ref No:ITT/UKMFTS/2016/06

Description of Tenderer’'s Commercially Sensitive Information:

Spares and Labour cost breakdowns

Cross Reference(s) to location of sensitive information in Tender:
5. Schedule 10

Explanation of Sensitivity:

Company commercial sensitive information

Details of potential harm resulting from disclosure:

Pricing information could be used by competitors
10. Period of Confidence (if applicable): until 31/12/2018

11. Contact Details for Transparency / Freedom of Information matters:

12. Name: Simon Turner

13. Position: Commercial Manager

14. Address: Muirhead Avionics, 3 The Square Heathrow, Southall, UB2 5NH
15. Telephone Number: 0208 843 6963

16. Email Address: simon.turner@ametek.com
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OFFICIAL SENSITIVE-COMMERCIAL

Schedule 10- Rates for Additional Work

Section 1 — Hourly rates

Any additional work that a firm price has not already been provided for in Schedule 13 will be
subject to the firm priced hourly rates as per table 1. This figure is inclusive of Administarton
rate, Royalty fee and Profit.

Table 1
Category Year 1 Year 2
Hourly rate inclusive of
[REDACTED]. (Firm 84.55 87.09
priced)

Section 2 — Rates to be applied to Spare Parts

Any guoted for spare parts for SOR Item 3 or 4 will be subject to the following cost formula.
[REDACTED]

Where:
[REDACTED]

The costs of the spare parts will be provided as a firm price and the formula above used to
create a total firm price to be included in the TAF at Schedule 15. Authoriseation from an
Authority representative with appropriate commercial delegation will be required for any TAF
that uses the above pricing mehanism.

Muirhead are not required to provide the cost breakdown above for inclusion in the TAF.
However, must provide the cost breakdown along with supporting invoices/quotes when
requested by the Commerical Manager listed as one of the Authority’s representative in
Schedule 3.

Section 3 — Travel and Subsidy

Travel and subsidy firm price will need to be agreed in advance of any task being authorised
and approved as per the TAF process.
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Schedule 11- Serial Numbers

Serial numbers of all GPS Units supplied under the Contract

Serial Active/ Serial Active/ Serial Active/ Serial Active/
Number | Scrapped | Number | Scrapped | Number Scrapped | Number | Scrapped
VF2911 VF2954 VF3026 WF3094
VF2912 VF2964 VF3027 WF3095
VF2913 VF2965 VF3028 WF3096
VF2914 VF2967 VF3029 WF3097
VF2915 VF2968 VF3030 WF3098
VF2916 VF2969 VF3032 WF3099
VF2917 VF2970 VF3033 WF3100
VF2918 VF2971 VF3034 WF3101
VF2919 VF2972 VF3035 WF3102
VF2920 VF2973 VF3036 WF3103
VF2921 VF2974 VF3037 WF3104
VF2922 VF2975 VF3038 WF3104
VF2923 VF2976 VF3039 WF3105
VF2924 VF2977 VF3040 WF3106
VF2925 VF2978 VF3041 WF3109
VF2926 VF2979 VF3042 WF3110
VF2927 VF2980 VF3043 WF3111
VF2928 VF2981 VF3044 WF3112
VF2929 VF2983 VF3045 WF3113
VF2930 VF2984 VF3046 WF3114
VF2931 VF2985 VF3048 WF3115
VF2932 VF2986 VF3049 WF3116
VF2933 VF2987 VF3051 WF3117
VF2934 VF2988 WF3067 WF3118
VF2935 VF3007 WF3070 WF3119
VF2936 VF3008 WF3071 WF3120
VF2937 VF3009 WF3072 WF3121
VF2938 VF3010 WF3073 WF3122
VF2939 VF3011 WF3075 WF3126
VF2940 VF3012 WF3076 WF3127
VF2941 VF3013 WF3077 WF3129
VF2942 VF3014 WF3078 WF3133
VF2943 VF3015 WF3079 WF3134
(WF3074)
VF2944 VF3016 WF3080 WF3135
VF2945 VF3017 WF3081 WF3136
VF2946 VF3018 WF3082 WF3137
VF2947 VF3019 WF3083 WF3138
VF2948 VF3020 WF3084 WF3141
VF2949 VF3021 WF3089 WF3142
VF2950 VF3022 WF3090
VF2951 VF3023 WF3091
VF2952 VF3024 WF3092
VF2953 VF3025 WF3093
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Schedule 12- Government Furnished Assets

a. This Schedule details the Government Furnished Assets (GFA) made available to the
Contractor by the Authority under the Contract.

b. The GFA listed at Schedule 12 represents the Authority’s sole obligation with regard to
provision of GFA under the Contract and the Contractor shall have no right to any additional items
except as may be subsequently agreed between the Parties and implemented through formal Contract
Amendment.

C. All GFA issued under the Contract are subject to the terms and conditions of the Contract,
including DEFCONSs 611 (Issued Property) and 694 (Accounting for Property of the Authority), Contract
Condition 38, and DEFSTAN 05-99.

d. The Contractor shall notify the Authority within 5 (Five) Business Days in the event that any item
of GFA is not available to the Contractor. In such circumstances the Contractor shall take all
reasonable measures to limit the consequence of such non-availability. If the Contractor fails to notify
the Authority within the specified period, any claim for relief or damage shall date from the date of
notification and not the date of occurrence.

e. Upon Contract completion the Contractor shall forward a list of Issued Property still held to the
Authority's Commercial Officer named in Box 1 of the Appendix to Contract. Disposal instructions shall
be provided within two months of receipt of the Contractor's list of Issued Property

Part No Description Qty | GRN/IRN Last Issued | Unit Cost | Value
2010200370 | LCD Module Assembly 33 | 15799/001 81.56 | £2,691.48
2040100840 | SM2900 Data Module Blank | 20 | 15865/001 36.00 £720.00
2010110022 | GT+OnCore (NMEA) Engine | 11 | 126573/001 58.50 £643.50
TOTAL | £4,054.98
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Schedule 13- Firm Priced in Service Spares

a. The prices below are the firm non-revisable prices for Items 1- 4 of Schedule 2 Schedule of
Requirements

b. The price are be inclusive of overheads, profit, commercial packaging and delivery of the spare to
the Authorities PM identified in Box 2 of the DEFFORM 111, but exclusive of VAT.

c. SOR Items 2, 3 and 4 below shall be the firm non-revisable price as agreed by the TAF, utilising,
the firm non revisable hourly charging rates in accordance with Schedule 10 and subject to the
agreement of a fair and reasonable price in accordance with NAPNOC principles

Table 1
Year 1 Year 2
Part Number/ Task Description Price GBP Price GBP
REF (Ex VAT) (Ex VAT)
SORITEM 1
SVS 540 Repair (Cost for 1Hr) 84.55 87.09
SOR Item 1
SVS 541 Repair (Cost for 1.5 126.83 130.64
Hrs) SOR Item 1
SVS 542 Repair (Cost for 2 Hrs) | 169.10 174.18
SOR Item 1
SVS 543 Repair (Cost for 2.5 211.38 217.73
Hrs) SOR Item 1
SVS 544 Repair (Cost for 3 Hrs) | 253.65 261.27
SOR Item 1
SVS 545 Repair (Cost for 3.5 295.93 304.82
Hrs) SOR Item 1
SVS 545 Repair (Cost for 4 Hrs) | 338.20 348.36
SOR Item 1
SVS 550 Factory Test & Re- 35 35
Certify
SVS 560 Return Equipment 25 25
(Certificate of
Conformity)
SOR ITEM 2
SM2703 RAF Data Pack By Quote By Quote
(Generic) SOR Item 2
SVS 530 Software Installation By Quote By Quote
SM2000 Skymap Il (+ Antenna, | Not Available Not Available
Leads, Carry Case &
Data.)
OB5000 Software By Quote By Quote
Customisation for
Skymap I
Software By Quote By Quote
Customisation for PC
Software
SCS120 Mod of Final By Quote By Quote
Production Release
JRAF Software
Svsi121 Mod of Final By Quote By Quote
Production Release
RAFAT Software
SOR ITEM 3
SM2223 Skymap Il NiCad Sticks | By Quote By Quote
(sets of two)
SM2211 Skymap Il Operating & | By Quote By Quote
Installation Manual
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SM2900 Blank Skymap Il Data By Quote By Quote
Module

SM2100 Portable Antenna with By Quote By Quote
2m Antenna Cable

SM2101 2m Antenna Extension | By Quote By Quote
Cable

SM2102 2m Power/Data Cable By Quote By Quote

SM2225 Skymap Il Power By Quote By Quote
Adapter (UK)

SMP514 PC Interface Cable By Quote By Quote

2010200370 Skymap Il LCD Module | By Quote By Quote
Assembly

2010200374 Skymap Il Front Case By Quote By Quote
Assembly (Window,
Joystick & Keypad)

2010210908 Skymap Il Chassis By Quote By Quote
Assembly

2010200384 Skymap Il Back Case By Quote By Quote
Assembly

3020200247 Skymap Il Aluminium By Quote By Quote
RFI Screen Plate

2070110022 GPS Receiver — GT By Quote By Quote
Oncore

2010200371 Joystick Assembly By Quote By Quote
(Arm and Disc)

3200200243 Keypad Gaiter By Quote By Quote

0 Miscellaneous Parts By Quote By Quote
(i.e.: pins, Dzus tabs,
spring etc)

2050210910 Antenna Cable (for unit | By Quote By Quote
to substrate
connection) — 450mm

2050210882 Antenna Cable (for unit | By Quote By Quote
to antenna connection)
—235mm

2050210882 Antenna Cable (for unit | By Quote By Quote
to antenna connection)
—450mm

1060211325 Antenna Cable (SEM By Quote By Quote
160) — 500mm

SM2221 Assy — Combined By Quote By Quote
Power/Aerial
Connector (top exit)

3020100738 Combined Connector By Quote By Quote
Machined Assy (top
exit)

2050200739 Antenna Cable (for unit | By Quote By Quote
to antenna lead
connection) — 200mm

3160400140 9 Way D Type By Quote By Quote
Connector

3050300380 4 Core Screen Power By Quote By Quote
Cable — 2000mm

SM2222 Assy — Combined By Quote By Quote
Power/Aerial
Connector (rear exit)
MOQ 10

3020101003 Combined Connector By Quote By Quote

Assembly (rear exit)
MOQ 10
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3050700856 Black Gland for Rear By Quote By Quote
Exit Assembly

2050200739 Antenna Cable (for unit | By Quote By Quote
to antenna lead
connection) — 200mm

3160400140 9 Way D Type By Quote By Quote
Connector

3050300380 4 Core Screen Power By Quote By Quote
Cable — 2000mm

1060111537 Replacement Power By Quote By Quote
Cable for 12 Way
Charger

30203002551 Moulding — Base By Quote By Quote

3010600387 Stand Off — Mount By Quote By Quote
Button Ant.

3160600142 Screw lock Set By Quote By Quote

3160100359 Straight PCB Jack By Quote By Quote

3010100522 Screw By Quote By Quote

3200011954 Sealing Strip By Quote By Quote

Sch. 13-1 of 3




Schedule 14- Contract Pricing Statement 9 (Embedded DEFFORM 815 Spreadsheet)

Contract Pricing Statement

For contracts not subject to the Single Source Contract Regulations 2014

Worksheet Navigation

Name Comments / Description Link
HOME This sheet - navigation and data completion stats
01 - Report Submission Admin Names and dates etc Link
02 - Contracting Company - Basic Reference Data Standing reference data for the relevant company Link
03 - Contract - Basic Reference Data (latest) Standing reference data for the contract - updated if amended Link
04 - Reminder of Obligations Summary of key contract price, and reminder of pricing obligations Link
05 - Contract Profit Rate Full explanation and audit trail of derivation of Contract Profit Rate Link
06 - Assumptions - Summary Requirements General "fitness for purpose" criteria and record of audit trail Link
07 - Pricing (excluding Risk) & Risk Assumptions Log of any further assumptions not included in the audit trail to supporting material Link
08 - Pricing (excluding Risk) & Risk Calculations Log of any further calculations not included in the audit trail to supporting material Link
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Schedule 15-Task Authorisation Form (TAF)

1. TASK DETAILS

TASK AUTHORISATION FORM (TAF)

NAME OF CONTRACTOR

Muirhead Aerospace Limited
3 The Square Heathrow
Southall Lane

MANAGER

UKMFTS PROJECT

DESUKMFTS-TA-PM1A

CONTRACT NO:

UKMFTS/2016/06

In Service Support and Supply of

Southal Bldg 1300 #7001, Spares for SKYMAP Il GPS System
Middlesex Abbey Wood,
UB2 5NH Bristol, Task No
BS34 8JH Same as Fault
Report No.
TASK TITLE:

TASK DEFINITION:

DATE
SENT FROM UNIT

DATE RECEIVED:
BY MUIRHEAD AEROSPACE

START DATE IF
DIFFERENT FROM DATE
AT SECTION 3:

TASK COMPLETION
DATE:

2. FIRM PRICE QUOTATION BY CONTRACTOR

The Task defined in Part 1 is submitted for authorisation against the following quotation:

Number of Units for
Repair

PRICE PER UNIT
(As per Schedule 13)

TOTAL CUMMULATIVE
PRICE

SOR Item 1

HOURS / DESCRIPTION

RATE (£/Hr)

PRICE

SOR ltems 2, 3and 4

LABOUR as per As per
Schedule 10 Sec 1

MATERIALS
(Including Sub-Contracts)
As per Schedule 10 sec 2

TRAVEL and
SUBSISTENCE
As per Schedule 10 sec 3

TOTAL |
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3. AUTHORISATION BY AUTHORITY

The Contractor is duly authorised to carry out the work detailed in Part 1, for the price at Part 2 of this Form.
Project Manager DESUKMFTS-TA-PM1A
Signature:..................... Name:...........oooeiiiins Appointment................ Date:......cooovvenn UKMFTS

Commercial Manager DESUKMFTS-AJTCM1
Only required for SOR line ltems 2, 3 and 4.

4. CONTRACTORS CERTIFICATION OF TASK COMPLETION

The Contractor herby certifies that the task has been duly completed in accordance with the agreed TAF and the
terms and conditions of the Contract.

5. AUTHORITY APPROVAL FOR PAYMENT

This is to certify that the above task has been completed to the satisfaction of the Project Manager
DESUKMFTS-TA-PM1A and payment may now be claimed.
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Schedule 16- Fault Repair Form

Leaflet 702 MUIRHEAD GPS FAULT REPORT

Fault Report Serial No: | Contract Details |

Originating Unit

Originators Name and Rank/Grade

Telephone Number

Description of Equipment With Fault

Serial Number

Description of Fault:

SNOW: Date Despatched to Muirhead Aerospace
Limited

Date Received by Muirhead Muirhead Aerspace Task

Aerospace No:

Condition of Equipment Upon Receipt:
(Detail any signs of physical damage)

Actions Taken To Rectify Fault:

(continue on separate sheet if necessary)

Fax/E Mail Copy to Hawk SA-AVEL - BT: 030 679 80038
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