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PROFESSIONAL SERVICE CONTRACT under the Mapping and Modelling Framewo

CONTRACT DATA

Project Name

Project Number

This contract is made on

between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main 

Option Option A W2

X2: Changes in the law

X9: Transfer of rights

X10: Information modelling

X11: Termination by the Client

X18: Limitation of Liability

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties)  Act 1999

Z: Additional conditions of contract

          

Statements given in 

all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following            

Options of the NEC4 Professional Service Contract June 2017.   

Option for resolving and 

avoiding disputes

Secondary Options 

Nature-based Solutions Mapping and Modelling in Chalk Catchments

  

This Contract is made pursuant to the Framework Agreement (the “Agreement               

relation to the NGSA Mapping and Modelling Support Framework.  The entire A           

by reference

Schedules 1 to 22 inclusive 

 The following documents are incorporated into this contract by reference
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The Client  is

Address for communications

Address for electronic communications

The Service Manager   is 

Address for communications

Address for electronic communications

The Scope is in

The language of the contract  is English

The law of the contract  is

The period for reply is

The period for retention  is

following Completion or  

The following matters will be included in the Early Warning Register

1

2

3

4

Early warning meetings are to be held at intervals no longer than

The key dates  and conditions  to be met are

'none set'  

2 The Consultant's  main responsibilities 

conditions  to be met  

'none set'  

'none set'  

6 years

 

 

 

the law of England and Wales, subject to the jurisdiction of the courts of England  

2 weeks

The service  is This project aims to build our evidence base by asse           

multiple benefits) of installing Nature-based Solution             
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The starting date  is

The Client  provides access to the following persons, places and things

access

The currency of the contract  is the

The assessment interval  is 

The interest rate  is 

rate of the

6 Compensation events

These are additional compensation events

 

The expenses  stated by the Client  are as stated in Schedule 9 

2.00%

Base Bank of England

4 Quality management

The period after the Contract Date within which the Consultant  is to 

submit a quality policy statement and quality plan is  

The period between Completion of the whole of the service  and the 

defects date  is  

5 Payment

The Consultant  submits revised programmes at intervals 

no longer than  

The completion date  for the whole of the service  is   

The period after the Contract Date within which the Consultant  is to 

submit a first programme for acceptance is  

             

  

  

  

3 Time 

  

 

  

  

The Consultant  prepares forecasts of the total expenses 

at intervals no longer than  
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1.

2.

3.

4. 'not used'

5. 'not used'

1. 'not used'

2. 'not used'

3.

Litigation in the courts

The Adjudicator  is

Address for communications 'to be confirmed'

 

The Consultant's  total liability to the Client  for all

matters arising under or in connection with the contract, 

other than the excluded matters limited to

£ 5 Million

Resolving and avoiding disputes

The tribunal  is

'to be confirmed'

Loss of or damage to 

property and liability for 

bodily injury to or death of 

a person (not an employee 

of the Consultant)  from or 

in connection with the 

Consultant  Providing the 

Service  

£ 5 Million 12 Months

in respect of each claim, 

without limit to the number 

of claims

Death of or bodily injury to 

the employees of the 

Consultant  arising out of 

and in the course of their 

employment in connection 

with the contract 

Which ever is the greater of 

£5m or the amount 

required by law

For the period required  

in respect of each claim, 

without limit to the number 

of claims

The minimum amount of cover and the periods for which the Consultant  maintain   

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING CO         

The Consultant's  failure to 

use the skill and care 

normally used by 

professionals providing 

services similar to the 

service

£ 5 Million 12 Years

in respect of each claim, 

without limit to the number 

of claims

'not used'

'not used'

8 Liabilities and insurance

These are additional Client's  liabilities

'not used'

'not used'
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Address for electronic communications

Z Clauses

Z6 The Schedule of Cost Components 

Z24 Requirement for Invoice

Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one          

Delete existing clause 51.2 and replace with:

51.2 Each certified payment is made within one week after the paying Party receives an invoice from the othe   

If a certified payment is late, interest is paid on the late payment. Interest is assessed from the date by which              

payment is made, and is included in the first assessment after the late payment is made

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

Z2 Prevention
The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replaced by:

The service  is are affected by any of the following events

• War, civil war, rebellion, revolution, insurrection, military or usurped power;

• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,

• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combus    

• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

• Natural disaster,

• Fire and explosion,

• Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs
Add the following in second bullet of 11.2 (18) add:

(including compensation events with the sub contractor, i.e. payment for work that should not have been unde

Add the following additional bullets after 'and the cost of ' :

• Mistakes or delays caused by the Consultant’s  failure to follow standards in Scopes/quality plans.

• Reorganisation of the Consultant's  project team.

• Additional costs or delays incurred due to Consultant’s  failure to comply with published and known guidance   

• Exceeding the Scope without prior instruction that leads to abortive cost

• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical o   

• Production or preparation of self-promotional material.

• Excessive charges for project management time on a commission for secondments or full time appointments      

• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agr     

• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the  

• Costs associated with the attendance at additional meetings after programmed completion, if delay is due to  

• Costs associated with rectifications that are due to Consultant  error or omission.

• Costs associated with the identification of opportunities to improve our processes and procedures for project     

• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirem

• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement P

• Was incurred as a resulting of rectifying  a  non-compliance with the Framework Agreement and/or any call     

 

'to be confirmed'

The Adjudicator nominating body  is The Institution of Civil E

Z1 Disputes
Delete existing clause W2.1
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        ork

          

              main Option, the Option for resolving and avoiding disputes and secondary 

           

       

10 October 2022

          t”) dated 16th day of May 2019 between the Client  and the Consultant  in 

            Agreement and the following schedules are incorporated into this Contract 
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  r earlier termination

'none set'

key date

'none set'

'none set'

 

 

2 weeks

               and Wales

  

 

onment-agency.gov.uk

 

onment-agency.gov.uk

 

 

   

 

   

  

 

         essing and quantifying the potential water resource benefits (and other 

     ns (NBS) measures across two chalk catchments. The project is focused on 
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per annum (not less than 2) above the

    

£ sterling

Monthly

4 weeks

26 weeks

4 weeks

31st March 2023

2 weeks

 

 

 

 

10 October 2022

access  date

 

 

4 weeks
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    by law

            ns insurance are

  OMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION
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                      week of the Service Manager ’s approval of a fee note.

      

                  r Party and

                    h the late payment should have been made until the date when the late 

               

            

       

        

          

          

                

               stion of nuclear fuel,

            

  

   

            

         

                ertaken).

           

              

      

                e or document formats.

           

               r design errors.

      

               s (greater than 5% of commission value)

               

                  eed with the Service Manager

                e Service Manager

                o Consultant performance.

            

               t delivery through the Consultant’s  involvement

                  ments

                    Plan

                   off contracts following an audit

 

  

    Engineers

 

 

 

Rev 1.8.4a







                 e contract.
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       modelling

 

  

     

  

 

   

 

    

   

     

 

 

Rev 1.8.4a



       ract Data is

 

 

 

 

 

  

  

  

  

 

  

  

 

    

 

 

 

 

 

 

 

 

    

 

 

 

 

Rev 1.8.4a



Secondary Options

Information Execution Plan for acceptance is

after the 

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is                 14 days after the date on which payment becomes d  

Y(UK3): The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

  

  

The end of liability date is 6 years

Completion of the whole of the service

  

  

OPTION X18: Limitation of Liability

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

The Consultant's  liability to the Client  for Defects that are not found until after the def    

limited to  

2 we

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first

OPTION X2: Changes in the law

The law of the project  is the law of England and Wales, subject to the jurisdiction of th    

England and Wales
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               fects date  is 

   

 eeks

              

                 he courts of 
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