

Outline Timetable

Date	Activity
12 August 2020	Issue of Tender Invitation and TQQ
4 September 2020	Deadline for clarifications
Mid-day 11 September 2020	Tender and TQQ Return Date
W/C 14 September 2020	Evaluation of TQQ and Tenders completed
5 – 9 October 2020	Provider pre contract interviews
14 October 2020	Contract Award
tbc	Start on site