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SCHEDULE 14 TRAINING SERVICES MANAGEMENT PLAN 

PART 1 : PREAMBLE 

1 Overview 

 
1.1 This Schedule 14 describes the Contractor’s procedures in delivering the Training 

Services in accordance with Schedule 2 (Statement of Requirements), Schedule 3 
(Governance and Contract Management), Schedule 4 (Change and Change 
Management) and Schedule 12 (Performance Mechanism). 
 

1.2 The quality standards, processes and controls to be applied in the delivery of the 
Training Services in support of this Schedule 14 are identified in Schedule 32 
(Quality Plan). 

 
1.3 Each part of the Training Services Management Plan below shall not conflict with 

each other or conflict either in part or in its entirety with the Contractor’s obligations 
in this Contract. 

 

[THE CONTRACTOR IS TO PROVIDE THIS SCHEDULE.  
 
THE CONTRACTOR IS TO ENSURE THAT THE CONTRACTOR’S TSMP DOES 
NOT CONFLICT WITH THE CONTRACT Ts AND Cs AND THAT EACH PART OF 
THE TSMP DOES NOT CONFLICT WITH THE OTHER PARTS.   
 
THE DRAFT WORDING SHOULD BE PRECEDED BY THE FOLLOWING 
STATEMENT: 
 

“IN THE EVENT OF ANY CONFLICT BETWEEN THESE CONTRACTOR 
MANAGEMENT PLANS AND ANY OTHER ELEMENT OF THE Ts&Cs, THE 
Ts&Cs WILL TAKE PRECEDENCE IN ACCORDANCE WITH CLAUSE 2.”] 
 
 

PART 2 : IMPLEMENTATION 

2 *Procedure Title(s)* 
 

2.1 This section of the TSMP sets out how the Contractor will deliver and 
manage the implementation of this Contract. 
 

PART 3 : Governance and Contract Management 

3 *Procedure Title(s)* 
 

3.1 This section of the TSMP sets out how the Contractor will deliver and manage 
governance and Contract Management in this Contract. 
 

PART 4 : Training Delivery Service (Type C) 

4 *Procedure Title(s)* 
 

4.1 This section of the TSMP sets out how the Contractor will deliver and manage the 
Training Delivery Service (Type C) in this Contract. 



OFFICIAL-SENSITIVE COMMERCIAL FLEET/00428 
     As at ITN 
 

25 October 2016 OFFICIAL-SENSITIVE COMMERCIAL Schedule14 
 

2 

PART 5 : Training Delivery Support Service (Type B) 

5 *Procedure Title(s)* 
 

5.1 This section of the TSMP sets out how the Contractor will deliver and manage the 
Training Delivery Support Service (Type B) in this Contract. 

 
PART 6 : Training Support Service 

6 *Procedure Title(s)* 
 

6.1 This section of the TSMP sets out how the Contractor will deliver and manage the 
Training Support Service in this Contract. 

 
PART 7 : Training Equipment Availability Service 

7 *Procedure Title(s)* 
 

7.1 This section of the TSMP sets out how the Contractor will deliver and manage the 
Training Equipment Availability Service in this Contract. 
 

PART 8 : Business Information Service 

8 *Procedure Title(s)* 
 

8.1 This section of the TSMP sets out how the Contractor will deliver and manage the 
Business Information Service in this Contract. 
 

PART 9 : Education Services 

9 *Procedure Title(s)* 
 
9.1 This section of the TSMP sets out how the Contractor will deliver and manage the 

Education Services in this Contract. 
 

PART 10 : Training Optimisation Service 

10 *Procedure Title(s)* 
 

10.1 This section of the TSMP sets out how the Contractor will deliver and manage the 
Training Optimisation Service in this Contract. 
 

PART 11 : Fast Inshore Attack Craft 

11 *Procedure Title(s)* 
 

11.1 This section of the TSMP sets out how the Contractor will deliver and manage the 
Fast Inshore Attack Craft requirement in this Contract. 
 

PART 12 : Change Management 

12 *Procedure Title(s)* 
 

12.1 This section of the TSMP sets out how the Contractor will deliver and manage 
change in this Contract. 
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PART 13 Performance Management 

13 *Procedure Title(s)* 
 

13.1 This section of the TSMP sets out how the Contractor will deliver and manage 
performance in this Contract. 
 

PART 14 Exit 

14 *Procedure Title(s)* 
 

14.1 This section of the TSMP sets out how the Contractor will deliver and manage exit 
from this Contract. 
 


