
Contract Data



PART ONE – DATA PROVIDED BY THE CLIENT

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.



1 General

The conditions of contract are the core clauses, the clauses for main Option C, the following Option for resolving and avoiding disputes and secondary Options of the NEC4 Engineering and Construction Contract June 2017 (with amendments January 2019)

	Option for resolving and avoiding disputes
	W2





	Secondary Options
	X1, X5, X10, X13, X15, X18, X22, Y(UK)3 and Z Clauses





	The works are
	To be confirmed in each Work Order





The Client is

	Name
	UK Research and Innovation 

	
	

	Address for communications
	David Seaton
Polaris House 
North Star Avenue 
Swindon 
SN2 1SZ




	Address for electronic communications
	davato@bas.ac.uk



The Project Manager is

	Name
	David Seaton
Head of Construction 


	
	

	Address for communications
	Polaris House 
North Star Avenue 
Swindon 
SN2 1SZ




	Address for electronic communications
	davato@bas.ac.uk




The Supervisor is

	Name
	To be confirmed in each Work Order

	
	

	Address for communications
	To be confirmed in each Work Order




	Address for electronic communications
	To be confirmed in each Work Order



	The Scope is in
	To be confirmed in each Work Order





	The Site Information is in
	To be confirmed in each Work Order




	The boundaries of the site are
	To be confirmed in each Work Order






	The language of the contract is
	English




	The law of the contract is the law of
	England and Wales





	The period for reply is
	Two Weeks
	except that



	•	The period for reply for
	accepting particulars of design
	is
	Four weeks



	•	The period for reply for
	 
	is
	 




The following matters will be included in the Early Warning Register

	To be confirmed in each Work Order




	Early warning meetings are to be held at intervals no longer than
	Four weeks





2 The Contractor’s main responsibilities
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If the Client has identified work which is set to meet a stated condition by a key date
The key dates and conditions to be met are


condition to be met



key date
	(1)
	To be confirmed in each Work Order

	
	 



	(2)
	To be confirmed in each Work Order

	
	 



	(3)
	To be confirmed in each Work Order

	
	 




	
	The Contractor prepares forecasts of the total Defined Cost for the whole of the the works at intervals no longer than






	

	
	
	Calendar month



3 Time

	The starting date is
	
	To be confirmed in Work Order




	The access dates are
	
	To be confirmed in Work Orders




part of the Site	date

	(1)
	  To be confirmed in Work Orders

	
	 



	(2)
	 
	
	 



	(3)
	 
	
	 




	
	The Contractor submits revised programmes at intervals no longer than
	

	
	
	A calendar month




	If the Client has decided the completion date for the whole of the works
	the completion date for the whole of the works is
	To be confirmed in Work Order


	
	
	




	Taking over the works before the Completion Date
	The Client is/is not willing to take over the works before the Completion Date (Delete as applicable)
	To be confirmed in Work Orders





	If no programme is identified in part two of the Contract Data
	The period after the Contract Date within which the Contractor is to submit a first programme for acceptance is
	

	
	
	One calendar month




4 Quality management

	
	The period after the Contract Date within which the Contractor is to submit a quality policy statement and quality plan is
	

	
	
	One calendar month



	
	The period between Completion of the whole of the works and the defects date is
	

	
	
	To be confirmed in Work Orders




	
	The defect correction period is
	12 months 
	except that



	
	•	The defect correction 
	
	

	
	period for
	 
	is
	 



	
	•	The defect correction 
	
	

	
	period for
	 
	is
	 




5 Payment

	The currency of the contract is the
	Pound sterling



	The assessment interval is
	monthly



	The interest rate is
	2
	% per annum (not less than 2) above the



	base
	rate of the
	Bank of England
	




	If the period in which payments are made is not three weeks and Y(UK)2 is not used
	The period within which payments are made is
	 

	
	
	




The Contractor’s share percentages and the share ranges are

	share range
	Contractor’s share percentage



	less than
	85
	%
	0
	%



	from
	85
	 % to
	100
	%
	50
	%



	from
	100
	 % to
	115
	%
	50
	%



	greater than
	115
	%
	100
	%




	The exchange rates are those published in
	BEIS



	on
	To be confirmed in Work Order
	(date)




6 Compensation events

	The place where weather is to be recorded is
	To be confirmed in each Work Order




The weather measurements to be recorded for each calendar month are

•	the cumulative rainfall (mm)

•	the number of days with rainfall more than 5 mm

•	the number of days with minimum air temperature less than 0 degrees Celsius

	•	the number of days with snow lying at
	09:00
	hours GMT



and these measurements:

	To be confirmed in each Work Order



	The weather measurements are supplied by
	Met Office


The weather data are the records of past weather measurements for each calendar month

	which were recorded at
	To be confirmed in each Work Order 



	and which are available from
	Met Office 




Where no recorded data are available

Assumed values for the ten year weather return weather data for each weather measurement for each calendar month are


	N/A



If there are additional	These are additional compensation events 
compensation events
	N/A





8 Liabilities and insurance


If there are additional
Client’s liabilities


These are additional Client’s liabilities
	(1)
	To be confirmed in each Work Order



	(2)
	 



	(3)
	 




	
	The minimum amount of cover for insurance against loss of or damage to property 

	
	(except the works, Plant and Materials and Equipment) and liability for bodily injury

	
	to or death of a person (not an employee of the Contractor) arising from or in

	
	connection with the Contractor Providing the Works for any one event is

	
	
	£10 million



	
	The minimum amount of cover for insurance against death of or bodily injury to

	
	employees of the Contractor arising out of and in the course of their employment in

	
	connection with the contract for any one event is
	£10 million  



	If the Client is to provide
	The insurance against loss of or damage to the works, Plant and Materials is to include 

	Plant and Materials
	cover for Plant and Materials provided by the Client for an amount of

	
	
	N/A



	If the Client is to provide any 
	The Client provides these insurances from the Insurance Table

	of the insurances stated in 
	

	the Insurance Table
	(1) Insurance against
	N/A

	
	

	
	Minimum amount of cover is
	 

	
	

	
	The deductibles are
	 



	
	(2) Insurance against
	N/A

	
	

	
	Minimum amount of cover is
	 

	
	

	
	The deductibles are
	 

	
	

	
	(3) Insurance against
	N/A

	
	

	
	Minimum amount of cover is
	 

	
	

	
	The deductibles are
	 

	
	





If additional insurances are to be provided

The Client provides these additional insurances

	
	(1) Insurance against
	N/A

	
	

	
	Minimum amount of cover is
	 

	
	

	
	The deductibles are
	 

	
	

	
	(2) Insurance against
	 

	
	

	
	Minimum amount of cover is
	 

	
	

	
	The deductibles are
	 

	
	

	
	(3) Insurance against
	 

	
	

	
	Minimum amount of cover is
	 

	
	

	
	The deductibles are
	 

	
	The Contractor provides these additional insurances

	
	(1) Insurance against
	Contractor’s failure to use the reasonable skill, care and due diligence as would be expected in carrying out services of a similar nature, scope, size and complexity. Claims arising out of or in connection with acts of terrorism are excluded under this policy 


	
	

	
	Minimum amount of cover is
	£10 million in annual aggregate 

	
	

	
	The deductibles are
	 

	
	

	
	(2) Insurance against
	 

	
	

	
	Minimum amount of cover is
	 

	
	

	
	The deductibles are
	 

	
	

	
	(3) Insurance against
	 

	
	

	
	Minimum amount of cover is
	 

	
	

	
	The deductibles are
	 




Resolving and avoiding disputes


	The tribunal is 
	Arbitration



	If the tribunal is arbitration
	 The arbitration procedure is
	Institution of Civil Engineers - Construction Industry Model Arbitration Rules current at the date of arbitration referral 




	The place where arbitration is to be held is
	

	
	London, UK 



The person or organisation who will choose an arbitrator if the Parties cannot agree a choice or if the arbitration procedure does not state who selects an arbitrator is

	Institution of Civil Engineers




If Option W1 or W2 is used	The Senior Representatives of the Client are


	Name (1)
	Jonathan Ager

	
	

	Address for communications
	Polaris House 
North Star Avenue 
Swindon 
SN2 1SZ



	Address for electronic communications
	jonager@bas.ac.uk




	Name (2)
	N/A

	
	

	Address for communications
	 



	Address for electronic communications
	 



The Adjudicator is

	Name
	TBC

	
	

	Address for communications
	 



	Address for electronic communications
	 



	The Adjudicator nominating body is
	 





If Option W3 is used	The number of members of the Dispute Avoidance Board is one/three (Delete as applicable)
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The Client’s nomination for the Dispute Avoidance Board is



	Name
	 

	
	

	Address for communications
	 



	Address for electronic communications
	 



	The Dispute Avoidance Board visit the Site at intervals no longer than
	 
	 months



	The Dispute Avoidance Board nominating 

	body is
	 



X1: Price adjustment for inflation

If Option X1 is used	The proportions used to calculate the Price Adjustment Factor are

	0.
	 
	linked to the index for
	 



	0.
	 
	
	 



	0.
	 
	
	 



	0.
	 
	
	 



	0.
	 
	
	 



	0.
	 
	
	 



	0.
	 
	non-adjustable
	 



	1.00
	 




	The base date for indices is
	10 days before the tender return date



	These indices are
	The Building Cost Index prepared by the Building Cost Information Services of the Royal Institution of Chartered Surveyors




X5: Sectional Completion

If Option X5 is used	The completion date for each section of the works is

section	description	completion date

	(1)
	To be confirmed in each Work Order

	
	To be confirmed in each Work Order



	(2)
	 
	
	 



	(3)
	 
	
	 



	(4)
	 
	
	 





X6: Bonus for early Completion - NOT USED

	If Option X6 is used without Option X5
	The bonus for the whole of the works is
	 
	 per day

	
	
	



If Option X6 is used with	The bonus for each section of the works is
Option X5

section	description	amount per day

	(1)
	 
	
	 



	(2)
	 
	
	 



	(3)
	 
	
	 



	(4)
	 
	
	 

	
	
	
	

	The bonus for the remainder of the works is
	
	 





	
X7: Delay damages - NOT USED 


	If Option X7 is used without Option X5
	Delay damages for Completion of the whole of the works are
	 
	 per day
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If Option X7 is used with	Delay damages for each section of the works are
Option X5
section	description	amount per day

	(1)
	 
	
	 



	(2)
	 
	
	 



	(3)
	 
	
	 



	(4)
	 
	
	 

	
	
	
	

	The delay damages for the remainder of the works are
	
	 





X8: Undertakings to the Client or Others - NOT USED
If Option X8 is used	The undertakings to Others are
provided to

	 



	 



The Subcontractor undertaking to Others are

works	provided to

	 
	
	 



	 
	
	 



The Subcontractor undertaking to the Client are

works

	 



	 



X10: Information modelling 

If Option X10 is used

	If no information execution plan is identified in part two of the Contract Data
	The period after the Contract Date within which the Contractor is to submit a 

	
	first Information Execution Plan for acceptance is
	1 month




	The minimum amount of insurance cover for claims made against the Contractor arising out of its failure to use the skill and care normally used by professionals providing information similar to the Project Information is, in respect of each claim

	
	£10 million



	
	The period following Completion of the whole of the works or earlier termination for 

	
	which the Contractor maintains insurance for claims made against it arising out of its 

	
	failure to use the skill and care is
	12 years 



X12: Multiparty collaboration (not used with Option X20) – NOT USED 
 

If Option X12 is used	The Promoter is

	 




The Schedule of Partners is in


	 




The Promoter’s objective is


	 




The Partnering Information is in


	 





X13: Performance bond 

	If Option X13 is used
	The amount of the performance bond is
	To be confirmed in each works order as applicable 




X14: Advanced payment to the Contractor – NOT USED

	If Option X14 is used
	The amount of the advanced payment is 
	 

	
	
	

	
	The period after the Contract Date from which the

	
	Contractor repays the instalments in assessments is
	 

	
	
	

	
	The instalments are (either an amount or a percentage 
	 

	
	of the payment otherwise due)
	



Advanced payment bond	An advanced payment bond is/is not required (Delete as applicable)




X15: The Contractor’s design 

	If Option X15 is used
	The period for retention following Completion of the whole of the works or earlier

	
	termination is
	12 years



	
	The minimum amount of insurance cover for claims made against the Contractor arising

	
	out of its failure to use the skill and care normally used by professionals designing 

	
	works similar to the works is, in respect of each claim
	£10 million 



	
	The period following Completion of the whole of the works or earlier termination for

	
	which the Contractor maintains insurance for claims made against it arising out of its

	
	failure to use the skill and care is
	12 years



X16: Retention to be included in Work Orders – NOT USED

	If Option X16 is used
	The retention free amount is
	 



	
	The retention percentage is
	 
	%



Retention bond	The Contractor may/may not give the Client a retention bond (Delete as applicable)


X17: Low performance damages to be included in Work Order – NOT USED 

If Option X17 is used	 The amounts for low performance damages are

amount	performance level

	 
	for
	 



	 
	for
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	for
	 



	 
	for
	 



X18: Limitation of liability 

	If Option X18 is used
	The Contractor’s liability to the Client for indirect or 

	
	consequential loss is limited to
	25% of the value of the Work Order 



	
	For any one event, the Contractor’s liability to the Client for

	
	loss of or damage to the Client’s property is limited to
	25% of the value of the Work Order 



	
	The Contractor’s liability for Defects due to its design which 

	
	are not listed on the Defects Certificate is limited to
	£5 million



	
	The Contractor’s total liability to the Client for all matters 

	
	arising under or in connection with the contract, other than 
	

	
	excluded matters, is limited to
	25% of the value of the Work Order 



	The end of liability date is
	12
	 years after the Completion of the whole of the works



X20: Key Performance Indicators (not used with Option X12) – NOT USED 

	If Option X20 is used
	The incentive schedule for Key Performance Indicators is in
	 



	
	A report of performance against each Key Performance 
	

	
	Indicator is provided at intervals of
	 
	 months




X22: Early Contractor involvement (only used with Options C and E) 


If Option X22 is used	The Budget is
	Item	description	amount
	(1)
	To be confirmed in each  Work Order 
	
	 



	(2)
	 
	
	 



	(3)
	 
	
	 



	(4)
	 
	
	 



	
	The Contractor prepares forecasts of the total Defined Cost of

	
	the work to be done in Stage One at intervals no longer than
	 



	
	The Contractor prepares forecasts of the total Project Cost at 

	
	intervals no longer than 
	 






	If there are additional events which could change the Budget
	These are additional events which could change the Budget

	
	

	
	(1)
	 

	
	

	
	(2)
	 

	
	

	
	(3)
	 




	The budget incentive is
	 
	% of the saving




Y(UK)1: Project Bank Account – NOT USED 



	Charges made and interest 
	The Contractor is/is not to pay any charges made and to be paid any interest paid by 

	paid by the project bank
	the project bank (Delete as applicable)




Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 – NOT USED 



	If Option Y(UK)2 is used and the final date for payment is not fourteen days after the date on which payment becomes due
	The period for payment is
	 
	days after the date on which payment becomes 

	
	due

	
	




Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

	If Option Y(UK)3 is used
	term
	
	beneficiary

	
	To be confirmed in Work Order
	
	 

	
	
	
	

	
	 
	
	 

	
	
	
	

	
	 
	
	 

	
	
	
	

	
	 
	
	 






	If Y(UK)3 is used with 
	term
	
	beneficiary

	Y(UK)1 the following entry 
	The provisions of Options 
	
	Named Suppliers

	is added to the table for 
	Y(UK)1
	
	

	Y(UK)3
	
	
	




Z: Additional conditions of contract

If Option Z is used	 The additional conditions of contract are

	See framework Contract Data and subsequent Z clauses to be included in each Work Order



PART TWO – DATA PROVIDED BY THE CONTRACTOR

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.



1 General

The Contractor is

	Name
	 

	
	

	Address for communications
	 



	Address for electronic communications
	 




	The fee percentage is
	 
	%




	The working areas are
	British Antarctic Territory; Falkland Islands; South Georgia; British Antarctic Survey Head Quarters; [NOTE: Tenderer to include other locations as required, such as a UK Port facility]




	
	The key persons are

	
	

	
	Name (1)
	 

	
	

	
	Job
	 

	
	

	
	Responsibilities
	 

	
	

	
	Qualifications
	 

	
	

	
	Experience
	 

	
	

	
	Name (2)
	 

	
	

	
	Job
	 

	
	

	
	Responsibilities
	 

	
	

	
	Qualifications
	 

	
	

	
	Experience
	 




The following matters will be included in the Early Warning Register

	 



2 The Contractor’s main responsibilities

	If the Contractor is to provide Scope for its design
	The Scope provided by the Contractor for its design is in
	 

	
	
	




3 Time

	If a programme is to be 
	The programme identified in the Contract Data is
	 

	identified in the Contract
	
	

	Data
	
	



	If the Contractor is to decide
	The completion date for the whole of the works is 
	 

	the completion date for the
	
	

	whole of the works
	
	




5 Payment

	
	The activity schedule is
	 




	
	The tendered total of the Prices is
	 





Resolving and avoiding disputes

If Option W1 or W2 is used	 The Senior Representatives of the Contractor are

	Name (1)
	 

	
	

	Address for communications
	 



	Address for electronic communications
	 



	Name (2)
	 

	
	

	Address for communications
	 



	Address for electronic communications
	 





If Option W3 is used and	The Contractor’s nomination for the Dispute Avoidance Board is
the number of members
of the Dispute Avoidance
Board is three

	Name
	 

	
	

	Address for communications
	 



	Address for electronic communications
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X10: Information modelling

If Option X10 is used


	If an information execution 
	The information execution plan identified 
	

	plan is to be identified in the 
	in the Contract Data is
	 

	Contract Data
	
	





Engineering and Construction Contract Option C: Contract Data | 86
X22: Early Contractor involvement (only used with Options C and E)



	If Option X22 is used
	The Stage One key persons are

	
	

	
	Name (1)
	 

	
	

	
	Job
	 

	
	

	
	Responsibilities
	 

	
	

	
	Qualifications
	 

	
	

	
	Experience
	 

	
	

	
	Name (2)
	 

	
	

	
	Job
	 

	
	

	
	Responsibilities
	 

	
	

	
	Qualifications
	 

	
	

	
	Experience
	 



	 
	 The Pricing Information is in
	 




Y(UK)1: Project Bank Account

If Option Y(UK)1 is used	The project bank is

	 





named suppliers are

	 




Data for the Schedule of Cost Components

The listed items of Equipment purchased for work on the contract, with an on cost charge, are

	Equipment
	
	time-related on cost charge
	
	per time period

	 
	
	 
	
	 

	
	
	
	
	

	 
	
	 
	
	 

	
	
	
	
	

	 
	
	 
	
	 

	
	
	
	
	

	 
	
	 
	
	 




The rates for special Equipment are

	Equipment
	
	rate

	 
	
	 

	
	
	

	 
	
	 

	
	
	

	 
	
	 

	
	
	

	 
	
	 



The rates for Defined Cost of manufacture and fabrication outside the Working Areas by the Contractor are

	category of person
	
	rate

	 
	
	 

	
	
	

	 
	
	 

	
	
	

	 
	
	 

	
	
	

	 
	
	 



The rates for Defined Cost of design outside the Working Areas are

	category of person
	
	rate

	 
	
	 

	
	
	

	 
	
	 

	
	
	

	 
	
	 

	
	
	

	 
	
	 



The categories of design people whose travelling expenses to and from the Working Areas are included as a cost of design of the works and Equipment done outside the Working Areas are

	 








