

NL437 Telford Term Landscape Maintenance and Cleansing Contract 2016 - 2019

ITT QUESTIONS AND ANSWERS LOG_v3.0, 17.12.2015

03.12.2015

No Questions Received

10.12.2015

No Questions Received

17.12.2015

Q1 Pricing Schedule

Re the pricing schedule, Pg 25_TF039 & 40 Colliers Way, and Pg26_TF041 Colliers Way, the following item appears ***with the same measurement*** on both pages – is this an error?

A Measurements have been reviewed and confirmed area of TF039 & 40 is 34,630m² it is however noted that TF041 measurement is 34,959m². However for the purposes of the tender return please retain the figures as currently supplied. This minor difference will be corrected on contract award using the tendered rate for these works.

Q2 Site TF003

Is this site now under development?

A Yes, site TF003 is under development. This site will be varied from the contract prior to contract award.