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1. Contract Data

The Employer is Highways England Company Limited, a company incorporated in and in
accordance with the laws of England (company no. 09346363) whose registered office is at
Bridge House, 1 Walnut Tree Close, Guildford, Surrey GU1 4LZ. Contact details for Highways
England are:

Name: Great North House
Address 20 Allington Way, Darlington, DL1 4QB.

Telephone Fax

E-mail address

The works are Dyriamic €afie Penetration and Pavement Coring and testing
The site is area 14

The starting date is 1% Jaruary 2071

The completion date is 26™ April 2021

The period for reply to a communicaiion is 1l week.

The defects date is 52 weeks after Completion
The defect correction period is 4 weeks.

The delay damages are £NIL per day.
The assessment day is the last day of each calendai menth.
The retention is nil.

The United Kingdom Housing Grants, Construction and Regeneration Act (1996, as amended)
applies.

The Adjudicator is the person chosen by the Parties from the list ofl Adiudicators published by
the Institution of Civil Engineers.

The Adjudicator nominating body is the Institution of Civil Engineers.

The Principal Designer is:

Name [ ]

Firm [ ]

Address aa

The interest rate is, unless the provisions of the Late Payment of Commercial Debts (Interest)
Act 1998 otherwise require, 3% per annum above the Bank of England base rate in force from
time to time.

The Contractor’s liability to the Employer for loss of or damage to the Employer’s property is
£10,000,000.00.
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The minimum amount of cover for the third insurance stated in the Insurance Table is
£10,000,000 for any one occurrence without limit to the number of occurrences (except for
claims arising out of pollution, contamination and products liability, where the minimum amount
of cover applies in the aggregate in any one annual period of insurance).

The minimum amount of cover for the fourth insurance stated in the Insurance Table is
£10,000,000 for any one occurrence.

The minimum amount of cover for the fifth insurance stated in the Insurance Table is
£5,000,000 in respect of any one claim the number of claims being unlimited in any annual
policy period and in the annual aggregate in respect of pollution and contamination, with an
inner limit of £1,000,000 in the annual aggregate in respect of asbestos.

The tribunal is arbitration.

The arbitration procedure is the Institution of Civil Engineers Arbitration Procedure (Third
Edition) April 2012.

The conditions of. contract,are the NEC3 Engineering and Construction Short Contract (April
2013) and the following additiorjal conditions:

Z1 Conditions of Coftract
Identified and definedeyms
Z1.1 Insert the following definitieris’into ciause 11.2:

“(14) Intellectual Property Rights-aie arly ¢urrent and future legal and equitable interests
in patents, trademarks, design rigints, cowyright, know-how and other similar rights,
whether or not registered or capable of segistratign.

(15) RIDDOR Incident is an incident occurring.untler/any contract between

¢ the Contractor or a company associated with/the Contractor and
e the Employer or any other person

which results in death or serious Injury to any worker or./10n-worker and for which the
Contractor is responsible under the Reporting of Injuries/ Diseases and Dangerous
Occurrences Regulations 2013 (or any replacement of it).”

Payment

Z1.2 The following replaces clause 51.1.:
“The Employer pays on or before the final date for payment.”
Insurance cover

Z1.5 Inthe Insurance Table in clause 82.1:

Z1.5.1 In the row for the first insurance stated in the Insurance Table delete “The Employer’s
certificate of Completion has been issued” and insert “Cover is not required”.

Z1.5.2 In the row for the second insurance stated in the Insurance Table delete “, Plant and
Materials”.

Z1.5.3 Insert the following as the row for a fifth insurance stated in the Insurance Table:
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Z2
Z2.1

722

Z3
Z3.1

Z4
Z4.1

Z5
Z5.1

752

Failure of the Contractor to use | The amount stated in the | 6 years following
the skill and care normally used | Contract Data Completion or earlier
by contractors providing works termination

similar to the works

Corrupt practices
The Contractor does not

o offer or give to any person in the service of the Employer any gift or
consideration of any kind as an inducement or reward in relation to the obtaining
or execution of this contract or any other contract with the Employer or for
showing favour or disfavour to any person in relation to this contract or any other
contract with the Employer or

o enter inpta this contract or any other contract with the Employer if, in connection
with-this(cgntract or any such other contract, commission has been paid or an
agreeimient for the payment of commission has been made by him or on his
behalt or/io,his‘knowledge.

A failure to comply-witia. this condition is treated as a substantial failure by the Contractor
to comply with this contragt.

Recovery of sums due freiy Coni'astor

Where under this contract any “s4m of money is recoverable from or payable by the
Contractor such sum may be deddeted frein or reduced by the amount of any sum or
sums then due or which at any time thedeafter rpay become due to the Contractor under
this contract or any other contract with the<cmplayer,or any Department or Office of Her
Majesty’s Government.

Discrimination, Bullying and Harassment

The Contractor indemnifies the Employer agairist @ll costs, charges, expenses
(including legal and administrative expenses) and payments made by the Employer
arising out of or in connection with any investigation )r~proceedings under the
Discrimination Acts resulting from any act or omission of the Cuoritractor.

Subcontracting — RIDDOR

Before appointing a proposed subcontractor or allowing a subcontractor to appoint a
proposed subsubcontractor, the Contractor submits to the Employer for acceptance
details of any RIDDOR Incident under any contract for which the proposed
subcontractor or subsubcontractor is responsible and of any enforcement action brought
against the proposed subcontractor or subsubcontractor.

The Contractor does not appoint the proposed subcontractor (or allow the subcontractor
to appoint the proposed subsubcontractor) until the Employer has accepted the
submission. A reason for not accepting the submission is that the Employer is not
satisfied that the proposed subcontractor or subsubcontractor has put in place adequate
measures to ensure that the RIDDOR Incident or enforcement action will not recur.
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Z5.3 If requested by the Employer, the Contractor provides further information to support,
update or clarify a submission under clause Z5.1.

Z5.4 If, following the acceptance of a submission under clause Z5.2, it is found that the
subcontractor or subsubcontractor has not put in place adequate measures to ensure
that the RIDDOR Incident or enforcement action will not recur, the Employer may
instruct the Contractor to
e replace the subcontractor or
e require the subcontractor to replace the subsubcontractor.

Z6 Value Added Tax (VAT) Recovery

Z6.1 Where under this contract any amount is calculated by reference to any sum which has
been or may be incurred by any person, the amount shall include any VAT in respect of
that amount only to the extent that such VAT is not recoverable as input tax by that
person (or a meriner of the same VAT group) whether by set off or repayment.

z7 Construction industry Scheme

Z7.1 This contract failsAnithir e scope of the Construction Industry Scheme provided for by
Chapter 3, Part 3 ¢fthe Finarize Act 2004 (the “Act”) and the Income Tax (Construction
Industry Scheme) Reguiationsi2905 (S| 2005/2045) (the “Regulations”).

Z7.2 The Contractor provides ti2’ inforination required by the Regulations to enable the
Employer to verify (in accordainge witkiparagraph 6 of the Regulations) whether the
Contractor
o is registered for gross payment
o is registered for payment under deduction,

o is exempt from registration as a local auth4rity or other public body or
o is neither registered nor exempt from registration,

Z7.3 If the Contractor is registered for payment under deduction or is neither registered nor
exempt from registration
o the Contractor submits an application for payment which'separately identifies the

cost of labour and
o the Employer deducts the relevant percentage from the payment in accordance
with the Act and the Regulations.

Z8 Intellectual Property Rights

Z8.1 All Intellectual Property Rights in documents created by or on behalf of the Employer in
connection with the contract are the property of the Employer.

Z8.2 The Contractor assigns to the Employer all present and future Intellectual Property
Rights in all documents created by the Contractor or any subcontractor in performing its
obligations under the contract. The Contractor obtains from a subcontractor equivalent
rights over the material prepared by the subcontractor.

Z9 Removal of work
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Z9.1

Z9.2

Z10
Z10.1

Z10.2

Z11

712

Z12.1

712.2

Z712.3

The Employer may instruct the Contractor that for urgent reasons of health and safety,
part or all of the works is to be temporarily removed from this contract. The Contractor
acknowledges that the Employer may himself provide or may appoint another supplier
in place of the Contractor to provide work similar to the removed works (or part of them).

An instruction given under clause Z9.1 is assessed as a compensation event, except
that if the instruction is given for one of the reasons R1-R4, the assessment includes a
deduction of the forecast of the additional cost to the Employer of completing the
removed works.

Termination — PCRs, Regulation 73

The Employer may terminate the Contractor’s obligation to Provide the Works if
one of the mandatory or discretionary grounds for exclusion referred to in
regulation 57 of the Public Contracts Regulations 2015 applied to the Contractor at
the Contract Date. The procedure and amount due on termination are the same as
for reason RZ

The Empigyer may terminate the Contractor’s obligation to Provide the Works if

e this contragt/has zen subject to a substantial modification which would have
required a new procurement procedure pursuant to regulation 72 of the Public
Contracts Regulatioins 2015 or

e the Court of Justice’df theyEuropean Union declares, in a procedure under
Article 258 of the Treétv)on the-Functioning of the European Union, that a
serious infringement of th& erligai:dns under the European Union Treaties and
the Public Contracts Directive has oceuired.

The procedure and amount due on terminaticii-are the same as for
¢ R2 if the modification or infringement‘was due to a default by the Contractor,
¢ R5 if the modification or infringement was ¢d2.to a default by the Employer.

NOT USED
Contractor’s premises and Access and Storage to Employer’s Data

In this contract

Risk Assessment is a full risk assessment and security review carried out by the
Employer in accordance with this contract.

Offshore is a location outside the United Kingdom of Great Britain and Northern
Ireland.

Any failure of the Employer to gain approval for storing information Offshore or allowing
access to information from an Offshore location in accordance with this contract

e is not a compensation event and
e does not relieve the Contractor from his obligation to Provide the Works.

Failure of premises to pass the Risk Assessment

e is not a compensation event and
e does not relieve the Contractor from his obligation to Provide the Works.
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Z12.4 The Contractor pays the Employer’s costs associated with undertaking any Risk
Assessment.
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2. The Contractor’s Offer

The Contractor is

Name [INSERT COMPANY NAME AND DETAILS BELOW]
ADOIESS e
Telephone FaX .o

E-mall A00rESS oo

The percentage for overheads and profit added to the Defined Cost for people is
[CONTRACTOR TO INSERT % FIGURE]

The percentage for overheads and profit added to other Defined Cost is [CONTRACTOR TO
INSERT % FIGURE]

The offered total ¢f.tpe PriCes is [CONTRACTOR TO INSERT TOTAL IN £5]
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3. Price List

The Price List can be found in [INSERT FILENAME OF PRICE LIST]
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4. Works Information

The Works Information is in the document entitled [INSERT FILENAME OF WORKS
INFORMATION]
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5. Site Information

The Site Information is in the document entitled [INSERT FILENAME OF SITE INFORMATION]
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