
38. Notices

38.1 Subject to Clause 38.2, any notice, communication or document given under, or in

connection with, this Agreement and each Contract must be in English and in writing and, if and

to the extent that Clause 38.3 is not applicable to the Contract, sent by letter or fax or delivered

by hand to the other Party's representatives in each case to the address stated in the

Framework Particulars. lf a Party's details change, it shall notify the other Party prompfly in

writing of any such changes. The notice, communication or document will be effective as

follows:

(a) if sent by letter, it will be etfective when it is detivered;

(a) if sent by fax, it will be effective when it has been transmitted and the transmission report

from the fax machine states that the entire fax has been sent successfully; and

(b) if delivered by hand to the other Party's representative, it will be effective immediately it is

delivered.

38.2. lf and to the extent that Clause 38.3 is not applicable to the Contract, where stated in the

Framework Particulars, notices, communications or other documents may be given by email to

the other Party's email address stated in the Framework Particulars. The notice, communication

or document will be effective five (5) working hours (where "working hours" are 09:00 to 17:00 in

a Working Day) following the time when the sender's electronic mail system dispatches the

electronic mail provided that the correct email addresses as detailed in the Framework

Particulars are used.

38.3. Notwithstanding Clauses 38.1 and 38.2, where stated in the Framework Particulars, the

Parties may use the Company's e-tendering system as identified in the Framework Particulars

for making communications ("E-Tender Gommunications") except for any categories of
communications which the Company's Representative notifies the Contractor from time to time

are not be made through the e{endering system. Unless the Company's Representative gives

an instruction suspending the operation of the e-tendering system, E-Tender Communications

are only effective if made through the etender system and the Parties follow any procedure

necessary to give effect to the e-tender system. Where an E-Tender Communication refers to

an attachment that cannot be included with that communication, the attachment shall be sent

via a method complying with Clause 38.1 or Clause 38.2. Unless specified otherwise in the e-

tendering system, communications made through the system shall be effective when they are

received at the address last notified by the recipient for receiving communications through that

system or if none is identified at the email address of the recipient stated in the Framework

Particulars.

38.4. This Clause 38 does not apply to the service of any proceedings or other documents in

any legal action or, where applicable, any arbitration or other method of dispute resolution.
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39. Entire Agreement

This Agreement and each Contract embodies and sets forth the entire contract and

understanding of the Parties and shall supersede all prior oral or written contracts

understandings or arrangements relating to the subject matter of this Agreement or any

Contract. Except in the case of fraud, neither party shall be entitled to rely on any contract,

understanding, arrangement, representation or warranty which is not expressly set forth in thls

Agreement or any Contract.

40. Further Assurance

40.1 Each party to this Agreement and each Contract shall (at its own cost) do and execute,

or arrange for the performance and execution of, each necessary act or document to implement

its obligations under this Agreement and each Contract.

41. Free lssue Materials

41.1 ln the event of the Company supplying Free lssue Materials to the Contractor under any

Contract the cost of which has been included in calculating the Contract Price, the Contract

Price shall be reduced by the amount included in the Contract Price for the materials which

have been replaced by such Free lssue Materials.

41.2. Any Free lssue Materials supplied by the Company to the Contractor shall remain the

property of the Company and the Contractor shall ensure that all Free lssue Materials are

properly labelled as the property of the Company and are kept separate from and not mixed with

any materials owned or in the possession of the Contractor or with any materials supplied to it

by third parties.

41.3 The Contractor shall properly store all Free lssue Materials and other property of the

Company whilst the same are in the Contractor's possession and protect the same from

damage by exposure to the weather and shall take every reasonable precaution against

accident or damage to the same from any cause. The Contractor shall be liable for all loss

thereof or damage to such Free lssue Materials and other property of the Company whilst the

same are in the Contractor's possession or in the possession of any subcontractor of the

Contractor except where such loss or damage is solely due to any negligent act or omission of

the Company or its employees.

42. No Waiver

No failure or delay on the part of either party to exercise any right or remedy under this

Agreement or any Contract shall be construed or operate as a waiver thereof nor shall any

singie or partial exercise of any right or remeciy as the case may be. The rights ancj remeciies

provided in this Agreement or any Contract are cumulative and are not exclusive of any rights or

remedies provided by law.
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43. Severance

43.1 lf any provision of this Agreement or any Contract is, or becomes, invalid, illegal or
unenforceable in whole or in part then the validity, legality and enforceability of all other
provisions and the remainder of the affected provisions of this Agreement or any Contract shall

not be affected or impaired, provided that the operation of this Clause 43.1 would not negate the

commercial interest and purpose of the Parties under this Agreement or any Contract.

43.2. Where a tribunal determines that any provision of this Agreement or any Contract is in

any way unenforceable the relevant provision shall be amended or modified to the extent

necessary to give the provision a valid legal and enforceable provision which is as similar as

possible to that unenforceable provision and is reasonably consistent with the purpose and

intent of this Agreement or Contract.

44. Costs

Except as othenryise agreed each party shall bear its own costs incurred in connection with the

negotiation, preparation and execution of this Agreement and each Contract.

45. lnterest

45.1. lf either party fails to pay to the other any amount payable in connection with this

Agreement or any Contract on or before the due date for payment, interest shall accrue on the

overdue amount from the due date for payment until the date of actual payment (whether before

or after judgment) at the lnterest Rate. Any interest accruing under this Clause 45,1 shall be

immediately payable by the paying party on demand.

45.2. lnterest (if unpaid) arising on an overdue amount will be compounded monthly with the

overdue amount but will remain immediately due and payable.

46. Gontracts (Rights of Third Parties) Act 1999

46.1 No person except any member of the TfL Group may enforce any term or terms of this

Agreement or any Contract by virtue of the Contracts (Rights of Third Parties) Act '1999, but this

shall not affect any other right or remedy of a third party arising at law.

46.2 Notwithstanding the rights referred to at Clause 46.1 above, the Company and the

Contractor may agree to vary or rescind this Agreement or any Contract without the consent of
any third party.

47. Counterparts

This Hgreement may be executed in severai counterparts each of which shall be deemed

an originaland allof which shallconstitute one and the same document.

4t.'l
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48. Governing Law and Jurisdiction

48.1. This Agreement and each Contract and any dispute or claim arising out of or in

connection with it or its subject matter shall be governed by and construed in accordance with

the law of England and Wales.

48.2. The Company and the Contractor submit, subject to the provisions of this Agreement and

any Contract, to the exclusive jurisdiction of the courts of England and Wales provided that the

Company has the right in its absolute discretion to enforce a judgement and/or to take

proceedings in any other jurisdiction in which the Contractor is incorporated or in which any

asset of the Contractor may be situated.

49. Partnerships and Joint Ventures

49.1. lf the Contractor is a partnership, the rights, obligations and liabilities of the partners in the

partnership under this Agreement and any Contract are joint and several. This Agreement and

any Contract and the liabilities of the partners under this Agreement and any Contract shall not

automatically terminate upon the death, retirement or resignation of any one or more members

of such partnership or upon the admission of additional partner or pa(ners. The partner or

partners in the partnership shall use their reasonable endeavours to procure that any additional

partner or partners enter into an agreement with the Company confirming his/her acceptance of

the rights, obligations and liabilities of the Contractor under this Agreement and any Contract.

49.2. lf the Contractor comprises two (2) or more parties in joint venture, the rights, obligations

and liabilities of each such party under this Agreement and any Contract are joint and several.

49.3. Nothing in this Agreement or any Contract shall constitute, or shall be deemed to

constitute, a partnership between the Parties. Except as expressly provided in this Agreement

or any Contract, neither party is deemed to be the agent of the other and neither party holds

itself out as the agent of the other.

50. Responsible Procurement

50.1. The Contractorand the Company acknowledge and agree thatthe Mayor, in accordance

with section 155 of the GLA Act has directed TfL and its subsidiaries (including the Company) to

do all things reasonably necessary to comply with (inter alia) the Responsible Procurement

Policy in its procurement activities.

50.2. The Contractor shall and shall procure that its subcontractors (of any tier) shall comply

with, and shall provide such co-operation and assistance as may be reasonably requested by

the Company to enable the Company to comply with, the Responsible Procurement Policy.

50.3. The Contractor acknowledges and agrees that the Company is required to develop a

policy relating to the promotion of the procurement of works in an ethical manner (the "Ethical

67



Sourcing Policy") which shall reflect and be consistent with the relevant principles of the

Responsible Procurement Policy, and the Contractor shall and shall procure that all of its
subcontractors shall comply with the Ethical Sourcing Policy to the extent it does not conflict

with the Responsible Procurement Policy.

50.4. The Contractor acknowledges and agrees that it (and its subcontractors) shall be required

to comply with any changes to the Responsible Procurement Policy (and any adjustment or

amendment to the Ethical Sourcing Policy as a result of such amendment or adjustment to the

Responsi ble Procurement Policy).

50.5 The Contractor shall not be entitled to any addition to the Contract Price in the event of

any change to the Responsible Procurement Policy (and any change to the Ethical Sourcing

Policy as a result of such change to the Responsible Procurement Policy).

50.6. The Contractor shall procure that any subcontractor (of any tier) is required to comply with

the provisions of this Clause 50 and the provisions of this Clause 50 are included in any

subcontract (of any tier).

50.7. The Contractor shall not, and shall procure that any subcontractor shall not, without the

prior written consent of the Company, vary or purport to vary the provisions contained in any

contract or subcontract in accordance with the operation of this Clause 50.

51. London Living Wage

51.1. The Contractor shall, to the extent each Contract is for the provision of services

necessary to perform the Works to be undertaken within Greater London or on the Underground

Network or the Sites:

51.1.1. ensure that none of its employees engaged in the provision of services necessary

to perform the Works under any Contract is paid an hourly wage (or equivalent of an

hourly wage) less than the London Living Wage;

51.1.2. provide to the Company such information concerning the application of the London

Living Wage as the Company or its nominees may reasonably require;

51.1.3. disseminate on behalf of the Company to its employees who are paid no more than

the London Living Wage such perception questionnaires in relation to the London Living

Wage as the Company or its nominees may reasonably require and promptly collate and

return to the Company responses to such questionnaires;

51.1.4. co-operate and provide all reasonable assistance to the Company and its nominees

in monitoring the effect of the London Living Wage; and
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51.1.5. procure that any subcontractor (of any tier) is required to comply with the provisions

of this Clause 51 and the provisions of this Clause 51 are included in any subcontract (of

any tier).

51.2. The Contractor shall not, and shall procure that any subcontractor shall not, without the

prior written consent of the Company, vary or purport to vary the provisions contained in any

contract or subcontract in accordance with the operation of this Clause 51.

52. Criminal Record Declarations

52.1. For the purposes of this Clause 52:

"Relevant lndividual" means any servant, employee, officer, consultant or agent of either the

Contractor or any subcontractor or supplier involved in carrying out, or intended to carry out,

any aspect of the Works; and

"Relevant Conviction" means any unspent criminal conviction relating to actual or potential

acts of terrorism or acts which threaten national security.

52.2. The Contractor shall procure from each Relevant lndividual (as the case may be) a

declaration that he has no Relevant Convictions ("Declaration") or disclosure of any Relevant

Convictions. A Declaration shall be procured prior to a Relevant lndividual providing the Works-

The Contractor shall confirm to the Company in writing on request or in any event not less than

once in every year that each Relevant lndividual has provided a Declaration, The Contractor

shall procure that a Relevant lndividual notifles the Contractor immediately if he commits a

Relevant Conviction and the Contractor shall notify the Company in writing immediately on

becoming aware that a Relevant lndividual has committed a Relevant Conviction.

52.3. The Contractor shall not engage or allow to act on behalf of the Contractor or any

subcontractor in the peformance of any aspect of the Works any Relevant Individual who has

disclosed a Relevant Conviction.

52.4. The Company shall have the right in accordance with the audit rights set out in Clause 7

to audit and inspect the records of the Contractor and its subcontractors and its and their

respective employees and agents in order to confirm and monitor compliance with this Clause

52 at any time during performance of this Agreement and each Contract.

52.5. lf the Contractor fails to comply with the requirements under Clauses 52.2 and/or 52.3 the

Company may, without prejudice to its rights under Clause26.1, serve notice on the Contractor

requiring the Contractor to remove or procure the removal of (as the case may be) any Relevant

lndividual who has not provided a Declaration from this Agreement and each Contract and/or

Company's Site with immediate effect and take such steps as are necessary to ensure that such

Relevant lndividual has no further involvement with the provision of the Works unless (in the
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case of non-compliance with Clause 52.2) within seven (7) days of receipt of the notice the

Contractor confirms to the Company that he has procured all of the relevant Declarations
required under Clause 52.2.

52.6. A persistent breach of Clause 52.2 andlor Clause 52.3 by the Contractor shall entifle the
Company to terminate this Agreement and each Contract in whole or in part with immediate

effect in accordance with Clause 26.1(c).

52.7. ln the event the Company becomes aware that a Relevant lndividual has committed a

Relevant Conviction, the Contractor shall remove or procure the removal (as the case may be)

of such Relevant lndividual from this Agreement and each Contract and/or the Company's Site

with immediate effect and take such steps as are necessary to ensure that such Relevant

lndividual has no further involvement with the provision of the works.

52.8. Nothing in this Clause 52 shall in any way waive, limit or amend any obligation of the
Contractor to the Company arising under this Agreement and each Contract and the

Contractor's responsibilities in respect of the provision of the Works remain in full force and

effect and the Contractor cannot claim any extra costs or time as a result of any actions under

this Clause 52.

53. Transport for London Group

53.1 . Declaration of lneffectiveness and Public Procurement Termination Event

(a) Without prejudice to the Company's right to terminate the employment of the Contractor

under Clauses 26.1 and 26.2(a) or at common law, the Company may terminate the

Contractor's employment at any time in accordance with the provisions of this Clause

53.1 if:

there is a Declaration of lneffectiveness; or

il a Public Procurement rermination Event occurs (without prejudice to the

company's rights of termination implied into this Agreement or any contract by

Regulation 73(3) of the Public Contracts Regulations 2015 or Regulation 89(3) of

the Utilities Contracts Regulations 2016).

(b) ln the event that any court makes a Declaration of lneffectiveness or a public

Procurement Termination Event occurs, the Company shall notify the Contractor. The

Parties agree that the provisions of this Clause 53.1 shall apply as from the date of
receipt by the Contractor of the notification of a Declaration of lneffectiveness or a Public

Procurement Termination Event. Where there is any conflict or discrepancy between the
provisions of Ciause 26.1 and this Ciause 53.i or the Cessation Pian, the provisions of
this Clause 53.1 and the Cessation Plan prevail.
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(c) The Declaration of lneffectiveness or the Public Procurement Termination Event shall not

prejudice or affect any right, liability or remedy which has accrued or which shall accrue to

either Party prior to or after such Declaration of lneffectiveness or the Public Procurement

Termination Event.

(d) As from the date of receipt by the Contractor of the notification of the Declaration of

lneffectiveness or the Public Procurement Termination Event, the Parties (acting

reasonably and in good faith) shall agree or, in the absence of such agreement, the

Company shall reasonably determine an appropriate Cessation Plan with the object of

achieving:

an orderly and efficient cessation of the Works or (at the Company's request) a

transition of the Works to the Company or such other entity as the Company may

specify; and

il minimal disruption or inconvenience to the Company or to public passenger

transport services or facilities, in accordance with the provisions of this Clause 53.1

and to give effect to the terms of the Declaration of lneffectiveness or the Public

Procurement Term ination Event.

(e) Upon agreement, or determination by the Company, of the Cessation Plan the Parties

shall comply with their respective obligations under the Cessation Plan.

(0 The Company shall pay the Contractor's reasonable costs in assisting the Company in

preparing, agreeing and complying with the Cessation Plan. Such costs shall be based

on any comparable costs or charges agreed as part of this Agreement and any Contract

or as othenrvise reasonably determined by the Company. Provided that the Company

shall not be liable to the Contractor for any loss of profit, revenue goodwill or loss of

opportunity as a result of the early termination of this Agreement and any Contract in

accordance with this Clause 53.1.

53.2. Crime and Disorder Act 1998

The Contractor acknowledges that Transport for London is under a duty under Section 17 of the

Crime and Disorder Act 1998 (as amended by the Police and Justice Act 2006 and the Policing

and Crime Act 2009) to:

(a) have due regard to the impact of crime, disorder and community safety in the exercise of

TfL's duties;

(b) where appropriate, identify actions to reduce levels of crime and disorder; and
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(c) without prejudice to any other obligation imposed on the Company, exercise its functions

with due regard to the likely effect of the exercise of those functions on, and the need to

do all that it reasonably can to prevent in its area;

(i) crime and disorder (including anti-social and other behaviour adversely affecting

the local environment);

(ii) the misuse of drugs, alcohol and other substances; and

(iii) re-offending

and in the performance of this Agreement and each Contract, the Contractor shall assist and co-

operate with the Company and relevant members of the TfL Group and shall use reasonable

endeavours to procure that its subcontractors assist and co-operate, with the Company and

relevant members of the TfL Group to enable TfL to satisfy its duty.

53.3. The Company's business

The Contractor acknowledges that it:

53.3.1. has sufficient information about the Company and the Works;

53.3.2. is aware of the Company's processes and business;

53.3.3. has made all appropriate and necessary enquiries to enable it to carry out the

Works in accordance with the Contract;

53.3.4. is aware of the purposes for which the Works are required; and

53-3.5. shall neither be entitled to any additional payment nor excused from any obligation

or liability under this Agreement and each Contract due to any misinterpretation or

misunderstanding by it of any fact relating to the Works.

53.4. Best value

The Contractor acknowledges that TfL is a best value authority for the purposes of the Local

GovernmentAct 1999 and as such the Company is required to make arrangements to secure

continuous improvement in the way it exercises its functions, having regard to a combination of
economy, efficiency and effectiveness. The Contractor shall assist the Company to discharge

TfL's duty where possible, and in doing so, shall carry out any review of the Works reasonably

requested by the Company from time to time. The Contractor shall negotiate in good faith

(acting reasonably) with the Company any changes to this Agreement and/or any Contract in
order" for fhe Comnanv tn achiarra hoet rralr re-...r..,J

53.5. Data Protection
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53.5.1. The Contractor shall comply with all of lts obligations under the Data Protection Act

19g8 and if processing personal data (as such terms are defined in section 1(1) of that

Act) on behalf of the Company ("Company Personal Data"), the Contractor shall only

carry out such processing in order to carry out the Works and at all times in accordance

with any instructions from the Company.

53.5.2. When the Contractor receives a written request from the Company for information

about, or a copy of, Company Personal Data, the Contractor shall supply such

information or data to the Company within such time and in such a form as is specified in

the request (such time to be reasonable) or if no period of time is specified in the

request, then the Company shall supply the information or data within fourteen (14) days

from the date of the request.

53.5.3. The Company shall remain solely responsible for determining the purposes and

manner in which Company Personal Data is to be processed. The Contractor shall not

share any Company Personal Data with any subcontractor or third party unless there is a

written agreement in place which requires the subcontractor or third party to:

(a) only process Company Personal Data in accordance with the Company's

instructions to the Contractor; and

(b) comply with the same data protection requirements that the Contractor is required

to comply with under the Contract.

53.6. Conflict of lnterest

53.6.1. The Contractor acknowledges and agrees that it does not have any interest in any

matter where there is or is reasonably likely to be a conflict of interest with the carrying

out of the Works or with any member of the TfL Group, save to the extent fully disclosed

to and approved in writing by the Company.

53.6.2. The Contractor shall undertake ongoing and regular checks for any conflict of

interest throughout the duration of this Agreement and any Contract and in any event not

less than once in every six (6) months and shall notify the Company in writing

immediately on becoming aware of any actual or potential conflict of interest with the

carrying out of the Works under this Agreement and any Contract or with any member of

the TfL Group and shall work with the Company to do whatever is necessary (including

the separation of staff working on, and data relating to, the Works from the matter in

question) to manage such conflict to the Company's satisfaction, provided that, where

the Company is not so satisfied (in its absolute discretion) it shall be entitled to terminate

this Agreement and anY Contract.

53.7. Equality and DiversitY
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53.7.1. Without limiting the generality of any other provision of this Agreement and any

Contract, the Contractor:

(a) shall not unlawfully discriminate;

(b) shall procure that its employees and agents do not unlawfully discriminate; and

(c) shall use reasonable endeavours to procure that its subcontractors do not unlav'rfully

discriminate when providing the Works,

within the meaning and scope of the Equality Act 2006, the Equality Act 2010 and any other

relevant enactments in force from time to time in relation to discrimination in employment.

53.7.2. The Contractor acknowledges that the Company is under a duty under section 149

of the Equality Act 2010 to have due regard to the need to:

(a) eliminate unlawful discrimination on the grounds of age, disability, gender reassignment,

pregnancy and maternity, race, religion or belief, sex and sexual orientation (all

"Protected Characteristics") and marriage and civil partnership;

(b) advance equality of opportunity between persons who share a Protected Characteristic

and persons who do not share it, and

(c) foster good relations between persons who share a Protected Characteristic and persons

who do not.

53.7.3. ln performing this Agreement and each Contract the Contractor shall assist and

cooperate with the Company where possible in satisfying this duty.

53.7.4. The Contractor shall ensure that its staff, and those of its subcontractors who are

engaged in the performance of this Agreement and each Contract comply with the

Company's policies in relation to equal opportunities and diversity, workplace

harassment and drugs and alcohol as may be updated from time to time. Copies of these

policies are available from the Company at any time on request.

(d) To the extent that the Company is required to assist or co-operate with TfL in compliance

with its duties under the Equality Act 2010 (Specific Duties) Regulations 2011, the

Contractor shall assist and co-operate with the Company where possible.

54. Work Related Road Risk

54.1. For the purposes of Clauses 54.1 to 54.9 (inclusive) of this Agreement, the following

expressions shall have the following meanings:
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"Collision Report"

"Delivery and Servicing Vehicle" a Lorry, a Van or a Car-derived Van;

"Bronze Accreditation"

"Car-derived Vans"

"Drived'

"DVLA"

,FORS'

'FORS Standard"

the minimum level of accreditation within the FORS

Standard, the requirements of which are more

particularly described at:

www.fors-online.org. uk

a vehicle based on a car, but with an interior that has

been altered for the purpose of carrying larger

amounts of goods and/or equipment;

a report detailing all collisions during the previous

twelve (12) months involving injuries to persons or

fatalities;

any employee of the Contractor (including an agency

driver), who operates Delivery and Servicing Vehicles

on behalf of the Contractor while delivering the Works;

Driver and Vehicle Licensing Agency;

the Fleet Operator Recognition Scheme, which is an

accreditation scheme for businesses operating van

and lorry fleets. lt offers impartial, independent advice

and guidance to motivate companies to improve their

compliance with relevant laws and their

environmental, social and economic performance;

the standard setting out the accreditation requirements

for the Fleet Operator Recognition Scheme, a copy of

which can be found at:

www.fors-on line. org. u k

the highest level of accreditation within the FORS

Standard, the requirements of which are more

particularly described at:

"Gold Accreditation"
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www.fors-online.org. uk

Lorry" a vehicle with an MAM exceeding 3,500 kilograms;

"MAM' the maximum authorised mass of a vehicle or trailer

including the maximum load that can be carried safely

while used on the road;

"Side Guards" guards that are fitted between the front and rear axles

of a Lorry and that comply with EC Directive

891297|EEC and the Road Vehicles (Construction and

Use) Regulations 1986;

"Silver Accreditation" the intermediate level of accreditation within the FORS

Standard, the requirements of which are more

particularly described at:

www.fors-on lin e. org. u k

nVan'
a vehicle with a MAM not exceeding 3,500 kilograms.

54.2. Fleet Operator Recognition Scheme Accreditation

Where the Contractor operates Delivery and Servicing Vehicles to provide the Works, it shall

within ninety (90) days of the Framework Commencement Date:

(a) (unless already registered) register for FORS or a scheme, which in the reasonable

opinion of the Company, is an acceptable substitute to FORS (the "Alternative

Scheme"); and

(b) (unless already accredited) have attained the standard of Bronze Accreditation (or higher)

or the equivalent within the Alternative Scheme and shall maintain the standard of Bronze

Accreditation (or equivalent standard within the Alternative Scheme) by way of an annual

independent assessment in accordance with the FORS Standard or take such steps as

may be required to maintain the equivalent standard within the Alternative Scheme.

Alternatively, where the Contractor has attained Silver or Gold Accreditation, the

maintenance requirements shall be undertaken in accordance with the periods set out in

the FORS Standard.

54.3. Safety Equipment on Vehicles

(a) The Contractor shall ensure that every Lorry, which it uses to provide the Works, shall
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(b) have Side Guards, unless the Contractor can demonstrate to the reasonable satisfaction

of the Company that the Lorry will not perform the function for which it was built if Side

Guards are fitted;

(c) have front, side and rear blind spots completely eliminated or minimised as far as

practical and possible, through the use of fully operational direct and indirect vision aids

and driver audible alerts;

(d) have equipment fitted with an audible means of warning other road users of the Lorry's

left manoeuvre; and

(e) have prominent signage on the Lorry to warn cyclists and other road users of the dangers

of passing the Lorry on the inside and of getting too close to the Lorry.

54.4. Driver Licence Checks

Where the Contractor operates Delivery and Servicing Vehicles to provide the Works, the

Contractor shall ensure that:

(a) it has a system in place to ensure all its Drivers hold a valid driving licence for the

category of vehicle that they are tasked to drive, along with recording any endorsements,

or restrictions on the Driver's licence; and

(b) each of its Drivers engaged in the provision of the Works has a driving licence check with

the DVLA or such equivalent before that Driver commences delivery of the Works and

that the driving licence check with the DVLA or equivalent authority is repeated in

accordance with either the following risk scale (in the case of the DVLA issued licences

only), or the Contractor's risk scale, provided that the Contractor's risk scale has been

approved in writing by the Company within the last twelve (12) months:

(i) 0 - 3 points on the driving licence - annual checks;

(ii) 4 - 8 points on the driving licence - six monthly checks;

(iii) I - 11 points on the driving licence - quarterly checks; or

(iv)

Driver Training

12 or more points on the driving licence - monthly checks

Where the Contractor operates Delivery and Servicing Vehicles to provide the Works the

Contractor shall ensure that each of its Drivers undergo approved progressive training (to

include a mix of theoretical, e-learning, practical and on the job training) and continued

--^r^^^:^-^r J^..^t---^-r.- :-^!'...1^ +r+!+i+^ ^^.,^'i-^ .L^ ^^3^1., ^' ''..1-^-^Ll^ --^) .'---- --lpi'Otessionai Oeveiopmeni iO inciijoe iiaifiing Covefing iiie saie.y ui vuiiii-.aurc ruau uDErs crrru

54.5

77



on-cycle hazard awareness, for the whole duration of the term of this Agreement and each

Contract.

54.6. Collision Reporting

Where the Contractor operates Delivery and Servicing Vehicles to provide the Works, the

Contractor shall:

(a) ensure that it has a system in place to capture, investigate and analyse road traffic

collisions that result in fatalities, injury or damage to vehicles, persons or property and for
generating Collision Reports; and

(b) within fifteen (15) days of the Contract Commencement Date, provide to the Company a

Collision Report. The Contractor shall provide to the Company an updated Collision

Report within five (5) Working Days of a written request from the Company.

54.7. Self Certification of Compliance

Where the Contractor operates Delivery and Servicing Vehicles to provide the Works, within

ninety (90) days of the Framework Commencement Date, the Contractor shall make a written

report to the Company detailing its compliance with Clauses 54.3, 54.4 and 54.5, (the "WRRR

Self-certification Report"). The Contractor shall provide updates of the WRRR Self-certification

Report to the Company on each three (3) month anniversary of its submission of the initial

WRRR Self-certification Report.

54.8. Obligations of the Contractor Regarding Subcontractors

The Contractor shall ensure that those of its sub-contractors who operate Delivery and Servicing

Vehicles to provide the Works shall:

(a) comply with Clause 54.2; and

(b) where its subcontractors operate the following vehicles to provide the Works shall comply

with the corresponding provisions of this Agreement:

i. For Lorries - Clauses 54.3, 54.4,54.5 and 54.6; and

ii. For Vans - Clauses 54.4, 54.5, and 54.6,

as if those sub-contractors were a party to this Agreement.

54.9. Failure to Comply with Work Related Road Risk Obligations
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Without limiting the effect of any other clause of this Agreement or any Contract relating to

termination, if the Contractor fails to comply with Clauses 54.2, 54.3, 54.4,54.5, 54.6, 54.7 and

54.8:

(c) the Contractor has committed a material breach of this Agreement and any Contract; and

(d) the Company may refuse the Contractor, its employees, agents and Delivery and

Servicing Vehicles entry onto any property that is owned, occupied or managed by the

Company for any purpose (including but not limited to deliveries).

55. Access

55.1 The Company shall give the Contractor access to the pafis of the Underground Network

and/or Sites required for the provision of the Works, provided that the Contractor complies with

the access requirements set out in Schedule 13 and otherwise subject to and in accordance

with Schedule 13.

55.2. Where the Contractor or any subcontractor has access to the Underground Network

and/or Sites for the carrying out of any of the Works, the Contractor shall and shall ensure that

any of its subcontractors shall:

55.2.1. not cause any damage to the Underground Network and/or Sites;

55.2.2. not do or permit to be done on the Underground Network and/or Sites anything

which is illegal or which may be or become a nuisance (where actionable or not) or

cause damage or disturbance to the Company or to any tenants or occupiers of the

Underground Network and/or Sites or any owner or occupier of any neighbouring

property;

55.2.3. not knowingly do anything that will or might constitute a breach of any necessary

consent affecting the Underground Network and/or Sites that have been disclosed to the

Contractor or which will or might vitiate in whole or in part any insurance effected by the

Company in respect of the Underground Network and/or Sites from time to time of which

the Contractor has notice;

SS.Z.4. observe any rules and regulations the Company acting reasonably makes in the

interests of good estate management and notifies to the Contractor from time to time in

writing governing the Contractor's use of the Underground Network and/or Sites in

particular:

55.2.4.1. the lawful requirements and recommendations of the Company's local fire

officer and the Company's health and safety representative in respect of the

Underground Network and/or Sites or their use; and
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55.2.4.2. all regulations and Government establishment regulations, standing orders,

any traffic regulations and any other regulations made by the Company; and

55.2.5. make good any damage that is wiFully or negligently caused by the Contractor or

any subcontractor to any equipment in the Underground Network and/or Sites as soon

as reasonably practicable.
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Schedule 1

Framework Specifi cation

STRUCTURAL MAINTENANCE - FRAMEWORK AGREEMENT FOR THE SUPPLY OF
ADHOC STRUCTURAL MAINTENANCE WORKS FOR THE FOLLOWING OPTIONS

OPTION 1: BRIDGES AND STRUCTURES

OPTION 2: TRAGK AND STATION DRAINAGE

OPTION 3: CIVILS REACTIVE MAINTENANCE

DESCRIPTION OF THE WORKS

As and when the Company require the provision of works for structural maintenance under
the terms of this Framework Agreement the Contractor shall supply all labour, consumables,
materials, access equipment and plant required to undertake allthe required tasks.

SCOPE OF THE SPECIFICATION

The Framework Agreement shall be used for additional programmes of maintenance,
remedial or ad-hoc structural maintenance works to the following Asset groups:

. Bridges and structures (including but not limited to over and under bridges, covered
ways and cut and of cover tunnels);

. Deep tube tunnels (including but not limited to headwalls);

. Earth Structures

. Drainage (including drainage channels)

LOCATIONS OF WORKS

The Company may order and request resources detailed above to work on all areas of
infrastructure controlled by the TfL Group including track and areas where the infrastructure
encroaches on the public highway.

This also includes areas where Network Rail rules apply and staff supplied shall be trained
and assessed in the relevant Network Rail disciplines.

ln some cases access to Assets may be via third pafty areas.

HOURS OF WORK

Access will be obtained in accordance with the arrangements set out in Schedule 13 [Access
Arrangementsl. Compliance with these arrangements is mandatory.

STAN DARDS AN D SPECIFTCATIONS

Refer to the definitions in Section 1 of this agreement.
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SKILLS AND COMPETENCIES

The Contractor's personnel shall be fully trained to meet the requirements of the Works.
Such training, including any subsequent refresher training shall be at the Contractofs
expense.

All Contractot's Personnel shall be licensed to meet the requirements of the Works.

PLANT AND EQUIPMENT

Referto the Terms and Conditions - Clause 2.10
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Schedule 2

Formation of Contract

Part A: Form of lnvitation to Tender

To: I

Date: I

Dear Sirs

lnvitation to Tender

Contracl Title:

Reference no: I

Every Contract formed by the acceptance by the Company of a Proposal issued by you in pursuance of this

lnvitation to Tender shall be subjecl to the terms and conditions set out in the Framework Agreement between

Transport for London and you dated (the "Framework Agreement").

Words and expressions defined in the Framework Agreement bear the same meanings in this ITT

ln accordance with clause 3 of the Framework Agreement we hereby notiff you that we require the provision of

Works as detrailed in the attached Order including the Contract Specification attached to the Order and other

relevant documents.

Should you wish to submit a Proposal in response to this lnvitation to Tender, please do so by 12 noon on I

. Your Proposal should be retumed via the TfL electronic tendering (e-tendering) system identified in the

Framework Particulars or by other means with the Company lncluded with your Proposal should be full details of

all the Works and a fixed and biding price for the same along with your proposed amendments, if any, to the draft

Order. The price should be compiled utilising the Framework Agreement Schedule of Rates and in accordance

with Schedule 4 of the Framework Agreement taking account of the particular requirements of the Specification

and the Order as confirmed or, if requested by the Company's Representative, amended by you.

pursuant to Clause 3.6 of the Framework Agreement, your Proposal shall remain open for

the date on which it is submitted.

pursuant to Clause 3.8 of the Framework Agreement, the criteria used to evaluate any Proposal received shall be

as set out in Sec.tion [ ' of Part E of Schedule 2 of the Framework Agreement.

I look forward to receiving your Proposal in response to this letter

lf you do not wish to participate in this ITT please respond in accordance with Clause 3.4 of the Framework

Agreement stating your reasons for not doing so.

Yours faithfully

, Note to Company: Select which one of the two sets of criteria stated in Part E of Schedule 2 will be used to evaluate the

Proposals. Either select section 1 or section 2 and delete the other section and the square brackets.

from
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For [ransport for London]
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Part B: Form of Order

Framework Agreement for the provision of Works
Framework Agreement Reference Number: I o ]

THIS ORDER IS AGREED AND ENTERED INTO BY THE COMPANY AND THE CONTRACTOR PURSUANT
TO, AND STRICTLY SUBJECT TO THE TERMS OF, THE ABOVE.REFERENCED FRAMEWORK
AGREEMENT FOR THE PROVISION OF WORKS.

Notes:1. Please confirm receipt Order immediately by signing ng where indicated and
returning to the Company.

2. Please quote the Framework Agreement Reference Number and the Order number in all
correspondence and on all applications for payment'

3. Please address all and ries to the

Gompany:

Gontractor:

Company's Representative (if different from the
person identified in the Framework Particulars)
for the purposes of this Contract:

Framework Agreement Reference Number:

Order Number:

Order Title:

Contract Commencement Date:

Contract Completion Date:

Contract Programme:

lf there is no Programme at the Gontract
Gommencement Date, the period within which
the Contractor shall submit a first programme
for acceptance is:

Contract Price (exclusive of VAT) calculated in
accordance with Schedule 4:

Milestone Payment Plan and application for
payment dates.'

Please see Appendix 2

Contract Specification:

The Site is:

The CDM Regulations apply to the Works Yes / No (delete as applicable)

The Gontractor is appointed as principal
contractor under the CDM Regulations

Yes / No (delete as applicable)

The Contractor is appointed as principa!
designer under the CDM Regulations

Yes / No (delete as applicable)

The Contractor's professional indennnity
insurance shall be:

As stated in Clause 30.2iil not less than t(inseft leve!
required) in the aggregate per annum / not required
(delete as applicable)
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The following Gontractor Personnel are Key
Personnel:

The Gontractor shall be responsible for design
of the following elements of the Works (the
"Designed Portion"):

linsert details or worksl / [The Contractor has no
responsibility for design and the provisions of
Schedule 10 shall not apptyl (delete as applicable)

Liquidated Damages for failure to meet the
Contract Completion Date: The amount of
Liquidated Damages payable per
[day/weeUmonth] under Clause 11.1.1 is:

As stated in the Framework Particulars

The maximum amount of liquidated damages
payable under Clause 11 in the aggregate is
(expressed as a percentage of the Contract
Price) is:

As stated in the Framework Particulars

Additional Comments/Special lnstructions:

Signed by:
Title:
On behalf of:
Transport for London

Date:

Signed by:
Title:
On behalf of:
tI
Date
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Appendix 1

Contract S pecification
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Lot 3 - The Gompany Specification

scoPE f - Bridges & structures Maintenance (corrective Maintenance)

1. Description of the Works

1.1 The Supplier shall provide Corrective Maintenance intervention activities to
Bridges & Structures assets as detailed below. The Supplier shall ensure that
all works are carried out in accordance with London Underground and National
Standards as well as Statutory Obligations required by Law which are current
throughout the life of the Contract.

1.2 The Supplier shall research and identify innovative products, methods of
working and overall health, safety and environmental practices to ensure the
continual improvement of this scope. The Supplier is encouraged to engage
with the Company to arrange trial innovations for any such improvements, anO
work in accordance with good industry practice and best practice.

1.3 The Supplier shall be responsible for delivering all the requirements of this
scope, including but not limited to, the supply of all labour, overheads,
consumables, materials, access equipment and making the necessary enabling
arrangements, as well as any plant necessary to undertake the required tasks.

2. Scope of Services

2.1 The Supplier shall underlake Corrective Maintenance intervention activities to
Bridges & Structures assets as identified by the Company

2.2 The 'Bridges & Structures' Portfolio of assets for the Company consists of the
following asset groups and associated volumes.

structures'

running tunnels to shafts.

running tunnels to shafts.

NOTE: Full details of the JNP, BCV and SSL asset base are contained
within the attached Annex A.

The types of interventions covered under this Corrective Maintenance scope
are summarised below.

. Grounci investigations

. Excavations & Earthworks
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. Concrete Repairs to Structures

. Brickwork Repairs to Structures
o Timber Repairs to Structures
o Steelwork Repairs to Structures
. Preparation & Application of Protective Coating Systems to Structures

(Metallic & Masonry)
o Vegetation Clearance from Structures
. Guttering & Downpipe Repairs & Alterations
. Control of Water Seepages by Grouting
. Cable Support Repair and/or Replacement (Brackets, Troughs, Gantry &

Posts)
. lnstallation of Pigeon Deterrent Measures
. Bridge Drainage Maintenance

. Scaffolding / Temp. Works lnstallation

o lntrusive Surveys to Civils Assets

. Fabrication & lnstallation of Asset lD Plates

o Materials Testing / Lab Testing

. Completion of Civils Designs (Consultants)

o lnstallation of Various Monitoring Regimes to Assess Asset Performance

& Condition.
. Facility to assure the quality of works (paint tests, weld test, concrete

tests, etc)
. Design and build of smallto medium sized Civil Assets

o Waterproofing and weather proofing works
. Waste removal
. Pest Control
. Signagerepair/renewal
. Fence maintenance over three metre and renewal

. Tree Works/ Third party tree worksi wind event mitigation support

. Survey, lnspection and consultancy

3. Corrective Services

3.1 The Supplier is to provide a detailed and compliant programme to the Company

detailing the critical path(s) and dependencies to deliver the contracted

requirements.

3.2 The Supplier shall include in all cases, where appropriate, hold points for
delivery for compliant standards of workmanship.

3.3 lt is expressly required that Suppliers visit the sites designated for repair prior to

submitting their tender.

3.4 All specifications and instructions for the required 'Corrective' scope activities

will be defined by the Company and included within the 'scope document'
included within the tender Pack.

For each specific scope/brief, the Supplier must have in place prior to any

works commencing, an approved and compliant; Method Statement, Site Risk
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3.6

3.7

3.8

3.9

Assessment and any other assurance documents that may apply to the works,
for example, in some cases, an approved 'Temporary Works Design, will be
required for enabling works to commence.

Dependant on the nature of the works, the supplier is responsible to make
adequate and appropriate checks throughout the works for any environmental
requirements such as; noise, hazardous waste transfer, etc. Ail environmental
allowances must be assessed and appropriately allowed for by the supplier
to ensure compliance with legislation and standards throughout

Any deviation(s) to the contracted scope of work(s) need to be agreed with the
company prior to any changes taking prace. Any deviation(s) need to be
identified by the supplier and formaily communicated with ihe company
through the 'contract variation processes. The variation submitted by the
Supplier needs to be compliant and include all relevant details (iosts,
programme impacts, etc.) to enable the Company to decide and advise on the
next steps.

where required, Shift reporting by the supplier needs to be compliant with the
agreed format presented by the Company. The shift report should identify the
progress made, resources utilised during the shift and any issues and/or

concerns identified during the shift. Shift reporting needs to be received within
the timescales agreed with the Company and no later than 12Hrs of the shift
being completed.

The supplier shall notify the appropriate company Representative of any
regulatory concern or sub-standard act by the end of the shift, and shall submit
to the Company an lnitial Findings and lmprovement Measure Report within 24
hours of any Near Hit raised.

3.10 Foreach shift, the appropriate quality, assurance and inspection records must
be taken by the Supplier and kept as a record of the quality and workmanship
recorded on site and for each shift, and shall be included in the Health and
Safety File. The specific format of these records must be agreed with the
Company at the start up meeting pre-works.

3.11 On completion of the works, the Supplier shall provide the Company with a set
of digital, date stamped images of the asset and associated works that are
taken; before, during and after every key element of the corrective maintenance
interventions and include this along with a written report within the Handover
Document andior completion certificate.

3.12 Once works have been completed, a joint sign off of a completion cert between
the Supplier and appropriate Company Representative should be facilitated,
but acceptance of the works and project close out will only be considered as
'fully completed' on receipt of a complete Health and Safety File that has been
acceptance by the Client.

3.13 All works are subject to a 12 month defect liability period.

4. Location of Works

The Corrective Works covered under this scope will generally lie within the core
London Underground boundaries and property schedules. These property
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schedules and plans will be provided to the Supplier to allow for a full

assessment of the areas covered under this scope of works.

4.2 For some London Underground boundaries, third party interfaces apply such
as; public highways, river crossings, private land, Network Rail Track, DLR
Track, etc. For these interface areas, the Supplier is expected to manage the
interface and consider any specific rules and/or requirements that may apply.

5. Hours of Work

Access will be obtained in accordance with the arrangements set out in Schedule 13

[Access Arrangements]. Compliance with these arrangements is mandatory.

6. Standards and SPecifications

6.1 The Supplier shall deliver the Services to meet the requirements of the Terms
and Conditions of Contract - Schedule 1.

6.2 The Supplier shall deliver the Corrective Maintenance Works in accordance
with all relevant standards and specifications; this includes but is not limited to,

London Underground Standards, British Standards, Building Regs, National

Standards and Eurocodes.

6.3 lt is the responsibility of the Supplier to ensure that the Standard applied to the

scope of work is relevant at the time of undertaking the work.

7 Skills and Gompetencies

The Supplier's personnel shall be fully trained, experienced and competent to

meet the requirements of this Scope of Services. Such training, including any

subsequent refresher training shall be at the Supplier's expense. lt is the
Suppliers responsibility to ensure that adequate training is maintained for its

staff allocated to this scope of services and throughout the life of the contract.

The Supplier shall formally submit to the Company all Training & Competency
matrices for its staff allocated to this scope of seruices. These matrices shall be

submitted quarterly.

7.1

7.2

7.3 The Supplier shall only employ the services of a sub-Supplier once the

Company has been informed formally of the intention for delivering the works
through this route and the relevant certification and competency to carry out the
workJ is evidenced by the main Supplier. The main Supplier is wholly
responsible for the performance of the sub-Supplier to meet the scope of works
and specification as set out by the Company.

8. Plant and EquiPment

8.1 The Supplier shall deliver the Services to meet the requirements of the Terms

anci Conciitions oi Contract - Ciause 2.9



9. Quality & Gompliance lnspections

9.1 The Company will carry out quality inspections of Conective Services
completed by the Supplier in accordance with Schedule 12 [Performance].

9.2 The Company shall carry out routine Health & Safety audits on the Supplier
whilst works are being delivered 'on-site'. The audits will assess all procedures
and processes' being carried out to ensure that, as a minimum, compliance is
achieved against the standards and specifications.

9.3 The output of the Company HSE audits will give a consolidated score which will
determine the level of compliance. This will then be aligned to 3 achievement
ratings;'Below Compliance','Compliant' and'Good practice'.

9.4 The HSE audit scores form part of the Contract 'Key Performance lndicators'
and are reviewed each period and discussed at the Supplier Periodic Review
Meetings. Below is a summary of the 'Key Performance Measures' that are
assessed each period.

,/ Health, Safety, Quality and Environment (Assessment
of practices in line with business compliance and
legislation)

/ Tendering (Assessment of the quality & compliance of
tenders received)

,/ Assurance (Assessment of the quality & compliance of
assurance management)

./ Cost Management (Assessment of the quality &
compliance of cost management)

./ Service Quality (Assessment of the overall Service
Quality)

./ Work Planning (Progress Vs Ptan) (Assessment of the
delivery of works in accordance with the contracted
programme)

./ Reporting (Assessment of the quality & compliance of
reporting)

./ Service Delivery (Measure of the quality & compliance of
Service Delivery)

,/ LUL lnterface (Assessment of the overall quality of LUL
interfaces)

10. Asset Management System

10.{ The Supplier shall use the Asset Management Systems to record details of
work undertaken by the supplier on the company's assets as part of the
Services and to carry out any other activities in relation to the Asset
Management System as set out in the Specification.



10.2 The Supplier shall ensure that all Supplier Personnel attend any training by the
Company in relation to the Asset Management System and follow the methods and
processes required by the Company, as may be more particularly described in the
Specification or notified to the Supplier from time to time.

10.3 The Supplier shall perform its obligations under this Clause Error! Reference
source not found. so as not to put the Company in breach of any of its obligations
under any Third Party Licence and shall comply with the terms of any Third Party
Licence as if it were a party to the Third Party Licence.

10.4 The supplier acknowledges that the company shall not have any liability to the
Supplier in respect of any inaccuracy, error or omission contained in, or any
unavailability of the Asset Management System, and the Supplier shall not be
relieved of its obligations under this Contract as a result of the Asset Management
System being unavailable or containing any inaccuracies, error or omissions.



Annex A
Company Asset Base Subiect to'Gorrective Maintenance, Scope

JNP - Bridoes & Structures (B&S)

Llne Total Asset Base
Asset Type

JuHhe
Total

Cables and Pipe Bridges 33 26 16 75

Foot Bridges 34 55 61 150

Over-Bridges 20 24 26 70

Under-Bridges 27 50 39 116

Viaducts 5 11 15 31

Chimney Masonry 0 1 1 2

Covered Way 3 1 6 10

Culverts 8 o 2 19

Disused Station 0 4 5 9

Escalator Machine Room
Steelwork 72 27 18 117

Escalator Support Frame 131 il 44 229

Girdering 33 52 61 146

Linear Staircase 20 15 I 4

Load Gauge 1 1 3 5

Pipe Crossing Under The Track 27 17 20 u
Pipe Crossing Over The Track 1 0 1 2

Roof Structure Support 16 13 28 57

Shaft 0 2 1 3

Shaft Cable 2 15 7 24

Shaft Disused 2 6 11 19

Shaft Lifi 0 16 7 23

Shaft Pump 13 4 13 30

SignalGantry 12 3 12 27

SpiralStairway 1 20 11 32
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Line Total Asset Bree
TotalAsset Type

Jubalee

0Stations: Buildings 0 0 0

88 78 230Stations: Platforms il

7323 22 28Stations: Platforms Canopy

1 3 5Sub-Station Premises 1

0 0 0 0SubStation

164 7 5Subway

4 0 0 4Brick Tunnel

52 61 148Ventilation Plant 35

11 0 7 18Ventilator

2 1
,| 4BoundaryWall

3 3 0Dry Stone Wall

29 14 67Gabion Wall 24

il '164 124 352Retaining WallOver 1m

423 12 IRetaining Wall under 1m

13 13 42Station Entrance Canopies 16

13 13Access Gantries 0 0

1388Lighting Standards 338 509 541

352 16 17Lighting Masts

0 2Lighting Towers 1 1

2 58 32 92Flood Gates

26 43 37 106Cable Posts

2 2 4Cable Stiles

0 0 1 1WaterTower

1106 147 1&1 3954Total
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JNP - Earth Structures (ES)

JNP - Deep Tube Tunnels (DTT)

The above asset volumes are the entire JNP asset base and the
specific individual assets out of the above groups and types will be
selected by the company in each year for corrective lnterventions.

Asset Type Jubibe Total

Cuttings (km) 9 17.15 21.4 47.55

Embankments (km) 8 't1.1 13.1 32.2

Total 17 28-25 34.5 79.75

Northern Piccadilly

DTT Asset Type (Nos) Jubilee Total

Platform or Concourse Tunnels 6 7 125 55 193

Station Passageway Tunnels 15 29 422 211 677

Running Tunnels 15 20 103 55 193

Cross Passages Between
Running Tunnels 36 2 168 101 307

Step Plate Junctions 2 6 31 15 54

Crossover Tunnels 1 0 13 7 21

Overrun Tunnel 0 0 0 1 1

Siding Tunnel 0 9 6 15

lnclined Shafts 2 3 45 12 62

VerticalShafts '18 28 135 78 259

Disused Tunnels 0 0 10 b 16

Disused Shafts 0 0 12 10 22

Other Tunnels 0 0 35 o 44

Total (No. Of Assets) 95 95 1108 566 1864

Northern Piccadilly
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