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General Conditions

a.
b.

1. General
The defined terms in the Contract shall be as set out in Schedule 1.
The Contractor shall comply with all applicable Legislation, whether specifically

referenced in this Contract or not.

C.

The Contractor warrants and represents, that:

(1) they have the full capacity and authority to enter into, and to exercise their rights and
perform their obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited from
doing so in accordance with the terms of the arbitration), administrative or adjudication or
mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or
mediator or relevant authority against themselves or a Subcontractor which would
adversely affect the Contractor's ability to perform their obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken
and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for the
winding-up of the company or dissolution or for the appointment of a receiver,
administrative receiver, administrator, liquidator, trustee or similar officer in relation to any
of its assets or revenues;

(4) for solong as the Contract remains in force they shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of the
knowledge of the Contractor, threatened) for the winding-up of the company or dissolution
or for the appointment of a receiver, administrator, liquidator, trustee or similar officer in
relation to any of its assets or revenues.

Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the
feminine and vice versa.

(2) The words “include”, “includes”, “including” and “included” are to be construed as if
they were immediately followed by the words “without limitation”, except where explicitly
stated otherwise.

(3) The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument
shall be construed as a reference to the statute, enactment, order, regulation, or instrument
as amended, supplemented, replaced or consolidated by any subsequent statute,
enactment, order, regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that
provision.

(6) Any decision, act or thing which the Authority is required or authorised to take or do
under the Contract may be taken or done only by the person (or its nominated deputy)

authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on
behalf of the Authority.

(7)  Unless excluded within the Conditions of the Contract or required by law, references
to submission of documents in writing shall include electronic submission.

2. Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.



3. Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject
matter of the Contract. The Contract supersedes, and neither Party has relied upon, any prior
negotiations, representations and undertakings, whether written or oral, except that this
Condition shall not exclude liability in respect of any fraudulent misrepresentation.

4. Governing Law

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England
and subject to English Law.

b.  Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or
breach thereof.

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that
other jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for
the enforcement of any judgment, order or award given under English jurisdiction.

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the
following amendments shall apply to the Contract:

(1) Clause 4.a, 4.b and 4.c shall be amended to read:

“a. The Contract shall be considered as a contract made in Scotland and subject to
Scots Law.

b.  Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any
actions, proceedings, controversy or claim of whatever nature arising out of or relating to
the Contract or breach thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined within
the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other
jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for the
enforcement of any judgment, order or award given under Scottish jurisdiction.”

(2) Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the
arbitration and this clause 40.b shall be governed by the Arbitration (Scotland) Act 2010.
The seat of the arbitration shall be Scotland. For the avoidance of doubt, for the purpose of
arbitration the tribunal shall have the power to make provisional awards pursuant to Rule
53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland)
Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision of law,
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each Party
also warrants that the Contract does not conflict with or result in a breach or termination of any
provision of, or constitute a default under, any mortgage, contract or other liability, charge or
encumbrance upon any of its properties or other assets.

f.  Each Party agrees with each other Party that the provisions of this Condition 4 shall
survive any termination of the Contract for any reason whatsoever and shall remain fully
enforceable as between the Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where
the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor



irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3
(Contract Data Sheet) as their agents to accept on their behalf service of all process and other
documents of whatever description to be served on the Contractor in connection with any
litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties
agree pursuant to the Contract that Scots Law should apply) arising out of or relating to the
Contract or any issue connected therewith.

5. Precedence

a. Ifthere is any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of precedence:

(1) Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and
Schedule 3 (Contract Data Sheet);

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency within or between the documents
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will
seek to resolve that inconsistency on the basis of the order of precedence set out in clause 5.a.
Where the Parties fail to reach agreement, and if either Party considers the inconsistency to be
material to its rights and obligations under the Contract, then the matter will be referred to the
dispute resolution procedure in accordance with Condition 40 (Dispute Resolution).

6. Formal Amendments to the Contract

a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be
amended by the written agreement of the Parties (or their duly authorised representatives
acting on their behalf). Such written agreement shall consist of:

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control
Procedure) (where used) and;

(2) the Contractor's unqualified acceptance of the contractual amendments as evidenced
by the DEFFORM 10B duly signed by the Contractor.

b.  Where required by the Authority in connection with any such amendment, the Contractor
shall (as so required) confirm that any existing Parent Company Guarantee is sufficiently
comprehensive so as to cover and support all of the Contractor's liabilities and obligations
under and in connection with the Contract (as amended by such amendment) or provide a
revised Parent Company Guarantee with such DEFFORM 10B to achieve the same purposes.

c.  Where the Authority wishes to amend the Contract to incorporate any work that is
unpriced at the time of amendment:

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right
to settle with the Contractor a price for such work under the terms of DEFCON 643 (SC2)
or DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make all
appropriate arrangements with all its Subcontractors affected by the Change or Changes in
accordance with clause 5 of DEFCON 643 (SC2); or

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be
redetermined on amendment in accordance with the Defence Reform Act 2014 and Single
Source Contract Regulations 2014 (each as amended from time to time).

Changes to the Specification

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied
by the Contractor under the Contract shall conform in all respects with the Specification.

e. The Contractor shall use a configuration control system to control all changes to the
Specification. The configuration control system shall be compatible with ISO 9001 (latest



published version) or as specified in the Contract.

7. Authority Representatives

a. Any reference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual
acting on behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this
Condition 7.

b.  The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of
the Contract. Unless notified in writing before such act or instruction, the Contractor shall be
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract
as being expressly authorised by the Authority and the Contractor shall not be required to
determine whether authority has in fact been given.

c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data
Sheet) in accordance with Condition 6 (Formal Amendments to the Contract).

8. Severability

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent
then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given
no effect and shall be deemed not to be included in the Contract but without invalidating
any of the remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the effect of
which is as close as possible to the intended effect of the invalid, illegal or unenforceable
provision.

9. Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy
unless expressly stated by that Party in writing. In particular, no reasonable delay in exercising
any right or remedy shall by itself constitute a waiver of that right or remedy.

b.  No waiver in respect of any right or remedy shall operate as a waiver in respect of any
other right or remedy.

10. Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior
written consent of the other Party.

11. Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in its own right
and the Parties to the Contract declare that they have no intention to grant any such right.

12. Transparency

a.  Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of
Information), the Contractor understands that the Authority may publish the Transparency
Information and Publishable Performance Information to the general public.

b.  Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of
the Transparency Information and Publishable Performance Information in a format readily



accessible and reusable by the general public under an open licence where applicable.

c. If, in the Authority's reasonable opinion, publication of any element of the Transparency
Information and Publishable Performance Information would be contrary to the public interest,
the Authority shall be entitled to exclude such Information from publication. The Authority
acknowledges that it would expect the public interest by default to be best served by publication
of the Transparency Information and Publishable Performance Information in its entirety.
Accordingly, the Authority acknowledges that it shall only exclude Transparency Information
and Publishable Performance Information from publication in exceptional circumstances and
agrees that where it decides to exclude Information from publication on that basis, it will provide
a clear statement to the general public explaining the categories of information that have been
excluded from publication and reasons for withholding that information.

d. The Contractor shall assist and co-operate with the Authority as reasonably required to
enable the Authority to publish the Transparency Information and Publishable Performance
Information, in accordance with the principles set out above, including through compliance with
the requirements relating to the preparation of Publishable Performance Information set out in
clause 12.e to 12.i. Where the Authority publishes Transparency Information, it shall:

(1) before publishing, redact any Information that would be exempt from disclosure if it
was the subject of a request for information under the Freedom of Information Act 2000
(FOIA) or the Environmental Information Regulations 2004 (EIR), for the avoidance of
doubt, including Sensitive information;

(2) taking account the Sensitive Information set out in Schedule 5, consult with the
Contractor where the Authority intends to publish Information which has been identified as
Sensitive Information. For the avoidance of doubt the Authority, acting reasonably, shall
have absolute discretion to decide what information shall be published or be exempt from
disclosure in accordance with the FOIA and/or the EIR; and

(3) present information in a format that assists the general public in understanding the
relevance and completeness of the information being published to ensure the public obtain
a fair view on how this Contract is being performed.

Publishable Performance Information

e.  Within three (3) months of the effective date of Contract the Contractor shall provide to the
Authority for its approval (such approval shall not be unreasonably withheld or delayed) a draft
Publishable Performance Information KPI Data Report consistent with the content requirements
of Schedule 9.

f. If the Authority rejects any draft Publishable Performance Information the Contractor shall
submit a revised version of the relevant KPI Data Report for further approval by the Authority
with five (5) business days of receipt of any notice or rejection, taking account of any
recommendations for revision and improvement to the report provided by the Authority. This
process shall be repeated until the parties have an agreed version of the Publishable
Performance Information.

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to
the Authority for each quarter at the frequency referred to in the agreed Schedule 9.

h.  Any dispute in connection with the preparation and/or approval of Publishable
Performance Information, other than under clause 12.f, shall be resolved in accordance with the
dispute resolution procedure provided for in this Contract.

i. The requirements of this Condition are in addition to any other reporting requirements in
this Contract.

13. Disclosure of Information
a. Subjectto clauses 13.d to 13.i and Condition 12 each Party:
(1) shall treat in confidence all Information it receives from the other;



(2) shall not disclose any of that Information to any third party without the prior written
consent of the other Party, which consent shall not unreasonably be withheld, except that
the Contractor may disclose Information in confidence, without prior consent, to such
persons and to such extent as may be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract;
and

(4) shall not copy any of that Information except to the extent necessary for the purpose
of exercising its rights of use and disclosure under the Contract.

b.  The Contractor shall take all reasonable precautions necessary to ensure that all
Information disclosed to the Contractor by or on behalf of the Authority under or in connection
with the Contract:

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for
the performance of the Contract;

and

(2) s treated in confidence by them and not disclosed except with the prior written
consent of the Authority or used otherwise than for the purpose of performing work or
having work performed for the Authority under the Contract or any subcontract.

c.  The Contractor shall ensure that their employees are aware of the Contractor’s
arrangements for discharging the obligations at clauses 13.a and 13.b before receiving
Information and shall take such steps as may be reasonably practical to enforce such
arrangements.

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that
either Party:

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or
under, the Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions of
the Contract; or

(3) can show:

(@) that the Information was or has become published or publicly available for use
otherwise than in breach of any provision of the Contract or any other agreement between
the Parties;

(b) that the Information was already known to it (without restrictions on disclosure or
use) prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from a third
party which lawfully acquired the Information without any restriction on disclosure; or

(d)  from its records that the same Information was derived independently of that
received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure
shall ensure that the recipient of the Information is made aware of and asked to respect its
confidentiality. Such disclosure shall in no way diminish the obligations of the Parties under this
Condition.

f.  The Authority may disclose the Information:

(1) to any Central Government Body for any proper purpose of the Authority or of the
relevant Central Government Body, which shall include: disclosure to the Cabinet Office
and/or HM Treasury for the purpose of ensuring effective cross-Government procurement
processes, including value for money and related purposes. Where such a disclosure is



made the Authority shall ensure that the recipient is made aware of its confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) subject to clause 13.g below, on a confidential basis to a professional adviser,
consultant or other person engaged by any of the entities defined in Schedule 1 (including
benchmarking organisations) for any purpose relating to or connected with the Contract;

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise
of its rights under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment,
novation or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall
mean disclosure subject to a confidentiality agreement or arrangement containing terms no less
stringent than those placed on the Authority under this Condition.

g. Where the Authority intends to disclose Information to a commercial entity which is not a
Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority
will endeavour to provide the Contractor with 3 Business Days' notice in advance of such
disclosure. In relation to a disclosure of Information made under clause 13.f.(3) above, if
reasonably requested by the Contractor within 2 Business Days of such notice being given,
where the Authority has not already done so, it will endeavour to procure from the intended
recipient of the Information an agreement containing confidentiality terms the same as, or
substantially similar to, those placed on the Authority under this Condition.

h.  Before sharing any Information in accordance with clause 13.f, the Authority may redact
the Information. Any decision to redact Information made by the Authority shall be final.

i.  The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information Act 2000
(the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the extent
permitted by the time for compliance under the Act or the Regulations, the Authority shall
consult the Contractor where the Authority is considering the disclosure of Information under
the Act or the Regulations and, in any event, shall provide prior notification to the Contractor of
any decision to disclose the Information. The Contractor acknowledges and accepts that their
representations on disclosure during consultation may not be determinative and that the
decision whether to disclose Information in order to comply with the Act or the Regulations is a
matter in which the Authority shall exercise its own discretion, subject always to the provisions
of the Act or the Regulations.

j-  Nothing in this Condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.

14. Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent.

15. Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority in writing at the address
given in clause 15.c

(2) as soon as practicable of any intended, planned or actual change in control of the
Contractor and/or their First-Tier Sub-contractor; and
(2) Immediately on the Contractor being aware of any actual change of control of
any Lower-Tier Sub-Contractor.
b. The Contractor shall include in any such natification any concerns the Contractor may
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(1)
(2)

3)

have with the change of control. Such concerns may include but are not limited to
potential threats to national security and security of supply. The Contractor shall not be
required to submit any notice which is unlawful or is in breach of either any pre-existing
non-disclosure agreement or any regulations governing the conduct of the Contractor in
the UK or other jurisdictions where the Contractor may be subject to legal sanction
arising from issuing such a notice.

Each notice of change of control shall be taken to apply to all contracts with the
Authority. Notices shall be submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: DefComrclSSM-MergersandAcg@mod.gov.uk

The Representative of the Authority shall consider the notice of change of control and
advise the Contractor in writing of any concerns the Authority may have. Such concerns
may include but are not limited to potential threats to national security, the ability of the
Authority to comply with its statutory obligations or matters covered by the declarations
made by the Contractor prior to contract award. The Contractor shall be required to
submit a response to the concerns raised by the Authority, including any plans to
mitigate those concerns, within 14 calendar days (or as agreed by the parties) of receipt
of the Authority’s written concerns, for the Authority’s consideration.

To the extent that the Authority considers that it is reasonable to do so, the Authority
shall work with the Contractor to seek to resolve the Authority’s concerns. The
Contractor agrees to answer the Authority’s questions or requests for clarification
promptly.

Where the Authority considers, in its absolute discretion, that the risk may be
appropriately mitigated, the Contractor shall implement any agreed mitigations promptly
and, in any case, within the timescales required by the Authority. Where the Contractor
fails to do so, clause 15.g. shall apply.

The Authority may, acting reasonably, terminate the Contract by giving written notice to
the Contractor (and/or request the Contractor to terminate any relevant First-Tier or
Lower-Tier Sub-Contractor’s contract) within six months of the Authority being notified in
accordance with clause 15.a. The Authority shall act reasonably in exercising its right of
termination, including, but not limited to, taking into account the Contractor’s own
assessment of the change of control.

Where the Authority terminates the Contract in accordance with clause 15.g, subject to
clause 15.i, the Contractor may request payment for any unavoidable commitments,
liabilities or expenditure incurred by the Contractor in connection with the Contract up to
the point of termination. The Authority shall act reasonably when assessing the
Contractor’s request for payment although the parties agree that the Authority shall
retain the sole discretion, acting reasonably, to decide whether to make such requested
payment in accordance with clause 15.i.

Any requests for payment by the Contractor must be submitted promptly and the
Contractor shall demonstrate to the reasonable satisfaction of the Authority that such
request for payment:

is reasonable and properly chargeable;

would otherwise represent an unavoidable loss by the Contractor by reason of the
termination of the Contract; and

is fully supported by documentary evidence.
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In the event that the Contractor fails to demonstrate any of the conditions set out at
15.i.(1)-(3), the Authority may reject such request for payment.

k. Notification by the Contractor of any intended, planned or actual change of control shall
not prejudice the existing rights of the Authority or the Contractor under the Contract nor
create or imply any rights of either the Contractor or the Authority additional to the
Authority’s rights set out in this Condition.

l. The Contractor shall include provisions equivalent to those set out in this Condition in all
relevant sub-contracts.

16. Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the
environmental impacts of their supply chain. The Contractor shall provide evidence of so doing
to the Authority on demand.

17. Contractor’s Records

a. The Contractor and their Subcontractors shall maintain all records specified in and
connected with the Contract (expressly or otherwise) and make them available to the Authority
when requested on reasonable notice.

b.  The Contractor and their Subcontractors shall also permit access to relevant records that
relate to the contractual obligations to supply goods or services under the Contract, held by or
controlled by them and reasonably required by the Comptroller and Auditor General, their staff
and any appointed representative of the National Audit Office, and provide such explanations
and information as reasonably necessary for the following purposes:

(1)  to enable the National Audit Office to carry out the Authority’s statutory audits and to
examine and/or certify the Authority’s annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of
the National Audit Act 1983 of the economy, efficiency and effectiveness with which the
Authority has used its resources.

c.  With regard to the records made available to the Authority under clause 17.a of this
Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the
Contractor shall permit records to be examined and if necessary copied, by the Authority, or
Representative of the Authority, as the Authority may require.

d.  Unless the Contract specifies otherwise the records referred to in this Condition shall be
retained for a period of at least 6 years from:

(1) the end of the Contract term;
(2) the termination of the Contract; or
(3) the final payment,

whichever occurs latest.

18. Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English language;
(2) authenticated by signature or such other method as may be agreed between the
Parties;

(3) sent for the attention of the other Party’s Representative, and to the address set out
in Schedule 3 (Contract Data Sheet);

(4)  marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:
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(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and
otherwise on the first Business Day of the recipient immediately following the day of
delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the
case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(@) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s
time) on completion of receipt by the sender of verification of the transmission from the
receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s
time) following the completion of receipt by the sender of verification of transmission
from the receiving instrument.

19. Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified
in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are
suitably qualified to attend such meetings.

b.  The Contractor shall submit progress reports to the Authority’s Representatives at the
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall
detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2)  risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.

Supply of Contractor Deliverables

20. Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance
with the Schedule of Requirements and the Specification, and shall allocate sufficient resource
to the provision of the Contractor Deliverables to enable it to comply with this obligation.

b. The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor Deliverables; and

(2) discharge their obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

c.  The provisions of clause 20.b. shall survive any performance, acceptance or payment
pursuant to the Contract and shall extend to any remedial services provided by the Contractor.

d. The Contractor shall:

(1)  observe, and ensure that the Contractor’'s Team observe, all health and safety rules
and regulations and any other security requirements that apply at any of the Authority’s
premises;

(2)  notify the Authority as soon as they become aware of any health and safety hazards
or issues which arise in relation to the Contractor Deliverables; and

3) before the date on which the Contractor Deliverables are to start, obtain, and at all
times maintain, all necessary licences and consents in relation to the Contractor
Deliverables.

21. Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the
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Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with the
requirements of the relevant DEF-STAN 05-132 as specified in the contract or specification. In
the absence of such requirements, the Contractor Deliverables shall be marked with the MOD
stock reference, NATO Stock Number (NSN) or alternative reference number specified in
Schedule 2 (Schedule of Requirements).

b.  Any marking method used shall not have a detrimental effect on the strength,
serviceability or corrosion resistance of the Contractor Deliverables.

c.  The marking shall include any serial numbers allocated to the Contractor Deliverable.

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with
the required particulars, the required information should be included on the package or carton in
which the Contractor Deliverable is packed, in accordance with Condition 22 (Packaging and
Labelling (excluding Contractor Deliverables containing Munitions)).

22. Packaging and Labelling (excluding Contractor Deliverables containing
Munitions)

a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies
with the requirements of the Contract.

(2)  The Authority shall indicate in the Contract the standard or level of Packaging
required for each Contractor Deliverable, including the PPQ. If a standard or level of
Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall request
such instructions from the Authority before proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective
performance of the Contract is made available to all Subcontractors.

(4)  Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the
Contractor or Authority, as appropriate.

b.  The Contractor shall supply Commercial Packaging meeting the standards and
requirements of Def Stan 81-041 (Part 1). In addition, the following requirements apply:

(1) The Contractor shall provide Packaging which:

(@)  will ensure that each Contractor Deliverable may be transported and delivered to
the consignee named in the Contract in an undamaged and serviceable condition; and

(b) is labelled to enable the contents to be identified without need to breach the
package; and
(c) is compliant with statutory requirements and this Condition.

(2) The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale packaging)
will be acceptable, provided that it complies with the following criteria:

(@) reference in the Contract to a PPQ means the quantity of a Contractor
Deliverable to be contained in an individual package, which has been selected as
being the most suitable for issue(s) to the ultimate user;

(b) Robust Contractor Deliverables, which by their nature require minimal or no
packaging for commercial deliveries, shall be regarded as "PPQ packages" and shall
be marked in accordance with clauses 22.i to 22.1. References to "PPQ packages" in
subsequent text shall be taken to include Robust Contractor Deliverables; and

(c) for ease of handling, transportation and delivery, packages which contain
identical Contractor Deliverables may be bulked and overpacked, in accordance with
clauses 22.ito 22.k.

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

14



(1) The Health and Safety At Work Act 1974 (as amended);

(2) The Classification Hazard Information and Packaging for Supply Regulations
(CHIP4) 2009 (as amended);

3) The REACH Regulations 2007 (as amended); and
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).
d.  The Contractor shall package the Dangerous Goods as limited quantities, excepted

quantities or similar derogations, for UK or worldwide shipment by all modes of transport in
accordance with the regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and
(2)  The Air Navigation (Amendment) Order 2019.

e. As soon as possible, and in any event no later than one month before delivery is due, the
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance
with the REACH Regulations 2007 (as amended) and the Health and Safety At Work Act 1974
(as amended) and in accordance with Condition 24 (Supply of Hazardous Materials or
Substances in Contractor Deliverables).

f.  The Contractor shall comply with the requirements for the design of MLP which include
clauses 22.f and 22.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be
undertaken by an MPAS registered organisation, or one that although non-registered is
able to demonstrate to the Authority that their quality systems and military package design
expertise are of an equivalent standard.

(@) The MPAS certification (for individual designers) and registration (for organisations)
scheme details are available from:

DES LSOC SpSvcs--SptEng-Pkgl

MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESLSOC-SpSvcs-SptEng-Pkgl@mod.gov.uk

(b)  The MPAS Documentation is also available on the DStan website.

2 MLP shall be designed to comply with the relevant requirements of Def Stan 81-
041, and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part
3). Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-041
(Part 4).

(83)  The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for
Packaging Designs or their Status’).

(4)  New designs shall not be made where there is an existing usable SPIS, or one that
may be easily modified.

(5)  Where there is a usable SFS, it shall be used in place of a SPIS design unless
otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, the
Contractor shall upload this information on to SPIN in Adobe PDF.

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be
uploaded by the Contractor on to SPIN. The format shall be Adobe PDF.

(7)  Where it is necessary to use an existing SPIS design, the Contractor shall ensure
the Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1)
above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. The
Contractor shall ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.
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g. Unless otherwise stated in the Contract, one of the following procedures for the
production of new or modified SPIS designs shall be applied:
(1) If the Contractor or their Subcontractor is the PDA they shall:
(@)  On receipt of instructions received from the Authority’s representative
nominated in Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the
required package design in accordance with clause 22.f.
(b) Where the Contractor or their Subcontractor is registered, they shall, on
completion of any design work, provide the Authority with the following documents
electronically:
i. alist of all SPIS which have been prepared or revised against the
Contract; and
ii. acopy of all new / revised SPIS, complete with all continuation sheets and
associated drawings, where applicable, to be uploaded onto SPIN.
(c) Where the PDA is not a registered organisation, then they shall obtain approval
for their design from a registered organisation before proceeding, then follow clause
22.9.(1)(b).
(2)  Where the Contractor or their Subcontractor is not the PDA and is un-registered,
they shall not produce, modify, or update SPIS designs. They shall obtain current SPIS
design(s) from the Authority or a registered organisation before proceeding with
manufacture of Packaging. To allow designs to be provided in ample time, they should
apply for SPIS designs as soon as practicable.
(3)  Where the Contractor or their Subcontractor is un-registered and has been given
authority to produce, modify, and update SPIS designs by the Contract, they shall obtain
approval for their design from a registered organisation using DEFFORM 129a before
proceeding, then follow clause 22.g.(1)(b).

(4)  Where the Contractor or their Subcontractor is not a PDA but is registered, they shall
follow clauses 22.g9.(1)(a) and 22.9.(1)(b).

h.  If special jigs, tooling etc., are required for the production of MLP, the Contractor shall
obtain written approval from the Commercial Officer before providing them. Any approval given
will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate.

i.  In addition to any marking required by international or national legislation or regulations,
the following package labelling and marking requirements apply:

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages
shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:

(@) Labels giving the mass of the package, in kilograms, shall be placed such that
they may be clearly seen when the items are stacked during storage.

(b)  Each consignment package shall be marked with details as follows:
i. name and address of consignor;
ii. name and address of consignee (as stated in the Contract or order);
iii. destination where it differs from the consignee's address, normally either:
(). delivery destination / address; or

(ii). transit destination, where delivery address is a point for aggregation /
disaggregation and / or onward shipment elsewhere, e.g. railway station,
where that mode of transport is used;
iv.  the unique order identifiers and the CP&F Delivery Label / Form which
shall be prepared in accordance with DEFFORM 129J.

(). If aggregated packages are used, their consignment marking and
identification requirements are stated at clause 22.1.

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ
package and each consignment package, if it contains identical PPQ packages, shall be
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marked, using details of the Contractor Deliverables as shown in the Contract schedule, to
state the following:

j Barc

(a) description of the Contractor Deliverable;

(b)  the full thirteen digit NATO Stock Number (NSN);

(c) the PPQ;

(d)  maker's part / catalogue, serial and / or batch number, as appropriate;
(e) the Contract and order number when applicable;

(f)  the words “Trade Package” in bold lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export trade packages;

(g)  shelf life of item where applicable;

(h)  for rubber items or items containing rubber, the quarter and year of
vulcanisation or manufacture of the rubber product or component (marked in
accordance with Def Stan 81-041);

() any statutory hazard markings and any handling markings, including the mass
of any package which exceeds 3kg gross; and

()  any additional markings specified in the Contract.
ode marking shall be applied to the external surface of each consignment package

and to each PPQ package contained therein. The default symbology shall be as specified in
Def Stan 81-041 (Part 6). As a minimum the following information shall be marked on

packages:
1)
(2)
3)
4)
(5)

the full 13-digit NSN;

denomination of quantity (D of Q);

actual quantity (quantity in package);

manufacturer's serial number and / or batch number, if one has been allocated; and
the CP&F-generated unique order identifier.

k.  Requirements for positioning bar codes in relation to related text, as well as positioning on
package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a

label to be directly attached, then a tag may be used. Any difficulties over size or positioning of
barcode markings shall initially be referred to the organisation nominated in Box 3 of Annex A to

Schedule
l. The

(1)

3 (Contract Data Sheet).
requirements for the consignment of aggregated packages are as follows:
With the exception of packages containing Dangerous Goods, over-packing for

delivery to the consignee shown in the Contract may be used by the consignor to

aggre

gate a number of packages to different Packaging levels, provided that the package

contains Contractor Deliverables of only one NSN or class group. Over-packing shall be in
the cheapest commercial form consistent with ease of handling and protection of over-
packed items.

(2)

Two adjacent sides of the outer container shall be clearly marked to show the

following:

(@) class group number;

(b)  name and address of consignor;

(c) name and address of consignee (as stated on the Contract or order);

(d) destination if it differs from the consignee's address, normally either:
i.  delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation /
disaggregation and / or onward shipment e.g. railway station, where that mode
of transport is used,
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(e) where applicable, the reference number of the delivery note produced by
CP&F relating to the contents. The consignee's copy of each delivery note shall be
placed in the case / container. If the Contractor Deliverables listed in the delivery
note are packed in several cases, the consignee's copy shall be placed in the first
case and a separate list detailing the contents shall be prepared for each case after
the first and placed in the case to which it relates. Each case is to be numbered to
indicate both the number of the case and the total number of cases concerned e.g.
1/3, 2/3, 3/3;

()  the CP&F-generated shipping label; and
(g) any statutory hazard markings and any handling markings.

m.  Authorisation of the Contractor to undertake Packaging design, or to use a packaging
design, that was not part of the original requirement under the Contract, shall be considered as
an alteration to the specification in accordance with Condition 6 (Formal Amendments to the
Contract).

n.  The Contractor shall ensure that timber and wood-containing products supplied under the
Contract comply with the provisions of Condition 25 (Timber and Wood-Derived Products) and
Annex | and Annex Il of the International Standards for Phytosanitary Measures, "Guidelines for
Regulating Wood Packaging Material in International Trade", Publication No 15 (ISPM 15).

0. All Packaging shall meet the requirements of the Packaging (Essential Requirements)
Regulations 2003 (as amended) where applicable.

p. Inany design work the Contractor shall comply with the Producer Responsibility
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.
Evidence of compliance shall be a contractor record in accordance with Condition 17
(Contractor’s Records).

g. This Condition is concerned with the supply of Packaging suitable to protect and ease
handling, transport and storage of specified items. Where there is a failure of suitable
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging supplier,
then the supplier shall be liable for the cost of replacing the Packaging.

r.  Liability for other losses resulting from Packaging failure or resulting from damage to
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the
Contract.

s.  General requirements for service Packaging, including details of UK and NATO MLP and
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of
Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGS), and further
information are available from the DStan internet site at: https://www.dstan.mod.uk/

t.  Unless specifically stated otherwise in the invitation to tender or the Contract, reference to
any standard including Def Stans or STANAGS in any invitation to tender or Contract document
means the edition and all amendments extant at the date of such tender or Contract.

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take
precedence.

23. Plastic Packaging Tax

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in
accordance with the PPT Legislation.

b. The Contract Price includes any PPT that may be payable by the Contractor in relation
to the Contract.
C. On reasonable notice being provided by the Authority, the Contractor shall provide and

make available to the Authority details of any PPT they have paid that relates to the Contract.

d. The Contractor shall notify the Authority, in writing, in the event that there is any
adjustment required to the Contract Price in accordance with section 70 of the Finance Act
2021 and, on reasonable notice being provided by the Authority, the Contractor shall provide
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any such information that the Authority requires in relation to any such adjustment.

e. Inaccordance with Condition 17 the Contractor (and their sub-contractors) shall maintain
all records relating to PPT and make them available to the Authority when requested on
reasonable notice for reasons related to the Contract.

f.  Where the Contractor manufactures, purchases or imports into the UK any Plastic
Packaging Component in relation to the Contract the Contractor shall, on reasonable notice
being given, provide the Authority with such information and documentation that it requires to
enable the Authority to carry out due diligence checks and satisfy itself that the Contractor has
complied with the requirements of the PPT Legislation. This shall include, but is not limited to
the Contractor providing:

(1) confirmation of the tax status of any Plastic Packaging Component;
(2) documents to confirm that PPT has been properly accounted for;

(3) product specifications for the packaging components, including, but not limited to,
the weight and composition of the products and any other product specifications that may
be required; and

(4) copies of any certifications or audits that have been obtained or conducted in relation
to the provision of Plastic Packaging Components.

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or
conduct an audit on the Contractor, to ensure any information that has been provided in
accordance with clause 23.f above is accurate.

h. Inthe event the Contractor is not required to register for PPT they (and to the extent
applicable, their sub-contractors) shall provide the Authority with a statement to this effect and,
to the extent reasonably required by the Authority on reasonable notice, supporting evidence for
that statement.

i.  The Contractor shall provide, on the Authority providing reasonable notice, any information
that the Authority may require from the Contractor for the Authority to comply with any
obligations it may have under the PPT Legislation.

24. Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in
Contractor Deliverables

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the

Authority or the Contractor.

b. The Contractor shall provide to the Authority:
(1) for each Substance, Mixture or Article supplied in meeting the criteria of
classification as hazardous in accordance with the GB Classification, Labelling and
Packaging (GB CLP) a UK REACH compliant Safety Data Sheet (SDS);
(2)  where Mixtures supplied do not meet the criteria for classification as hazardous
according to GB CLP but contain a hazardous Substance an SDS is to be made available
on request; and
(3) for each Article whether supplied on its own or part of an assembly that contains a
Substance on the UK REACH Authorisation List, Restriction List and/or the Candidate List
of Substances of Very High Concern (SVHC) in a proportion greater than 0.1% w/w of the
Article, sufficient information, available to the Contractor, to allow safe use of the Article
including, as a minimum, the name of that Substance.

c. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above:

(1) if the Contractor becomes aware of new information which may affect the risk
management measures or new information on the hazard, the Contractor shall update the
SDS/safety information and forward it to the Authority and to the address listed in clause
24.i below; and

(2) if the Authority becomes aware of new information that might call into question the
appropriateness of the risk management measures identified in the safety information
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supplied, shall report this information in writing to the Contractor.

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous
Substances, Mixtures and Articles in Contractor Deliverables Supplied under the Contract: Data
Requirements) in accordance with Schedule 3 (Contract Data Sheet).

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions
or Explosives (OME), in addition to the requirements of the GB CLP and UK REACH the
Contractor shall comply with hazard reporting requirements of DEF STAN 07-085 Design
Requirements for Weapons and Associated Systems.

f. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or
embody a radioactive substance as defined in the lonising Radiation Regulations SI 2017/1075,
the Contractor shall additionally provide details in Schedule 6 of:

(1) activity; and
(2)  the substance and form (including any isotope).

g. If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic
properties which emit a magnetic field, the Contractor shall additionally provide details in
Schedule 6 of the magnetic flux density at a defined distance, for the condition in which it is
packed.

h.  Any SDS to be provided in accordance with this Condition, including any related
information to be supplied in compliance with the Contractor’s statutory duties under clause
24.b.(1) and 24.c.(1), any information arising from the provisions of clauses 24.f and 24.g and
the completed Schedule 6, shall be sent directly to the Authority’s Point of Contact as specified
in the Schedule 3 as soon as practicable, and no later than one (1) month prior to the Contract
delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet).

i. So that the safety information can reach users without delay, the Authority shall send a
copy preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only
hardcopy is available, to the addresses below:

(1) Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

(2) Emails to be sent to:

DESEnNgSfty-QSEPSEP-HSISMulti@mod.gov.uk

j- SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets
(EHDS) for OME are not to be sent to HSIS and must be held by the respective Authority
Delivery Team.

k.  Failure by the Contractor to comply with the requirements of this Condition shall be
grounds for rejecting the affected Substances, Mixtures and Articles in Contractor Deliverables.
Any withholding of information concerning hazardous Substances, Mixtures or Articles in
Contractor Deliverables shall be regarded as a material breach of Contract under Condition 43
(Material Breach) for which the Authority reserves the right to require the Contractor to rectify
the breach immediately at no additional cost to the Authority or to terminate the Contract in
accordance with Condition 43.

l. Where delivery is made to the Defence Fulfiiment Centre (DFC) and / or other Team
Leidos location / building, the Contractor must comply with the Logistic Commaodities and
Services Transformation (LCST) Supplier Manual.

25. Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
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(2) must originate either:
(a) from a Legal and Sustainable source; or
(b)  from a FLEGT-licensed or equivalent source.

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products
supplied by the Contractor under the Contract shall originate from a forest source where
management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure
and use rights related to the forest;

(2)  mechanisms for resolving grievances and disputes including those relating to tenure
and use rights, to forest management practices and to work conditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.

C. If requested by the Authority, the Contractor shall provide to the Authority Evidence that
the Timber and Wood-Derived Products supplied to the Authority under the Contract comply
with the requirements of clause 25.a or 25.b or both.

d. The Authority reserves the right at any time during the execution of the Contract and for a
period of five (5) years from final Delivery under the Contract to require the Contractor to
produce the Evidence required for the Authority’s inspection within fourteen (14) days of the
Authority’s request.

e. Ifthe Contractor has already provided the Authority with the Evidence required under
clause 25.c, the Contractor may satisfy these requirements by giving details of the previous
notification and confirming the Evidence remains valid and satisfies the provisions of clauses
25.a or 25.b or both.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered
to and accepted by the Authority, in accordance with Condition 17 (Contractor’s Records).

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for
the Contractor to record Evidence of proof of timber origin for previously used Recycled Timber,
the Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone object
or as part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record Evidence
of proof of timber origin.

h.  The Authority reserves the right to decide, except where in the Authority’s opinion the
timber supplied is incidental to the requirement and from a low risk source, whether the
Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both. In the
event that the Authority is not satisfied, the Contractor shall commission and meet the costs of
an Independent Verification and resulting report that will:

(1) verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 25.b.

I The statistical reporting requirement at clause 25.j applies to all Timber and Wood-
Derived Products delivered under the Contract. The Authority reserves the right to amend the
requirement for statistical reporting, in the event that the UK Government changes the
requirement for reporting compliance with the Government Timber Procurement Policy.
Amendments to the statistical reporting requirement will be made in accordance with Condition
6 (Formal Amendments to the Contract).

j- The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or Information the
Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority
under the Contract, or in respect of each order in the case of a Framework Agreement, or at
such other frequency as stated in the Contract. The Contractor shall send all completed
Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data
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Requirements), including nil returns where appropriate, to the Authority’s Representative
(Commercial).
k.  The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data

Requirements) may be amended by the Authority from time to time, in accordance with
Condition 6 (Formal Amendments to the Contract).

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging
from:

(1) companies that have a full registered status under the Forestry Commission and
Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all
such wood shall be treated for the elimination of raw wood pests and marked in
accordance with that Programme; or

(2)  sources supplying wood treated and marked so as to conform to Annex | and Annex
Il of the International Standard for Phytosanitary Measures, “Guidelines for Regulating
Wood Packaging Material in International Trade”, Publication No 15 published by the Food
and Agricultural Organisation of the United Nations (ISPM15) (more detailed information
can be accessed at www.fao.org).

26. Certificate of Conformity

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of
Requirements) and any applicable Quality Plan, the CofC shall be in English unless
stated otherwise in the Contract. One copy of the CofC shall be sent to the Authority’s
Representative (Commercial) upon Delivery, and one copy shall be provided to the
Consignee upon Delivery and the CofC will clearly detail the Articles (quantities, part
numbers, batch numbers, NSNs etc) that are contained in a specific delivery.

b. Each CofC shall be clearly identified as a conformity document and should include the
wording "Certificate of Conformity" (or similar) in the title of the document to allow for
easy identification.

C. The Contractor shall consider the CofC to be a record in accordance with Condition 17
(Contractor’s Records).

The Information provided on the CofC shall include:
(1) Contractor’s name and address;
(2) Contractor unique CofC number;

(3) Contract number and where applicable Contract amendment number and/or CP&F
(Contracting, Purchasing and Finance) Purchase Order Number;

(4) Details of any approved concessions (clearly linked to the relevant item);
(5) Acquirer name and organisation;

(6) Delivery address;

(7) Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) Line item numbers when there is more than one line item on the CofC;

(9) Description of Contractor Deliverable, including part number, specification and
configuration status;

(LO)NATO Stock Number (NSN) (where allocated);

(11) Identification marks, batch and serial numbers in accordance with the Specification;
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(12) Quantities;

(1 ) PP A signed and dated
statement by the Contractor’s Authorised Personnel that the Contractor Deliverables
comply with the requirements of the Contract and approved concessions. The signing of
the CofC may be in the form of a signature or traceable stamp. The Contractor’s Authorised
Personnel shall mean a competent person appointed and authorised by the Contractor to
sign a CofC.

(L) e ——— Exceptions or additions to
the above are to be documented.

e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require
demonstration of traceability and design provenance through the supply chain the
Contractor shall include in any relevant subcontract the requirement for the Information
called for at clause 26.d. The Contractor shall ensure that this Information is available to
the Authority through the supply chain upon request in accordance with Condition 17
(Contractor Records).

27. Access to Contractor’s Premises

a.  The Contractor shall provide to the Authority’s Representatives following reasonable
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable
access to their premises for the purpose of monitoring the Contractor’s progress and quality
standards in performing the Contract.

b.  Asfar as reasonably practical, the Contractor shall ensure that the provisions of clause
27.a are included in their subcontracts with those suppliers identified in the Contract. The
Authority, through the Contractor, shall arrange access to such Subcontractors.

28. Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to
be Delivered to the Consignee by the Contractor or Collected from the Consignor by the
Authority.

b.  Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1)  contact the Authority’s Representative as detailed in Schedule 3 (Contract Data
Sheet) in advance of the Delivery Date in order to agree administrative arrangements for
Delivery and provide any Information pertinent to Delivery requested;

(2)  comply with any special instructions for arranging Delivery in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;

(4) be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed by
the Parties.

c.  Where the Contractor Deliverables are to be Collected by the Authority (or a third
party acting on behalf of the Authority), the Contractor shall, unless otherwise stated in
writing:

(1)  contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A
to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree
specific arrangements for Collection and provide any Information pertinent to the Collection
requested,

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract
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Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;

(4)  ensure that the Contractor Deliverables are available for Collection by the Authority
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date
between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be the
responsibility of the Authority’s Representative (Transport).

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the
Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause 28.b; or

(2)  onthe Collection of the Contractor Deliverables from the Consignor by the Authority
once they have been made available for Collection by the Contractor in accordance with
clause 28.c.

29. Acceptance

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so
specified acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is
inconsistent with the Contractor’s ownership; or

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b
has elapsed.

30. Rejection and Counterfeit Materiel
Rejection:

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of the Contract, then (without limiting any other right or remedy
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in
part). The Authority shall return these Contractor Deliverables to the Contractor at the
Contractor’s risk and cost.

b.  Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is
specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable
period of time.

Counterfeit Materiel:

c.  Where the Authority suspects that any Contractor Deliverable or consignment of
Contractor Deliverables contains Counterfeit Materiel, it shall:

(1) notify the Contractor in writing of its suspicion and reasons therefore;

(2) where reasonably practicable, and if requested by the Contractor within 10 Business
Days of such notification, (at the Contractor’s own risk and expense and subject to any
reasonable controls specified by the Authority) afford the Contractor the facility to (i) inspect
the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for validation
or testing purposes.

(3) atits discretion, provide the Contractor with a sample of the Contractor Deliverable
or consignment for validation or testing purposes by the Contractor (at the Contractor's
own risk and expense);

(4) give the Contractor a further 20 Business Days or such other reasonable period
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agreed by the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a
sample at 30.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment
meets the definition of Counterfeit Materiel; and

(5) determine, on the balance of probabilities and strictly on the evidence available to it
at the time, whether the Contractor Deliverable or consignment meets the definition of
Counterfeit Materiel.

d. Where the Authority has determined that the Contractor Deliverable, part or consignment
of Contractor Deliverables contain Counterfeit Material then it may reject the Contractor
Deliverable, part or consignment under 30.a and 30.b (Rejection),and provide written
notification to the Contractor of the rejection.

e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has
determined that any Contractor Deliverable or consignment of Contractor Deliverables contains
Counterfeit Materiel, it shall be entitled to:

(1) retain any Counterfeit Materiel; and/or

(2)  retain the whole or any part of such Contractor Deliverable or consignment where it
is not possible to separate the Counterfeit Materiel from the rest of the Contractor
Deliverable, or consignment;

and such retention shall not constitute acceptance under Condition 29 (Acceptance).

f.  Where the Authority intends to exercise its rights under clause 30.e,the Contractor may,
subject to the agreement of the Authority (and at the Contractor’'s own risk and expense and
subject to any reasonable controls and timeframe agreed), arrange for:

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a
Contractor Deliverable; and/or

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the
Authority is reasonably satisfied does not contain Counterfeit Materiel.

g. Inrespect of any Contractor Deliverable, consignment or part thereof that is retained in
accordance with clause 30.e, including where the Authority permits the Contractor to remove
non-Counterfeit Materiel under clause 30.f but the Contractor fails to do so within the period
agreed and subject to clause 30.k, the Authority shall be entitled to exercise any, all, or any
combination of, the following rights:

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction
into the supply chain or market;

(2) to pass it to a relevant investigatory or regulatory authority;

(3) to retain conduct or have conducted further testing including destructive testing, for

further investigatory, regulatory or risk management purposes. Results from any such tests
shall, at the discretion of the Authority, be shared with the Contractor; and/or
(4) torecover the appropriate, attributable, and reasonable costs incurred by the
Authority in respect of testing, storage, access, and/or disposal of it from the Contractor;
and exercise of the rights granted at clauses 30.9.(1) to 30.g9.(3) shall not constitute acceptance
under Condition 29 (Acceptance).
h.  Any scrap or other disposal payment received by the Authority shall be off set against any
amount due to the Authority under clause 30.9.(4). If the value of the scrap or other disposal
payment exceeds the amount due to the Authority under clause 30.9.(4) then the balance shall
accrue to the Contractor.
i.  The Authority shall not use a retained Contract Deliverable or consignment other than as
permitted in clauses 30.c — 30.k.
j-  The Authority may report a discovery of Counterfeit Materiel and disclose information
necessary for the identification of similar materiel and its possible sources.
k. The Contractor shall not be entitled to any payment or compensation from the Authority as
a result of the Authority exercising the rights set out in clauses 30.c — 30.k except:
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(1) inrelation to the balance that may accrue to the Contractor in accordance with
clause 30.h; or

(2)  where it has been determined in accordance with Condition 40 (Dispute Resolution)
that the Authority has made an incorrect determination in accordance with clause 30.c.(5).
In such circumstances the Authority shall reimburse the Contractors reasonable costs of
complying with clause 30.c.

31. Diversion Orders

a.  The Authority shall notify the Contractor at the earliest practicable opportunity if it
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

b.  The Authority may issue a Diversion Order for the urgent delivery of the Contractor
Deliverables identified in it. These Contractor Deliverables are to be delivered by the Contractor
using the quickest means available as agreed by the Authority.

c.  The Authority reserves the right to cancel the Diversion Order.

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact
the Representative of the Authority who issued it for clarification and/or further instruction.

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope
of the Contract, it is to be returned immediately to the Authority’s Commercial Officer with an
appropriate explanation.

f.  The Contractor shall be entitled to reasonable additional delivery and packaging costs
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by
the Contractor to the Authority’s Commercial Officer together with applicable receipts and
agreed as an amendment to the Contract in accordance with Condition 6 (Formal Amendments
to the Contract). The Contractor shall comply with the requirements of the Diversion Order upon
receipt of the Diversion Order.

32. Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be
Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self
delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until
such time as it is handed over to the Authority.

Licences and Intellectual Property

33. Import and Export Licences

a. If, in the performance of the Contract, the Contractor needs to import into the UK or export
out of the UK anything not supplied by or on behalf of the Authority and for which a UK import
or export licence is required, the responsibility for applying for the licence shall rest with the
Contractor. The Authority shall provide the Contractor with sufficient information, certification,
documentation and other reasonable assistance in obtaining any necessary UK import or export
licence.

b.  When an export licence or import licence or authorisation either singularly or in
combination is required from a foreign government for the performance of the Contract, the
Contractor shall as soon as reasonably practicable consult with the Authority on the licence
requirements. Where the Contractor is the applicant for the licence or authorisation the
Contractor shall:

D ensure that when end use or end user restrictions, or both, apply to all or part of any
Contractor Deliverable (which for the purposes of this Condition shall also include
information, technical data and software), the Contractor, unless otherwise agreed with the
Authority, shall identify in the application:

(@) the end user as: His Britannic Majesty’s Government of the United Kingdom of
Great Britain and Northern Ireland (hereinafter “HM Government”); and

(b)  the end use as: For the Purposes of HM Government; and
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(2) include in the submission for the licence or authorisation a statement that
"information on the status of processing this application may be shared with the Ministry of
Defence of the United Kingdom".

c. If the Contractor or any Subcontractor in the performance of the Contract needs to export
materiel not previously supplied by or on behalf of the Authority for which an export licence or
import licence or authorisation from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or
that Subcontractor. For the purposes of this Condition materiel shall mean information,
technical data and items, including Contractor Deliverables, components of Contractor
Deliverables and software.

d. Where the Contract performance requires the export of materiel for which a foreign export
licence or import licence or authorisation is required, the Contractor shall include the
dependencies for the export licence or import licence or authorisation application, grant and
maintenance in the Contract risk register and in the risk management plan for the Contract, with
appropriate review points. Where there is no requirement under the Contract for a risk
management plan the Contractor shall submit this information to the Authority’s representative.

e. During the term of the Contract and for a period of up to 2 years from completion of the
Contract, the Authority may make a written request to the Contractor to seek a variation to the
conditions to a foreign export licence or import licence or authorisation to enable the Authority
to re-export or re-transfer a licensed or authorised item or licensed or authorised information
from the UK to a non-licensed or unauthorised third party. If the Authority makes such a
request it will consult with the Contractor before making a determination of whether the
Authority or the Contractor is best placed in all the circumstance to make the request. Where,
subsequent to such consultation the Authority notifies the Contractor that the Contractor is best
placed to make such request:

(1)  the Contractor shall, or procure that the Contractor’'s Subcontractor shall,
expeditiously consider whether or not there is any reason why it should object to making
the request and, where it has no objection, file an application to seek a variation of the
applicable export licence or import licence or authorisation in accordance with the
procedures of the licensing authority. Where the Contractor has an objection, the Parties
shall meet within five (5) working days to resolve the issue and should they fail the matter
shall be escalated to an appropriate level within both Parties’ organisations, to include their
respective export licensing subject matter experts; and

(2) the Authority shall provide sufficient information, certification, documentation and
other reasonable assistance as may be necessary to support the application for the
requested variation.

f. Where the Authority determines that it is best placed to make such request the Contractor
shall provide sufficient information, certification, documentation and other reasonable
assistance as may be necessary to support the Authority to make the application for the
requested variation.

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair
and reasonable charge for this service based on the cost of providing it.

h.  Where the Contractor subcontracts work under the Contract, which is likely to be subject
to foreign export control, import control or both the Contractor shall use reasonable endeavours
to incorporate in each subcontract equivalent obligations to those set out in this Condition.
Where it is not possible to include equivalent terms to those set out in this Condition, the
Contractor shall report that fact and the circumstances to the Authority.

i. Without prejudice to HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance to facilitate the
granting of export licences or import licences or authorisations by a foreign Government in
respect of the performance of the Contract.
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J- The Authority shall provide such assistance as the Contractor may reasonably require in
obtaining any UK export licences necessary for the performance of the Contract.

k. The Contractor shall use reasonable endeavours to identify whether any Contractor
Deliverable is subject to:

(1) anon-UK export licence, authorisation or exemption; or
(2) any other related transfer or export control,

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or
restrictions on disclosure to individuals based upon their nationality. This does not include the
Intellectual Property-specific restrictions of the type referred to in Condition 34 (Third Party
Intellectual Property — Rights and Restrictions).

l. If at any time during the term of the Contract the Contractor becomes aware that all or any
part of the Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall notify the
Authority of this as soon as reasonably practicable by providing details in the DEFFORM 528 or
other mutually agreed alternative format. Such notification shall be no later than thirty (30) days
of knowledge of any affected Contractor Deliverable and in any event such notification shall be
not less than thirty (30) days prior to delivery of the Contractor Deliverables.

m. If the information to be provided under clause 33.1 has been provided previously to the
Authority by the Contractor under the Contract, the Contractor may satisfy these requirements
by giving details of the previous natification and confirming they remain valid and satisfy the
provisions of clause 33.1.

n.  During the term of the Contract, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under clauses 33.1
or 33.m of which they become or are aware that would affect the Authority’s ability to use,
disclose, re-transfer or re-export an item or part of it as is referred to in those clauses by issuing
an updated DEFFORM 528 to the Authority.

0. For a period of up to 2 years from completion of the Contract and in response to a specific
request by the Authority, the Contractor shall notify the Authority as soon as reasonably
practicable of any changes in the information notified previously under clause 33.1 or 33.m of
which they become aware that would affect the Authority’s ability to use, disclose, re-transfer or
re-export

an item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to
the Authority.

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers
restrictions are notified to the Contractor by that Subcontractor, supplier or other third party or
are identified by the Contractor, the Contractor shall immediately inform the Authority by issuing
an updated DEFFORM 528. Within [X] days of such notification, the Contractor shall propose
to the Authority actions to mitigate the impact of such restrictions. Such proposals may include,
where appropriate, mutually supported attempts to obtain removal or modification to the
restrictions or to obtain appropriate authorisations from the relevant foreign government. The
Authority shall notify the contractor within [X] days of receipt of a proposal whether it is
acceptable and where appropriate the Contract shall be modified in accordance with its terms to
implement the proposal.

g. If the restrictions prevent the Contractor from performing their obligations under the
Contract and have not been removed, modified or otherwise satisfactorily managed within a
reasonable time, the Authority may at its absolute discretion elect to amend the contract in
accordance with Condition 6 or as otherwise may be provided by the Contract, or to terminate
the Contract. Except as set out in clause 33.r, in the event of termination in these
circumstances termination shall be on fair and reasonable terms having regard to all the
circumstances including payments already made and that would otherwise be due under the
Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties,
acting in good faith, will use all reasonable endeavours to agree such fair and reasonable terms
failing which either Party may refer the matter to dispute resolution in accordance with the
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provisions in the Contract.

r. In the event that the restrictions notified to the Authority pursuant to clause 33.1 were
known or ought reasonably have been known by the Contractor (but were not disclosed) at
contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were
known or ought reasonably to have been known by the Contractor at the date of submission of
the most recent DEFFORM 528 submitted to the Authority in accordance with clause 33.1,
termination under clause 33.q will be in accordance with Condition 43 (Material Breach) and the
provisions of clause 33.v will not apply.

s.  The Authority shall use reasonable endeavours to identify any export control restrictions
applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA).
Where the Authority is to provide materiel necessary to enable the Contractor to perform the
Contract or in respect of which the Services are to be provided, and that materiel is subject to a
non-UK export licence, authorisation, exemption or other related transfer or export control as
described in the provisions of clause 32.k, the Authority shall provide a completed DEFFORM
528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30) days of
the date of knowledge and in any case not later than thirty (30) days prior to the delivery of such
materiel to the Contractor.

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was
incomplete or inaccurate or in the event additional such materiel is identified then the Authority
shall provide, as soon as reasonably practicable a new or revised DEFFORM 528. In the event
that the Authority becomes aware that a prior disclosure included in DEFFORM 528 submitted
to the Contractor was incomplete or inaccurate less than thirty (30) days prior to the delivery to
the Contractor of any material to which the updated or new disclosure relates, the Parties will
meet as soon as reasonably practicable to discuss how to mitigate the impact of the incomplete
or inaccurate disclosure.

u. Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528
provided pursuant to clauses 33.s or 33.t or both; or

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be
incorrect or inaccurate;

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or
incorrect or inaccurate information. Such mitigation shall include, where appropriate, mutually
supported attempts to obtain removal or modification to the restrictions or to obtain appropriate
authorisations from the relevant foreign government. If the restrictions or incorrect or
inaccurate information adversely affect the ability of the Contractor to perform their obligations
under the Contract, the matter shall be handled under the terms of Condition 6 (Formal
Amendments to the Contract) or as may otherwise be provided by the Contract as appropriate
and if no alternative solution satisfies the essential terms of the Contract and the restrictions
have not been removed, modified or otherwise satisfactorily managed within a reasonable time
the Authority may terminate the Contract. Termination under these circumstances will be under
the terms of Condition 42 (Termination for Convenience) and as referenced in the Contract.

V. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u,
provided the Contractor takes such steps as are reasonable to mitigate the impact, the
Contractor shall be relieved from their obligations to perform those elements of the Contract
directly affected by the restrictions or provision of incorrect or incomplete information.

34. Third Party Intellectual Property — Rights and Restrictions

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the
Authority as soon as they become aware of:
(1) any invention or design the subject of patent or registered Design Rights (or
application thereof) owned by a third party which appears to be relevant to the performance
of the Contract or to use by the Authority of anything required to be done or delivered under
the Contract;
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(2) any restriction as to disclosure or use, or obligation to make payments in respect of
any other intellectual property (including technical Information) required for the purposes of
the Contract or subsequent use by the Authority of anything delivered under the Contract
and, where appropriate, the notification shall include such Information as is required by
Section 2 of the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the
Contractor and which pertains to the performance of the Contract or subsequent use by the
Authority of anything required to be done or delivered under the Contract.

clause 34.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a Commercial Off The Shelf (COTS) item or service.

b.  If the Information required under clause 34.a has been notified previously, the Contractor
may meet their obligations by giving details of the previous notification.

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of
any question arising (by way of an allegation made to the Authority or Contractor, or otherwise)
that the manufacture or provision under the Contract of Contractor Deliverables normally
available from the Contractor as a COTS item or service is an infringement of a UK patent or
registered design not owned or controlled by the Contractor or the Authority, the Contractor
shall, subject to the agreement of the third party owning such patent or registered design, be
given exclusive conduct of any and all negotiations for the settlement of any claim or the
conduct of any litigation arising out of such question. The Contractor shall indemnify the
Authority, its officers, agents and

employees against any liability and cost arising from such allegation. This Condition shall not
apply if:
(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any
third party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim
for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1949;

(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied
under the Contract where that use was not reasonably foreseeable at the time of the Contract.

e. Inthe event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and
56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any
model, document or information relating to any such invention or design which may be required
for that purpose.

f. For all other Contractor Deliverables patents and registered designs in the UK, if a
relevant invention or design has been notified to the Authority by the Contractor prior to the
Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949,
the Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact
that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing the
Contract.

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the
Contractor after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any
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relevant action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949, and

(2) inany event, unless the Contractor and the Authority can agree an alternative
course of action, the Authority shall not unreasonably delay the issue of a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949.

h.  The Authority shall assume all liability and shall indemnify the Contractor, their officers,
agents and employees against liability, including the Contractor’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design
or like protection outside the United Kingdom in the performance of the Contract when such
infringement arises from or is incurred by reason of the Contractor following any specification,
statement of work or instruction in the Contract or using, keeping or disposing of any item given
by the Authority for the purpose of the Contract in accordance with the Contract.

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers,
agents and employees against liability, including the Authority’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design
or like protection outside the UK in the performance of the Contract when such infringement
arises from or is incurred otherwise than by reason of the Contractor following any specification,
statement of work or instruction in the Contract or using, keeping or disposing of any item given
by the Authority for the purpose of the Contract in accordance with the Contract.

j- The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or
similar expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,
Designs and Patents Act 1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly
notified to the Authority under clause 34.a.

k.  Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act
1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also
be:
(1) released from payment whether by way of royalties, licence fees or similar expenses
in respect of the Contractor's use of the relevant invention or design, or the use of any
relevant model, document or information for the purpose of performing the Contract; and
(2) authorised to use any model, document or information relating to any such invention
or design which may be required for that purpose.
I.  The Contractor shall assume all liability and indemnify the Authority and its officers, agents
and employees against liability, including costs as a result of:
(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item to be supplied under the Contract or otherwise in the performance of
the Contract;
(2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;
(3)  provision to the Authority of any Information or material which the Contractor does
not have the right to provide for the purpose of the Contract.
m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents
and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any

31



copyright, database right, Design Right or the like protection in any part of the world in
respect of any item provided by the Authority for the purpose of the Contract but only to the
extent that the item is used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the
Contractor as a result of use of Information provided by the Authority for the purposes of
the Contract, but only to the extent that Contractor’s use of that Information is for the
purposes intended when it was disclosed by the Authority.

n. The general authorisation and indemnity is:

(1) clauses 34.a — 34.m represents the total liability of each Party to the other under the
Contract in respect of any infringement or alleged infringement of patent or other
Intellectual Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement
of any patent or other IPR owned by a third party;

(3) aParty against whom a claim is made or action brought, shall promptly notify the
other Party in writing if such claim or action appears to relate to an infringement which is
the subject of an indemnity or authorisation given under this Condition by such other Party.
The notification shall include particulars of the demands, damages and liabilities claimed or
made of which the notifying Party has notice;

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at
its own expense, to conduct any negotiations for the settlement of the same, and any
litigation that may arise therefrom and shall provide such information as the other Party
may reasonably require;

(5) following a notification under clause 34.n.(3), the Party notified shall advise the other
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the
negotiations or litigation. In that case the Party against whom a claim is made or action
brought shall not make any statement which might be prejudicial to the settlement or
defence of such a claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related
litigation shall, if requested, keep the other Party fully informed of the conduct and progress
of such negotiations.

o. If at any time a claim or allegation of infringement arises in respect of copyright, database
right, Design Right or breach of confidence as a result of the provision of any Contractor
Deliverable by the Contractor to the Authority, the Contractor may at their own expense replace
the item with an item of equivalent functionality and performance so as to avoid infringement or
breach. The Parties will co-operate with one another to mitigate any claim or damage which
may arise from use of third party IPR.

p.  Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation
under Section 240 of the Copyright, Designs and Patents Act 1988.

g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt,
award of the Contract by the Authority and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such
authorisation by the Authority under its statutory powers must be expressly provided in writing,
with reference to the acts authorised and the specific intellectual property involved.

Notification of Intellectual Property Rights (IPR) Restrictions

r.  Where any of the conditions listed below (1 to 3) have been added to the Conditions of the
Contract as project specific DEFCONSs at Clause 45, or where required by Clauses 34.a. -
34.q., the Contractor warrants and confirms that all Intellectual Property Rights restrictions and
associated export restrictions relating to the use or disclosure of the Contractor Deliverables
that are notifiable under those Conditions, or of which the Contractor is or should reasonably be
aware as at Effective Date of Contract, are disclosed in Schedule 10 (Notification of Intellectual
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Property Rights (IPR) Restrictions).

(1) DEFCON 15 - including notification of any self-standing background Intellectual
Property;

(2) DEFCON 90 - including copyright material supplied under clause 5;
(3) DEFCON 91 - limitations of Deliverable Software under clause 3b.

s.  The Contractor shall promptly notify the Authority in writing if they become aware during
the performance of the Contract of any required additions, inaccuracies or omissions in
Schedule 10.

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6.

Pricing and Payment

35. Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract
Data Sheet).

b.  Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise
or other duty payable. The Contractor shall not make any claim for drawback of UK import duty
on any part of the Contract Deliverables supplied which may be for shipment outside of the UK.

36. Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to
submitting any claims for payment under clause 36.b the Contractor will be required to register
their details (Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F)
electronic procurement tool.

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36.a,
the Authority will consider and verify that invoice in a timely fashion.

c.  The Authority shall pay the Contractor any sums due under such an invoice no later than
a period of 30 days from the date on which the Authority has determined that the invoice is valid
and undisputed.

d. Where the Authority fails to comply with clause 36.a and there is undue delay in
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed for
the purpose of clause 36.c after a reasonable time has passed.

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor
as a waiver of its rights and remedies under the Contract.

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off
any amount owing at any time from the Contractor to the Authority against any amount payable
by the Authority to the Contractor under the Contract or under any other contract with the
Authority, or with any other Government Department.

37. Value Added Tax and other Taxes

a. The Contract Price excludes any UK output Value Added Tax (VAT) chargeable on the
supply of Contractor Deliverables by the Contractor to the Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has
registered voluntarily) in respect of their business activities at the time of any supply, and the
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT
chargeable on the tax value of the supply of Contractor Deliverables, and all other payments
under the Contract according to the law at the relevant tax point.
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c. The Contractor is responsible for the determination of VAT liability. The Contractor shall
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s
Representative (Commercial) of the Authority’s VAT liability under the Contract, and any
changes to it, within twenty (20) Business Days of becoming aware the liability is other than at
the standard rate of VAT. In the event of any doubt about the applicability of the tax in such
cases, the Authority may require the Contractor to obtain, and pass to the Authority, a formal
ruling from HMRC. The Contractor shall comply promptly with any such requirement. Where the
Contractor obtains a ruling from HMRC, they shall supply a copy to the Authority within three (3)
Business Days of receiving that ruling unless they propose to challenge the ruling. Where the
Contractor challenges the ruling they shall supply to the Authority a copy of any final decisions
issued by HMRC on completion of the challenge within three (3) Business Days of receiving the
decision.

d.  Where supply of Contractor Deliverables comes within the scope of UK VAT, but the
Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered
voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC
any UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be
responsible for ensuring they take into account any changes in VAT law regarding registration.

e.  Where Contractor Deliverables are deemed to be supplied to the Authority outside the
UK, the Contractor may be required by the laws of the country where the supply takes place to
register there for tax purposes. In that event, it is the Contractor’s responsibility to ensure the
Contract Price captures this tax.

f.  Inrelation to the Contractor Deliverables supplied under the Contract the Authority shall
not be required to pay any sum in respect of the Contractor’s input VAT (or similar non-UK input
taxes). However, these input taxes will be allowed where they were included in the Contract
Price and it is established that, despite the Contractor having taken all reasonable steps to
recover them, it has not been possible to do so. Where there is any doubt that the Contractor
has complied with this requirement the matter shall be resolved in accordance with Condition
40 (Dispute Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the
event that HMRC so determines, the Contractor shall pay any interest charged on any
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not
be recoverable from the Authority under the Contract or any other contract. The Contractor shall
supply the Authority with a copy of all correspondence between HMRC and the Contractor’s
advisors regarding the VAT assessment within three (3) Business Days of a written request
from the Authority for such correspondence.

38. Debt Factoring

a.  Subject to the Contractor obtaining the prior written consent of the Authority in accordance
with Condition 10 (Assignment of Contract), the Contractor may assign to a third Party (“the
Assignee”) the right to receive payment of the Contract Price or any part thereof due to the
Contractor under the Contract (including interest which the Authority incurred through late
payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the Act”)). Any
assignment of the right to receive payment of the Contract Price (or any part thereof) under this
Condition 38 shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of recovery
under clause 36.f;

(2) all related rights of the Authority under the Contract in relation to the recovery of
sums due but unpaid; and

(3) the Authority receiving notification under both clauses 38.b and 38.c.(2).

b. Inthe event that the Contractor obtains from the Authority the consent to assign the right
to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify
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the Authority in writing of the assignment and the date upon which the assignment becomes
effective.

c. The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses 38.a.(1) and
38.a.(2); and

(2) notifies the Authority of the Assignee’s contact information and bank account details
to which the Authority shall make payment, subject to any reduction made by the Authority
in accordance with clauses 38.a.(1) and 38.a.(2).

d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to
apply in all other respects after the assignment and shall not be amended without the prior
approval of the Authority.

39. Subcontracting and Prompt Payment

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the
Contractor’s obligations, duties or liabilities under the Contract.

b.  Where the Contractor enters into a subcontract, they shall cause a term to be included in
such subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the
Contractor will consider and verify that invoice in a timely fashion;

(2)  providing that the Contractor shall pay the Subcontractor any sums due under such
an invoice no later than a period of thirty (30) days from the date on which the Contractor
has determined that the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and
there is an undue delay in considering and verifying the invoice, that the invoice shall be
regarded as valid and undisputed for the purposes of clause 39.b.(2) after a reasonable
time has passed; and

(4) requiring the counterparty to that subcontract to include in any subcontract which it
awards, provisions having the same effect as clauses 39.b.(1) to 39.b.(4).

Termination

40. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or
relating to the Contract through negotiations between the respective representatives of the
Parties having authority to settle the matter, which attempts may include the use of any
alternative dispute resolution procedure on which the Parties may agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 40.a the dispute
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration
and this clause 40.b shall be governed by the Arbitration Act 1996. For the purposes of the
arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section
39 of the Arbitration Act 1996.

C. For the avoidance of doubt, anything said, done or produced in or in relation to the
arbitration process (including any awards) shall be confidential between the Parties, except as
may be lawfully required in judicial proceedings relating to the arbitration or otherwise.

41. Termination for Insolvency or Corrupt Gifts
Insolvency:

a. The Authority may terminate the Contract, without paying compensation to the Contractor,
by giving written Notice of such termination to the Contractor at any time after any of the
following events:

Where the Contractor is an individual or a firm:
(1) the application by the individual or, in the case of a firm constituted under English
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law, any partner of the firm to the court for an interim order pursuant to Section 253 of the
Insolvency Act 1986; or

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act
1986; or

(3) the individual, the firm or, in the case of a firm constituted under English law, any
partner of the firm making a composition or a scheme of arrangement with them or their
creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in the
case of a firm constituted under English law, any partner of the firm unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(5) the court making a bankruptcy order in respect of the individual or, in the case of a
firm constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay their debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay their debts if:

(@) they have failed to comply with or to set aside a Statutory demand under
Section 268 of the Insolvency Act 1986 within twenty-one (21) days of service of the
Statutory Demand on them; or

(b)  execution or other process to enforce a debt due under a judgement or order
of the court has been returned unsatisfied in whole or in part.

(7)  the presentation of a petition for sequestration in relation to the Contractor's estates
unless it is withdrawn within three (3) Business Days from the date on which the Contractor
is notified of the presentation; or

Where the Contractor is a company registered in England:

(9) the presentation of a petition for the appointment of an administrator; unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is notified
of the presentation; or

(10)  the court making an administration order in relation to the company; or

(11) the presentation of a petition for the winding-up of the company unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is notified
of the presentation; or

(12)  the company passing a resolution that the company shall be wound-up; or
(13) the court making an order that the company shall be wound-up; or
(14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or are
carried out which, within the jurisdiction to which they are subject, are similar in nature or effect
to those specified in clauses 41.a.(9) to 41.a.(14) inclusive above.

b.  Such termination shall be without prejudice to and shall not affect any right of action or
remedy which shall have accrued or shall accrue thereafter to the Authority and the Contractor.

Corrupt Gifts:

C. The Contractor shall not do, and warrants that in entering the Contract they have not done
any of the following (hereafter referred to as 'prohibited acts’):

1) offer, promise or give to any Crown servant any gift or financial or other advantage
of any kind as an inducement or reward,;

(a) for doing or not doing (or for having done or not having done) any act in
relation to the obtaining or execution of this or any other Contract with the Crown; or
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(b)  for showing or not showing favour or disfavour to any person in relation to this
or any other Contract with the Crown.

2) enter into this or any other Contract with the Crown in connection with which
commission has been paid or has been agreed to be paid by them or on their behalf, or to
their knowledge, unless before the Contract is made particulars of any such commission
and of the terms and conditions of any such agreement for the payment thereof have been
disclosed in writing to the Authority.

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their
behalf or any of their employees) does any of the prohibited acts or commits any offence under
the Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation to
this Contract or any other contract with the Crown, the Authority shall be entitled:

(2) to terminate the Contract and recover from the Contractor the amount of any loss
resulting from the termination;

(2) to recover from the Contractor the amount or value of any such gift, consideration or
commission; and

3) to recover from the Contractor any other loss sustained in consequence of any
breach of this Condition, where the Contract has not been terminated.

e. In exercising its rights or remedies under this Condition, the Authority shall:

(2) act in a reasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(@)  requiring the Contractor to procure the termination of a subcontract where the
prohibited act is that of a Subcontractor or anyone acting on their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee (whether their
own or that of a Subcontractor or anyone acting on their behalf) where the prohibited
act is that of such employee.

f. Recovery action taken against any person in His Majesty's service shall be without
prejudice to any recovery action taken against the Contractor pursuant to this Condition.

42. Termination for Convenience

a. The Authority shall have the right to terminate the Contract in whole or in part at any time
by giving the Contractor at least twenty (20) Business Cays written notice (or such other period
as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the
Contract, or relevant part thereof, shall terminate without prejudice to the rights of the parties
already accrued up to the date of termination. Where only part of the Contract is being
terminated, the Authority and the Contractor shall owe each other no further obligations in
respect of the part of the Contract being terminated, but will continue to fulfil their respective
obligations on all other parts of the Contract not being terminated.

b.  Following the above notification the Authority shall be entitled to exercise any of the
following rights in relation to the Contract (or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started;

(2) complete in accordance with the Contract the provision of any element of the
Contractor Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the
production rate of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given under
clauses 42.b.(2) and 42.b.(3) of this Condition.

c.  Where this Condition applies (and subject always to the Contractor’'s compliance with any
direction given by the Authority under clause 42.b):
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Q) The Authority shall take over from the Contractor at a fair and reasonable price all
unused and undamaged materiel and any Contractor Deliverables in the course of
manufacture that are:

(@) inthe possession of the Contractor at the date of termination; and
(b)  provided by or supplied to the Contractor for the performance of the Contract,

except such materiel and Contractor Deliverables in the course of manufacture as the
Contractor shall, with the agreement of the Authority, choose to retain;

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of
such agreement within a period as the Authority may specify, a list of:

(@) all such unused and undamaged materiel; and
(b)  Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver
such materiel and Contractor Deliverables in accordance with the directions of the
Authority;

3) in respect of Services, the Authority shall pay the Contractor fair and reasonable
prices for each Service performed, or partially performed, in accordance with the Contract.

d.  The Authority shall (subject to clause 42.e below and to the Contractor's compliance with

any direction given by the Authority in clause 42.b above) indemnify the Contractor against any
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by
the Contractor by reason of the termination of the Contract, subject to:

D the Contractor taking all reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list of such loss, with
supporting evidence, reasonably and actually incurred by the Contractor as a result of the
termination of the Contract or relevant part.

e.  The Authority’s total liability under the provisions of this Condition shall be limited to the
total price of the Contractor Deliverables payable under the contract (or relevant part), including
any sums paid, due or becoming due to the Contractor at the date of termination.

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for
the purpose of the Contract, the right to terminate the subcontract under the terms of clauses
42.ato 42.e except that:

(1) the name of the Contractor shall be substituted for the Authority except in clause
42.c.(1);

(2)  the notice period for termination shall be as specified in the subcontract, or if no
period is specified twenty (20) Business Days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the
main Contract, or relevant part, has been terminated by the Authority in accordance with
the provisions of this Condition 42.

g. Claims for payment under this Condition shall be submitted in accordance with the
Authority’s direction.

43. Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to terminate
the Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor
where the Contractor is in material breach of their obligations under the Contract.

b.  Where the Authority has terminated the Contract under clause 43.a the Authority shall
have the right to claim such damages as may have been sustained as a result of the
Contractor’'s material breach of the Contract, including but not limited to any costs and
expenses incurred by the Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables
comply with the Contract; or
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(2)  obtaining the Contractor Deliverable in substitution from another supplier.

44, Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and
duties of either Party accrued prior to termination. The Conditions that expressly or by
implication have effect after termination shall continue to be enforceable even after termination.
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45. Project specific DEFCONs and DEFCON SC variants that apply to this contract

DEFCON 076 (SC2)
DEFCON 76 (SC2) (Edn. 11/22) - Contractor's Personnel At Government Establishments

DEFCON 532A

DEFCON 532A (Edn. 05/22) -Protection Of Personal Data (Where Personal Data is not being
processed on behalf of the Authority)

DEFCON 565
DEFCON 565 (Edn 07/23) - Supply Chain Resilience and Risk Awareness

DEFCON 601 (SC)
DEFCON 601 (SC) (Edn. 03/15) - Redundant Material

DEFCON 602A
DEFCON 602A (Edn 04/23) - Quality Assurance (With Deliverable Quality Plan)

DEFCON 605 (SC2)
DEFCON 605 (SC2) (Edn 11/17) - Financial Reports

DEFCON 611 (SC2)
DEFCON 611 (Edn 12/22) — Issued Property

DEFCON 627
DEFCON 627 (Edn 04/24) - Quality Assurance - Requirement for a Certificate of Conformity

DEFCON 630 (SC2)
DEFCON 630 (SC2) (Edn. 02/18) - Framework Agreements

DEFCON 637
DEFCON 637 (Edn 05/17) - Defect Investigation and Liability

DEFCON 694 (SC2)
DEFCON 694 (SC2) (Edn. 07/21) - Accounting For Property Of The Authority
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46. Special conditions that apply to this Contract

1.LIMITATIONS ON LIABILITY
Definitions

1.1 Inthis Condition [1] the following words and expressions shall have the meanings
given to them, except where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor
Deliverables and the performance of any of the Contractor’s other obligations under this
Contract, as determined in accordance with this Contract;

“Data Protection Legislation” means all applicable Law in force from time to time in the
UK relating to the processing of personal data and privacy, including but not limited to:

(1) UK GDPR;
(2) DPA 2018; and

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003
(Sl 2003/2426) as amended, each to the extent that it relates to the processing of
personal data and privacy;

“‘Default” means any breach of the obligations of the relevant Party (including
fundamental breach or breach of a fundamental term) or any other default, act,
omission, negligence or statement of the relevant Party, its employees, servants, agents
or sub-contractors in connection with or in relation to the subject matter of this Contract
and in respect of which such Party is liable to the other. In no event shall a failure or
delay in the delivery of an Authority responsibility or an activity to be carried out by the
Authority or its representatives in accordance with the Contract be considered a Default;

‘DPA 2018’ means the Data Protection Act 2018;

“‘Law” means any applicable law, subordinate legislation within the meaning of section
21(1) of the Interpretation Act 1978, regulation, order, regulatory policy, mandatory
guidance or code of practice judgment of a relevant court of law, or directives or
requirements of any regulatory body, delegated or subordinate legislation or notice of
any regulatory body.

“Service Credits” means the amount that the Contractor shall credit or pay to the
Authority in the event of a failure by the Contractor to meet the agreed Service Levels as
set out/referred to in [cross refer to service credit regime in the contract];

“Term” means the period commencing on the date on which this Contract takes effect
and ending in accordance with the date stated on Schedule 3 or on earlier termination of
this Contract.

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679)
as retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy
and Electronic Communications (Amendments etc) (EU Exit) Regulations 2019;

Unlimited liabilities

1.2 Neither Party limits its liability for:
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1.2.1 death or personal injury caused by its negligence, or that of its
employees, agents or sub-contractors (as applicable);

1.2.2 fraud or fraudulent misrepresentation by it or its employees;

1.2.3  breach of any obligation as to title implied by section 12 of the Sale of
Goods Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or

1.2.4  any liability to the extent it cannot be limited or excluded by law.

1.3 The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply
to the following:

1.3.1 for any indemnity given by the Contractor to the Authority under this
Contact, including but not limited to:

1.3.1.1  the Contractor's indemnity in relation to DEFCON 91 (Intellectual
Property in Software) and Condition 34 (Third Party IP — Rights and
Restrictions);

1.3.2  for any indemnity given by the Authority to the Contractor under this
Contract, including but not limited to:

1.3.2.1  the Authority’s indemnity under DEFCON 514A (Failure of
Performance under Research and Development Contracts);

1.3.3  breach by the Contractor of DEFCON 532A (SC2) and Data Protection
Legislation; and

1.3.4 tothe extent it arises as a result of a Default by either Party, any fine or
penalty incurred by the other Party pursuant to Law and any costs incurred by
such other Party in defending any proceedings which result in such fine or penalty.

1.3.5 For the avoidance of doubt any payments due from either of the Parties to
the other in accordance with DEFCON 811 (SC2) or the Defence Reform Act
2014 and/or the Single Source Contract Regulations 2014, as amended from time
to time, shall not be excluded or limited under the provisions of Clauses 1.4 and/or
1.5 below.

Financial limits
1.4 Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:

1.4.1  throughout the Term, the Contractor's total liability in respect of losses
that are caused by Defaults of the Contractor shall in no event exceed:

1.4.1.1 inrespect of DEFCON 76 (SC2) REDACTED pounds sterling
(REDACTED) in aggregate;

1.4.1.2 inrespect of Condition 43b REDACTED pounds sterling
(REDACTED) in aggregate;

1.4.1.3 inrespect of DEFCON 611 (SC2) REDACTED pounds sterling
(REDACTED) in aggregate;

1.4.1.4 inrespect of condition 28d REDACTED pounds sterling
(REDACTED) in aggregate; and

42



15

1.4.1.5 inrespect to all residual risks not covered at 1.4.1.1, 1.4.1.2,
1.4.1.3 and 1.4.1.4 above REDACTED pounds sterling (REDACTED) in
aggregate.

1.4.2  without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and
1.4.3, the Contractor's total liability throughout the Term in respect of all other
liabilities (but excluding any Service Credits paid or payable), whether in contract,
in tort (including negligence), arising under warranty, under statute or otherwise
under or in connection with this Contract shall be REDACTED pounds sterling
(REDACTED) in aggregate.

1.4.3 on the exercise of any and, where more than one, each option period or
agreed extension to the Term, the limitation of the Contractor's total liability (in
aggregate) set out in Clauses 1.4.1 and 1.4.2 above shall be fully replenished
such that on and from each such exercise or extension of the Term, the Authority
shall be able to claim up to the full value of the limitation set out in Clauses 1.4.1
and 1.4.2 of this Contract.

Subject to Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law

the Authority's total liability (in aggregate) whether in contract, in tort (including
negligence), under warranty, under statute or otherwise under or in connection with this
Contract shall in respect of all liabilities (taken together) be limited to the Charges paid
by the Authority in the relevant Contract Year in respect of any and all claims in that
Contract Year.

1.6

Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to

claim for the Charges.

Consequential loss

1.7

Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party

or to any third party, whether in contract (including under any warranty), in tort (including
negligence), under statute or otherwise for or in respect of:

1.7.1 indirect loss or damage;

1.7.2  special loss or damage;

1.7.3  consequential loss or damage;

1.7.4 loss of profits (whether direct or indirect);

1.7.5 loss of turnover (whether direct or indirect);

1.7.6 loss of business opportunities (whether direct or indirect); or

1.7.7  damage to goodwill (whether direct or indirect),

even if that Party was aware of the possibility of such loss or damage to the other Party.

1.8 The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any
of the following losses incurred by the Authority to the extent that they arise as a result
of a Default by the Contractor:

1.8.1  any additional operational and administrative costs and expenses arising
from the Contractor's Default, including any costs paid or payable by the Authority:
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1.8.1.1 to any third party;

1.8.1.2 for putting in place workarounds for the Contractor Deliverables
and other deliverables that are reliant on the Contractor Deliverables; and

1.8.1.3 relating to time spent by or on behalf of the Authority in dealing
with the consequences of the Default;

1.8.2 any or all wasted expenditure and losses incurred by the Authority arising
from the Contractor's Default, including wasted management time;

1.8.3 the additional cost of procuring and maintaining in place transitional
assistance and replacement deliverables for the remainder of the Term and any
option period or agreed extension to the Term (including legal and other
consultants' fees, re-procurement project costs, other expenses associated with
such exercise and any increase in the fees for the replacement services over and
above the Contract Price that would have been payable for the relevant Contractor
Deliverables);

1.8.4  any losses arising in connection with the loss, destruction, corruption,
inaccuracy or degradation of Authority data, or other data or software, including, to
the extent the Authority data, other data or software can be recovered or
reconstituted, the fees, costs and expenses of reconstituting such Authority data,
data or software;

1.8.5 damage to the Authority's physical property and tangible assets, including
damage under DEFCONSs 76 (SC2) and 611 (SC2);

1.8.6  costs, expenses and charges arising from, or any damages, account of
profits or other award made for, infringement of any third-party Intellectual
Property Rights or breach of any obligations of confidence;

1.8.7 any additional costs incurred by the Authority in relation to the Authority's
contracts with a third party (including any compensation or interest paid to a third
party by the Authority) as a result of the Default (including the extension or
replacement of such contracts);

1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any
costs incurred by the Authority in defending any proceedings which result in such
fine or penalty; or

1.8.9 any savings, discounts or price reductions during the Term and any
option period or agreed extension to the Term committed to by the Contractor
pursuant to this Contract.

Invalidity

If any limitation or provision contained or expressly referred to in this Condition [1]

is held to be invalid under any Law, it will be deemed to be omitted to that extent, and if
any Party becomes liable for loss or damage to which that limitation or provision applied,
that liability will be subject to the remaining limitations and provisions set out in this
Condition [1].

Third party claims or losses

1.10 Without prejudice to any other rights or remedies the Authority may have under
this Contract (including but not limited to any indemnity claim under DEFCONSs 91 and
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48.

Condition 34 or at Law), the Authority shall be entitled to make a claim under this
Contract against the Contractor in respect of any losses incurred by the Authority which
arise out of a claim made against the Authority by a third party under any contract with
that third party provided that such third party claim:

1.10.1 arises naturally and ordinarily as a result of the Contractor's failure to
provide the Contractor Deliverables or failure to perform any of its obligations
under this Contract; and

1.10.2 is atype of claim or loss that would have been recoverable under this
Contract if the third party were a party to this Contract (whether as the Authority or
the Contractor), such claim to be construed as direct losses for the purpose of this
Contract.

No double recovery

1.11 Neither Party shall be entitled to employ such rights and remedies available to it
SO as to seek to recover more than once in respect of the same loss, but the Authority
shall be entitled to use (singly or together) such rights and remedies available to the
Authority so as to recover the full extent of any recoverable losses suffered or incurred,
including any remedies the Authority may have against any guarantor.

Third Party IPR Authorisation

AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL
PROPERTY RIGHTS

Notwithstanding any other provisions of the Contract and for the avoidance of doubt,
award of the Contract by the Authority and placement of any contract task under it does
not constitute an authorisation by the Crown under Sections 55 and 56 of the Patents
Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor
acknowledges that any such authorisation by the Authority under its statutory

powers must be expressly provided in writing, with reference to the acts authorised and
the specific intellectual property involved.

Russian and Belarusian Exclusion Condition for Inclusion in Contracts
Russian and Belarusian Exclusion Condition for Inclusion in Contracts

1. The Contractor shall, and shall procure that their Sub-contractors shall, notify the
Authority in writing as soon as they become aware that:

a. the Contract Deliverables and/or Services contain any Russian/Belarussian
products and/or services; or

b. that the Contractor or any part of the Contractor’s supply chain is linked to
entities who are constituted or organised under the law of Russia or Belarus, or
under the control (full or partial) of a Russian/Belarusian person or entity. Please
note that this does not include companies:

(1) registered in the UK or in a country with which the UK has a relevant
international agreement providing reciprocal rights of access in the relevant
field of public procurement; and/or

(2) which have significant business operations in the UK or in a country with
which the UK has a relevant international agreement providing reciprocal rights
of access in the relevant field of public procurement.
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2. The Contractor shall, and shall procure that their Sub-contractors shall, include in
such notification (or as soon as reasonably practicable following the notification) full
details of the Russian products, services and/or entities and shall provide all reasonable
assistance to the Authority to understand the nature, scope and impact of any such
products, services and/or entities on the provision of the Contract Deliverables and/or
Services.

3.  The Authority shall consider the notification and information provided by the
Contractor and advise the Contractor in writing of any concerns the Authority may have
and/or any action which the Authority will require the Contractor to take. The Contractor
shall be required to submit a response to the concerns raised by the Authority, including
any plans to mitigate those concerns, within 14 business days of receipt of the
Authority’s written concerns, for the Authority’s consideration.

4.  The Contractor shall include provisions equivalent to those set out in this clause in
all relevant Sub-contracts.
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Offer and Acceptance

Offer and Acceptance

Contract 712071450 for The Provision of Engineering Support for the NATO Forward
Holding Base Sennelager (NFS) Area of Responsibility

This Contract shall come into effect on the date of signature by both parties.

For and on behalf of the Contractor:

Name and Title REDACTED
Signature REDACTED
Date REDACTED

For and on behalf of the Secretary of State for Defence:

Name and Title REDACTED
Signature REDACTED
Date REDACTED
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