                                    Schedule 3 

(Tasking Order Form)
 to Contract Dated 06 June 2016 

Schedule 3 (Tasking Order Form)
FINAL
	Tasking Identification 

	Unique Tasking Order Number
	FTS/DE/WSP/500 

(Insert additional 9 characters Max) 
	Version No. & Date


	1  06/06/2016
	

	FATS Business Case Number
	Original 

Amendment FBC5842 

(FATS team supplied)
	Unique Reference Number
	
	

	Project  /  Equipment for which task is in support
	PGMU T23
	UOR
	     
	


	Task Title
	T23 PGMU Mathematical Modelling – Phase 2


	
	

	

	NCAs Selected  (in accordance with MKM search)
	    NCA Numbers:   4030,4120,4690,4770,4820,5310,5690,5930

	
	

	Please refer  to FATS Customer Guidance for definition of Work Category

	

	Directorate & PT / Organisation Title
	T23 PGMU
	Supplier Name 
	Frazer Nash Consultancy Ltd


	PT Leader/ Project Manager
	
	Post 
	

	Post 
	
	Address 
	1 Lower Lamb Street

	Address
	Birch 2C #3229
	
	

	
	Warship Support
	
	Bristol

	
	MOD Abbey Wood
	
	     

	Postcode
	BS34 8JH
	Postcode
	BS1 5UD

	Telephone / Fax No
	030679 36662
	Telephone / Fax No
	     

	E-mail
	
	E-mail
	

	UIN & RAC 
	N4132A BWG080
	CPV Code
	4642000-4


	Date Draft Tasking Order Issued
	01/6/2016
	
	Deadline for Authority’s receipt of Tenderer’s 

response to the Final Tasking Order
	17/06/2016


1. Schedule of Requirements

Brief summary of requirement – See Attached SOW for detailed Statement of Requirement, (at Appendix 6 to the Tasking Order Form)

	Item No
	                                       Description
	  Firm Price

  £  (Ex VAT)

	     1
	Project Initiation Meeting iaw Appendix 6 (SOW) to FATS Tasking Order Form lead by the Authority.
Review Meeting 1 and Project Report, in support of Appendix 6 to FATS Tasking Order Form and Milestone Payment 1.
	As per milestone payment plan

	     2
	Review Meeting 2 and Project Report, in support of Appendix 6 (SOW) to FATS Tasking Order Form and Milestone Payment 2.
	As per milestone payment plan

	     3
	Review Meeting 3 and Project Report, in support of Appendix 6 (SOW) to FATS Tasking Order Form and Milestone Payment 3.
	As per milestone payment plan

	4
	Review Meeting 4 and Project Report, in support of Appendix 6 (SOW) to FATS Tasking Order Form and Milestone Payment 4.
	As per milestone payment plan

	5
	Review Meeting 5 and Project Report, in support of Appendix 6 (SOW) to FATS Tasking Order Form and Milestone Payment 5.
	As per milestone payment plan

	6
	Project Final Presentation Meeting. Deliver mathematical model and report iaw Appendix 6 (SOW) to FATS Tasking Order Form and Milestone Payment 6.
	As per milestone payment plan


STATEMENT OF REQUIREMENT

	Unique Tasking Order Number:
    FTS/DE/WSP/500   
	Issue Number & Date:
1 06/06/2016
	Unique Reference Number:
     

	Task Title: T23 PGMU Mathematical Modelling – Phase 2

	Brief Description of Task:

See Attached SOW for detailed Statement of Requirement, (at Appendix 6 to the Tasking Order Form)

In summary, the objective of Phase 2 (this phase) of the PGMU mathematical modelling strategy   is to update the baseline mathematical model to reflect the proposed system modifications and simulate a number of disturbance events to the allow the PGMU Project Team to assess the likely impact of the project on the dynamic transient performance of the Main Electrical Power System. Conduct further validation of the baseline model. For further details see Section 3 of the SOW.
1. Develop a modified system model (PGMU model)

2. Conduct verification and validation of the PGMU model

3. Simulate system disturbance events

4. Conduct a high level analysis

5. Delivery of Report and Model



	Background/Justification:

The project procurement strategy is to procure equipment and technical support in five separate contracts as follows: Lot 1 - DG Sets; Lot 2 - MG sets; Lot 3 - Switchboards; Lot 4 - MCAS (Machinery Control and Surveillance System) Update and Lot 5 PGMU System Integration.  In order to ensure that the different equipments procured under the separate contracts work together, system-wide testing is necessary. 

As the PGMU project does not aim to use a full scale shore test facility, mathematical modelling is required to demonstrate that an acceptable level of confidence in the functionality has been achieved before any equipment is installed in the First of Class.  



	Activities to be Undertaken:

See above for brief description. Full description can be found in SOW at Appendix 6 to Tasking Order Form


	Deliverables: Please refer to SOW (Appendix 6 to FATS Tasking Order Form) 
The Contractor shall prepare, deliver and maintain (as required) the following deliverables:
Deliverable Title

Completion Date

Project Initiation Meeting 

No later than contract award date + 10 days

Project Initiation Meeting Minutes

Project initiation meeting + 5 days

Project Progress Report No. 1

5 days prior to Project Progress Review meeting 1
Project Progress Review Meeting 1

Project initiation meeting + 1 month

Project Progress Review Meeting 1 Minutes

Project Progress Review meeting 1 + 5 days

Project Progress Report No. 2

5 days prior to Project Progress Review meeting 2
Project Progress Review Meeting 2

Project initiation meeting + 2 months

Project Progress Review Meeting 2 Minutes

Project Progress Review meeting 2 + 5 days

Project Progress Report No. 3

5 days prior to Project Progress Review meeting 3
Project Progress Review Meeting 3

Project initiation meeting + 3 months

Project Progress Review Meeting 3 Minutes

Project Progress Review meeting 3 + 5 days

Project Progress Report No. 4

5 days prior to Project Progress Review meeting 4
Project Progress Review Meeting 4

Project initiation meeting + 4 months

Project Progress Review Meeting 4 Minutes

Project Progress Review meeting 4 + 5 days

Project Progress Report No. 5

5 days prior to Project Progress Review meeting 5
Project Progress Review Meeting 5

Project initiation meeting + 5 months

Project Progress Review Meeting 5 Minutes

Project Progress Review meeting 5 + 5 days

Type 23 Power System Mathematical Model 

Project kick-off meeting + 6 months

Type 23 Frigate Power System Mathematical Modelling Report

Project kick-off meeting + 6 months

Project Final Presentation Meeting

Project kick-off meeting + 6 months

Table 1 - Project Deliverables

(insert here or see below Key Deliverables template)
Acceptance / Rejection criteria / provisions

	Key Project Indicators (KPIs):



	Government Furnished Assets (GFA) (List all GFA applicable to the task in accordance with DEFCON 611 (Edn 07/10)& 694 (Edn 02/12)):
On contract award the PGMU PT shall issue the contractor with the following items of documentation to assist in the modelling development and verification activity:

· Type 23 Power System Mathematical Model (from phase 1 of the PGMU mathematical modelling programme) – available March 2016.

· Type 23 Frigate Power System Mathematical Modelling Report (from phase 1 of the PGMU mathematical modelling programme) - available March 2016.

· Replacement Diesel Generator Set Interface Data Requirement List (contains full details of machine electrical parameters) - available March 2016.

· Replacement Motor Generator Set Interface Data Requirement List (contains full details of machine electrical parameters) - available March 2016.

· MG FAT Test Forms/Test Reports - available May 2016.

· DG FAT Test Forms/Test Reports - available June 2016.

· DG/MG FAT Test Forms/Test Reports - available July 2016.

· Super FAT Test Forms/Test Reports - available July/August 2016.

· Type 23 Frigate Electric Propulsion System Pre-production Phase Power System Design Report - Volume 1, Dated April 1985; - readily available.

· BR 6500(109) Main Electrical Power System – Type 23 Frigate, Dated May 1996; - readily available.

· BR 6500(110) Main Electrical Power System (FIDA) – Type 23 Frigate, Dated March 1997; - readily available.

· BR 6500(112) Main Electrical Power System Control Equipment – Type 23 Frigate, Dated October 1995; - readily available.

· BR 6500(113) Main Electrical Power System Distribution Equipment – Type 23 Frigate, Dated April 1998; - readily available.

· BR 6500(513) SACE Novamax Air Circuit Breakers – Type 23 Frigates, Dated June 1988; - readily available.

· BRF 6563(001) Electric Propulsion Thyristor Convertor and Regulator – Type 23 Frigates, Dated March 2013.  - readily available.

· BRF 6563(002) Electric Propulsion Motor 750V DC 1.5MW, Dated June 1998; - readily available.


	Additional Quality Requirements & Standards:

1. AQAP 2120 (Edn 3) – NATO Quality Assurance Requirements for Production dated November 2009.

2. DEFCON 602B (Edn 12/06) – Without Deliverable Quality Plan
3. ISO 9001 certification relevant to this task
See AOF Quality Assurance Website: www.aof.dii.r.mil.uk/aofcontent/tactical/ppm/content/quality.htm
	Timescale :
Commencement Date : 13 June 2016
Delivery Date: 


	Project Manager:Dave Jones
Signature:
Signed on DII



Date:05/04/2016


	2. Order Conditions 
All conditions of the framework shall apply as supplemented by the terms selected below.  The two sets of conditions become a binding contract at the time of signature on the Schedule.


	Type of Contract

	Competitive

Competitive Award Criteria & Weightings


	 FORMCHECKBOX 

Assessment shall be based on response and evidence provided only.  Brochures and catalogues will not form part of the tender assessment.  Tender responses shall be scored independently by two representatives from the PGMU project team. A third representative will act as a consensus.
Bidders are requested to provide a statement and evidence to demonstrate the company’s capability and experience in the following areas (see Table 3 in SOW – Appendix 6).  This should be limited to the last 5 years.  In each area listed the bidders are requested to make clear in what capacity their company was involved, whether as a prime or subcontractor. Please refer to  SNITS Annex A for full Award and Criteria Weightings

	Reverse Auction used?
	 FORMCHECKBOX 



	Single Tender
	 FORMCHECKBOX 




	General Conditions

	DEFCON 624 (Edn 11/13) – Use of Asbestos in Arms, Munitions or War Materials
	 FORMCHECKBOX 

	DEFCON 603 (Edn 10/04) – Aircraft Integration and Clearance Procedure
	 FORMCHECKBOX 


	DEFCON 176A (Edn 06/08) – MOD Requirements For Competition In Subcontracting (Non-Competitive Main Contract)
	 FORMCHECKBOX 

	Additional Conditions

A sheet is to be attached detailing any conditions that have been added 
	 FORMCHECKBOX 


	Choose one of the following:

	DEFCON 92 (Edn 08/90) – Failure of Performance
	 FORMCHECKBOX 

	DEFCON 614 (Edn 09/03) – Default
	 FORMCHECKBOX 


	

	Special Indemnity Conditions 

	DEFCON 661 (Edn 10/06) – War Risk Indemnity
	 FORMCHECKBOX 


	DEFCON 661A (Edn 05/02) – War Indemnity Risk ( Alternative Version)


	 FORMCHECKBOX 


	DEFCON 684 (Edn 01/04) – Limitation upon Claim in Respect of Aviation Products
	 FORMCHECKBOX 


	DEFCON 638 (Edn 11/14) – Flights Liability and Indemnity
	 FORMCHECKBOX 


	Professional Indemnity Insurance
	 FORMCHECKBOX 


	

	Pricing Conditions Required 

	Firm Priced at Outset (this applies to all tasks other than by exception)
	      FORMCHECKBOX 


	For single source tasks valued below £5M, the following conditions shall apply:

DEFCON 127 (Edn 12/14) – Price Fixing Condition for Contracts of a Lesser Value

DEFCON 812 (Edn 12/14) – Single Source Open Book

DEFCON 815 (Edn 04/15) – Contract Pricing Statement – Single Source Non-qualifying contracts

Exceptionally, if other than Firm Priced at Outset (include additional conditions in attachment & complete Appendix 4)

	 FORMCHECKBOX 


	Payment Terms 

(Use of P2P and Payment on Completion are the default)

	DEFCON 522J (Edn 05/03) – Payment Under P2P

(If applicable attach completed Form 522A)


	 FORMCHECKBOX 

	DEFCON 693 (Edn 04/06) – Government Procurement Card
	 FORMCHECKBOX 


	
	
	Milestone/Stage Payments

(see DEFCON 649 (Edn 07/99) below)
	 FORMCHECKBOX 


	
	
	DEFCON 649 (Edn 07/99) – Vesting

(applicable to Tasks with deliverables where provision has been made for milestone/Stage payments in advance of completion)
	 FORMCHECKBOX 


	DEFCON 5J (Edn 07/99) – Unique Identifiers
	 FORMCHECKBOX 

	DEFCON 129 (Edn 07/08) – Packaging (For Articles other than Ammunition & Explosives)
	 FORMCHECKBOX 


	Alternative Payment Arrangements Required

(Where payment cannot be made through the MOD invoice payment department (e.g. for tasks placed by other Government departments), please provide full details of the payment procedure to be followed, as an attachment to this tasking form) 
	 FORMCHECKBOX 



	
	

	Milestone/Stage Payments 


	Milestone/Stage No
	Key Deliverable
	Due Date
	%
	Value £k (ex VAT)

	1
	Type 23 Power System Mathematical Modelling Project Progress Report 1
	5 days prior to Project Review Meeting 1
	10
	16,850.00

	2
	Type 23 Power System Mathematical Modelling Project Progress Report 2
	5 days prior to Project Review Meeting 2
	10
	16,850.00

	3
	Type 23 Power System Mathematical Modelling Project Progress Report 3
	5 days prior to Project Review Meeting
	10
	16,850.00

	4
	Type 23 Power System Mathematical Modelling Project Progress Report 4
	5 days prior to Project Review Meeting 4
	10
	16,850.00

	5
	Type 23 Power System Mathematical Modelling Project Progress Report 5
	5 days prior to Project Review Meeting 5
	10
	16,850.00

	
	
	
	
	

	FINAL (Payment should be subject to a reasonable retention based on % of total cost)
	Type 23 Power System Mathematical Model and Report 
	Project initiation meeting + 6 months
	50
	84,250.00


Total










168,500.00
	Intellectual Property Rights 

Completion of this section is mandatory.  Select the appropriate condition(s) by ticking the boxes below after consulting FTS/STS Customer Guidance or with DIPR, if appropriate. In the event that no boxes are ticked in this section (Intellectual Property Rights), all intellectual property generated under the Task shall be subject to the terms of DEFCON 703.

	DEFCON 

                                                                
	Tick    As Applicable
	Tasking Order Line Item

( tick as appropriate)

	If DEFCON 703 does not apply then select either:

	DEFCON 705 (Edn 11/02)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	OR:

	DEFCON 14 (Edn 11/05), 15 (insert edition that applies) 21 (insert edition that applies), 126 (Edn 11/06) & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05),

16 (Edn 10/04), 21 (insert edition that applies) & DEFFORM 315
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05),
90 (Edn 11/06) & 126 (Edn 11/06)
	 FORMCHECKBOX 

	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	DEFCON 14 (Edn 11/05), 

91 (Edn 11/06) & 126 (Edn 11/06)
	 FORMCHECKBOX 


	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
 The following Item Nos. only (insert below)

     

	Other, as specified in a special IPR condition to be applied to the Tasking Order
	 FORMCHECKBOX 


	All

 FORMCHECKBOX 


	 FORMCHECKBOX 
  The following Item Nos. only (insert below)

     

	No intellectual property conditions apply (refer to DIPR before ticking this box).

	 FORMCHECKBOX 




	Issue of Government Stores 

	DEFCON 23 (Edn 08/09)* – Special Jigs, Tooling and Test Equipment  


	 FORMCHECKBOX 



	Controlled Information

	Issue of Controlled Information (subject Condition 50 of Schedule 1)
(if ticked then list Controlled Information and attach list to Tasking Form)
	 FORMCHECKBOX 



	Payment of Customs Duty – select one box only

	DEFCON 619A (Edn 09/97) – Customs Duty Drawback
	 FORMCHECKBOX 

	Issue of Certificate in accordance with EU (Council) Regulation 150/2003
	 FORMCHECKBOX 



	Progress Reports 

	If ticked, progress reports must utilise the current version of DRRS Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence.
	 FORMCHECKBOX 
 FORMCHECKBOX 

	DEFCON 642 (Edn 06/97) – Progress Meetings
	 FORMCHECKBOX 
 FORMCHECKBOX 

	Frequency required
	     

	Brief Description
	See SOW at Appendix 6 to 
Tasking Order Form     


	Transport – select one box only
	
	

	DEFCON 621A (Edn 06/97) – Transport (if the Authority is responsible for transport)
	 FORMCHECKBOX 

	DEFCON 621B (Edn 10/04) – Transport (if the Contractor is responsible for transport)
	 FORMCHECKBOX 



	Liquidated Damages applicable? Tick box if “Yes”

(Refer to Condition 46 of Schedule 1)                                                                                                            FORMCHECKBOX 


	Task Item 1                               £      per day/week/month up to a maximum of £     
Task Item 2                               £      per day/week/month up to a maximum of £     
Task Item 3                               £      per day/week/month up to a maximum of £     
Task Item 4                               £      per day/week/month up to a maximum of £     
Task Item 5                               £      per day/week/month up to a maximum of £     
Force Majeure
Maximum period of extension of time in the case of a Force Majeure Event      
	


	Quality Assurance Conditions

According to the product or scope of the work to be carried out, the Contractor shall meet the requirements of:

	AQAP 2110 – NATO Quality Assurance Requirements for Design, Development and Production

Def Stan 05-99 (issue 4) – Managing Government Furnished Equipment in Industry.

Def Stan 05-57 (issue 6) – Configuration Management of defence Materiel.

Def Stan 05-135 (issue 1) – Avoidance of Counterfeit Materiel

	 FORMCHECKBOX 


	Deliverable Quality Plan requirements
	

	DEFCON 602A (Edn 12/06) – Quality Assurance with Quality Plan
	 FORMCHECKBOX 

	DEFCON 602B (Edn 12/06) – Quality Assurance without Quality Plan
	 FORMCHECKBOX 


	AQAP 2105 – NATO Requirements for Delivering Quality Plans
	 FORMCHECKBOX 


	Software Quality Assurance requirements
	

	AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110
	 FORMCHECKBOX 


	Air Environment Quality Assurance requirements
	


	Def. Stan. 05-100 – Ministry of Defence Requirements for Certification of Aircraft for Authorised Flight and Ground Running (Mandatory where flying and/or ground running of issued aircraft is a requirement of the Task)
	 FORMCHECKBOX 


	Relevant MAA Regulatory Publications (See attachment for details)
	 FORMCHECKBOX 


	Additional Quality Requirements (See attachment for details)
	 FORMCHECKBOX 


	Warranty

	Express Warranty (See attachment for details)
	 FORMCHECKBOX 

	Warranty – remedies implied by general law 
	 FORMCHECKBOX 



	Security

	DEFCON 659a (11/14) and DEFCON 660 (11/14) – Reportable Official Sensitive Security Requirements. 
	 FORMCHECKBOX 



3. Price  

	TOTAL CONTRACT PRICE
	TYPE OF PRICING

	£168,500.00
	FIRM AT OUTSET


4. Authority Tasking Order Commercial Officer Authorisation 
	Name
	Janet Ellis

	Position
	DES Ships Comrcl-WSpt-1a

	Signature
	J K Ellis

	Date
	06/06/2016
	Telephone Number  
	030 679 36662


5. Acknowledgement by supplier 
	Name
	     

	Position
	     

	Signature
	

	Date
	     
	Telephone Number  
	     


6. Record of Authorised Changes 

	Change Issue Number
	Date of Issue
	Comments / Reason for change

	     
	     
	     

	     
	     
	     

	     
	     
	     


7. Final Administration

Where the output of any research or study is a Technical Report, the Report is to be completed in accordance with the current version of the ATHENA Defence Research Reports Specification  - ‘Format Standards for Scientific and Technical Reports Prepared for the United Kingdom Ministry of Defence’. MOD Customers may obtain this document via the www.dstl.gov.uk.  The Contractor shall send a copy of the report on CD ROM in unlocked pdf.format to:
Dstl Knowledge & Information Services, 

Bldg 247, 

Dstl Porton Down, 

Salisbury

Wilts SP4 0JQ. 

Tel: 01980 613971

Any staff on DII can search the ATHENA system via the online science gateway to ascertain if particular research or a study already exists.  Access can be requested utilising a password (supplied) via this link: http://osg.dstl.r.mil.uk/SignIn/SignIn.aspx/
On receipt of the order acknowledgement from the Contractor, the Authority’s Commercial Manager (who placed the task) must send a copy of the acknowledged final tasking order form together with a completed DEFFORM 57 AND DEFFORM 111 (Edn 08/14) to:

DGFM-FMSSC

Walker House 

Exchange Flags 

Liverpool

L2 3YL

A copy of the acknowledged final tasking order form must be sent by the Authority’s Commercial Manager (who placed the task) and by the Contractor electronically to the FATS team at the following address:

defcomrclcc-fatscases@mod.uk
However, if this is not possible, please send a hard copy to:
Def Comrcl CC-TechSpt1c 

Larch Level 0  #2017
MOD Abbey Wood South

Bristol

BS34 8JH

Appendix 1 to Schedule 3 (Tasking Order Form) – DEFFORM 111
	DEFFORM 111

(Edn 02/16)
Appendix - Addresses and Other Information

	
	1. Commercial Officer

Name: DESSHIPSComrcl-WSpt-5
Address: Birch 2b #3229

MOD Abbey Wood

Bristol BS34 8JH

Email:  DESSHIPSComrcl-WSpt-5@mod.uk 

( 44 030679 36663
	
	8. Public Accounting Authority
1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD


( 44 (0) 161 233 5397

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  

( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is available)

Name: DES Ships Wspt-T23-PGMU-GL
Address Birch 23 #3229

MOD Abbey Wood

Bristol BS34 8JH
Email:  DESshipswspt-T23-PGMU-GL@mod.uk

	
	9.  Consignment Instructions
The items are to be consigned as follows:

See box 2

	

	

	
	3. Packaging Design Authority

Organisation & point of contact:
See Box 2
(Where no address is shown please contact the Project Team in Box 2) 

(
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

EXPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943

Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946

EXPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager:

Branch/Name:      
(  

   (b) U.I.N.   N4132A
	
	B. JSCS
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)

JSCS Fax No. 01869 256837

www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from
     

	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence

( 0151-242-2000

DBS Finance

Walker House, Exchange Flags
Fax:  0151-242-2809

Liverpool, L2 3YL                    
Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to
See box 2
(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative:

     
Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk

 HYPERLINK "http://www.dstan.dii.r.mil.uk/" \o "http://www.dstan.dii.r.mil.uk/" /  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12., All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.

2.* Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
	

	

	

	


Appendix 2 to Schedule 3 (confidentiality Agreement) 

The provisions of this Clause are supplemental to DEFCON 531
1 Both DEFCON 531 and the provisions of this Clause apply to:

(A) This Tasking Order;

(B) Any Information disclosed by either party prior to the issue of a draft Tasking Order and in contemplation of Work being placed by the Authority under a Tasking Order; and

I  Any Task placed under this Agreement, provided that Information provided to a party for the purpose of Tendering for a Tasking Order shall only be used for that Tendering purpose, and Information provided to a party for performing a Task placed on it under this Agreement shall only be used for the performance of that Task.

2 Subject to its requirements of continued access to Information necessary to exercise its rights of disclosure and use hereunder including under any Tasking Order, and to the obligations set out herein in respect of any Controlled Information (Definition in Clause 43 Schedule 1), the recipient of any Information shall:

(A)  Upon the expiry or termination of the Agreement; or

(B) Upon the expiry or termination of any Tasking Order (for the purposes of which Information is disclosed); or

I If the Authority decides not to proceed with the issue of a Tasking Order (for the purposes of which Information is disclosed),

in accordance with any reasonable directions given and/or a reasonable request made by the other party promptly: 

(1)   Return to the other party the Information and all copies thereof; or 

(2)   Take such other measures in respect of the Information and all copies thereof as may be required elsewhere in the Tasking Order.

3 The provisions of DEFCON 531 and of this Clause shall survive the expiry or termination of the Agreement or any Tasking Order in accordance with 2(A) or 2(B) or the decision not to proceed in accordance with 2(C).

Appendix 3 to Schedule 3 (Price Summary)

	Supplier price summary: To be completed by the supplier in support of a quotation provided in response to an ITT for the requirement captured on the above Draft Tasking Order Form.  

	1. To:     

	2. From:      


	Date of submission:



	In response to your request for a quotation

reference FTS/DE /       
	Dated       

	
	

	*The work can be undertaken and our detailed response is attached.  FORMCHECKBOX 

*We are unable to provide the resources/deliverables identified on this occasion.  FORMCHECKBOX 

(* Check box as appropriate)

	

	Signed:
	
	Name: (Block Capitals)     

	Date:
	     
	     

	
	

	2. 
	Task title):       

	3.
	Unique Reference Number:       

	4.
	Start Date:
	     
	Completion Date:
	     


	5a. Quotation

	Broad Capability Area No.
	Grade
	Daily rate quoted at ITT
	Daily rate quoted for this task
	Reduction on original ITT rate
	No of Hours
	Total

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	    
	 FORMDROPDOWN 

	     
	     
	     
	
	

	
	
	

	5b. Travel


	Rail                    
	Unit cost

     
	Number of Journeys / Miles

     
	Total

     

	
	Motor Mileage
	
	     
	     

	
	Air
	     
	     
	     

	
	Sea
	     
	     
	     

	5c. Subsistence
	Estimated expenditure on:     

Accommodation                                                        
	Unit cost

     
	Number of Night/Days

                 
	Total

     

	
	Meals
	     
	     
	     

	
	Misc (please state below)
	     
	     
	     

	
	
	The above T&S costs relate to the period       to      

	5d.Other Costs


	            Sub-contractor Price

 Sub-Contractor Details
	     
     


	
	Materials


	     

	
	Other (Please provide details below)
	

	
	Description
	Cost

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	     
	     

	
	
	

	
	Total  Price 
	
	       (excl. VAT)
	

	

	


Appendix 4 to Schedule 3 (Contract Pricing Statement)   

This is now DEFFORM 815, which is available on request from Def Comrcl CC-FATS Cases

Appendix 5 to Schedule 3 (Montreal Protocol Substances)  
CFCs   -
Production of controlled CFCs has stopped.


CFC-11(trichlorofluoromethane)

CFC-211


CFC-12(dichlorodifluoromethane)

CFC-212


CFC-13




CFC-213


CFC-111



CFC-214


CFC-112



CFC-215


CFC-113 (trichlorotrifluoroethane)
CFC-216


CFC-114 (dichlorotetrafluoroethane)
CFC-217


CFC-115 (chloropentafluoroethane)


The above substances are also used in blends: e.g.


CFC-500 (CFC-12/HFC-152a)


CFC-502 (CFC-115/HCFC-22).


Halons -
Production of controlled Halons has stopped.


Halon-1211
(bromochlorodifluromethane – BFC)


Halon-1301
(bromotrifluoromethane – BTM)


Halon-2402


HBFCs -
Production has stopped.


CHFBr2
C2 H2 F2 Br2

C3 HF4 Br3
C3 H3 F2 Br3

CHF2 Br
C 2H2 F3 Br

C 3HF5 Br2
C3 H3 F3 Br2

CH2 FBr
C2 H3 FBr2

C3 HF6 Br
C3 H3 F4 Br


        

C2 H3 F2 Br

C3 H2 FBr5
C3 H4 FBr3

C2 HFBr4
C2 H4 FBr

C3 H2 F2 Br4
C3 H4 F2 Br2

C2 HF2 Br3



C3 H2 F3 Br3
C3 H 4F3 Br


C2 HF3 Br2
C3 HFBr6

C3 H2 F4 Br2
C3 H5 FBr2

C2 HF4 Br
C3 HF2 Br5

C3 H2 F5 Br
C3 H5 F2 Br


C2 H2 FBr3
C3 HF3 Br4

C3 H3 FBr4
C3 H6 FBr


HCFCs -
Production to be run down and phased out by 2015.


Certain use controls apply.


HCFC-21
HCFC-141
HCFC-225ca
HCFC-243


HCFC-22
HCFC-141b
HCFC-225cb
HCFC-244


HCFC-31
HCFC-142
HCFC-226
HCFC-251


HCFC-121
HCFC-142b
HCFC-231
HCFC-252


HCFC-122
HCFC-151
HCFC-232
HCFC-253


HCFC-123
HCFC-221
HCFC-233
HCFC-261


HCFC-124
HCFC-222
HCFC-234
HCFC-262


HCFC-131
HCFC-223
HCFC-235
HCFC-271


HCFC-132
HCFC-224
HCFC-241


HCFC-133
HCFC-225
HCFC-242


CARBON TETRACHLORIDE (CCl 4 ) – Production has stopped.

1,1,1-TRICHLOROETHANE (C2 H3 Cl 3) – Production has stopped.


METHYL BROMIDE (CH3Br) – Production limits apply.
Schedule 4 ( Pricing Matrix)

 (Schedule 4 FATS/D&E Day Rates are as per the supplier
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