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 Email:    
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TVS Supply Chain Solutions,   

 
  

 
Your Reference:  

Logistic House, Buckshaw Ave.  

Chorley, Lancashire 

PR6 7AJ   REDACTED  

           

Our Reference: 

LSMS/012  

Maritime 

Consumables 

and Furnishings 

 FAO: REDACTED   Date: 16th August 2024  

 
        

  

Dear REDACTED 

  

Offer Of Contract LSMS/012 (MCF) for the Supply of Maritime Consumables and 

Furnishings   

  

1. As you are aware following the issue of the Standstill letters dated 18th July 2024, the    
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Authority intends to enter into the above contract with you. As the Contract is a 

Framework Contracts have also been awarded to Basetek Ltd and Scott Aerospace 

Ltd.  

  

2. TVS Supply Chain Solutions have won 3255 lines of the Authority’s requirement, which 

results in an estimated MCF Framework value of £13,200,000 (ex VAT) throughout the 

4-year duration of Contract. It should be noted however that as the Contract is a 

Framework (and in keeping with its terms) orders and this value are not guaranteed. 

Furthermore, you will note that the Contract Award Notice (due to be issued) will 

contain a higher estimated value of £68m (Ex VAT). This is because under the terms of 

the Contract, the ITC process allows opportunity for you to be awarded additional 

business, which could increase the estimated value of your Contract. The Authority has 

therefore chosen to advertise the maximum combined value of the Authority’s 

requirement but are here making you aware in our Offer Letter the estimated value of 

your current Contract.  

  

3. Please sign and return the enclosed final version of the Contract within 10 working 

days of the date of this letter to acknowledge your acceptance of the Terms and 

Conditions.   

  

4. Please Note: In accordance with government policy, it is a requirement that the 

Authority measures progress against your 3 Social Value submitted as part of your  

Tender response (Tackling Economic Inequality, Fighting Climate Change, and Equal  

Opportunity). Therefore, upon acceptance of this offer you agree to work with the 

Authority to establish a set of KPIs (without monetary incentive, but in accordance with 

the terms of the Contract) within the first 3 months of award, to monitor performance 

throughout the life of the Contract.     

5. Please note that no Contract will come into force until both parties have signed it. The 

Authority will countersign the Contract and return a copy of the same to you.  

6. Payment will be made in accordance with the attached Terms and Conditions.  If your 

company has not already provided its banking details to the Defence Business 

Services (DBS) Finance Branch, you will be contacted by the named Commercial 

Officer to provide this information as part of the Onboarding process to Contracting, 

Purchasing and Finance (CP&F).   

7. The Authority may publish notification of the Contract and shall publish Contract 

documents under the FOI Act except where publishing such information would hinder 

law enforcement; would otherwise be contrary to the public interest; would prejudice 

the legitimate commercial interest of any person or might prejudice fair competition in 

the supply chain.  

https://www.gov.uk/government/publications/mod-contracting-purchasing-and-finance-e-procurement-system
https://www.gov.uk/government/publications/mod-contracting-purchasing-and-finance-e-procurement-system
https://www.gov.uk/government/publications/mod-contracting-purchasing-and-finance-e-procurement-system
https://www.gov.uk/government/publications/mod-contracting-purchasing-and-finance-e-procurement-system
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8. If you wish to make a similar announcement you must seek approval from the named 

Commercial Officer.  

9. To aid the Authority with obligations placed on it by HM Treasury regarding 

International Financial Reporting Standard (IFRS) 16, please advise in writing to the 

named commercial officer, whether or not there are any assets (which are 

Contractor-owned or the Contractor has leased that are being used through the 

Contract) for which the Authority has a right-of-use explicitly or implicitly present within 

the Contract.  Where you identify such assets, please provide a full list in writing, 

including their location and the extent of the right-of-use by the Authority.  The lease 

term1 will be assumed to be the duration of the Contract (from start and end dates); if 

the asset is not available for use for the Contract duration, please provide start and 

end dates of when the asset is available for use.  Please refer to the HM Treasury 

IFRS 16 Leases Application Guidance for further information.   

10. Under no circumstances should you confirm to any third party that you are entering 

into a legally binding contract for the Supply of Maritime Consumables and Furnishings 

prior to both parties signing the Terms and Conditions, or ahead of the Authority's 

announcement of the Contract award.  

  

  

Yours sincerely,   

 

Michael Holloway  

DE&S Log Services Commercial Head  

 

1 Lease term includes:   

 a.  periods covered by an option to extend the lease if the MOD is reasonably certain to exercise that option; and  

 b.  periods covered by an option to terminate the lease if the MOD is reasonably certain not to exercise that option.  

  

  

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1129885/IFRS_16_Application_Guidance.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1129885/IFRS_16_Application_Guidance.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1129885/IFRS_16_Application_Guidance.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1129885/IFRS_16_Application_Guidance.pdf
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MARITIME CONSUMABLES AND 
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Standardised Contract Terms and Conditions– SC2  
  

SC2 (Edn 09/23)  

General Conditions   

1.      General  

a. The defined terms in the Contract shall be as set out in Schedule 1.  

b. The Contractor shall comply with all applicable Legislation, whether specifically 

referenced in this Contract or not.  

c. The Contractor warrants and represents, that:  

(1) they have the full capacity and authority to enter into, and to exercise their rights 

and perform their obligations under, the Contract;  

(2) from the Effective Date of Contract and for so long as the Contract remains in force 

it shall give the Authority Notice of any litigation, arbitration (unless expressly 

prohibited from doing so in accordance with the terms of the arbitration), 

administrative or adjudication or mediation proceedings before any court, tribunal, 

arbitrator, administrator or adjudicator or mediator or relevant authority against 

themselves or a Subcontractor which would adversely affect the Contractor's ability 

to perform their obligations under the Contract;  

(3) as at the Effective Date of Contract no proceedings or other steps have been taken 

and not discharged (nor, to the best of the knowledge of the Contractor, 

threatened) for the winding-up of the company or dissolution or for the appointment 

of a receiver, administrative receiver, administrator, liquidator, trustee or similar 

officer in relation to any of its assets or revenues;  

(4) for so long as the Contract remains in force they shall give the Authority Notice of 

any proceedings or other steps that have been taken but not discharged (nor to the 

best of the knowledge of the Contractor, threatened) for the winding-up of the 

company or dissolution or for the appointment of a receiver, administrator, 

liquidator, trustee or similar officer in relation to any of its assets or revenues.  

d. Unless the context otherwise requires:  

(1) The singular includes the plural and vice versa, and the masculine includes the 

feminine and vice versa.  

(2) The words “include”, “includes”, “including” and “included” are to be construed as if 

they were immediately followed by the words “without limitation”, except where 

explicitly stated otherwise.   

(3) The expression “person” means any individual, firm, body corporate,  

unincorporated association or partnership, government, state or agency of a state or joint 

venture.  
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(4) References to any statute, enactment, order, regulation, or other similar instrument 

shall be construed as a reference to the statute, enactment, order, regulation, or 

instrument as amended, supplemented, replaced or consolidated by any 

subsequent statute, enactment, order, regulation, or instrument.  

(5) The heading to any Contract provision shall not affect the interpretation of that 

provision.  

(6) Any decision, act or thing which the Authority is required or authorised to take or do 

under the Contract may be taken or done only by the person (or its nominated 

deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, 

act, or thing on behalf of the Authority.  

(7) Unless excluded within the Conditions of the Contract or required by law, 

references to submission of documents in writing shall include electronic 

submission.  

  

2.      Duration of Contract  

This Contract comes into effect on the Effective Date of Contract and will expire automatically 

on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in 

accordance with the provisions of the Contract, or otherwise lawfully terminated.  

  

 3.      Entire Agreement    

This Contract constitutes the entire agreement between the Parties relating to the subject 

matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any prior 

negotiations, representations and undertakings, whether written or oral, except that this 

Condition shall not exclude liability in respect of any fraudulent misrepresentation.  

  

4.      Governing Law    

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England 

and subject to English Law.    

b. Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the 

dispute resolution process set out therein, each Party submits and agrees to the exclusive 

jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions 

proceedings, controversy or claim of whatever nature arising out of or relating to the Contract 

or breach thereof.   

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 

determined within the English jurisdiction and to the exclusion of all other jurisdictions save 

that other jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and 

for the enforcement of any judgment, order or award given under English jurisdiction.   

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the 

following amendments shall apply to the Contract:   

(1) Clause 4.a, 4.b and 4.c shall be amended to read:  

“a.      The Contract shall be considered as a contract made in Scotland and subject to 

Scots Law.   

b. Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute 

resolution process set out therein, each Party submits and agrees to the exclusive 
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jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any 

actions, proceedings, controversy or claim of whatever nature arising out of or relating to 

the Contract or breach thereof.   

c. Any dispute arising out of or in connection with the Contract shall be determined 

within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other 

jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for 

the enforcement of any judgment, order or award given under Scottish jurisdiction.”  

(2) Clause 40.b shall be amended to read:  

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute 

shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the 

arbitration and this clause 40.b shall be governed by the Arbitration (Scotland) Act 2010.  

The seat of the arbitration shall be Scotland.  For the avoidance of doubt, for the purpose 

of arbitration the tribunal shall have the power to make provisional awards pursuant to 

Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration 

(Scotland) Act 2010.”  

e. Each Party warrants to each other that entry into the Contract does not, and the 

performance of the Contract will not, in any way violate or conflict with any provision of law, 

statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  Each 

Party also warrants that the Contract does not conflict with or result in a breach or termination 

of any provision of, or constitute a default under, any mortgage, contract or other liability, 

charge or encumbrance upon any of its properties or other assets.  

f. Each Party agrees with each other Party that the provisions of this Condition 4 shall 

survive any termination of the Contract for any reason whatsoever and shall remain fully 

enforceable as between the Parties notwithstanding such a termination.  

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where 

the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor 

irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where 

the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 

3 (Contract Data Sheet) as their agents to accept on their behalf service of all process and 

other documents of whatever description to be served on the Contractor in connection with 

any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the 

Parties agree pursuant to the Contract that Scots Law should apply) arising out of or relating 

to the Contract or any issue connected there with.  

  

5.      Precedence  

a. If there is any inconsistency between the different provisions of the Contract the 

inconsistency shall be resolved according to the following descending order of precedence:  

(1) Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the  

Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and  

Schedule 3 (Contract Data Sheet);  

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);  

(3) the remaining Schedules; and  

(4) any other documents expressly referred to in the Contract.  
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b. If either Party becomes aware of any inconsistency within or between the documents 

referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will 

seek to resolve that inconsistency on the basis of the order of precedence set out in clause 

5.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency 

to be material to its rights and obligations under the Contract, then the matter will be referred 

to the dispute resolution procedure in accordance with Condition 40 (Dispute Resolution).  

  

6.      Formal Amendments to the Contract  

a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be 

amended by the written agreement of the Parties (or their duly authorised representatives 

acting on their behalf). Such written agreement shall consist of:  

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control  

Procedure) (where used) and;  

(2) the Contractor's unqualified acceptance of the contractual amendments as 

evidenced by the DEFFORM 10B duly signed by the Contractor.  

b. Where required by the Authority in connection with any such amendment, the Contractor 

shall (as so required) confirm that any existing Parent Company Guarantee is sufficiently 

comprehensive so as to cover and support all of the Contractor's liabilities and obligations 

under and in connection with the Contract (as amended by such amendment) or provide a 

revised Parent Company Guarantee with such DEFFORM 10B to achieve the same purposes.   

c.      Where the Authority wishes to amend the Contract to incorporate any work that is 

unpriced at the time of amendment:  

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the 

right to settle with the Contractor a price for such work under the terms of DEFCON 

643 (SC2) or DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor 

shall make all appropriate arrangements with all its Subcontractors affected by the 

Change or  

Changes in accordance with clause 5 of DEFCON 643 (SC2); or  

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be 

redetermined on amendment in accordance with the Defence Reform Act 2014 and 

Single Source Contract Regulations 2014 (each as amended from time to time).     

Changes to the Specification  

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied 

by the Contractor under the Contract shall conform in all respects with the Specification.  

e. The Contractor shall use a configuration control system to control all changes to the 

Specification. The configuration control system shall be compatible with ISO 9001 (latest 

published version) or as specified in the Contract.   

  

7.      Authority Representatives  

a. Any reference to the Authority in respect of:  

(1) the giving of consent;  

(2) the delivering of any Notices; or  

(3) the doing of any other thing that may reasonably be undertaken by an individual 

acting on behalf of the Authority,   
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shall be deemed to be references to the Authority's Representatives in accordance with this 

Condition 7.   

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 

nominated deputy) shall have full authority to act on behalf of the Authority for all 

purposes of the Contract.  Unless notified in writing before such act or instruction, the 

Contractor shall be entitled to treat any act of the Authority’s Representatives which is 

authorised by the Contract as being expressly authorised by the Authority and the 

Contractor shall not be required to determine whether authority has in fact been given.  

c. In the event of any change to the identity of the Authority’s Representatives, the 

Authority shall provide written confirmation to the Contractor, and shall update Schedule 

3 (Contract Data Sheet) in accordance with Condition 6 (Formal Amendments to the 

Contract).  

  

8.      Severability  

a.      If any provision of the Contract is held to be invalid, illegal or unenforceable to any 

extent then:  

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be 

given no effect and shall be deemed not to be included in the Contract but without 

invalidating any of the remaining provisions of the Contract; and  

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 

unenforceable provision by a valid, legal and enforceable substitute provision the effect of 

which is as close as possible to the intended effect of the invalid, illegal or unenforceable 

provision.  

  

9.      Waiver  

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy 

unless expressly stated by that Party in writing.  In particular, no reasonable delay in 

exercising any right or remedy shall by itself constitute a waiver of that right or remedy.  

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any 

other right or remedy.  

  

10.      Assignment of Contract  

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 

written consent of the other Party.  

  

11.      Third Party Rights  

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 

person who is not a Party to the Contract to enforce any term of the Contract in its own right 

and the Parties to the Contract declare that they have no intention to grant any such right.  

  

12.      Transparency  

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of 

Information), the Contractor understands that the Authority may publish the Transparency 

Information and Publishable Performance Information to the general public.   
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b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of 

the Transparency Information and Publishable Performance Information in a format readily 

accessible and reusable by the general public under an open licence where applicable. c.       
If, in the Authority's reasonable opinion, publication of any element of the  

Transparency Information and Publishable Performance Information would be contrary to the 

public interest, the Authority shall be entitled to exclude such Information from publication. The 

Authority acknowledges that it would expect the public interest by default to be best served by 

publication of the Transparency Information and Publishable Performance Information in its 

entirety. Accordingly, the Authority acknowledges that it shall only exclude Transparency 

Information and Publishable Performance Information from publication in exceptional 

circumstances and agrees that where it decides to exclude Information from publication on 

that basis, it will provide a clear statement to the general public explaining the categories of 

information that have been excluded from publication and reasons for withholding that 

information.  

d. The Contractor shall assist and co-operate with the Authority as reasonably required to 

enable the Authority to publish the Transparency Information and Publishable Performance 

Information, in accordance with the principles set out above, including through compliance 

with the requirements relating to the preparation of Publishable Performance Information set 

out in clause 12.e to 12.i.  Where the Authority publishes Transparency Information, it shall:  

(1) before publishing, redact any Information that would be exempt from disclosure if 

it was the subject of a request for information under the Freedom of Information Act 

2000 (FOIA) or the Environmental Information Regulations 2004 (EIR),  for the 

avoidance of doubt, including Sensitive information;  

(2) taking account the Sensitive Information set out in Schedule 5, consult with the 

Contractor where the Authority intends to publish Information which has been 

identified as Sensitive Information. For the avoidance of doubt the Authority, acting 

reasonably, shall have absolute discretion to decide what information shall be 

published or be exempt from disclosure in accordance with the FOIA and/or the EIR; 

and  

(3) present information in a format that assists the general public in understanding the 

relevance and completeness of the information being published to ensure the public 

obtain a fair view on how this Contract is being performed.  

  

Publishable Performance Information  

e. Within three (3) months of the effective date of Contract the Contractor shall provide to 

the Authority for its approval (such approval shall not be unreasonably withheld or delayed) a 

draft Publishable Performance Information KPI Data Report consistent with the content 

requirements of Schedule 9.  

f. If the Authority rejects any draft Publishable Performance Information the Contractor shall 

submit a revised version of the relevant KPI Data Report for further approval by the Authority 

with five (5) business days of receipt of any notice or rejection, taking account of any 

recommendations for revision and improvement to the report provided by the Authority. This 

process shall be repeated until the parties have an agreed version of the Publishable 

Performance Information.  
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g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report 

to the Authority for each quarter at the frequency referred to in the agreed Schedule 9. h. 
 Any dispute in connection with the preparation and/or approval of Publishable 

Performance Information, other than under clause 12.f, shall be resolved in accordance with 

the dispute resolution procedure provided for in this Contract.  

i.  The requirements of this Condition are in addition to any other reporting requirements in 

this Contract.      

  

13.      Disclosure of Information  

a. Subject to clauses 13.d to 13.i and Condition 12 each Party:  

(1) shall treat in confidence all Information it receives from the other;  

(2) shall not disclose any of that Information to any third party without the prior written 

consent of the other Party, which consent shall not unreasonably be withheld, 

except that the Contractor may disclose Information in confidence, without prior 

consent, to such persons and to such extent as may be necessary for the 

performance of the Contract; (3)      shall not use any of that Information otherwise 

than for the purpose of the Contract; and   

(4)      shall not copy any of that Information except to the extent necessary for the  

purpose of exercising its rights of use and disclosure under the Contract.  

b. The Contractor shall take all reasonable precautions necessary to ensure that all 

Information disclosed to the Contractor by or on behalf of the Authority under or in 

connection with the Contract:  

(1) is disclosed to their employees and Subcontractors, only to the extent necessary 

for the performance of the Contract; and  

(2) is treated in confidence by them and not disclosed except with the prior written 

consent of the Authority or used otherwise than for the purpose of performing work 

or having work performed for the Authority under the Contract or any subcontract.  

c. The Contractor shall ensure that their employees are aware of the Contractor’s 

arrangements for discharging the obligations at clauses 13.a and 13.b before receiving 

Information and shall take such steps as may be reasonably practical to enforce such 

arrangements.  

d. A Party shall not be in breach of Clauses 13.a,  13.b, 13.f, 13.g and 13.h to the extent 

that either Party:  

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 

under, the Contract;  

(2) has the right to use or disclose the Information in accordance with other Conditions 

of the Contract; or  (3)      can show:  

(a) that the Information was or has become published or publicly available for 

use otherwise than in breach of any provision of the Contract or any other 

agreement between the Parties;  

(b) that the Information was already known to it (without restrictions on 

disclosure or use) prior to receiving the Information under or in connection with the 

Contract;  
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(c) that the Information was received without restriction on further disclosure 

from a third party which lawfully acquired the Information without any restriction on 

disclosure; or  

(d) from its records that the same Information was derived independently of 

that received under or in connection with the Contract;  

provided that the relationship to any other Information is not revealed.  

e. Neither Party shall be in breach of this Condition where it can show that any disclosure 

of Information was made solely and to the extent necessary to comply with a statutory, 

judicial or parliamentary obligation.  Where such a disclosure is made, the Party making 

the disclosure shall ensure that the recipient of the Information is made aware of and 

asked to respect its confidentiality.  Such disclosure shall in no way diminish the 

obligations of the Parties under this Condition.  

f. The Authority may disclose the Information:   

(1) to any Central Government Body for any proper purpose of the Authority or of the 

relevant Central Government Body, which shall include: disclosure to the Cabinet 

Office and/or HM Treasury for the purpose of ensuring effective cross-Government 

procurement processes, including value for money and related purposes.  Where 

such a disclosure is made the Authority shall ensure that the recipient is made 

aware of its confidentiality;  (2)      to Parliament and Parliamentary Committees or 

if required by any Parliamentary reporting requirement;   

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 

appropriate in the course of carrying out its public functions;   

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, 

consultant or other person engaged by any of the entities defined in Schedule 1 

(including benchmarking organisations) for any purpose relating to or connected with the 

Contract; (5)      subject to clause 13.g below, on a confidential basis for the purpose of 

the exercise of its rights under the Contract; or  

(6)      on a confidential basis to a proposed body in connection with any assignment, 

novation or disposal of any of its rights, obligations or liabilities under the Contract;   

and for the purposes of the foregoing, references to disclosure on a confidential basis shall 

mean disclosure subject to a confidentiality agreement or arrangement containing terms no 

less stringent than those placed on the Authority under this Condition.   

g. Where the Authority intends to disclose Information to a commercial entity which is not a 

Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the 

Authority will endeavour to provide the Contractor with 3 Business Days' notice in 

advance of such disclosure.  In relation to a disclosure of Information made under clause 

13.f.(3) above, if reasonably requested by the Contractor within 2 Business Days of such 

notice being given, where the Authority has not already done so, it will endeavour to 

procure from the intended recipient of the Information an agreement containing 

confidentiality terms the same as, or substantially similar to, those placed on the 

Authority under this Condition.  

h. Before sharing any Information in accordance with clause 13.f, the Authority may redact 

the Information.  Any decision to redact Information made by the Authority shall be final.  

i. The Authority shall not be in breach of the Contract where disclosure of Information is 

made solely and to the extent necessary to comply with the Freedom of Information Act 
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2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). 

To the extent permitted by the time for compliance under the Act or the Regulations, the 

Authority shall consult the Contractor where the Authority is considering the disclosure of 

Information under the Act or the Regulations and, in any event, shall provide prior 

notification to the Contractor of any decision to disclose the Information. The Contractor 

acknowledges and accepts that their representations on disclosure during consultation 

may not be determinative and that the decision whether to disclose Information in order 

to comply with the Act or the Regulations is a matter in which the Authority shall exercise 

its own discretion, subject always to the provisions of the Act or the Regulations.   

j. Nothing in this Condition shall affect the Parties' obligations of confidentiality where 

Information is disclosed orally in confidence.  

  

14.      Publicity and Communications with the Media  

The Contractor shall not and shall ensure that any employee or Subcontractor shall not 

communicate with representatives of the press, television, radio or other media on any matter 

concerning the Contract unless the Authority has given its prior written consent.  

  

15.      Change of Control of Contractor  

a. The Contractor shall notify the Representative of the Authority at the address given in 

clause 15.b, as soon as practicable, in writing of any intended, planned or actual change in 

control of the Contractor, including any Subcontractors. The Contractor shall not be required 

to submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure 

agreement or any regulations governing the conduct of the Contractor in the UK or other 

jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a 

notice.   

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. 

Notices shall be submitted to:   

Mergers & Acquisitions Section   

Strategic Contractor Management Team   

Spruce 3b # 1301   

MOD Abbey Wood,  Bristol, 

BS34 8JH  

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk    

c. The Representative of the Authority shall consider the notice of change of control and 

advise the Contractor in writing of any concerns the Authority may have. Such concerns may 

include but are not limited to potential threats to national security, the ability of the Authority to 

comply with its statutory obligations or matters covered by the declarations made by the 

Contractor prior to contract award.  

d. The Authority may terminate the Contract by giving written notice to the Contractor within 

six months of the Authority being notified in accordance with clause 15.a. The Authority shall 

act reasonably in exercising its right of termination under this Condition.  

e. If the Authority exercises its right to terminate in accordance with clause 15.d the 

Contractor shall be entitled to request the Authority to consider making a payment 

representing any commitments, liabilities or expenditure incurred by the Contractor in 
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connection with the Contract up to the point of termination. Such commitments, liabilities or 

expenditure shall be reasonably and properly chargeable by the Contractor, and shall 

otherwise represent an unavoidable loss by the Contractor by reason of the termination of the 

Contract. Any payment under this clause 15.e must be fully supported by documentary 

evidence. The decision whether to make such a payment shall be at the Authority’s sole 

discretion.  

f. Notification by the Contractor of any intended, planned or actual change of control shall 

not prejudice the existing rights of the Authority or the Contractor under the Contract nor 

create or imply any rights of either the Contractor or the Authority additional to the Authority’s 

rights set out in this Condition.  

  

16.      Environmental Requirements  

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive 

environmental approach that identifies, considers, and where possible, mitigates the 

environmental impacts of their supply chain.  The Contractor shall provide evidence of so 

doing to the Authority on demand.  

  

17.      Contractor’s Records  

a. The Contractor and their Subcontractors shall maintain all records specified in and 

connected with the Contract (expressly or otherwise) and make them available to the Authority 

when requested on reasonable notice.   

b. The Contractor and their Subcontractors shall also permit access to relevant records that 

relate to the contractual obligations to supply goods or services under the Contract, held by or 

controlled by them and reasonably required by the Comptroller and Auditor General, their staff 

and any appointed representative of the National Audit Office, and provide such explanations 

and information as reasonably necessary for the following purposes:  

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and 

to examine and/or certify the Authority’s annual and interim report and accounts; 

and (2)      to enable the National Audit Office to carry out an examination pursuant 

to Part II of the National Audit Act 1983 of the economy, efficiency and 

effectiveness with which the Authority has used its resources.  

c. With regard to the records made available to the Authority under clause 17.a of this 

Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the 

Contractor shall permit records to be examined and if necessary copied, by the Authority, or 

Representative of the Authority, as the Authority may require.  

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be 

retained for a period of at least 6 years from:  

(1) the end of the Contract term;  

(2) the termination of the Contract; or   

(3) the final payment, whichever occurs latest.  

  

18.      Notices  

a. A Notice served under the Contract shall be:  

(1) in writing in the English language;  
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(2) authenticated by signature or such other method as may be agreed between the 

Parties;  

(3) sent for the attention of the other Party’s Representative, and to the address set 

out in Schedule 3 (Contract Data Sheet);  

(4) marked with the number of the Contract; and  

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet), by electronic mail.  

b. Notices shall be deemed to have been received: (1)      if delivered by hand, on the day 

of delivery if it is the recipient’s Business Day and otherwise on the first Business Day 

of the recipient immediately following the day of delivery;  

(2)      if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in 

the case of airmail) after the day of posting; (3)      if sent by facsimile or electronic 

means:  (a)      if transmitted between 09:00 and 17:00 hours on a Business Day 

(recipient’s time) on completion of receipt by the sender of verification of the 

transmission from the receiving instrument; or  

(b)      if transmitted at any other time, at 09:00 on the first Business Day (recipient’s 

time) following the completion of receipt by the sender of verification of transmission 

from the receiving instrument.  

  

19.      Progress Monitoring, Meetings and Reports  

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified 

in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives 

are suitably qualified to attend such meetings.  

b. The Contractor shall submit progress reports to the Authority’s Representatives at the 

times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports 

shall detail as a minimum:  

(1) performance/Delivery of the Contractor Deliverables;  

(2) risks and opportunities;  

(3) any other information specified in Schedule 3 (Contract Data Sheet); and (4)      

any other information reasonably requested by the Authority.  

  

Supply of Contractor Deliverables   
20.      Supply of Contractor Deliverables and Quality Assurance  

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 

with the Schedule of Requirements and the Specification, and shall allocate sufficient 

resource to the provision of the Contractor Deliverables to enable it to comply with this 

obligation.  

b. The Contractor shall:  

(1) comply with any applicable quality assurance requirements specified in Schedule 3  

(Contract Data Sheet) in providing the Contractor Deliverables; and  

(2) discharge their obligations under the Contract with all due skill, care, diligence and 

operating practice by appropriately experienced, qualified and trained personnel.  
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c. The provisions of clause 20.b. shall survive any performance, acceptance or payment 

pursuant to the Contract and shall extend to any remedial services provided by the 

Contractor.  

d. The Contractor shall:  

(1) observe, and ensure that the Contractor’s Team observe, all health and safety 

rules and regulations and any other security requirements that apply at any of the 

Authority’s premises;  

(2) notify the Authority as soon as they become aware of any health and safety 

hazards or issues which arise in relation to the Contractor Deliverables; and  

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all 

times maintain, all necessary licences and consents in relation to the Contractor 

Deliverables.  

  

21.      Marking of Contractor Deliverables  

a. Each Contractor Deliverable shall be marked in accordance with the requirements 

specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the 

Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance 

with the requirements of the relevant DEF-STAN 05-132 as specified in the contract or 

specification. In the absence of such requirements, the Contractor Deliverables shall be 

marked with the MOD stock reference, NATO Stock Number (NSN) or alternative 

reference number specified in Schedule 2 (Schedule of Requirements).  

b. Any marking method used shall not have a detrimental effect on the strength, 

serviceability or corrosion resistance of the Contractor Deliverables.  

c. The marking shall include any serial numbers allocated to the Contractor Deliverable.  

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable 

with the required particulars, the required information should be included on the package 

or carton in which the Contractor Deliverable is packed, in accordance with Condition 22 

(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)).  

  

22.      Packaging and Labelling (excluding Contractor Deliverables containing  

Munitions)  

a. Packaging responsibilities are as follows:  

(1) The Contractor shall be responsible for providing Packaging which fully complies 

with the requirements of the Contract.  

(2) The Authority shall indicate in the Contract the standard or level of Packaging 

required for each Contractor Deliverable, including the PPQ.  If a standard or level 

of Packaging (including the PPQ) is not indicated in the Contract, the Contractor 

shall request such instructions from the Authority before proceeding further.  

(3) The Contractor shall ensure all relevant information necessary for the effective 

performance of the Contract is made available to all Subcontractors.  

(4) Where the Contractor or any of their Subcontractors have concerns relating to the 

appropriateness of the Packaging design and or MPL prior to manufacture or 

supply of the Contractor Deliverables they shall use DEFFORM 129B to feedback 

these concerns to the Contractor or Authority, as appropriate.     
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b. The Contractor shall supply Commercial Packaging meeting the standards and 

requirements of Def Stan 81-041 (Part 1).  In addition, the following requirements apply:  

(1) The Contractor shall provide Packaging which:  

(a) will ensure that each Contractor Deliverable may be transported and 

delivered to the consignee named in the Contract in an undamaged and 

serviceable condition; and  

(b) is labelled to enable the contents to be identified without need to breach the 

package; and   

(c) is compliant with statutory requirements and this Condition.   

(2) The Packaging used by the Contractor to supply identical or similar Contractor 

Deliverables to commercial customers or to the general public (i.e. point of sale 

packaging) will be acceptable, provided that it complies with the following criteria:  

(a) reference in the Contract to a PPQ means the quantity of a Contractor 

Deliverable to be contained in an individual package, which has been 

selected as being the most suitable for issue(s) to the ultimate user;  

(b) Robust Contractor Deliverables, which by their nature require minimal or no 

packaging for commercial deliveries, shall be regarded as "PPQ packages" 

and shall be marked in accordance with clauses 22.i to 22.l. References to 

"PPQ packages" in subsequent text shall be taken to include Robust 

Contractor  

Deliverables; and  

(c) for ease of handling, transportation and delivery, packages which contain 

identical Contractor Deliverables may be bulked and overpacked, in 

accordance with clauses 22.i to 22.k.  

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, 

or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance 

with:  

(1) The Health and Safety At Work Act 1974 (as amended);  

(2) The Classification Hazard Information and Packaging for Supply Regulations  

(CHIP4) 2009 (as amended);  

(3) The REACH Regulations 2007 (as amended); and  

(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as 

amended).  

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 

quantities or similar derogations, for UK or worldwide shipment by all modes of transport 

in accordance with the regulations relating to the Dangerous Goods and:  

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and (2)      

The Air Navigation (Amendment) Order 2019.  

e. As soon as possible, and in any event no later than one month before delivery is due, 

the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 

accordance with the REACH Regulations 2007 (as amended) and the Health and Safety 

At Work Act 1974 (as amended) and in accordance with Condition 24 (Supply of 

Hazardous Materials or Substances in Contractor Deliverables).   

f. The Contractor shall comply with the requirements for the design of MLP which include 

clauses 22.f and 22.g as follows:  
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(1) Where there is a requirement to design UK or NATO MLP, the work shall be 

undertaken by an MPAS registered organisation, or one that although non-

registered is able to demonstrate to the Authority that their quality systems and 

military package design expertise are of an equivalent standard.  

(a) The MPAS certification (for individual designers) and registration (for 

organisations) scheme details are available from:  

DES LSOC SpSvcs--SptEng-Pkg1  

MOD Abbey Wood   

Bristol, BS34 8JH   

Tel. +44(0)30679-35353  

DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk    

(b) The MPAS Documentation is also available on the DStan website.  

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 

81041, and be capable of meeting the appropriate test requirements of Def Stan 

81-041 (Part 3).  Packaging designs shall be prepared on a SPIS, in accordance 

with Def Stan 81-041 (Part 4).  

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out 

to establish the SPIS status of each requirement (using DEFFORM 129a 

‘Application for Packaging Designs or their Status’).  

(4) New designs shall not be made where there is an existing usable SPIS, or one 

that may be easily modified.   

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless 

otherwise stated by the Contract.  When an SFS is used or replaces a SPIS 

design, the Contractor shall upload this information on to SPIN in Adobe PDF.  

(6) All SPIS, new or modified (and associated documentation), shall, on completion, 

be uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF.    

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure 

the Packaging manufacturer is a registered organisation in accordance with clause 

22.f.(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement 

(Code) M.  The Contractor shall ensure, as far as possible, that the SPIS is up to 

date.  

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract 

data requirement and be subject to the terms of DEFCON 15 and DEFCON 21.  

g. Unless otherwise stated in the Contract, one of the following procedures for the 

production of new or modified SPIS designs shall be applied:  

(1) If the Contractor or their Subcontractor is the PDA they shall: (a)      On receipt of 

instructions received from the Authority’s representative nominated in Box 2 Annex 

A to Schedule 3 (Contract Data Sheet), prepare the required package design in 

accordance with clause 22.f.  

(b)       Where the Contractor or their Subcontractor is registered, they shall, on 

completion of any design work, provide the Authority with the following documents 

electronically:  

i. a list of all SPIS which have been prepared or revised against the 

Contract; and ii.      a copy of all new / revised SPIS, complete with all 
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continuation sheets and associated drawings, where applicable, to be 

uploaded onto SPIN. (c)      Where the PDA is not a registered 

organisation, then they shall obtain approval for their design from a 

registered organisation before proceeding, then follow clause 22.g.(1)(b).  

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, 

they shall not produce, modify, or update SPIS designs.  They shall obtain current 

SPIS design(s) from the Authority or a registered organisation before proceeding 

with manufacture of Packaging.  To allow designs to be provided in ample time, 

they should apply for SPIS designs as soon as practicable.  

(3) Where the Contractor or their Subcontractor is un-registered and has been given 

authority to produce, modify, and update SPIS designs by the Contract, they shall 

obtain approval for their design from a registered organisation using DEFFORM 

129a before proceeding, then follow clause 22.g.(1)(b).  

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they 

shall follow clauses 22.g.(1)(a) and 22.g.(1)(b).  

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall 

obtain written approval from the Commercial Officer before providing them.  Any 

approval given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, 

as appropriate.  

i. In addition to any marking required by international or national legislation or regulations, 

the following package labelling and marking requirements apply:  

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages 

shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a)      Labels giving the mass of the package, in kilograms, shall be placed such 

that they may be clearly seen when the items are stacked during storage.  

(b)      Each consignment package shall be marked with details as follows:  

i. name and address of consignor;  

ii. name and address of consignee (as stated in the Contract or order); iii.      

destination where it differs from the consignee's address, normally 

either:  

(i).      delivery destination / address; or  

(ii).       transit destination, where delivery address is a point for 

aggregation / disaggregation and / or onward shipment elsewhere, e.g. 

railway station, where that mode of transport is used;  

iv.      the unique order identifiers and the CP&F Delivery Label / Form which 

shall be prepared in accordance with DEFFORM 129J.  

(i).      If aggregated packages are used, their consignment marking and 

identification requirements are stated at clause 22.l.  

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 

package and each consignment package, if it contains identical PPQ packages, 

shall be marked, using details of the Contractor Deliverables as shown in the 

Contract schedule, to state the following:  

(a) description of the Contractor Deliverable;  

(b) the full thirteen digit NATO Stock Number (NSN);   

(c) the PPQ;  
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(d) maker's part / catalogue, serial and / or batch number, as appropriate; (e)      

the Contract and order number when applicable;  

(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of  

trade packages, and BLACK in respect of export trade packages;  

(g) shelf life of item where applicable;  

(h) for rubber items or items containing rubber, the quarter and year of 

vulcanisation or manufacture of the rubber product or component (marked in 

accordance with Def Stan 81-041);  

(i) any statutory hazard markings and any handling markings, including the 

mass of any package which exceeds 3kg gross; and  

(j) any additional markings specified in the Contract.  

j. Bar code marking shall be applied to the external surface of each consignment package 

and to each PPQ package contained therein.  The default symbology shall be as 

specified in Def Stan 81-041 (Part 6).  As a minimum the following information shall be 

marked on packages:   

(1) the full 13-digit NSN;  

(2) denomination of quantity (D of Q);  

(3) actual quantity (quantity in package);  

(4) manufacturer's serial number and / or batch number, if one has been allocated; 

and  

(5) the CP&F-generated unique order identifier.  

k. Requirements for positioning bar codes in relation to related text, as well as positioning 

on package etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does 

not allow a label to be directly attached, then a tag may be used.  Any difficulties over 

size or positioning of barcode markings shall initially be referred to the organisation 

nominated in Box 3 of Annex A to Schedule 3 (Contract Data Sheet).  

l. The requirements for the consignment of aggregated packages are as follows:  

(1) With the exception of packages containing Dangerous Goods, over-packing for 

delivery to the consignee shown in the Contract may be used by the consignor to 

aggregate a number of packages to different Packaging levels, provided that the 

package contains Contractor Deliverables of only one NSN or class group.  Over-

packing shall be in the cheapest commercial form consistent with ease of handling 

and protection of overpacked items.  

(2) Two adjacent sides of the outer container shall be clearly marked to show the 

following:  

(a) class group number;  

(b) name and address of consignor;  

(c) name and address of consignee (as stated on the Contract or order); (d)      

destination if it differs from the consignee's address, normally either:  

i. delivery destination / address; or  

ii. transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where that 

mode of transport is used;   
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(e) where applicable, the reference number of the delivery note produced by 

CP&F relating to the contents.  The consignee's copy of each delivery note 

shall be placed in the case / container.  If the Contractor Deliverables listed in 

the delivery note are packed in several cases, the consignee's copy shall be 

placed in the first case and a separate list detailing the contents shall be 

prepared for each case after the first and placed in the case to which it 

relates.  Each case is to be numbered to indicate both the number of the 

case and the total number of cases concerned e.g.  

1/3, 2/3, 3/3;   

(f) the CP&F-generated shipping label; and  

(g) any statutory hazard markings and any handling markings.  

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging 

design, that was not part of the original requirement under the Contract, shall be 

considered as an alteration to the specification in accordance with Condition 6 (Formal 

Amendments to the Contract).  

n. The Contractor shall ensure that timber and wood-containing products supplied under 

the Contract comply with the provisions of Condition 25 (Timber and Wood-Derived 

Products) and Annex I and Annex II of the International Standards for Phytosanitary 

Measures, "Guidelines for Regulating Wood Packaging Material in International Trade", 

Publication No 15 (ISPM 15).   

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 

Regulations 2003 (as amended) where applicable.  

p. In any design work the Contractor shall comply with the Producer Responsibility 

Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  

Evidence of compliance shall be a contractor record in accordance with Condition 17 

(Contractor’s Records).  

q. This Condition is concerned with the supply of Packaging suitable to protect and ease 

handling, transport and storage of specified items.  Where there is a failure of suitable 

Packaging (a design failure), or Packaging fails and this is attributed to the Packaging 

Contractor, then the Contractor shall be liable for the cost of replacing the Packaging.  

r. Liability for other losses resulting from Packaging failure or resulting from damage to 

Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in 

the Contract.  

s. General requirements for service Packaging, including details of UK and NATO MLP and 

Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1)  

"Packaging of Defence Materiel".  Def Stans, NATO Standardisation Agreements (STANAGs), 

and further information are available from the DStan internet site at:  

https://www.dstan.mod.uk/   

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference 

to any standard including Def Stans or STANAGs in any invitation to tender or Contract 

document means the edition and all amendments extant at the date of such tender or 

Contract.  

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall 

take precedence.   

  

https://www.dstan.mod.uk/
https://www.dstan.mod.uk/


    

DEFFORM 8  

(Edn 05/24)  

  

  

24  

  
  

    

OFFICIAL-SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

 23.  Plastic Packaging Tax  

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in 

accordance with the PPT Legislation.  

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to 

the Contract.  

c. On reasonable notice being provided by the Authority, the Contractor shall provide and 

make available to the Authority details of any PPT they have paid that relates to the Contract.  

d. The Contractor shall notify the Authority, in writing, in the event that there is any 

adjustment required to the Contract Price in accordance with section 70 of the Finance Act 

2021 and, on reasonable notice being provided by the Authority, the Contractor shall provide 

any such information that the Authority requires in relation to any such adjustment.   

e. In accordance with Condition 17 the Contractor (and their sub-contractors) shall maintain 

all records relating to PPT and make them available to the Authority when requested on 

reasonable notice for reasons related to the Contract.  

f. Where the Contractor manufactures, purchases or imports into the UK any Plastic 

Packaging Component in relation to the Contract the Contractor shall, on reasonable notice 

being given, provide the Authority with such information and documentation that it requires to 

enable the Authority to carry out due diligence checks and satisfy itself that the Contractor has 

complied with the requirements of the PPT Legislation. This shall include, but is not limited to 

the Contractor providing:   

(1) confirmation of the tax status of any Plastic Packaging Component;  

(2) documents to confirm that PPT has been properly accounted for;   

(3) product specifications for the packaging components, including, but not limited to, the 

weight and composition of the products and any other product specifications that may 

be required; and   

(4) copies of any certifications or audits that have been obtained or conducted in relation 

to the provision of Plastic Packaging Components.  

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or 

conduct an audit on the Contractor, to ensure any information that has been provided in 

accordance with clause 23.f above is accurate.  

h. In the event the Contractor is not required to register for PPT they (and to the extent 

applicable, their sub-contractors) shall provide the Authority with a statement to this effect and, 

to the extent reasonably required by the Authority on reasonable notice, supporting evidence 

for that statement.  

i. The Contractor shall provide, on the Authority providing reasonable notice, any 

information that the Authority may require from the Contractor for the Authority to comply with 

any obligations it may have under the PPT Legislation.  

  

24.      Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in 

Contractor Deliverables  

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the 

Authority or the Contractor.   

b. The Contractor shall provide to the Authority:  
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(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification as 

hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) 

a UK REACH compliant Safety Data Sheet (SDS);  

(2) where Mixtures supplied do not meet the criteria for classification as hazardous 

according to GB CLP but contain a hazardous Substance an SDS is to be made 

available on request; and  

(3) for each Article whether supplied on its own or part of an assembly that contains a 

Substance on the UK REACH Authorisation List, Restriction List and/or the Candidate 

List of Substances of Very High Concern (SVHC) in a proportion greater than 0.1% w/w 

of the Article, sufficient information, available to the Contractor, to allow safe use of the 

Article including, as a minimum, the name of that Substance.  

c. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above: (1) if 

the Contractor becomes aware of new information which may affect the risk 

management measures or new information on the hazard, the Contractor shall update 

the SDS/safety information and forward it to the Authority and to the address listed in 

clause 24.i below; and  

(2)if the Authority becomes aware of new information that might call into question the 

appropriateness of the risk management measures identified in the safety information 

supplied, shall report this information in writing to the Contractor.   

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 

Substances, Mixtures and Articles in Contractor Deliverables Supplied under the 

Contract:  

Data Requirements) in accordance with Schedule 3 (Contract Data Sheet).  

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, 

Munitions or Explosives (OME), in addition to the requirements of the GB CLP and UK 

REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 

07-085 Design Requirements for Weapons and Associated Systems.  

f. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or 

embody a radioactive substance as defined in the Ionising Radiation Regulations SI 

2017/1075, the Contractor shall additionally provide details in Schedule 6 of:  

(1) activity; and  

(2) )the substance and form (including any isotope).   

g. If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic 

properties which emit a magnetic field, the Contractor shall additionally provide details in 

Schedule 6 of the magnetic flux density at a defined distance, for the condition in which 

it is packed.   

h. Any SDS to be provided in accordance with this Condition, including any related 

information to be supplied in compliance with the Contractor’s statutory duties under 

clause 24.b.(1) and 24.c.(1), any information arising from the provisions of clauses 24.f 

and 24.g and the completed Schedule 6, shall be sent directly to the Authority’s Point of 

Contact as  specified in the Schedule 3 as soon as practicable, and no later than one (1) 

month prior to the Contract delivery date, unless otherwise stated in Schedule 3 

(Contract Data Sheet).   
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i. So that the safety information can reach users without delay, the Authority shall send a 

copy preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if 

only hardcopy is available, to the addresses below:  

(1) Hard copies to be sent to:   

Hazardous Stores Information System (HSIS)   

Spruce 2C, #1260,   

MOD Abbey Wood (South)   

Bristol BS34 8JH  

(2) Emails to be sent to:   

DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk  

j. SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets 

(EHDS) for OME are not to be sent to HSIS and must be held by the respective Authority 

Delivery Team.  

k. Failure by the Contractor to comply with the requirements of this Condition shall be 

grounds for rejecting the affected Substances, Mixtures and Articles in Contractor  

Deliverables. Any withholding of information concerning hazardous Substances, Mixtures or  

Articles in Contractor Deliverables shall be regarded as a material breach of Contract under  

Condition 43 (Material Breach) for which the Authority reserves the right to require the 

Contractor to rectify the breach immediately at no additional cost to the Authority or to 

terminate the Contract in accordance with Condition 43.  

l. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team 

Leidos location / building, the Contractor must comply with the Logistic Commodities and 

Services Transformation (LCST) Contractor Manual.     

  

25.      Timber and Wood-Derived Products  

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  

(1)      shall comply with the Contract Specification; and   

(2)      must originate either:   

(a) from a Legal and Sustainable source; or  

(b) from a FLEGT-licensed or equivalent source.  

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products 

supplied by the Contractor under the Contract shall originate from a forest source where 

management of the forest has full regard for:  

(1) identification, documentation and respect of legal, customary and traditional tenure 

and use rights related to the forest;  

(2) mechanisms for resolving grievances and disputes including those relating to 

tenure and use rights, to forest management practices and to work conditions; and  

(3)      safeguarding the basic labour rights and health and safety of forest workers.  

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that 

the Timber and Wood-Derived Products supplied to the Authority under the Contract 

comply with the requirements of clause 25.a or 25.b or both.  

d. The Authority reserves the right at any time during the execution of the Contract and for a 

period of five (5) years from final Delivery under the Contract to require the Contractor to 
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produce the Evidence required for the Authority’s inspection within fourteen (14) days of 

the Authority’s request.  

e. If the Contractor has already provided the Authority with the Evidence required under 

clause 25.c, the Contractor may satisfy these requirements by giving details of the 

previous notification and confirming the Evidence remains valid and satisfies the 

provisions of clauses 25.a or 25.b or both.  

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered 

to and accepted by the Authority, in accordance with Condition 17 (Contractor’s 

Records).  

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for 

the Contractor to record Evidence of proof of timber origin for previously used Recycled 

Timber, the Contractor shall support the use of this Recycled Timber with:  

(1) a record tracing the Recycled Timber to its previous end use as a standalone 

object or as part of a structure; and  

(2) an explanation of the circumstances that rendered it impractical to record Evidence 

of proof of timber origin.  

h. The Authority reserves the right to decide, except where in the Authority’s opinion the 

timber supplied is incidental to the requirement and from a low risk source, whether the 

Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both.  In 

the event that the Authority is not satisfied, the Contractor shall commission and meet the 

costs of an Independent Verification and resulting report that will:  

(1) verify the forest source of the timber or wood; and   

(2) assess whether the source meets the relevant criteria of clause 25.b.  

i. The statistical reporting requirement at clause 25.j applies to all Timber and WoodDerived 

Products delivered under the Contract.  The Authority reserves the right to amend the 

requirement for statistical reporting, in the event that the UK Government changes the 

requirement for reporting compliance with the Government Timber Procurement Policy.  

Amendments to the statistical reporting requirement will be made in accordance with 

Condition 6 (Formal Amendments to the Contract).  

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and  

Wood-Derived Products Supplied under the Contract: Data Requirements), the data or 

Information the Authority requires in respect of Timber and Wood-Derived Products delivered 

to the Authority under the Contract, or in respect of each order in the case of a Framework 

Agreement, or at such other frequency as stated in the Contract.  The Contractor shall send 

all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: 

Data Requirements), including nil returns where appropriate, to the Authority’s Representative 

(Commercial).  

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 

Requirements) may be amended by the Authority from time to time, in accordance with 

Condition 6 (Formal Amendments to the Contract).  

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging 

from:  

(1) companies that have a full registered status under the Forestry Commission and 

Timber Packaging and Pallet Confederation’s UK Wood Packaging Material 

Marking Programme (more detailed information can be accessed at 
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www.forestry.gov.uk) and all such wood shall be treated for the elimination of raw 

wood pests and marked in accordance with that Programme; or  

(2) sources supplying wood treated and marked so as to conform to Annex I and  

Annex II of the International Standard for Phytosanitary Measures, “Guidelines for  

Regulating Wood Packaging Material in International Trade”, Publication No 15 published  

by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed 

information can be accessed at www.fao.org).   

  

26.      Certificate of Conformity  

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 

Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of 

Requirements) and any applicable Quality Plan.  One copy of the CofC shall be sent to 

the Authority’s Representative (Commercial) upon Delivery, and one copy shall be 

provided to the Consignee upon Delivery.  

b. Each CofC should include the wording "Certificate of Conformity" in the title of the 

document to allow for easy identification.  One CofC is to be used per NSN/part number; 

a CofC must not cover multiple line items.  

c. The Contractor shall consider the CofC to be a record in accordance with Condition 17 

(Contractor’s Records).  

d. The Information provided on the CofC shall include:  

(1) Contractor’s name and address;  

(2) Contractor unique CofC number;  

(3) Contract number and where applicable Contract amendment number;  

(4) details of any approved concessions;  

(5) acquirer name and organisation;  

(6) Delivery address;   

(7) Contract Item Number from Schedule 2 (Schedule of Requirements);  

(8) description of Contractor Deliverable, including part number, specification and 

configuration status;  

(9) NATO Stock Number (NSN) (where allocated);  

(10) identification marks, batch and serial numbers in accordance with the  

Specification;  

(11) quantities;  

(12) a signed and dated statement by the Contractor that the Contractor Deliverables 

comply with the requirements of the Contract and approved concessions.  

Exceptions or additions to the above are to be documented.  

e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 

demonstration of traceability and design provenance through the supply chain the 

Contractor shall include in any relevant subcontract the requirement for the Information 

called for at clause 26.d. The Contractor shall ensure that this Information is available to 

the Authority through the supply chain upon request in accordance with Condition 17 

(Contractor Records).  
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27.      Access to Contractor’s Premises  

a. The Contractor shall provide to the Authority’s Representatives following reasonable 

Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable 

access to their premises for the purpose of monitoring the Contractor’s progress and quality 

standards in performing the Contract.  

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 

27.a are included in their subcontracts with those Contractors identified in the Contract. The 

Authority, through the Contractor, shall arrange access to such Subcontractors.   

  

28.      Delivery / Collection  

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are 

to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 

Authority.  

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 

acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: (1)      

contact the Authority’s Representative as detailed in Schedule 3 (Contract Data  

Sheet) in advance of the Delivery Date in order to agree administrative arrangements for  

Delivery and provide any Information pertinent to Delivery requested;  

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract 

Data Sheet);  

(3) ensure that each consignment of the Contractor Deliverables is accompanied by,  

(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 

the instructions;   

(4) be responsible for all costs of Delivery; and  

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in 

Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours 

agreed by the Parties.  

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party 

acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:  

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A 

to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to 

agree specific arrangements for Collection and provide any Information pertinent to 

the  

Collection requested;  

(2) comply with any special instructions for arranging Collection in Schedule 3  

(Contract Data Sheet);  

(3) ensure that each consignment of the Contractor Deliverables is accompanied by,  

(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 

the instructions;   

(4) ensure that the Contractor Deliverables are available for Collection by the Authority 

from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the 

Delivery  

Date between the hours agreed by the Parties; and  
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(5) in the case of Overseas consignments, ensure that the Contractor Deliverables are 

accompanied by the necessary transit documentation.  All Customs clearance shall 

be the responsibility of the Authority’s Representative (Transport).  

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 

Authority:  

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee 

in accordance with clause 28.b; or  

(2) on the Collection of the Contractor Deliverables from the Consignor by the 

Authority once they have been made available for Collection by the Contractor in 

accordance with clause 28.c.   

  

29.      Acceptance   

a.      Acceptance of the Contractor Deliverables shall occur in accordance with any 

acceptance procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance 

procedure is so specified acceptance shall occur when either:  

(1) the Authority does any act in relation to the Contractor Deliverable which is 

inconsistent with the Contractor’s ownership; or  

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b 

has elapsed.   

  

30.      Rejection and Counterfeit Materiel  Rejection:  

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 

Specification or any other terms of the Contract, then (without limiting any other right or 

remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in 

whole or in part).  The Authority shall return these Contractor Deliverables to the Contractor at 

the Contractor’s risk and cost.    

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the 

time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is 

specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable 

period of time. Counterfeit Materiel:  

c. Where the Authority suspects that any Contractor Deliverable or consignment of 

Contractor Deliverables contains Counterfeit Materiel, it shall:  

(1) notify the Contractor in writing of its suspicion and reasons therefore;  

(2) where reasonably practicable, and if requested by the Contractor within 10  

Business Days of such notification, (at the Contractor’s own risk and expense and subject 

to any reasonable controls specified by the Authority) afford the Contractor the facility to 

(i) inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof 

for validation or testing purposes.  

(3) at its discretion, provide the Contractor with a sample of the Contractor Deliverable 

or consignment for validation or testing purposes by the Contractor (at the 

Contractor`s own risk and expense);  

(4) give the Contractor a further 20 Business Days or such other reasonable period 

agreed by the Authority, from the date of the inspection at 30.c.(2).(i) or the 
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provision of a sample at 30.c.(2).(ii), to comment on whether the Contractor 

Deliverable or consignment meets the definition of Counterfeit Materiel; and  

(5) determine, on the balance of probabilities and strictly on the evidence available to it 

at the time, whether the Contractor Deliverable or consignment meets the definition 

of Counterfeit Materiel.  

  

d. Where the Authority has determined that the Contractor Deliverable, part or consignment 

of Contractor Deliverables contain Counterfeit Material then it may reject the Contractor 

Deliverable, part or consignment under 30.a and 30.b (Rejection), and provide written 

notification to the Contractor of the rejection.  

e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has 

determined that any Contractor Deliverable or consignment of Contractor Deliverables 

contains Counterfeit Materiel, it shall be entitled to:  

(1) retain any Counterfeit Materiel; and/or  

(2) retain the whole or any part of such Contractor Deliverable or consignment where it  

is not possible to separate the Counterfeit Materiel from the rest of the Contractor 

Deliverable, or consignment; and such retention shall not constitute acceptance 

under Condition 29 (Acceptance).   

f. Where the Authority intends to exercise its rights under clause 30.e, the Contractor may, 

subject to the agreement of the Authority (and at the Contractor`s own risk and expense and 

subject to any reasonable controls and timeframe agreed), arrange for:  

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a  

Contractor Deliverable; and/or  

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that 

the Authority is reasonably satisfied does not contain Counterfeit Materiel.  

g. In respect of any Contractor Deliverable, consignment or part thereof that is retained in 

accordance with clause 30.e, including where the Authority permits the Contractor to remove 

non-Counterfeit Materiel under clause 30.f but the Contractor fails to do so within the period 

agreed and subject to clause 30.k, the Authority shall be entitled to exercise any, all, or any 

combination of, the following rights:  

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction 

into the supply chain or market;  

(2) to pass it to a relevant investigatory or regulatory authority;  

(3) to retain conduct or have conducted further testing including destructive testing, for 

further investigatory, regulatory or risk management purposes. Results from any 

such tests shall, at the discretion of the Authority, be shared with the Contractor; 

and/or (4)      to recover the appropriate, attributable, and reasonable costs 

incurred by the Authority in respect of testing, storage, access, and/or disposal of it 

from the Contractor; and exercise of the rights granted at clauses 30.g.(1) to 

30.g.(3) shall not constitute acceptance under Condition 29 (Acceptance).  

h. Any scrap or other disposal payment received by the Authority shall be off set against any 

amount due to the Authority under clause 30.g.(4). If the value of the scrap or other disposal 

payment exceeds the amount due to the Authority under clause 30.g.(4) then the balance 

shall accrue to the Contractor.  
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i. The Authority shall not use a retained Contract Deliverable or consignment other than as 

permitted in clauses 30.c – 30.k.  

j. The Authority may report a discovery of Counterfeit Materiel and disclose information 

necessary for the identification of similar materiel and its possible sources.   

k. The Contractor shall not be entitled to any payment or compensation from the Authority 

as a result of the Authority exercising the rights set out in clauses 30.c – 30.k except:  

(1) in relation to the balance that may accrue to the Contractor in accordance with 

clause 30.h; or  

(2) where it has been determined in accordance with Condition 40 (Dispute 

Resolution) that the Authority has made an incorrect determination in accordance 

with clause 30.c.(5). In such circumstances the Authority shall reimburse the 

Contractors reasonable costs of complying with clause 30.c.  

  

31.      Diversion Orders  

a.      The Authority shall notify the Contractor at the earliest practicable opportunity if it 

becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. b.      

The Authority may issue a Diversion Order for the urgent delivery of the Contractor 

Deliverables identified in it. These Contractor Deliverables are to be delivered by the 

Contractor using the quickest means available as agreed by the Authority.  c.      The 

Authority reserves the right to cancel the Diversion Order.   

d.      If the terms of the Diversion Order are unclear, the Contractor shall immediately contact 

the Representative of the Authority who issued it for clarification and/or further instruction.  e.      

If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of 

the Contract, it is to be returned immediately to the Authority’s Commercial Officer with an 

appropriate explanation.   

f.      The Contractor shall be entitled to reasonable additional delivery and packaging costs 

incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by 

the Contractor to the Authority’s Commercial Officer together with applicable receipts and 

agreed as an amendment to the Contract in accordance with Condition 6 (Formal 

Amendments to the Contract). The Contractor shall comply with the requirements of the 

Diversion Order upon receipt of the Diversion Order.   

  

32.      Self-to-Self Delivery  

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be 

Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self 

delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until 

such time as it is handed over to the Authority.  

Licences and Intellectual Property   

  

33.      Import and Export Licences  

a. If, in the performance of the Contract, the Contractor needs to import into the UK or 

export out of the UK anything not supplied by or on behalf of the Authority and for which a UK 

import or export licence is required, the responsibility for applying for the licence shall rest with 

the Contractor.  The Authority shall provide the Contractor with sufficient information, 
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certification, documentation and other reasonable assistance in obtaining any necessary UK 

import or export licence.  

b. When an export licence or import licence or authorisation either singularly or in 

combination is required from a foreign government for the performance of the Contract, the 

Contractor shall as soon as reasonably practicable consult with the Authority on the licence 

requirements.  Where the Contractor is the applicant for the licence or authorisation the 

Contractor shall:  

(1) ensure that when end use or end user restrictions, or both, apply to all or part of 

any Contractor Deliverable (which for the purposes of this Condition shall also 

include information, technical data and software), the Contractor, unless otherwise 

agreed with the Authority, shall identify in the application:  

(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom 

of Great Britain and Northern Ireland (hereinafter “HM Government”); and  

(b) the end use as: For the Purposes of HM Government; and  

(2) include in the submission for the licence or authorisation a statement that 

"information on the status of processing this application may be shared with the 

Ministry of Defence of the United Kingdom".  

c. If the Contractor or any Subcontractor in the performance of the Contract needs to export 

materiel not previously supplied by or on behalf of the Authority for which an export licence or 

import licence or authorisation from a foreign government is required, the responsibility for 

instituting expeditious action to apply for and obtain the licence shall rest with the Contractor 

or that Subcontractor.  For the purposes of this Condition materiel shall mean information, 

technical data and items, including Contractor Deliverables, components of Contractor 

Deliverables and software.  

d. Where the Contract performance requires the export of materiel for which a foreign export 

licence or import licence or authorisation is required, the Contractor shall include the 

dependencies for the export licence or import licence or authorisation application, grant and 

maintenance in the Contract risk register and in the risk management plan for the Contract, 

with appropriate review points.  Where there is no requirement under the Contract for a risk 

management plan the Contractor shall submit this information to the Authority’s 

representative.  

e. During the term of the Contract and for a period of up to 2 years from completion of the 

Contract, the Authority may make a written request to the Contractor to seek a variation to the 

conditions to a foreign export licence or import licence or authorisation to enable the Authority 

to re-export or re-transfer a licensed or authorised item or licensed or authorised information 

from the UK to a non-licensed or unauthorised third party.  If the Authority makes such a 

request it will consult with the Contractor before making a determination of whether the 

Authority or the Contractor is best placed in all the circumstance to make the request.  Where, 

subsequent to such consultation the Authority notifies the Contractor that the Contractor is 

best placed to make such request:  

(1) the Contractor shall, or procure that the Contractor’s Subcontractor shall, 

expeditiously consider whether or not there is any reason why it should object to 

making the request and, where it has no objection, file an application to seek a 

variation of the applicable export licence or import licence or authorisation in 

accordance with the procedures of the licensing authority.  Where the Contractor 
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has an objection, the Parties shall meet within five (5) working days to resolve the 

issue and should they fail the matter shall be escalated to an appropriate level 

within both Parties’ organisations, to include their respective export licensing 

subject matter experts; and  

(2) the Authority shall provide sufficient information, certification, documentation and 

other reasonable assistance as may be necessary to support the application for the 

requested variation.   

f. Where the Authority determines that it is best placed to make such request the Contractor 

shall provide sufficient information, certification, documentation and other reasonable 

assistance as may be necessary to support the Authority to make the application for the 

requested variation.  

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair 

and reasonable charge for this service based on the cost of providing it.    

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject 

to foreign export control, import control or both the Contractor shall use reasonable 

endeavours to incorporate in each subcontract equivalent obligations to those set out in this 

Condition.  Where it is not possible to include equivalent terms to those set out in this 

Condition, the Contractor shall report that fact and the circumstances to the Authority.  

i. Without prejudice to HM Government's position on the validity of any claim by a foreign 

government to extra-territoriality, the Authority shall provide the Contractor with sufficient 

information, certification, documentation and other reasonable assistance to facilitate the 

granting of export licences or import licences or authorisations by a foreign Government in 

respect of the performance of the Contract.  

j. The Authority shall provide such assistance as the Contractor may reasonably require in 

obtaining any UK export licences necessary for the performance of the Contract.  

k. The Contractor shall use reasonable endeavours to identify whether any Contractor 

Deliverable is subject to:   

(1) a non-UK export licence, authorisation or exemption; or  

(2) any other related transfer or export control, that imposes or will impose end use, 

end user or re-transfer or re-export restrictions, or restrictions on disclosure to 

individuals based upon their nationality.  This does not include the Intellectual 

Property-specific restrictions of the type referred to in Condition 34 (Third Party 

Intellectual Property – Rights and Restrictions).  

l. If at any time during the term of the Contract the Contractor becomes aware that all or 

any part of the Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall 

notify the Authority of this as soon as reasonably practicable by providing details in the 

DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no later 

than thirty (30) days of knowledge of any affected Contractor Deliverable and in any event 

such notification shall be not less than thirty (30) days prior to delivery of the Contractor 

Deliverables.  

m. If the information to be provided under clause 33.l has been provided previously to the 

Authority by the Contractor under the Contract, the Contractor may satisfy these requirements 

by giving details of the previous notification and confirming they remain valid and satisfy the 

provisions of clause 33.l.  
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n. During the term of the Contract, the Contractor shall notify the Authority as soon as 

reasonably practicable of any changes in the information notified previously under clauses 33.l 

or 33.m of which they become or are aware that would affect the Authority’s ability to use, 

disclose, re-transfer or re-export an item or part of it as is referred to in those clauses by 

issuing an updated DEFFORM 528 to the Authority.  

o. For a period of up to 2 years from completion of the Contract and in response to a 

specific request by the Authority, the Contractor shall notify the Authority as soon as 

reasonably practicable of any changes in the information notified previously under clause 33.l 

or 33.m of which they become aware that would affect the Authority’s ability to use, disclose, 

re-transfer or re-export an item or part of it as is referred to in those clauses by issuing an 

updated DEFFORM 528 to the Authority.  

p. Where following receipt of materiel from a Subcontractor or any of their other Contractors 

restrictions are notified to the Contractor by that Subcontractor, Contractor or other third party 

or are identified by the Contractor, the Contractor shall immediately inform the Authority by 

issuing an updated DEFFORM 528.  Within 10 days of such notification, the Contractor shall 

propose to the Authority actions to mitigate the impact of such restrictions.  Such proposals 

may include, where appropriate, mutually supported attempts to obtain removal or 

modification to the restrictions or to obtain appropriate authorisations from the relevant foreign 

government. The Authority shall notify the contractor within 10  days of receipt of a proposal 

whether it is acceptable and where appropriate the Contract shall be modified in accordance 

with its terms to implement the proposal.  

q. If the restrictions prevent the Contractor from performing their obligations under the 

Contract and have not been removed, modified or otherwise satisfactorily managed within a 

reasonable time, the Authority may at its absolute discretion elect to amend the contract in 

accordance with Condition 6 or as otherwise may be provided by the Contract, or to terminate 

the Contract.  Except as set out in clause 33.r, in the event of termination in these 

circumstances termination shall be on fair and reasonable terms having regard to all the 

circumstances including payments already made and that would otherwise be due under the 

Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties, 

acting in good faith, will use all reasonable endeavours to agree such fair and reasonable 

terms failing which either Party may refer the matter to dispute resolution in accordance with 

the provisions in the Contract.  

r. In the event that the restrictions notified to the Authority pursuant to clause 33.l were 

known or ought reasonably have been known by the Contractor (but were not disclosed) at 

contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were 

known or ought reasonably to have been known by the Contractor at the date of submission of 

the most recent DEFFORM 528 submitted to the Authority in accordance with clause 33.l, 

termination under clause 33.t will be in accordance with Condition 43 (Material Breach) and 

the provisions of clause 34.v will not apply.   

s. The Authority shall use reasonable endeavours to identify any export control restrictions 

applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA).  

Where the Authority is to provide materiel necessary to enable the Contractor to perform the 

Contract or in respect of which the Services are to be provided, and that materiel is subject to 

a non-UK export licence, authorisation, exemption or other related transfer or export control as 

described in the provisions of clause 32.k, the Authority shall provide a completed DEFFORM 
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528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30) days 

of the date of knowledge and in any case not later than thirty (30) days prior to the delivery of 

such materiel to the Contractor.      

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 

incomplete or inaccurate or in the event additional such materiel is identified then the Authority 

shall provide, as soon as reasonably practicable a new or revised DEFFORM 528.  In the 

event that the Authority becomes aware that a prior disclosure included in DEFFORM 528 

submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior to the 

delivery to the Contractor of any material to which the updated or new disclosure relates, the 

Parties will meet as soon as reasonably practicable to discuss how to mitigate the impact of 

the incomplete or inaccurate disclosure.  u.      Where:  

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 

provided pursuant to clauses 33.s or 33.t or both; or   

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be 

incorrect or inaccurate;   

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions 

or incorrect or inaccurate information.  Such mitigation shall include, where appropriate, 

mutually supported attempts to obtain removal or modification to the restrictions or to obtain 

appropriate authorisations from the relevant foreign government.  If the restrictions or incorrect 

or inaccurate information adversely affect the ability of the Contractor to perform their 

obligations under the Contract, the matter shall be handled under the terms of Condition 6 

(Formal Amendments to the Contract) or as may otherwise be provided by the Contract as 

appropriate and if no alternative solution satisfies the essential terms of the Contract and the 

restrictions have not been removed, modified or otherwise satisfactorily managed within a 

reasonable time the Authority may terminate the Contract.  Termination under these 

circumstances will be under the terms of Condition 42 (Termination for Convenience) and as 

referenced in the Contract.  

v.      Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, 

provided the Contractor takes such steps as are reasonable to mitigate the impact, the 

Contractor shall be relieved from their obligations to perform those elements of the Contract 

directly affected by the restrictions or provision of incorrect or incomplete information.   

  

34.      Third Party Intellectual Property – Rights and Restrictions  

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the 

Authority as soon as they become aware of:  

(1) any invention or design the subject of patent or registered Design Rights (or 

application thereof) owned by a third party which appears to be relevant to the 

performance of the Contract or to use by the Authority of anything required to be done or 

delivered under the Contract;   

(2) any restriction as to disclosure or use, or obligation to make payments in respect 

of any other intellectual property (including technical Information) required for the 

purposes of the Contract or subsequent use by the Authority of anything delivered under 

the Contract and, where appropriate, the notification shall include such Information as is 

required by Section 2 of the Defence Contracts Act 1958;   
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(3) any allegation of infringement of intellectual property rights made against the 

Contractor and which pertains to the performance of the Contract or subsequent use by 

the Authority of anything required to be done or delivered under the Contract.  

clause 34.a does not apply in respect of Contractor Deliverables normally available from the 

Contractor as a Commercial Off The Shelf (COTS) item or service.  

b. If the Information required under clause 34.a has been notified previously, the Contractor 

may meet their obligations by giving details of the previous notification.  

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect 

of any question arising (by way of an allegation made to the Authority or Contractor, or 

otherwise) that the manufacture or provision under the Contract of Contractor 

Deliverables normally available from the Contractor as a COTS item or service is an 

infringement of a UK patent or registered design not owned or controlled by the 

Contractor or the Authority, the Contractor shall, subject to the agreement of the third 

party owning such patent or registered design, be given exclusive conduct of any and all 

negotiations for the settlement of any claim or the conduct of any litigation arising out of 

such question.  The Contractor shall indemnify the Authority, its officers, agents and 

employees against any liability and cost arising from such allegation.  This Condition 

shall not apply if:  

(1) the Authority has made or makes an admission of any sort relevant to such 

question;   

(2) the Authority has entered or enters into any discussions on such question with any 

third party without the prior written agreement of the Contractor;   

(3) the Authority has entered or enters into negotiations in respect of any relevant 

claim for compensation in respect of Crown Use under Section 55 of the Patents Act  

1977 or Section 12 of the Registered Designs Act 1949;   

(4) legal proceedings have been commenced against the Authority or the Contractor 

in respect of Crown Use, but only to the extent of such Crown Use that has been properly 

authorised.   

d. The indemnity in clause 34.c does not extend to use by the Authority of anything 

supplied under the Contract where that use was not reasonably foreseeable at the time 

of the Contract.   

e. In the event that the Authority has entered into negotiation in respect of a claim for 

compensation, or legal proceedings in respect of the Crown Use have commenced, the 

Authority shall forthwith authorise the Contractor for the purposes of performing the 

Contract  

(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 

56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any 

model, document or information relating to any such invention or design which may be 

required for that purpose.  

f. For all other Contractor Deliverables patents and registered designs in the UK, if a 

relevant invention or design has been notified to the Authority by the Contractor prior to 

the Effective Date of Contract, then unless it has been otherwise agreed, under the 

provisions of  

Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, 

the Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact 
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that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing 

the Contract.   

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the 

Contractor after the Effective Date of Contract, then:   

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 

relevant action against the Contractor, the Authority shall issue to the Contractor a written 

authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act  

1977 or Section 12 of the Registered Designs Act 1949, and   

(2) in any event, unless the Contractor and the Authority can agree an alternative 

course of action, the Authority shall not unreasonably delay the issue of a written 

authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 

1977 or Section 12 of the Registered Designs Act 1949.   

h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, 

agents and employees against liability, including the Contractor’s costs, as a result of 

infringement by the Contractor or their Contractors of any patent, utility model, registered 

design or like protection outside the United Kingdom in the performance of the Contract 

when such infringement arises from or is incurred by reason of the Contractor following 

any specification, statement of work or instruction in the Contract or using, keeping or 

disposing of any item given by the Authority for the purpose of the Contract in 

accordance with the Contract.  

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 

agents and employees against liability, including the Authority’s costs, as a result of 

infringement by the Contractor or their Contractors of any patent, utility model, registered 

design or like protection outside the UK in the performance of the Contract when such 

infringement arises from or is incurred otherwise than by reason of the Contractor 

following any specification, statement of work or instruction in the Contract or using, 

keeping or disposing of any item given by the Authority for the purpose of the Contract in 

accordance with the Contract.   

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 

similar expense incurred in respect of anything to be done under the Contract, where:   

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 

1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act  

1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,  

Designs and Patents Act 1988 in respect of any intellectual property; or   

(2) any obligation to make payments for intellectual property has not been promptly 

notified to the Authority under clause 34.a.   

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the 

extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered 

Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the 

Contractor shall also be:   

(1) released from payment whether by way of royalties, licence fees or similar 

expenses in respect of the Contractor's use of the relevant invention or design, or the use 

of any relevant model, document or information for the purpose of performing the 

Contract; and   
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(2) authorised to use any model, document or information relating to any such 

invention or design which may be required for that purpose.   

l. The Contractor shall assume all liability and indemnify the Authority and its officers, 

agents and employees against liability, including costs as a result of:   

(1) infringement or alleged infringement by the Contractor or their Contractors of any 

copyright, database right, Design Right or the like protection in any part of the world in 

respect of any item to be supplied under the Contract or otherwise in the performance of 

the Contract;   

(2) misuse of any confidential information, trade secret or the like by the Contractor in 

performing the Contract;   

(3) provision to the Authority of any Information or material which the Contractor does 

not have the right to provide for the purpose of the Contract.   

m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents 

and employees against liability, including costs as a result of:   

(1) infringement or alleged infringement by the Contractor or their Contractors of any 

copyright, database right, Design Right or the like protection in any part of the world in 

respect of any item provided by the Authority for the purpose of the Contract but only to 

the extent that the item is used for the purpose of the Contract;   

(2) alleged misuse of any confidential Information, trade secret or the like by the 

Contractor as a result of use of Information provided by the Authority for the purposes of 

the Contract, but only to the extent that Contractor’s use of that Information is for the 

purposes intended when it was disclosed by the Authority.   

n. The general authorisation and indemnity is:  

(1) clauses 34.a – 34.m represents the total liability of each Party to the other under 

the Contract in respect of any infringement or alleged infringement of patent or other  

Intellectual Property Right (IPR) owned by a third party;   

(2) neither Party shall be liable, one to the other, for any consequential loss or 

damage arising as a result, directly or indirectly, of a claim for infringement or alleged 

infringement of any patent or other IPR owned by a third party;   

(3) a Party against whom a claim is made or action brought, shall promptly notify the 

other Party in writing if such claim or action appears to relate to an infringement which is 

the subject of an indemnity or authorisation given under this Condition by such other 

Party.  The notification shall include particulars of the demands, damages and liabilities 

claimed or made of which the notifying Party has notice;   

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, 

at its own expense, to conduct any negotiations for the settlement of the same, and any 

litigation that may arise therefrom and shall provide such information as the other Party 

may reasonably require;   

(5) following a notification under clause 34.n.(3), the Party notified shall advise the 

other Party in writing within thirty (30) Business Days whether or not it is assuming 

conduct of the negotiations or litigation.  In that case the Party against whom a claim is 

made or action brought shall not make any statement which might be prejudicial to the 

settlement or defence of such a claim without the written consent of the other Party;  (6)      

the Party conducting negotiations for the settlement of a claim or any related litigation 



    

DEFFORM 8  

(Edn 05/24)  

  

  

40  

  
  

    

OFFICIAL-SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

shall, if requested, keep the other Party fully informed of the conduct and progress of 

such negotiations.   

o. If at any time a claim or allegation of infringement arises in respect of copyright, 

database right, Design Right or breach of confidence as a result of the provision of any 

Contractor Deliverable by the Contractor to the Authority, the Contractor may at their 

own expense replace the item with an item of equivalent functionality and performance 

so as to avoid infringement or breach.  The Parties will co-operate with one another to 

mitigate any claim or damage which may arise from use of third party IPR.   

p. Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation 

under Section 240 of the Copyright, Designs and Patents Act 1988.  

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, 

award of the Contract by the Authority and placement of any contract task under it does 

not constitute an authorisation by the Crown under Sections 55 and 56 of the Patents 

Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor 

acknowledges that any such authorisation by the Authority under its statutory powers 

must be expressly provided in writing, with reference to the acts authorised and the 

specific intellectual property involved.   

Notification of Intellectual Property Rights (IPR) Restrictions   

r. Where any of the conditions listed below (1 to 3) have been added to the Conditions of 

the Contract as project specific DEFCONs at Clause 45, or where required by Clauses 

34.a. - 34.q., the Contractor warrants and confirms that all Intellectual Property Rights 

restrictions and associated export restrictions relating to the use or disclosure of the 

Contractor  

Deliverables that are notifiable under those Conditions, or of which the Contractor is or should 

reasonably be aware as at Effective Date of Contract, are disclosed in Schedule 10 

(Notification of Intellectual Property Rights (IPR) Restrictions).  

(1) DEFCON 15 - including notification of any self-standing background Intellectual 

Property;   

(2) DEFCON 90 - including copyright material supplied under clause 5;           (3)     

DEFCON 91 - limitations of Deliverable Software under clause 3b.   

s. The Contractor shall promptly notify the Authority in writing if they become aware during 

the performance of the Contract of any required additions, inaccuracies or omissions in 

Schedule 10.  

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6.  

  

Pricing and Payment   
35.      Contract Price  

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 

Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 

(Contract Data Sheet).  

b. Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise 

or other duty payable. The Contractor shall not make any claim for drawback of UK import 

duty on any part of the Contract Deliverables supplied which may be for shipment outside of 

the UK.   
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36.      Payment and Recovery of Sums Due  

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to 

submitting any claims for payment under clause 36.b the Contractor will be required to register 

their details (Contractor on-boarding) on the Contracting, Purchasing and Finance (CP&F) 

electronic procurement tool.  

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, 

the Authority will consider and verify that invoice in a timely fashion.  

c. The Authority shall pay the Contractor any sums due under such an invoice no later than 

a period of 30 days from the date on which the Authority has determined that the invoice is 

valid and undisputed.  

d. Where the Authority fails to comply with clause 36.a and there is undue delay in 

considering and verifying the invoice, the invoice shall be regarded as valid and undisputed for 

the purpose of clause 36.c after a reasonable time has passed.  

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be 

construed as acceptance by the Authority of the performance of the Contractor’s obligations 

nor as a waiver of its rights and remedies under the Contract.  

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off 

any amount owing at any time from the Contractor to the Authority against any amount 

payable by the Authority to the Contractor under the Contract or under any other contract with 

the Authority, or with any other Government Department.  

  

 37.  Value Added Tax  

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU 

(or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to 

the Authority.  

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered 

voluntarily) in respect of their business activities at the time of any supply, and the 

circumstances of any supply are such that the Contractor is liable to pay the tax due to HM 

Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the 

Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 

chargeable on the tax value of the supply of Contractor Deliverables, and all other payments 

under the Contract according to the law at the relevant tax point.  

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall 

consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the 

Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify the 

Authority’s Representative (Commercial) of the Authority’s VAT liability under the Contract, 

and any changes to it, within twenty (20) Business Days of becoming aware the liability is 

other than at the standard rate of VAT. In the event of any doubt about the applicability of the 

tax in such cases, the Authority may require the Contractor to obtain, and pass to the 

Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such 

requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to 

the Authority within three (3) Business Days of receiving that ruling unless they propose to 

challenge the ruling. Where the Contractor challenges the ruling they shall supply to the 
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Authority a copy of any final decisions issued by HMRC on completion of the challenge within 

three (3) Business Days of receiving the decision.  

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 

Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered 

voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC 

any UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be 

responsible for ensuring they take into account any changes in VAT law regarding registration.  

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the 

UK, the Contractor may be required by the laws of the country where the supply takes place to 

register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay 

to the Contractor in addition to the Contract Price (and any other sum due to the  

Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the tax 

authorities of the country in question in relation to the Contractor Deliverables within thirty (30) 

calendar days of a written request for payment of any such sum by the Contractor.  

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall 

not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or 

nonEU or both input taxes). However, these input taxes will be allowed where it is established 

that, despite the Contractor having taken all reasonable steps to recover them, it has not been 

possible to do so. Where there is any doubt that the Contractor has complied with this 

requirement the matter shall be resolved in accordance with Condition 40 (Dispute 

Resolution).  

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 

accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the 

event that HMRC so determines, the Contractor shall pay any interest charged on any 

assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not 

be recoverable from the Authority under the Contract or any other contract. The Contractor 

shall supply the Authority with a copy of all correspondence between HMRC and the 

Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a 

written request from the Authority for such correspondence.  

  

38.      Debt Factoring  

a. Subject to the Contractor obtaining the prior written consent of the Authority in 

accordance with Condition 11 (Assignment of Contract), the Contractor may assign to a 

third Party (“the Assignee”) the right to receive payment of the Contract Price or any part 

thereof due to the Contractor under the Contract (including interest which the Authority 

incurred through late payment under the Late Payment of Commercial Debts (Interest) Act 

1998 (“the Act”)).  Any assignment of the right to receive payment of the Contract Price (or 

any part thereof) under this Condition 38 shall be subject to:  

(1) reduction of any sums in respect of which the Authority exercises its right of 

recovery under clause 36.f;  

(2) all related rights of the Authority under the Contract in relation to the recovery of 

sums due but unpaid; and  

(3) the Authority receiving notification under both clauses 38.b and 38.c.(2).  

b. In the event that the Contractor obtains from the Authority the consent to assign the right 

to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall 
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notify the Authority in writing of the assignment and the date upon which the assignment 

becomes effective.  

c. The Contractor shall ensure that the Assignee: (1)      is made aware of the Authority’s 

continuing rights under clauses 38.a.(1) and  

38.a.(2); and  

(2)      notifies the Authority of the Assignee’s contact information and bank account 

details to which the Authority shall make payment, subject to any reduction made by the 

Authority in accordance with clauses 38.a.(1) and 38.a.(2).   

d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to 

apply in all other respects after the assignment and shall not be amended without the 

prior approval of the Authority.  

  

39.      Subcontracting and Prompt Payment  

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the 

Contractor’s obligations, duties or liabilities under the Contract.  

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in 

such subcontract:  

(1) providing that where the Subcontractor submits an invoice to the Contractor, the  

Contractor will consider and verify that invoice in a timely fashion;  

(2) providing that the Contractor shall pay the Subcontractor any sums due under such 

an invoice no later than a period of thirty (30) days from the date on which the 

Contractor has determined that the invoice is valid and undisputed;  

(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and 

there is an undue delay in considering and verifying the invoice, that the invoice 

shall be regarded as valid and undisputed for the purposes of clause 39.b.(2) after 

a reasonable time has passed; and  

(4) requiring the counterparty to that subcontract to include in any subcontract which it 

awards, provisions having the same effect as clauses 39.b.(1) to 39.b.(4).   

  

Termination   
  

40.      Dispute Resolution  

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 

relating to the Contract through negotiations between the respective representatives of the 

Parties having authority to settle the matter, which attempts may include the use of any 

alternative dispute resolution procedure on which the Parties may agree.  

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute 

shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the 

arbitration and this clause 40.b shall be governed by the Arbitration Act 1996.  For the 

purposes of the arbitration, the arbitrator shall have the power to make provisional awards 

pursuant to Section 39 of the Arbitration Act 1996.  

c. For the avoidance of doubt, anything said, done or produced in or in relation to the 

arbitration process (including any awards) shall be confidential between the Parties, except as 

may be lawfully required in judicial proceedings relating to the arbitration or otherwise.  
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41.  Termination for Insolvency or Corrupt Gifts  Insolvency:  

a. The Authority may terminate the Contract, without paying compensation to the  

Contractor, by giving written Notice of such termination to the Contractor at any time after any 

of the following events:   

Where the Contractor is an individual or a firm:  

(1) the application by the individual or, in the case of a firm constituted under English 

law, any partner of the firm to the court for an interim order pursuant to Section 253 of the  

Insolvency Act 1986; or   

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 

1986; or   

(3) the individual, the firm or, in the case of a firm constituted under English law, any 

partner of the firm making a composition or a scheme of arrangement with them or their 

creditors; or   

(4) the presentation of a petition for bankruptcy order against the individual or, in the 

case of a firm constituted under English law, any partner of the firm unless it is withdrawn 

within three (3) Business Days from the date on which the Contractor is notified of the 

presentation; or   

(5) the court making a bankruptcy order in respect of the individual or, in the case of a 

firm constituted under English law, any partner of the firm; or   

(6) where the Contractor is either unable to pay their debts as they fall due or has no 

reasonable prospect of being able to pay debts which are not immediately payable. The 

Authority shall regard the Contractor as being unable to pay their debts if:  

(a) they have failed to comply with or to set aside a Statutory demand under  

Section 268 of the Insolvency Act 1986 within twenty-one (21) days of service of the 

Statutory Demand on them; or   

(b) execution or other process to enforce a debt due under a judgement or order 

of the court has been returned unsatisfied in whole or in part.   

(7) the presentation of a petition for sequestration in relation to the Contractor's 

estates unless it is withdrawn within three (3) Business Days from the date on which the 

Contractor is notified of the presentation; or  (8)      the court making an award of 

sequestration in relation to the Contractor’s estates. Where the Contractor is a company 

registered in England:  

(9) the presentation of a petition for the appointment of an administrator; unless it 

is withdrawn within three (3) Business Days from the date on which the Contractor is 

notified of the presentation; or   

(10) the court making an administration order in relation to the company; or  (11)      

the presentation of a petition for the winding-up of the company unless it is withdrawn 

within three (3) Business Days from the date on which the Contractor is notified of the 

presentation; or   

(12) the company passing a resolution that the company shall be wound-up; or  

(13) the court making an order that the company shall be wound-up; or   

(14) the appointment of a Receiver or manager or administrative Receiver.  

Where the Contractor is a company registered other than in England, events occur or are 
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carried out which, within the jurisdiction to which they are subject, are similar in nature or 

effect to those specified in clauses 41.a.(9) to 41.a.(14) inclusive above.   

b. Such termination shall be without prejudice to and shall not affect any right of action or 

remedy which shall have accrued or shall accrue thereafter to the Authority and the 

Contractor. Corrupt Gifts:  

c. The Contractor shall not do, and warrants that in entering the Contract they have not 

done any of the following (hereafter referred to as 'prohibited acts'):  

(1) offer, promise or give to any Crown servant any gift or financial or other advantage 

of any kind as an inducement or reward;  

(a) for doing or not doing (or for having done or not having done) any act in 

relation to the obtaining or execution of this or any other Contract with the 

Crown; or  (b)      for showing or not showing favour or disfavour to any 

person in relation to this or any other Contract with the Crown.  

(2) enter into this or any other Contract with the Crown in connection with which 

commission has been paid or has been agreed to be paid by them or on their behalf, or to 

their knowledge, unless before the Contract is made particulars of any such commission 

and of the terms and conditions of any such agreement for the payment thereof have 

been disclosed in writing to the Authority.   

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on 

their behalf or any of their employees) does any of the prohibited acts or commits any 

offence under the Bribery Act 2010 with or without the knowledge or authority of the 

Contractor in relation to this Contract or any other contract with the Crown, the Authority 

shall be entitled:  

(1) to terminate the Contract and recover from the Contractor the amount of any loss 

resulting from the termination;   

(2) to recover from the Contractor the amount or value of any such gift, consideration 

or commission; and   

(3) to recover from the Contractor any other loss sustained in consequence of any 

breach of this Condition, where the Contract has not been terminated.   

e. In exercising its rights or remedies under this Condition, the Authority shall:  

(1) act in a reasonable and proportionate manner having regard to such matters as 

the gravity of, and the identity of the person performing, the prohibited act;  

(2) give all due consideration, where appropriate, to action other than termination of 

the Contract, including (without being limited to):   

(a) requiring the Contractor to procure the termination of a subcontract where the 

prohibited act is that of a Subcontractor or anyone acting on their behalf;  (b)      

requiring the Contractor to procure the dismissal of an employee (whether 

their own or that of a Subcontractor or anyone acting on their behalf) where 

the prohibited act is that of such employee.   

f. Recovery action taken against any person in His Majesty's service shall be without 

prejudice to any recovery action taken against the Contractor pursuant to this Condition.  

  

42.      Termination for Convenience   

a. The Authority shall have the right to terminate the Contract in whole or in part at any time 

by giving the Contractor at least twenty (20) Business days written notice (or such other period 
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as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the 

Contract, or relevant part thereof, shall terminate without prejudice to the rights of the parties 

already accrued up to the date of termination.  Where only part of the Contract is being 

terminated, the Authority and the Contractor shall owe each other no further obligations in 

respect of the part of the Contract being terminated, but will continue to fulfil their respective 

obligations on all other parts of the Contract not being terminated.  

b. Following the above notification the Authority shall be entitled to exercise any of the 

following rights in relation to the Contract (or part being terminated) to direct the Contractor to:  

(1) not start work on any element of the Contractor Deliverables not yet started;  

(2) complete in accordance with the Contract the provision of any element of the  

Contractor Deliverables;  

(3) as soon as may be reasonably practicable take such steps to ensure that the 

production rate of the Contractor Deliverables is reduced as quickly as possible; (4)      

terminate on the best possible terms any subcontracts in support of the Contractor 

Deliverables that have not been completed, taking into account any direction given 

under clauses 42.b.(2) and 42.b.(3) of this Condition.  

c. Where this Condition applies (and subject always to the Contractor’s compliance with any 

direction given by the Authority under clause 42.b):  

(1) The Authority shall take over from the Contractor at a fair and reasonable price all 

unused and undamaged materiel and any Contractor Deliverables in the course of 

manufacture that are:  

(a) in the possession of the Contractor at the date of termination; and  

(b) provided by or supplied to the Contractor for the performance of the 

Contract, except such materiel and Contractor Deliverables in the course of manufacture 

as the  

Contractor shall, with the agreement of the Authority, choose to retain;  

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence 

of such agreement within a period as the Authority may specify, a list of:  

(a) all such unused and undamaged materiel; and  

(b) Contractor Deliverables in the course of manufacture, that are liable to be 

taken over by, or previously belonging to the Authority, and shall deliver such materiel and 

Contractor Deliverables in accordance with the directions of the Authority;  

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable 

prices for each Service performed, or partially performed, in accordance with the 

Contract.  

d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with 

any direction given by the Authority in clause 42.b above) indemnify the Contractor against 

any commitments, liabilities or expenditure which would otherwise represent an unavoidable 

loss by the Contractor by reason of the termination of the Contract, subject to:  

(1) the Contractor taking all reasonable steps to mitigate such loss; and  

(2) the Contractor submitting a fully itemised and costed list of such loss, with 

supporting evidence, reasonably and actually incurred by the Contractor as a result 

of the termination of the Contract or relevant part.  
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e. The Authority’s total liability under the provisions of this Condition shall be limited to the 

total price of the Contractor Deliverables payable under the contract (or relevant part), 

including any sums paid, due or becoming due to the Contractor at the date of termination.  

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for 

the purpose of the Contract, the right to terminate the subcontract under the terms of clauses 

42.a to 42.e except that:  

(1) the name of the Contractor shall be substituted for the Authority except in clause 

42.c.(1);  

(2) the notice period for termination shall be as specified in the subcontract, or if no 

period is specified twenty (20) Business Days; and  

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the 

main Contract, or relevant part, has been terminated by the Authority in 

accordance with the provisions of this Condition 42.   

g. Claims for payment under this Condition shall be submitted in accordance with the 

Authority’s direction.  

  

43.      Material Breach  

a. In addition to any other rights and remedies, the Authority shall have the right to terminate 

the Contract (in whole or in part) with immediate effect by giving written Notice to the 

Contractor where the Contractor is in material breach of their obligations under the Contract.  

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall 

have the right to claim such damages as may have been sustained as a result of the 

Contractor’s material breach of the Contract, including but not limited to any costs and 

expenses incurred by the Authority in:  

(1) carrying out any work that may be required to make the Contractor Deliverables 

comply with the Contract; or  

(2) obtaining the Contractor Deliverable in substitution from another Contractor.  

  

44.      Consequences of Termination  

The termination of the Contract, however arising, shall be without prejudice to the rights and 

duties of either Party accrued prior to termination.  The Conditions that expressly or by 

implication have effect after termination shall continue to be enforceable even after 

termination.  

  

45. Project specific DEFCONs and DEFCON SC variants that apply to this contract  

DEFCON 5J (18/16) - Unique Identifiers  

DEFCON 14 (11/22) - Inventions and Designs Crown Rights and Ownership of Patents and 

Registered Designs  

  

DEFCON 82 (06/21) - Special Procedure for Initial Spares  

DEFCON 90 (06/21) - Copyright  

DEFCON 91 (06/21) - Intellectual Property Rights in Software  

DEFCON 035 (06/21) - Progress Payments  
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DEFCON 117 (SC2) (07/21) - Supply of Information for NATO Codification and Defence  

Inventory Introduction  

DEFCON 127 (08/21) - Price Fixing Condition for Contracts of Lesser Value  

DEFCON 524A (12/22) - Counterfeit Material  

DEFCON 532A (05/22) - Protection of Personal Data (Where Personal Data is not being 

processed on behalf of the Authority)  

DEFCON 565 (07/23) - Supply Chain Resilience and Risk Awareness  

DEFCON 602A (04/23) - Quality Assurance (with Deliverable Quality Plan)   

DEFCON 627 (11/21) - Quality Assurance – Requirement for a Certificate of Conformity  

DEFCON 620 (SC2) (06/22) - Contract Change Control Procedure  

DEFCON 624 (SC2) (08/22) - Use of Asbestos  

DEFCON 630 (SC2) (02/18) - Framework Agreements  

DEFCON 637 (05/17) - Defect Investigation and Liability  

DEFCON 647 (SC2) (05/21) - Financial Management Information  

DEFCON 649 (SC2) (12/21) - Vesting  

DEFCON 658 (10/22) - Cyber  

DEFCON 674 (03/21) - Advertising Subcontracts  

DEFCON 678 (09/19) - SME Spend Data Collection  

DEFCON 687A (06/21) - Provision of a Shared Data Environment Service  

DEFCON 707 (10/23) Rights in Technical Date  

   

  

  

  

General Conditions  

  

  

  

AUTHORISATIONBY THE CROWN FOR USE OF THIRD-PARTY INTELLECTUAL 

PROPERTY RIGHTS  

   

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of 

the Contract by the Authority and placement of any contract task under it does not constitute an 

authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of 

the Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by 

the Authority under its statutory powers must be expressly provided in writing, with reference to 

the acts authorised and the specific intellectual property involved.  

    

Intellectual Property Rights  

  

The Contractor shall not place any subcontract or order involving the design or development 

of equipment required under this contract without the prior written consent of the Authority. 
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Unless otherwise agreed, such consent will be conditional on the proposed subcontractor 

concluding a direct agreement with the Authority in the form set out in Annex to the Contract. 

Wherever possible the request for approval should be accompanied by two copies of the 

agreement signed by the subcontractor. If, in any case the Contractor is unable to comply with 

this condition they shall report the matter to [appropriate Director Commercial] and await 

further instructions before placing the subcontract or order.  
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46. Special conditions that apply to this Contract  

  

  

46.1      LIMITATIONS ON LIABILITY  

Definitions  

46.1.1      In this Condition 46.1 the following words and expressions shall have the meanings 

given to them, except where the context requires a different meaning:  

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables 

and the performance of any of the Contractor’s other obligations under this Contract, as 

determined in accordance with this Contract;  

“Data Protection Legislation” means all applicable Law in force from time to time in the UK 

relating to the processing of personal data and privacy, including but not limited to:   

(1) UK GDPR;   

(2) DPA 2018; and  

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (SI 

2003/2426) as amended, each to the extent that it relates to the processing of personal 

data and privacy;   

“Default” means any breach of the obligations of the relevant Party (including fundamental 

breach or breach of a fundamental term) or any other default, act, omission, negligence or 

statement of the relevant Party, its employees, servants, agents or sub-contractors in 

connection with or in relation to the subject matter of this Contract and in respect of which such 

Party is liable to the other. In no event shall a failure or delay in the delivery of an Authority 

responsibility or an activity to be carried out by the Authority or its representatives in accordance 

with the Contract be considered a Default;  

‘DPA 2018’ means the Data Protection Act 2018;  

“Law” means any applicable law, subordinate legislation within the meaning of section 21(1) of 

the Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance or code of 

practice judgment of a relevant court of law, or directives or requirements of any regulatory body, 

delegated or subordinate legislation or notice of any regulatory body.  

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in 

the event of a failure by the Contractor to meet the agreed Service Levels as set out/referred to 

in [cross refer to service credit regime in the contract];  
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“Term” means the period commencing on [the commencement date / the date on which this 

Contract is signed / the date on which this Contract takes effect] and ending on the expiry of 4 

years or on earlier termination of this Contract.  

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as 

retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and 

Electronic Communications (Amendments etc) (EU Exit) Regulations 2019;  

Unlimited liabilities  

46.1.2      Neither Party limits its liability for:  

46.1.2.1      death or personal injury caused by its negligence, or that of its employees, 

agents or sub-contractors (as applicable);  

46.1.2.2      fraud or fraudulent misrepresentation by it or its employees;  

46.1.2.3      breach of any obligation as to title implied by section 12 of the Sale of Goods 

Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or  

46.1.2.4      any liability to the extent it cannot be limited or excluded by law.  

46.1.3      The financial caps on liability set out in Clauses 46.1.4 and 46.1.5 below shall not 

apply to the following:   

46.1.3.1      for any indemnity given by the Contractor to the Authority under this Contact, 

including but not limited to:  

46.1.3.1.1      the Contractor's indemnity in relation to DEFCON 91 (Intellectual 

Property in Software) and Condition 34 (Third Party IP – Rights and Restrictions);  

46.1.3.1.2      the Contractor's indemnity in relation to TUPE at Schedule not 

applicable;  

46.1.3.2      for any indemnity given by the Authority to the Contractor under this Contract, 

including but not limited to:  

46.1.3.2.1      the Authority’s indemnity under DEFCON 514A (Failure of 

Performance under Research and Development Contracts);  

46.1.3.2.2      the Authority’s indemnity in relation to TUPE under Schedule – not 

applicable;  

46.1.3.3      breach by the Contractor of DEFCON 532A (SC2) Data Protection 

Legislation; and  

46.1.3.4      to the extent it arises as a result of a Default by either Party, any fine or penalty 

incurred by the other Party pursuant to Law and any costs incurred by such other Party in 

defending any proceedings which result in such fine or penalty.  
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46.1.3.5      For the avoidance of doubt any payments due from either of the Parties to the 

other in accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or the 

Single Source Contract Regulations 2014, as amended from time to time, shall not be 

excluded or limited under the provisions of Clauses 46.1.4 and/or 46.1.5 below.  

Financial limits  

46.1.4      Subject to Clauses 46.1.2 and 46.1.3 and to the maximum extent permitted by Law:  

46.1.4.1      throughout the Term the Contractor's total liability in respect of losses that are 

caused by Defaults of the Contractor shall in no event exceed:  

46.1.4.1.1      in respect of DEFCON 76 (SC2) Not Applicable;   

46.1.4.1.2      in respect of Condition 43b two million pounds (£2,000,000.00) in 

aggregate;  

46.1.4.1.3      in respect of DEFCON 611 (SC2) not applicable; and  

46.1.4.1.4      in respect of condition 28d two million pounds (£2,000,000.00) in 

aggregate;  

46.1.4.2      without limiting Clause 46.1.4.1 and subject always to Clauses 46.1.2, 46.1.3 

and 46.1.4.3, the Contractor's total liability  throughout the Term in respect of all other 

liabilities (but excluding any Service Credits paid or payable in accordance with condition 

47.2,whether in contract, in tort (including negligence), arising under warranty, under statute 

or otherwise under or in connection with this Contract shall be two million pounds (£ 

2,000,000.00) in aggregate.  

46.1.4.3      on the exercise of any and, where more than one, each option period or agreed 

extension to the Term, the limitation of the Contractor's total liability (in aggregate) set out in 

Clauses 46.1.4.1 and 46.1.4.2 above shall be fully replenished such that on and from each 

such exercise or extension of the Term, the Authority shall be able to claim up to the full 

value of the limitation set out in Clauses 46.1.4.1 and 46.1.4.2 of this Contract.  

46.1.5      Subject to Clauses 46.1.2, 46.1.3 and 46.1.6, and to the maximum extent permitted 

by Law the Authority's total liability (in aggregate) whether in contract, in tort (including 

negligence), under warranty, under statute or otherwise under or in connection with this Contract 

shall in respect of all liabilities (taken together) be limited to the Charges paid by the Authority 

in the relevant Contract Year in respect of any and all claims in that Contract Year.  

46.1.6      Clause 46.1.5 shall not exclude or limit the Contractor's right under this Contract to 

claim for the Charges.  
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Consequential loss  

46.1.7      Subject to Clauses 46.1.2, 46.1.3 and 46.1.8, neither Party shall be liable to the other 

Party or to any third party, whether in contract (including under any warranty), in tort (including 

negligence), under statute or otherwise for or in respect of:  

46.1.7.1      indirect loss or damage;  

46.1.7.2      special loss or damage;  

46.1.7.3      consequential loss or damage;  

46.1.7.4      loss of profits (whether direct or indirect);  

46.1.7.5      loss of turnover (whether direct or indirect);  

46.1.7.6      loss of business opportunities (whether direct or indirect); or  

46.1.7.7      damage to goodwill (whether direct or indirect), even if that Party was 

aware of the possibility of such loss or damage to the other Party.  

46.1.8      The provisions of Clause 46.1.7 shall not restrict the Authority's ability to recover any 

of the following losses incurred by the Authority to the extent that they arise as a result of a 

Default by the Contractor:  

46.1.8.1      any additional operational and administrative costs and expenses arising from 

the Contractor's Default, including any costs paid or payable by the Authority:  

46.1.8.1.1      to any third party;  

46.1.8.1.2      for putting in place workarounds for the Contractor Deliverables and 

other deliverables that are reliant on the Contractor Deliverables; and  

46.1.8.1.3      relating to time spent by or on behalf of the Authority in dealing with 

the consequences of the Default;  

46.1.8.2      any or all wasted expenditure and losses incurred by the Authority arising 

from the Contractor's Default, including wasted management time;  

46.1.8.3      the additional cost of procuring and maintaining in place transitional assistance 

and replacement deliverables for the remainder of the Term and any option period or agreed 

extension to the Term (including legal and other consultants' fees, re-procurement project 

costs, other expenses associated with such exercise and any increase in the fees for the 

replacement services over and above the Contract Price that would have been payable for 

the relevant Contractor Deliverables);  

46.1.8.4      any losses arising in connection with the loss, destruction, corruption, inaccuracy 

or degradation of Authority data, or other data or software, including, to the extent the 
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Authority data, other data or software can be recovered or reconstituted, the fees, costs and 

expenses of reconstituting such Authority data, data or software;   

46.1.8.5      damage to the Authority's physical property and tangible assets, including 

damage under DEFCONs 76 (SC2) and 611 (SC2);  

46.1.8.6      costs, expenses and charges arising from, or any damages, account of profits 

or other award made for, infringement of any third-party Intellectual Property Rights or 

breach of any obligations of confidence;  

46.1.8.7      any additional costs incurred by the Authority in relation to the Authority's 

contracts with a third party (including any compensation or interest paid to a third party by 

the Authority) as a result of the Default (including the extension or replacement of such 

contracts);  

46.1.8.8      any fine or penalty incurred by the Authority pursuant to Law and any costs 

incurred by the Authority in defending any proceedings which result in such fine or penalty; 

or  

46.1.8.9      any savings, discounts or price reductions during the Term and any option 

period or agreed extension to the Term committed to by the Contractor pursuant to this 

Contract.  

Invalidity  

46.1.9      If any limitation or provision contained or expressly referred to in this Condition 

46.1 is held to be invalid under any Law, it will be deemed to be omitted to that extent, and 

if any Party becomes liable for loss or damage to which that limitation or provision applied, 

that liability will be subject to the remaining limitations and provisions set out in this Condition 

46.1.  

Third party claims or losses  

46.1.10      Without prejudice to any other rights or remedies the Authority may have under 

this Contract (including but not limited to any indemnity claim under DEFCONs 91 and 

Condition 34 or at Law), the Authority shall be entitled to make a claim under this Contract 

against the Contractor in respect of any losses incurred by the Authority which arise out of 

a claim made against the Authority by a third party under any contract with that third party 

provided that such third party claim:  

46.1.10.1      arises naturally and ordinarily as a result of the Contractor's failure to 

provide the Contractor Deliverables or failure to perform any of its obligations under 

this Contract; and  

46.1.10.2      is a type of claim or loss that would have been recoverable under this 

Contract if the third party were a party to this Contract (whether as the Authority or 

the Contractor), such claim to be construed as direct losses for the purpose of this 

Contract.  
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No double recovery  

46.1.11      Neither Party shall be entitled to employ such rights and remedies available to it so 

as to seek to recover more than once in respect of the same loss, but the Authority shall be 

entitled to use (singly or together) such rights and remedies available to the Authority so as to 

recover the full extent of any recoverable losses suffered or incurred, including any remedies 

the Authority may have against any guarantor.  

  

 46.2   Russian and Belarusian Exclusion Condition   

46.2.1 The Contractor shall, and shall procure that their Sub-contractors shall, notify the 

Authority in writing as soon as they become aware that:  

46.2.1.1 the Contract Deliverables and/or Services contain any Russian/Belarussian 

products and/or services; or  

 46.2.1.2 that the Contractor or any part of the Contractor’s supply chain is linked to 

entities who are constituted or organised under the law of Russia or Belarus, or under 

the control (full or partial) of a Russian/Belarusian person or entity. Please note that 

this does not include companies:  

46.2.1.2.1 registered in the UK or in a country with which the UK has a relevant 

international agreement providing reciprocal rights of access in the relevant field of 

public procurement; and/or  

46.2.1.2.2. which have significant business operations in the UK or in a country 

with which the UK has a relevant international agreement providing reciprocal 

rights of access in the relevant field of public procurement.  

46.2.2 The Contractor shall, and shall procure that their Sub-contractors shall, include in 

such notification (or as soon as reasonably practicable following the notification) full 

details of the Russian products, services and/or entities and shall provide all reasonable 

assistance to the Authority to understand the nature, scope and impact of any such 

products, services and/or entities on the provision of the Contract Deliverables and/or 

Services.  

46.2.3 The Authority shall consider the notification and information provided by the 

Contractor and advise the Contractor in writing of any concerns the Authority may have 

and/or any action which the Authority will require the Contractor to take. The Contractor 

shall be required to submit a response to the concerns raised by the Authority, including 

any plans to mitigate those concerns, within 14 business days of receipt of the Authority’s 

written concerns, for the Authority’s consideration.  

46.2.4 The Contractor shall include provisions equivalent to those set out in this clause in 

all relevant Sub-contracts.  
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 47  The processes that apply to this Contract are  

  

47.1  Key Performance Indicators  

(b) Performance will be measured against the Key Performance Indicators (KPIs) relating 

to the fulfilment of order lines. The Contractor is required to monitor their performance 

each month and provide a finalised KPI Report to the Authority by the 5th business day 

of each subsequent calendar month for review and agreement by the Authority. Timely 

submission of KPI Reports will be monitored by a Performance Indicator, failure to supply 

a KPI report on time for 2 months consecutively will result in the Supplier providing a 

Remediation Plan (Annex K). The performance standards are set out in the Table below:  

  
  

KPI  KPI  

Measure  

KPI Description  Target %   

1  The total 

number of 

Order lines 

ready for 

collection in 

previous 

month, On  

Time In Full  

(OTIF)  

The Contractor is required to submit 

to the Authority the number of orders 

with a lead time due date for the 

previous month. From this data the 

Contractor is to evidence the 

number of orders which successful 

achieved/met its lead time by being 

ready for collection OTIF.   

For example: The report provided on 

the 5th business day in October shall 

contain the total number of orders 

with a lead time due date in the 

month of September. The  

Contractor will then calculate the 

percentage of those orders which 

met their lead time.  

Green   

90% 

and 

higher  

Amber   

89-87%  

Red  

86% and below  

  
c) Performance under KPI 1 will be measured against the contracted procurement lead 

time in accordance with Annex A (Statement of Requirement) unless a variance to the 

contracted Procurement Lead Time has been agreed by the Authority’s Commercial 

Officer in advance of the lead time being due. Lead times will commence on the date 

of order placement and ends on the date the Contractor raises the order ready for 

collection (by MOD Transport).  
d) An order subject to under KPI 1 is not considered OTIF unless the full quantity is ready 

for collection on or before the contracted lead time. In the event a Contractor can 

foresee an order missing its lead time, the Contractor can, at their own discretion, 
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choose to part deliver where possible, however the order line will be deemed a fail 

unless the full quantity is ready for collection by its contracted lead times.   
e) Contractors may submit mitigations within their KPI Report (Annex E) against 

individual lines where it is believed the lead time was missed due to reasons caused 

by the Authority. Examples include but are not limited to, an item missing a lead time  

by (x) days due to the Authority taking (x) days to approve an unexpected technical 

query, or obsolescence.  
f) Mitigations will be reviewed on a case-by-case basis by the Authority and will only be 

accepted where sufficient supporting evidence has been provided.  
g) The Authority reserves the right to reject any mitigation. In these instances, the 

Authority’s decision will remain final.   
  

47.2  Service Credits  
a) Should a Contractor score a Red or Amber on a KPI in one given month, the 

Contractor is to calculate the value of service credits due to the Authority for the 

underperforming KPI in accordance with the table below. The total value of service 

credits for the month must be detailed within the Contractors KPI report, alongside a 

running total for the Quarter.  

  

  

  

  Amber  Red  

Service Credit  

  

1% of the affected Order Line values.  

  

2% of the affected Order 

Line value.  

  

  

b) In any given month where a Contractor has achieved an Amber or Red in KPI 1 and 

service credits are due, but the Contractor was able to partially deliver one or more of 

the items within the late order by the contracted lead time, The Contractor can deduct 

the service credit value of the on time items for that order line and the subsequent 

monthly total. For example, 1x order is for 20 lightbulbs, 10 lightbulbs were delivered 

by the lead time, 10 were late, in this instance service credits are due for only the 10 

late items. The Contractor is required to provide evidence and a breakdown of their 

service credit calculations in their KPI report in these instances.   

c) Contractors can claim back the value of any month’s service credit where they have 

subsequently restored their KPI performance to Green for two concurrent months 

following a month of Red performance.   

d) On a quarterly basis, and reportable as part of the Quarterly Review, the Contractor 

shall confirm the total service credit value available to the Authority for the Quarter. 

Following agreement of the total value due, the Authority shall within thirty (30) days 

provide a list of products to procure under the service credit.  
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47.3  Remediation Plan  

(a) Should the Contractor achieve an AMBER or RED status for the KPI for two 

consecutive months a remediation plan must be provided to the Authority within five (5) 

Business Days from the end of the second calendar month for the Authority’s approval. 

If performance against the KPI remains AMBER or RED for three consecutive months, it 

will be deemed RED until service is restored to GREEN for two consecutive months and 

the Authority shall be entitled to claim appropriate Service Credits for all items delivered 

late or rejected in accordance with the KPI.  

(b) Remediation plans must be submitted to the Authority using the Template found at 

Annex K. Remediation plans must contain as a minimum:  

i) description and reasons for the underperformance;  

ii) any resultant impacts on future orders;  

iii) actions to be taken to resolve the underperformance – including action owner; iv) 

remediation schedule inclusive of a firm date for returning the performance to 

green.   

e) The Contractor is to submit their Remediation Plan to the Authority for acceptance.  

f) A Contractors Remediation Plan will not be considered complete until the Supplier 

meets their Firm Resolution date and further maintains a Green performance for 2 

consecutive months following the resolution date.   

g) The Contractor shall identify a remediation team which may include additional 

resource (internal or external) who shall be a dedicated resource to be used solely in 

support of Contract remediation and funded by the Contractor at no further cost to the 

Authority.  

h) The Contractor is to schedule monthly meetings with the Authority to provide progress 

updates against the Remediation Plan.   

i) Continuous poor performance (meaning RED level Performance on a KPI for three (3) 

or more consecutive months) or failed delivery against a Remediation Plan constitutes 

a Material Breach of Contract under Condition 43 (Material Breach).   

j) Notwithstanding the above, in the event that the Contractor continuously fails 

(meaning RED level Performance for three (3) or more consecutive months) to meet 

the requirements of the Contract and has failed to deliver against their Remediation 

Plan, the Authority shall, without limiting any of its other rights and remedies, be 

entitled to terminate the Contract in accordance with Condition 43 (Material Breach).  

  

47.4 Gainshare  

a) Gainsharing is an approach to the review and adjustment of an existing contract where 

the adjustment provides benefits to both Parties.  It is a mutual activity requiring the 

agreement of both Parties to the Contract adjustment. The potential for mutual 

advantage is the key to gainsharing. The gain, benefit or advantage to be shared is not 

necessarily financial, though financial benefits are likely to feature strongly.  Any 

financial benefits will be shared between the Parties and, where applicable, through 

the Contractors supply chain.  

b) During the period of the Contract, the Parties shall endeavour to identify and notify the 

other Party of any areas of improvement which could be of significant mutual benefit to 

both Parties, including through collaborative processes.  Such gainsharing 
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opportunities shall be listed within the Contractor’s Quarterly Progress Reports.  

Gainshare principles will not affect either the Contractor’s freedom to manage as set 

out in the terms and conditions of the Contract or to rely on the Authority’s reasonable 

approvals as required under the Contract to ensure the smooth and efficient operation 

of the Contract.  

c) Both Parties acknowledge that there is an agreed baseline for the prices/pricing 

arrangements in respect of the work to be undertaken under the Contract and that 

significant changes to that baseline which lead to cost reductions could form part of  

any gainshare arrangement.  

d) Each gainshare proposal will be considered on its merits and the parties shall agree 

any amendments to the Contract and the Contract price based on a sharing of the net 

effect of all identified and quantified costs and benefits for each proposal.    

e) Nothing in this Condition shall obligate either Party to agree to any proposal raised by 

the other Party under this Condition.  

f) If the Authority and/or the Contractor identify a significant process change that could 

potentially lead to an improvement, then a Cost Benefit Analysis (CBA) shall be 

undertaken by the organization generating that improvement for agreement by the 

other Party.  

g) The CBA shall identify the benefits to be gained from such a change both in terms of 

cost, technical and process improvement.  In the event both Parties agree the CBA 

then the proposed improvement shall be implemented through formal contract 

amendment.  

h) The share of any gains will be defined as part of the activity of the CBA.  

i) In the instance when the Authority is to order a quantity of 10% or more than the stated 

quantity and/or MOQ within Annex A – Statement of Requirement, then it is assumed 

that the unit price will be subject to a gainshare opportunity through the premise of 

bulk buying. In this instance the Contractor shall report these potential savings to the 

Authority within 5 working days and where a 50/50% of the saving shall be applied. 

The Authority’s 50% split shall be applied as a service credit against the contract, 

where service credits are not possible, a rebate payment must be paid.  

  

47.5 ITC Procedure  

a) In instances where the Authority requires a new item to be added to the contract, or if 

an item is has become obsolescent and no appropriate FFF alternative within the 

current price range has been identified, or where an item needs recompeting, the 

Authority will issue an Invitation to Compete (ITC) to all Contractors.   

b) If issued, the ITC (Annex F) will detail:  

i) the required NSN and if applicable a Part Number or where the NSN and Part  

Number is no longer available due to obsolescence, an Obsolescent NSN for the  

Contractor to provide an alternative.  ITCs may include more than one NSN for  

Contractors to bid for; ii) estimated 

quantities/ forecast for each year; iii) Crisp IMC;  

iv) CSIS NSC; v) DofQ;  
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vi) Packaging Requirement; 

vii) CSIS Description viii) QA 

Requirement; ix) Magnetic 

Group Code; x) Delivery 

method;  

xi) Commercial Point of Contact for clarifications and submission;  

xii) Timeframe for bidding, final date and time for submission of the completed Bidding 

Sheet and supporting documents.   

  

47.6 ITC Clarification Process  

a) Any clarification questions relating to an ITC must be submitted by the Contractor by 

e-mail to the Commercial officer listed on the ITC. Clarifications must be submitted no 

later than 3 business days before the final submission date.  

b) The Authority will respond to all clarifications as soon as possible, but no later than 3 

business days before ITC deadline, via email to all Framework Providers who have 

been issued the ITC, without disclosing the originator of the clarification.  If a  

Framework Provider wishes the Authority to treat a clarification as confidential and not 

issue the response to all Framework Providers, it must state this when submitting the 

clarification.  If, in the opinion of the Authority, the clarification is not confidential, the 

Authority will inform the Framework Provider and it will have an opportunity to 

withdraw the clarification.  If the clarification is not withdrawn, the response will be 

issued to all Framework Providers.  Where a question reveals a piece of information 

that could significantly impact the Framework Providers’ responses to the ITC, this 

may result in an extension of the Bidding Sheet return date.   

c) The Authority reserves the right (but is not obliged) to seek clarification of any aspect 

of a Framework Provider’s response to an ITC during the evaluation phase, where 

necessary for the purposes of carrying out a fair evaluation. Framework Providers are 

required to respond to each clarification within 2 business days, unless an extension 

has been requested and accepted by the Authority.  Failure to do so may render the 

ITC response non-compliant and the bid may be rejected.  

  

47.7 ITC Completion and Submission (a) 

 The Authority shall:   

i. allow a minimum of 2 weeks for Framework Providers to submit a 

response to the ITC; and  

ii. have the right to reject a Framework Provider’s bid if its response to the 

ITC is not received by the date and time specified as the final date of submission 

in the ITC.  

 (b)  Upon receipt of an ITC, the Contractor, should they choose to bid, shall:   

i.  contact the Commercial listed on the ITC Document with any clarification 

questions, prior to the date for submission of the completing the Bidding Sheet;  

ii.  fully complete the relevant ITC documents, Annex G to Annex J which the 

Authority will provide with the ITC ;  
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iii. provide a FIRM price for each remaining year of the contract. Prices are to 

be provided in GBP ex VAT;  

iv. provide a lead time, the lead time must be achievable but not excessive, 

the Authority may seek clarification if a lead time is deemed excessive;  v.  provide 

an MOQ if applicable;  

vi. submit the completed Bidding Sheet by email, to the Commercial Officer 

listed on the ITC, by the date and time specified in the ITC as the final date for 

submission of the completed Bidding Sheet;   

vii. agree that bids shall remain open for acceptance by the Authority for 1 

month from the submission date on the ITC, unless otherwise stated on the ITC.  

  

47.8 Bid Evaluation  

(a) Completed Bidding Sheets submitted by Framework Providers in response to an 

ITC will be evaluated by the Authority to determine technical compliance and 

lowest price.    

(b) Bids must remain open for acceptance for 30 Calendar Days following the 

submission deadline.   

(c) The lowest price NSN per compliant tender shall be the bid that:  

i. is compliant with all of the evaluation criteria detailed at within the issued 

ITC documents;   

ii. and represents the lowest total cost to the Authority when multiplied by the 

full estimated quantity. If an MOQ has been provided which exceeds the estimated 

quantities, then the price will be multiplied by the MOQ.  

(d) For ITC’s where more than one NSNs is being quoted, each NSN will be 

evaluated individually. This may lead to more than one winning Framework 

Provider.  

  

Example Evaluation:  

  

Framew 
ork  
Contrac 
tor (F/S)  

NSN  Year  
1 
Est.  
Qty  

Year  
2  
Est.  
Qty  

Year  
3  
Est.  
Qty  

Year  
4  
Est.  
Qty  

Min  
Order 

Qty  

Price 

Yr 1  
Price 

Yr 2  
Price 

Yr 3   
Price 

Yr 4  
Total Line-Item 

Price  

F/S 1  ABCDEF  5  8  7  3    

  
£10  

  
£10.49  

  
£10.90  £11.05  

  
£243.37  

 
F/S 1 evaluation breakdown  

   
(5x10) + (8x10.49) + (7x10.90) + (3x 11.05)  

F/S 2  ABCDEF  5  8  7  3  10   
  

£9.50  
  

£10  
  

£10.55  £11  
  

£305.00  

 
F/S 2 evaluation breakdown  

   
(10x9.50) + (10x10) + (0x10.55) + (10x11)  

F/S 3  ABCDEF  5  8  7  3     

  
£11  

  
£11.33  

  
£12  £12.45  

  
£266.99  
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F.S 3 evaluation breakdown  

   
(5x11) + (8x11.33) + (7x12) + (3x12.45)  

F/S 4  ABCDEF  5  8  7  3   5  
  

£10.75  
  
£11.30  

  
£12.00  £12.50  

  
£290.65  

 
F/S 4 evaluation breakdown  

   
(5x10.75) + (8x11.30) + (7x12) + (5x12.50)  

  

47.9 Award of an ITC  

(a) Following conclusion of the evaluation, all Framework Providers will receive a 

letter of outcome (Successful or Unsuccessful). All Framework Providers will be 

notified of the outcome of the ITC on the same day.   

(b) The successful Framework Provider(s) will receive a DEFFORM 10b Offer of  

Contract Amendment, with an updated Annex A- Statement of Requirement. The  

Framework Provider(s) shall return their unqualified acceptance of the offer of  

Amendment to Contract by completing of the DEFFORM 10b, by the date specified in 

the letter.    

(c) The Authority reserves their right to cancel, postpone or delay the award of the 

ITC at any time before the issuing of a contract amendment.    

  

47.10 Lead Time Revision  

(a) To enable lead times to remain achievable and fall in line with market fluctuations, 

Framework Providers will be able to submit revised lead times, for line items they 

supply, on an annual basis.   

(b) Two months prior to the revised lead times coming into effect, The Authority will 

issue to each Framework Contractor, a copy of their Annex A -Statement of  

Requirements and an updated estimated annual forecast. Contractors will be required to 

update the ‘Revised Lead Time Column’ for each line item.   

(c) Revised Lead Times must be:  

i. Challenging yet achievable;  

ii. encompassing of all actions required from placement of order through to 

being ready for collection by the MOD delivery partner; iii.  capable of 

supporting quantity fluctuations; iv.  FIRM and not subject to fluctuation.  

(d) The Authority will review all revised lead times and may seek supporting evidence 

from the Contractor if they deem a lead time to have increased by an 

unreasonable amount.  

(e) The Authority reserves the right to reject any revised lead time where evidence to 

support the increase cannot be provided. In these instances, the Contractor must 

revert to their originally Tendered Lead Time.   

(f) Once all Lead Times have been agreed, the Authority will issue a Framework 

Amendment to all Contractors updating Annex A.   
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47.11 Ad- Hoc Price increases  

(a) In exceptional circumstances the Contractor may request a price revision to an 

individual NSN. The Authority will consider the change in price only where the 

Contractor can demonstrate the following:  

i.  Evidence that the cost increase is unviable for the Contractor 

ii.  Evidence the reason for the increase in cost  

iii. Provide 3 quotations to show the market has sufficiently been tested and 

where necessary, provide suitable FFF alternatives.  

iv. Provide a breakdown in cost to include profit rate.   

(b) Where an ad hoc price increase is accepted, the Contractor must commit to an 

ongoing review of the market and revert prices to the original Contracted prices should a 

decrease in supply chain prices be identified.  

(c) The Authority reserves the right reject any price increase which is deemed 

excessive and/or where sufficient evidence cannot be provided.   

(d) In instances where the Authority rejects a price increase request the Authority may 

revert to the ITC process detailed in condition 47.5 to recompete the item.  

(e) If a price increase is accepted, the Authority will issue a Contract Amendment to 

the Contractor to formally accept the revised price.   

  

47.12 Transition   

(a) Upon contract commencement, the first two months of the contract will be a 

transition period for both the Contractors and the Authority.   

(b) The following activities are to be completed by the Contractor during the transition 

period:  

i.  Set up (if necessary) any supply chain contracts; 

ii.  Set up an account for the Mod Delivery Partner;  

iii.  Assist the Authority (where necessary) with Contractor onboarding to 

the payment system; iv.  Provide the following plans:  

(1) Project Management Plan – within 4 weeks of Contract Award  
(2) Risk Management Plan – compliant within JSP 892.  
(3) Risk Register – any identified risk by the Contractor must be made 

aware to the Authority within 20 working days of identification.  
(4) Transition Management Plan – within 2 weeks of Contract Award.  

(c) Contractors may receive orders from the Authority during the transition period.  

Contractors are required to deliver and fulfil all orders received.   

(d) During the transition period Contractors will be provided a grace period from KPI 

performance measures. Any orders raised within the transition period which 

exceeds its lead time, should appear on the KPI report with a ‘Transition 

Mitigation’ stated within the comments.   
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Offer and Acceptance  

  
Contract LSMS/012 for the Supply of Maritime Consumables and Furnishings  

  

This Contract shall come into effect on the date of signature by both parties.  

  

For and on behalf of the Contractor:  

  

Name and Title  

  

REDACTED 

Signature  

  

REDACTED 

Date  

  

REDACTED 

  

For and on behalf of the Secretary of State for Defence:  

  
Name and Title  

  

Michael Holloway – DE&S Log Services 

Commercial Head  

Signature  

  
  

Date  

  

16/08/24  
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SC2 Schedules   

Schedule 1 – Definitions   
  

  
  
  
Article  means, in relation to clause 24 and Schedule 6 only, 

an object which during production is given a special 
shape, surface or design which determines its 
function to a greater degree than does its chemical 
composition;  

  
Ariticles  means (except in relation to Schedule 10) the 

Contractor Deliverables (goods and/or the  
services), including Packaging (and Certificate(s) of 
Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is 
required to provide under the Contract in 
accordance with Schedule 2 (Schedule of 
Requirements), but excluding incidentals outside 
Schedule 2 (Schedule of Requirements) such as 
progress reports. (This definition only applies 
when DEFCONs are added to these Conditions);  

  
Authority  means the Secretary of State for Defence acting on 

behalf of the Crown;  

  
Authority’s Representative(s)  shall be those person(s) defined in Schedule 3 

(Contract Data Sheet) who will act as the  
Authority’s Representative(s) in connection with the  
Contract.  Where the term “Authority’s  
Representative(s)” in the Conditions is immediately 

followed by a functional description in brackets, the 

appropriate Authority’s Representative(s) shall be 

the designated person(s) for the purposes of 

Condition 7;  

  
Business Day  means 09:00 to 17:00 Monday to Friday, excluding 

public and statutory holidays;  

  
Central Government Body  a body listed in one of the following sub-categories 

of the Central Government classification of the 

Public Sector Classification Guide, as published 

and amended from time to time by the Office for  
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National Statistics:  

a. Government Department;  

b. Non-Departmental Public Body or Assembly 

Sponsored Public Body (advisory, executive, 

or tribunal);  

c. Non-Ministerial Department; or  

d. Executive Agency;  

  
Collect  means pick up the Contractor Deliverables from the 

Consignor.  This shall include loading, and any 
other specific arrangements, agreed in accordance 
with Clause 28.c and Collected and Collection shall 
be construed accordingly;  

  
Commercial Packaging  means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1)  

  
Conditions  means the terms and conditions set out in this 

document;  

  
Consignee  means that part of the Authority identified in 

Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may be 
instructed by the Authority by means of a Diversion 
Order;  

  
Consignor  means the name and address specified in 

Schedule 3 (Contract Data Sheet) from whom the  
Contractor Deliverables will be dispatched or  
Collected;  

  
Contract  means the Contract including its Schedules and 

any amendments agreed by the Parties in 
accordance with condition 6 ( Formal Amendments 
to the Contract);  

  
Contract Price  means the amount set out in Schedule 2 (Schedule 

of Requirements) to be paid (inclusive of Packaging 

and exclusive of any applicable VAT) by the 

Authority to the Contractor, for the full and proper 
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performance by the Contractor of its obligations 

under the Contract.  

  
 

Contractor  means the person who, by the Contract, 
undertakes to supply the Contractor Deliverables, 
for the Authority as is provided by the Contract.  
Where the Contractor is an individual or a 
partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression 
shall also include any person to whom the benefit 
of the Contract may be assigned by the Contractor 
with the consent of the Authority;  

  
Contractor Deliverables  means the goods and/or the services, including 

Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements if 
specified) which the Contractor is required to 
provide under the Contract;  

  
Control  means the power of a person to secure that the 

affairs of the Contractor are conducted in 
accordance with the wishes of that person:  

a. by means of the holding of shares, or the 
possession of voting powers in, or in relation to, the  
Contractor; or  

b. by virtue of any powers conferred by the 
constitutional or corporate documents, or any other 
document, regulating the Contractor;  

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if 
another person acquires Control of the Contractor;  

  
CPET  means the UK Government’s Central Point of 

Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy;  
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Crown Use  in relation to a patent means the doing of anything 
by virtue of Sections 55 to 57 of the Patents Act 
1977 which otherwise would be an infringement of 
the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the 
First Schedule to the Registered Designs Act 1949;  

  
Dangerous Goods  means those substances, preparations and articles 

that are capable of posing a risk to health, safety, 

property or the environment which are prohibited by 

regulation, or classified and authorised only under  
the conditions prescribed by the:  

a.      Carriage of Dangerous Goods and Use of 

Transportable Pressure Equipment Regulations  
2009 (CDG) (as amended 2011);  

b. European Agreement Concerning the 

International Carriage of Dangerous Goods 

by  
Road (ADR);  

c. Regulations Concerning the International  
Carriage of Dangerous Goods by Rail (RID);  

d. International Maritime Dangerous Goods  
(IMDG) Code;  

e. International Civil Aviation Organisation  
(ICAO) Technical Instructions for the Safe  
Transport of Dangerous Goods by Air;  

f. International Air Transport Association (IATA) 

Dangerous Goods Regulations.  

  
DBS Finance  means Defence Business Services Finance, at the 

address stated in Schedule 3 (Contract Data 
Sheet);  

  
DEFFORM  means the MOD DEFFORM series which can be 

found at https://www.kid.mod.uk;  

  
DEF STAN  means Defence Standards which can be accessed 

at https://www.dstan.mod.uk;  

  
Deliver  means hand over the Contractor Deliverables to 

the Consignee.  This shall include unloading, and 
any other specific arrangements, agreed in 
accordance with Condition 28 and Delivered and 
Delivery shall be construed accordingly;  

https://www.kid.mod.uk/
https://www.kid.mod.uk/
http://www.dstan.mod.uk/
http://www.dstan.mod.uk/
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DeliveryDate  means the date as specified in Schedule 2  
(Schedule of Requirements) on which the  
Contractor Deliverables or the relevant portion of 
them are to be Delivered or made available for 
Collection;  

  
Denomination of Quantity (D of Q)  means the quantity or measure by which an item of 

material is managed;  

  

  
Design Right(s)  has the meaning ascribed to it by Section 213 of 

the Copyright, Designs and Patents Act 1988;  

  
Diversion Order  means the Authority’s written instruction (typically 

given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to a  
Consignee other than the Consignee stated in  
Schedule 3 (Contract Data Sheet);  

  
Effective Date of Contract  means the date upon which both Parties have 

signed the Contract;  

  

  
Evidence  means either:  

a. an invoice or delivery note from the timber 
Contractor or Subcontractor to the Contractor 
specifying that the product supplied to the Authority 
is FSC or PEFC certified; or  

b. other robust Evidence of sustainability or  
FLEGT licensed origin, as advised by CPET;  

  
Firm Price  means a price (excluding VAT) which is not subject 

to variation;  
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FLEGT  means the Forest Law Enforcement, Governance 

and Trade initiative by the European Union to use 

the power of timber-consuming countries to 

reduce the extent of illegal logging;   

Government Furnished Assets (GFA)  is a generic term for any MOD asset such as 
equipment, information or resources issued or 
made available to the Contractor in connection with 
the Contract by or on behalf of the Authority;  

  
Hazardous Contractor Deliverable  means a Contractor Deliverable or a component of 

a Contractor Deliverable that is itself a hazardous 
material or substance or that may in the course of 
its use, maintenance, disposal, or in the event of an 
accident, release one or more hazardous materials 
or substances and each material or substance that 
may be so released;  

  
Independent Verification  means that an evaluation is undertaken and 

reported by an individual or body whose 
organisation, systems and procedures conform to  

“ISO Guide 65:1996 (EN 45011:1998) General 

requirements for bodies operating product 

certification systems or equivalent”, and who is 

accredited to audit against forest management  
standards by a body whose organisation, systems 

and procedures conform to “ISO 17011: 2004 

General Requirements for Providing Assessment 

and Accreditation of Conformity Assessment  

Bodies or equivalent”;  

  
Information  means any Information in any written or other 

tangible form disclosed to one Party by or on behalf 
of the other Party under or in connection with the 
Contract;  

  
Issued Property  means any item of Government Furnished Assets 

(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority;  
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Legal and Sustainable  means production and process methods, also 
referred to as timber production standards, as 
defined by the document titled “UK Government 
Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition 
current on the day the Contract documents are 
issued by the Authority shall apply;  

  
Legislation  means in relation to the United Kingdom any Act of 

Parliament, any subordinate legislation within the 
meaning of section 21 of the Interpretation Act 
1978, or any exercise of Royal Prerogative;  

  
Military Level Packaging (MLP)  means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial Packaging 
normally provides for the military supply chain;  

  
Military Packager  

Approval Scheme (MPAS)  

  

  

is a MOD sponsored scheme to certify military 
Packagingdesigners and register organisations, as 
capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 
81041 (Part 4);  

  

Military Packaging Level (MPL)  shall have the meaning described in Def Stan 

81041 (Part 1);  

  

  
 

Mixture  means a mixture or solution composed of two or 
more substances;  

  
MPAS Registered Organisation  is a packaging organisation having one or more 

MPAS Certificated Designers capable of Military  
Level designs.  A company capable of both Military  
Level and commercial Packaging designs including  
MOD labelling requirements;  

  
MPAS Certificated Designer  shall mean an experienced Packaging designer 

trained and certified to MPAS requirements;  
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NATO  means the North Atlantic Treaty Organisation which 
is an inter-governmental military alliance based on 
the North Atlantic Treaty which was signed on 4 
April 1949;  

  
Notices  shall mean all Notices, orders, or other forms of 

communication required to be given in writing 
under or in connection with the Contract;  

  
Overseas  shall mean non UK or foreign;  

  
Packaging  Verb.  The operations involved in the preparation of 

materiel for; transportation, handling, storage and 
Delivery to the user;   

Noun.  The materials and components used for the 
preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract;  

  
Packaging Design Authority (PDA)  shall mean the organisation that is responsible for 

the original design of the Packaging except where 
transferred by agreement.  The PDA shall be 
identified in the Contract, see Annex A to Schedule  
3 (Appendix – Addresses and Other Information), 
Box 3;  

  
Parties  means the Contractor and the Authority, and Party 

shall be construed accordingly;  

  
Plastic Packaging Components  shall have the same meaning as set out in Part 2 of 

the Finance Act 2021 together with any associated 
secondary legislation;  

  
PPT  means a tax called “plastic packaging tax” charged  

in accordance with Part 2 of the Finance Act 2021;   

  
PPT Legislation  means the legislative provisions set out in Part 2 

and Schedule 9-15 of the Finance Act 2021 
together with any secondary legislation made under 
powers contained in Part 2 of the Finance Act 2021. 
This includes, but is not limited to, The  
Plastic Packaging Tax (Descriptions of Products)  
Regulations 2021 and The Plastic Packaging Tax  
(General) Regulations 2022;  
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Primary Packaging Quantity(PPQ)  means the quantity of an item of material to be 

contained in an individual package, which has 

been selected as being the most suitable for 

issue(s) to the ultimate user, as described in Def 

Stan 81-041 (Part 1);   

Publishable Performance Information  means any of the Information in Schedule 9 (KPI 

Data Report) as it relates to Key Performance 

Indicator where it is expressed as publishable in 

the table in Schedule 9 which shall not contain any 

Information which is exempt from disclosure which 

shall be determined by the Authority; and which 

shall not constitute Sensitive Information;  

  

     
  

Recycled Timber  means recovered wood that prior to being supplied 
to the Authority had an end use as a standalone 
object or as part of a structure.  Recycled Timber 
covers:  

a. pre-consumer reclaimed wood and wood 
fibre and industrial by-products;   

b. post-consumer reclaimed wood and wood 
fibre, and driftwood;   

c.reclaimed timber abandoned or confiscated at  
least ten years previously;  

it excludes sawmill co-products;  

  
Robust Contractor Deliverables  shall mean Robust items as described in Def Stan 

81-041 (Part 2)  
Safety Data Sheet  has the meaning as defined in the Registration,  

Evaluation, Authorisation and Restriction of 
Chemicals (REACH) Regulations 2007 (as 
amended);  

  



    

DEFFORM 8  

(Edn 05/24)  

  

  

74  

  
  

    

OFFICIAL-SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

Schedule of Requirements  means Schedule 2 (Schedule of Requirements), 
which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the 
quantities and dates involved and the price or 
pricing terms in relation to each Contractor 
Deliverable;  

  
Sensitive Information  means the Information listed in the completed 

Schedule 5 (Contractor’s  Sensitive Information), 

which is Information notified by the Contractor to 

the Authority, which is acknowledged by the 

Authority as being sensitive, at the point at which 

the Contract is entered into or amended (as 

relevant) and remains sensitive information at 

the time of publication;   

Short-Rotation Coppice  means a specific management regime whereby the 
poles of trees are cut every one to two years and 
which is aimed at producing biomass for energy.  It 
is exempt from the UK Government timber  
procurement policy.  For avoidance of doubt, 
ShortRotation Coppice is not conventional coppice, 
which is subject to the timber policy;  

  
Specification  means the description of the Contractor 

Deliverables, including any specifications, 

drawings, samples and / or patterns, and shall  
include any document or item which, individually or 

collectively is referred to in Schedule 2 (Schedule 

of Requirements). The Specification forms part of 

the Contract and all Contractor Deliverables to be 

supplied by the Contractor under the Contract shall 

conform in all respects with the Specification;  

  
STANAG4329  means the publication NATO Standard Bar Code  

Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html;  

  
Subcontractor  means any subcontractor engaged by the 

Contractor or by any other subcontractor of the  
Contractor at any level of subcontracting to provide 
Contractor Deliverables wholly or substantially for 
the purpose of performing (or contributing to the 
performance of) the whole or any part of this 
Contract and ‘Subcontract’ shall be interpreted 
accordingly;  

http://www.dstan.mod.uk/faqs.html
http://www.dstan.mod.uk/faqs.html
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Substance  means a chemical element and its compounds in 

the natural state or obtained by any manufacturing 

process, including any additive necessary to 

preserve its stability and any impurity deriving from 

the process used, but excluding any solvent which 

may be separated without affecting the stability of 

the substance or changing its composition;  
Timber and Wood-Derived Products  means timber (including Recycled Timber and 

Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood or 
wood fibre derived from those timbers.  Such 
products range from solid wood to those where the 
manufacturing processes obscure the wood 
element;  

  
Transparency Information  means the content of this Contract in its entirety, 

including from time to time agreed changes to the 
Contract, except for (i) any Information which is 
exempt from disclosure in accordance with the 
provisions of the Freedom of Information Act 2000  
(FOIA) or the Environmental Information  
Regulations 2004 (EIR), which shall be determined 
by the Authority, and (ii) any Sensitive Information;  

  
Virgin Timber  means Timber and Wood-Derived Products that do 

not include Recycled Timber.  

  
  
Where project specific DEFCONs are included under Condition 45 definitions shall be in accordance with 

DEFCON 501.  

  

Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)   
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Schedule 2 – Schedule of Requirements  
  

Item 
No.  

  

Item Details  Total 

Qty  
  Price (£) Ex VAT  

    Per Item  Total Inc.  

packaging 
and  

Delivery**  

1  Specification   

Procurement of NSNs listed within Annex A and in 

accordance with requirements within Annex B  

N/A  As per 

Annex A  

As per 

Annex A  

Delivery Date  

Lead Times per Annex A  

  

MOD Stock Ref. No.  

  

N/A  

Packaging requirements inc. PPQ and DofQ * See 

Annex A  



    

DEFFORM 8  

(Edn 05/24)  

  

  

77  

  
  

    

OFFICIAL-SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

   Total Price Inc.Packaging and  

 *as detailed in DEFFORM 96          
Delivery ** 

 

**and Delivery if specified in Schedule 3 (Contract Data Sheet)  

Schedule 3 – Contract Data Sheet  
  

General Conditions  

Condition 2 – Duration of Contract:  

  

The contract expiry date shall be: 4 years from date of signed offer and acceptance  

Condition 4 – Governing Law:  

  

Contract to be governed and construed in accordance with:   

  

English Law  

  
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows:  

  

  

Not Applicable:  

Condition 7 – Authority’s Representatives:  

  

The Authority’s Representatives for the Contract are as follows:  

  

Commercial: Annex L - DEFFORM 111  

  

Project Manager: Annex L - DEFFORM 111  
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Condition 18 – Notices:  

  

Notices served under the Contract shall be sent to the following address:  

  

Authority:   MOD, Elm 3c, MOD Abbey Wood Bristol BS34 8JH as per Annex L -DEFFORM 111  

  

Contractor: TVS Supply Chain Solutions, see address within offer letter  

  

Notices can be sent by electronic mail?  Yes  

Condition 19.a – Progress Meetings:  

The Contractor shall be required to attend the following meetings:  

  

Quarterly meetings are to take place either face to face or virtually at quarterly intervals. The Contractor is 
required to arrange quarterly meetings. Further information on quarterly meetings can be found at Annex B. 
clause 16.  

  

  

Condition 19.b – Progress Reports:  

  
The Contractor is required to submit the following Reports:  

- KPI Reports are to be submitted by the 5th Business Day of each month, using the Template at Annex E, 

further information about KPI reporting can be found at clause 47.1.  
- Monthly Progress Report is to be submitted by the 10th Business Day of each month. Further information 

about Monthly Progress Reports can be found at Annex B clause 15.  
- Quarterly Reports are to be submitted 5 Business Days ahead of the Quarterly Meeting.   

  

  
_________  

  
Reports shall be Delivered to the following address:  

The Commercial Manager and Project Manager as detailed within Annex L - DEFFORM 111.  

  

_________  

  

Supply of Contractor Deliverables  
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Condition 20 – Quality Assurance:  

  
Is a Deliverable Quality Plan required for this Contract?   

  
Yes, a Deliverable Quality Plan is required in accordance with DEFCON 602A (SC2)   

  

  
The Deliverable Quality Plan and/or Deliverable Quality Plan with Assurance Information must be 
delivered to the Authority (Quality) within 60 Business Days of Contract Award.  

  
Other Quality Requirements:  A Deliverable Quality Plan is required in accordance with DEFCON 602A 

and AQAP 2105 Edition C Version 1 NATO Requirements for Quality Plans.  

Condition 21 – Marking of Contractor Deliverables:  

 

  

        Special Marking requirements:   

Refer to Annex B for further details on special markings.   

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor 
Deliverables:  

  

  
A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles Statement), 
and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to:  

  

a) The Authority’s Representative (Commercial)  

  
b) Defence Safety Authority – DESTECH-QSEPEnv-HSISMulti@mod.gov.uk  

  

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable.  

Condition 25 – Timber and Wood-Derived Products:  

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data  
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 

Authority’s Representative (Commercial)  

  

to be Delivered by the following date: 1 month following contract award.  
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Condition 26 – Certificate of Conformity:  

  
Is a Certificate of Conformity required for this Contract? Yes   

  
Applicable to Line Items: All line items with a QA Doc 4 or QA Doc 5 require a Certificate of Conformity.  

  
If required, does the Contractor Deliverables require traceability throughout the supply chain?       

  

Yes, all line items require supply chain traceability.  

  

  

Applicable to Line Items: All line items with a QA Doc 4 or 5.  

Condition 28.b – Delivery by the Contractor:  

  

The following Line Items are to be Delivered by the Contractor:  

  

No line items are required to be delivered by the Contractor, unless in exceptional circumstances  

 

Authority by the Authority and pricing for delivery agreed in advance.   

          

Special Delivery Instructions:  

  

_________  

  

Each consignment is to be accompanied by a DEFFORM 129J.Special Delivery Instructions:  

  

Not Applicable  

  

Each consignment is to be accompanied by a DEFFORM 129J.  
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Condition 28.c - Collection by the Authority:  

  

The following Line Items are to be Collected by the Authority:  

  

All line items are to be delivered using The Authority’s Delivery Partner. All Contractors are required to 
set up accounts to be able to request collection of items. The relationship between the delivery partner 
and the Contractor is to be managed by the Contractor. It is the Contractors responsibility to ensure the 
delivery mechanism is set up during the contracts transition phase.   

  

Special Delivery Instructions:  

          

_________  

  

Each consignment is to be accompanied by a DEFFORM 129J.  

  

  

Consignor details (in accordance with Condition 28.c.(4)):  

  

Line Items:  _________  Address: _________  

  

Line Items:  _________  Address: _________  

  

  

Consignee details (in accordance with condition 22):  

  

Line Items:  _________  Address: _________  

  

Line Items:  _________  Address: _________  

  

Condition 30 – Rejection:  

  
The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here:  

  

The time limit for rejection shall be 30 Business Days.  
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Condition 32 – Self-to-Self Delivery:  

  
Self-to-Self Delivery required?     Not required.   

  
If required, Delivery address applicable:  

  

  

Pricing and Payment  

Condition 36 – Contract Price:  

  

  
All Schedule 2 Annex A line items shall be FIRM Price ex VAT.  

  
Full details of each line item pricing can be found at Annex A Schedule of Requirements (SOR)  

  

Clause 46. _________ refers   

  

Termination  

Condition 42 – Termination for Convenience:  

  

The Notice period for terminating the Contract shall be twenty (20) days.  

  

  

Other Addresses and Other Information (forms and publications addresses and official 

use information)  

See Annex L - DEFFORM 111  

   

  

  

Schedule 4 – Contractor Change Procedure (i.a.w. Clause 6b)  
  

Authority Changes  
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1. The Authority shall be entitled to propose any change to the Contract (a " Change") or 

(subject to Clause 2) Changes in accordance with this Schedule 4.    

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than 

one Change in any single proposal, provided that such changes are related to the same or 

similar matter or matters.  

  

Notice of Change  

  

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an 

"Authority Notice of Change") on the Contractor.  

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 

sufficient detail to enable the Contractor to provide a written proposal (a "Contractor 

Change Proposal") in accordance with clauses 7 to 9 (inclusive).   

5. The Contractor may only refuse to implement a Change or Changes proposed by the 

Authority, if such change(s):   

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under 

the Contract in a manner that infringes any applicable law relevant to such delivery; and/or b. 
would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in 

connection with their obligations under the Contract to be revoked (or would require a new 

necessary consent to be obtained to implement the Change(s) which, after using reasonable 

efforts, the Contractor has been unable to obtain or procure and reasonably believes it will be 

unable to obtain or procure using reasonable efforts); and/or c. would, if implemented, materially 

change the nature and scope of the requirement  

(including its risk profile) under the Contract;    and:  

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period 

as shall have been agreed in writing by the parties) after the date of the Authority Notice 

of Change that the relevant proposed Change or Changes is/are a Change(s) falling 

within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the 

Contractor's reasoning on the matter; and   

e. further to such notification:   

(1) either the Authority notifies the Contractor in writing that the Authority agrees, 

or (where the Authority (acting reasonably) notifies the Contractor that the 

Authority disputes the Contractor's notice under Clause 5.d) it is determined 

in accordance with Condition 40 (Dispute Resolution), that the relevant 

Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b 

and/or 5.c; and  

(2) (where the Authority either agrees or it is so determined that the relevant 

Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b 

and/or 5.c) the Authority fails to make sufficient adjustments to the relevant 

Authority Notice of Change (and issue a revised Authority Notice of Change) 
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to remove the Contractor's grounds for refusing to implement the relevant 

Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or 

such longer period as shall have been agreed in writing by the parties) after:   

i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that 

the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 

5.c); or  ii) the date of such determination.   

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 

objections, in respect of any such adjustment.   

  

Contractor Change Proposal  

  

7. As soon as practicable, and in any event within:  

a. (where the Contractor has not notified the Authority that the relevant Change or Changes 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance 

with Clause 5) fifteen (15) Business Days (or such other period as the Parties agree 

(acting reasonably) having regard to the nature of the Change(s)) after the date on which 

the Contract shall have received the Authority Notice of Change; or   

b. (where the Contractor has notified the Authority that the relevant Change or Changes 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance 

with Clause 5 and:  

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined 

under Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling 

within the scope of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient 

adjustments to the relevant Authority Notice of Change (and issued a revised Authority Notice 

of Change(s)) to remove the Contractor's grounds for refusing to implement the relevant 

Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period 

as the parties shall have agreed (both parties acting reasonably) having regard to the nature of 

the Change(s)) after the date on which the Contractor shall have received such revised Authority 

Notice of Change; or    

(2) the Authority has disputed such conclusion and it has been determined in accordance with 

Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling 

within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period 

as the parties shall have agreed (both parties acting reasonably) having regard to the nature of 

the Change(s)) after the date of such determination, the Contractor shall deliver to the Authority 

a Contractor Change Proposal. For the avoidance of doubt, the Contractor shall not be obliged 

to deliver to the Authority a Contractor Change Proposal where the Contractor notifies the 

Authority, and the Authority agrees or it is determined further to such notification in accordance 

with Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the scope 

of Clauses 5.a, 5.b and/or 5.c.    

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) 

proposed:  
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a. the effect of the Change(s) on the Contractor’s obligations under the Contract;  

b. a detailed breakdown of any costs which result from the Change(s);  

c. the programme for implementing the Change(s);  

d. any amendment required to this Contract as a result of the Change(s), including, 

where appropriate, to the Contract Price; and   

e. such other information as the Authority may reasonably require.  

9. The price for any Change(s) shall be based on the prices (including rates) already agreed 

for the Contract and shall include, without double recovery, only such charges that are fairly 

and properly attributable to the Change(s).  

  

Contractor Change Proposal – Process and Implementation  

  

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the 

Authority shall:   

a. evaluate the Contractor Change Proposal; and  

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a 

Change(s) proposed by the Authority) following such discussions the Authority may modify the 

Authority Notice of Change) and the Contractor shall as soon as practicable, and in any event 

not more than ten (10) Business Days (or such other period as the Parties shall have agreed 

in writing) after receipt of such modification, submit an amended Contractor Change Proposal.  

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 

(amended as necessary) the Authority shall:  

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B in 

accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor 

shall promptly sign and return to the Authority the Contractor's DEFFORM 10B indicating their 

unqualified acceptance of such amendment in accordance with, and otherwise discharge their 

obligations under, such Condition and implement the relevant Change(s) in accordance with 

such proposal; or  

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing 

(where issued in relation to a Change or Changes proposed by the Authority) the Authority 

Notice of Change (in which case such notice of change shall have no further effect).  

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its 

reasons for such rejection.  

13. The Authority shall not be liable to the Contractor for any additional work undertaken or 

expense incurred in connection with the implementation of any Change(s), unless a 

Contractor Change Proposal has been accepted by the Authority in accordance with 

Clause 11a. and then subject only to the terms of the Contractor Change proposal so 

accepted.  
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Contractor Changes  

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor 

Change Proposal on the Authority. Such proposal shall be prepared and reviewed in 

accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).  
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Schedule 5 – Contractor’s Commercially Sensitive Information Form (i.a.w. condition 12)  
Contract No:        

Contract No:       707861451 – Procurement of Maritime Consumables and Furnishings  

REDACTED 

 

REDACTED 

Cross Reference(s) to location of Sensitive Information:  

REDACTED 

Explanation of Sensitivity:  

REDACTED 

Details of potential harm resulting from disclosure:  

 

REDACTED 

Period of Confidence (if applicable):     

REDACTED 

Contact Details for Transparency / Freedom of Information matters:  

Name: REDACTED 

Position: REDACTED 

Address: TVS Supply Chain Solutions, Logistics House, Buckshaw Avenue,  

CHORLEY, Lancashire, PR6 7AJ 

Telephone Number: REDACTED 

Email Address: REDACTED 
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Schedule 6 – Hazardous and Non-Hazardous Substances, Mixtures or 

Articles Statement by the Contractor   
  

Data Requirements for Contract No: 707861451 

 

Hazardous and Non-Hazardous Substances, Mixtures or 

Articles Statement by the Contractor 

 

Contract No: 707861451  

Contract Title: Procurement of Maritime Consumables & Furniture 

Contractor: TVS Supply Chain Solutions Limited 

Date of Contract: not yet awarded  

 

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in the  

Contractor Deliverables to be supplied.  

 

* To the best of our knowledge the hazards associated with Substances, Mixtures or Articles  

in the Contractor Deliverables to be supplied under the Contract are identified in the Safety  

Data Sheets or UK REACH Communication attached in accordance with Condition 24.  

 

Contractor’s Signature: REDACTED 

Name: REDACTED 

 

Job Title: REDACTED 

 

Date: 15.02.2024 

 

* check box (TT) as appropriate  

...............................................................................................  

To be completed by the Authority  

Domestic Management Code (DMC):  

NATO Stock Number:  

Contact Name:  

Contact Phone Number:  

Contact Address:  

Copy to be forwarded to: 

Hazardous Stores Information System (HSIS) 

Spruce 2C, #1260 

MOD Abbey Wood (South) 
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Bristol BS34 8JH 

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk  
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Schedule 7 – Timber and Wood – Derived Products Supplied under the 

Contract  
Data Requirements for Contract No:        

  

The following information is provided in respect of condition 25 (Timber and Wood-Derived 

Products Supplied Under the Contract)  

Schedule of  
Requirements 

item and timber 

product type  

Volume of 
timber  

Delivered to 
the Authority 

with FSC,  
PEFC or 

equivalent 

evidence  

Volume of 
timber Delivered  
to the Authority 

with other 

evidence  

Volume (as Delivered to 
the Authority) of timber 

without evidence of 
compliance with  

Government Timber  

Procurement Policy  

Total volume of 
timber  

Delivered to 
the Authority 

under the  

Contract  

                                   

                                   

                                   

                                   

                                   

                                   

  

REDACTED  

  

Schedule 8 – Acceptance Procedure (i.a.w. condition 29)  
N/A 

Schedule 9 – Publishable Performance Information – Key Performance 

Indicator Data Report (i.a.w Condition 12)   
  

  
KPI  

Description*  

Rating Thresholds  Frequency of 

Measurement  
Quarter and 

Year*  
Average for  
Reporting 

Period  

Rating*  Comment*  

The total 

number of 

Good*:     90% and 

above.  
Monthly     Quarter                       
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Order lines 

ready for 

collection in 

previous 

month, On 

Time In Full 

(OTIF).  

Approaching Target: 

88%       

Requires  
Improvement:  87%  

Inadequate:     86% 

and below  

       Good*:                                         

Approaching Target:  

Requires  
Improvement:       

Inadequate:        

       Good*:                                         

Approaching Target:  

Requires  
Improvement:       

Inadequate:        

Social Value 

KPI (if 

applicable)     

Good*:                                         

Approaching Target:  

Requires  
Improvement:       

Inadequate:        

*Publishable fields. Please note, of the four Rating Thresholds, only the ‘Good’ threshold is published.  
Please see the DEFFORM 539B Explanatory Notes for guidance on completing the KPI Data Report.  

  

Schedule 10 – Notification of Intellectual Property Rights (IPR) 

Restrictions   
  

PART A – Notification of IPR Restrictions    

1. ITT / Contract Number  
  

    

https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf
https://www.kid.mod.uk/maincontent/business/commercial/downloads/defforms/expl_not/539B_expln.pdf
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2.   
ID #   

3.    
Unique Technical  
Data Reference 

Number / Label  

4.   
Unique Article(s)*  
Identification Number  

/ Label   

5.   
Statement   

Describing IPR  

Restriction  

6.   
Ownership of the Intellectual  

Property Rights  

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

Please continue on additional sheets where necessary.  

 Article(s), for the purpose of this form only, means part or the whole of any item, component 

or process which the Contractor is required under the Contract to supply or in connection with 

which it is required under the Contract to carry out any service and any other article or part 

thereof to the same design as that article.  
  

PART B – System / Product Breakdown Structure (PBS)  

The Contractor should insert their PBS here. For Software, please provide a Modular 

Breakdown Structure  

  

  
(Please see the DEFFORM 711 Completion Notes for guidance on completing the Notification 

of Intellectual Property Rights (IPR) Restrictions   
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Annex A – Statement of Requirement  
Annex A is stored on an EXCEL Spreadsheet format.  
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Annex B – Statement of Support Requirements  
  

Introduction of Summary Requirements  

1) The provision of a single Framework Agreement Enabling Contract for the procurement of 

a wide range of Maritime Consumables, Furniture and Furnishings managed by Maritime 

Spares (MS) in support of the Royal Navy.  

2) This requirement concerns the provision of spares and associated services for the following 

items within the Maritime Consumables, Furniture and Furnishings Equipment Range: a) 

Adhesives, Tapes and Sealant Compounds  

b) Carpets, Mats & Tiles  

c) Catering & Tableware  

d) Chemicals (Excl. Janitorial)  

e) Cleaning Hardware (Incl. Janitorial)  

f) Cocks, Valves (Incl. Plumbing and Bathroom)  

g) Domestic Appliances & Ancillaries  

h) Electrical Hardware Components  

i) Fans, Gauges, Synchro’s, Meters & Test Equipment  

j) Fasteners, Nus, Bolts, Locking/ Non-Locking Devices  

k) Flags, Signs and Labels  

l) Furniture. Furnishings, Mattresses, Cloths & Canvas Goods  

m) Laboratory Equipment  

n) Lamps & Lighting  

o) Low Non-Mag Spares (Excl. Fasteners)  

p) Mechanical Hardware  

q) Mounts, Belts, Seals, Gaskets and O Rings  

r) MS Obsolescent Items  

s) Optical Equipment, Clocks Watches & Stateboards  

t) Paper & Plastics (Specialist/Packaging Toilet Roll)  

u) Patch Paints, Varnishes and Deck Coverings  

v) Polymers  

w) Ropes, Wires, Cables & Cordage  

x) Wallboard and Insulation  

  

  

Activity 1 – Service Management  
3) Scope of Activity 1 – Service Management   

a) Service Management defines the core operational framework under which the Contractor 

is best able to monitor and optimise the Services provided to the Authority to ensure that 

they meet our Customer’s requirements.  
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4) Roles and Responsibilities of the Contractor  

a) The Contractor shall be fully responsible for all aspects of the Contract including 

management of all work resulting from Activities 1 to 3.  The Contractor shall establish 

and maintain the necessary technical experience and resources to define, conduct, 

place and manage sub-contracts covering any of the Activities.   

  

b) The Contractor shall nominate and maintain a permanent Project Manager (PM), who 

shall be in place by the date of contract award and be responsible for the conduct of 

business for the duration of the contract. The PM must be suitably senior in the 

management organisation of the Contractor, hold appropriate delegations and 

authorisations to ensure both Key Performance Indicators and Performance Indicators 

are met.  

  

c) The Contractor shall identify from within its’ organisation key Finance, Commercial, 

Commodity Management, Technical and Quality Assurance (QA) personnel to act as 

Subject Matter Experts (SME) and to support and expedite the range of activities 

specified in this document. The Contractor shall identify this team of suitably qualified 

and experienced personnel (SQEP) and describe their respective specialist areas, roles, 

qualifications and experience. The key individuals shall include Single Points Of Contact 

(SPOC) for technical and commodity support who will also be responsible for the 

progressing of orders during the normal working day.  

5) Contract Deliverables – Plans  

a) The contractor shall deliver the required plans as detailed in Annex B Conditions 24-28 

to the Authority within the timeframes stated in the annex.  

  

6) Quality Management  

a) The Contractor shall implement a Quality Management System (QMS) that meets at 

least the requirements of BS EN ISO 9001:2015 and is able to demonstrate that they 

have control of their processes. Quality Management (QM) is the process of ensuring 

that all the activities necessary to deliver a product that meets the Customers’ 

requirements are planned and are carried out effectively and efficiently. QM is focused 

not only on product/service quality but also on the means to achieve it.  QM therefore 

uses quality assurance and the control of processes as well as products to achieve 

more consistent quality.  

b) Annex B Condition 29,30 and 31 details the specific quality assurance activities 

relating to this contract.  

7) Risk Management  

a) The Contractor acknowledges that any risk assessment, which has been, or maybe, 

undertaken in connection with this Contract, has been, or will be, a project management 

function only.  Such risk assessment does not affect the legal relationship between the 

Parties. The process of risk assessment consists generally, including without limitation, 

the identification of (or failure to identify);  
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i) Particular risks and their impacts; or  

  

ii) Risk reduction measure, contingency plans and remedial plans shall not in any 

way limit or exclude the recipient’s obligations under this Contract and shall be 

entirely without prejudice to the Authority’s rights, privileges and powers under this 

Contract and are not assumed by the result of any risk assessment process 

generally remain the risks of the Contractor and are not assumed by the Authority 

except to the extent that the Authority expressly and unequivocally accepts those 

risks under the Contract.  

8) Safety & Environmental Management  

a) The Authority must be made aware of any potential safety issues arising due to 

proposed changes/new design and should be informed of all measures required in 

order to limit the risk to safety and supply supporting evidence as required in order that 

a safety assessment/safety case can be conducted.   

b) Annex B Condition 32 and 33 – Safety & Environmental Management Functional  

Requirements details the specific Safety activities relating to this contract.  

9) Obsolescence Management  

a) It is MOD policy to apply the procedures and processes within JSP 886 Volume 7 

(Integrated Logistics Support) and Part 8.13 (Obsolescence Management).  This 

requires the Authority to implement a proactive Obsolescence Management strategy 

unless it is clearly not cost effective to do so in accordance with IEC 62402:2019.  

b) Obsolescence Monitoring – The type and depth of monitoring and who will undertake 

the monitoring will depend on the Equipment, Asset or Spare, and will be jointly 

managed by the Contractor and the Authority.  It is impractical and not economically 

viable to record and monitor every individual component for obsolescence. Therefore, 

where obsolescence monitoring is identified as a mitigation activity, the Authority will 

agree with the Contractor:  

i) the level at which the monitoring will be conducted (assembly, LRU, component  

etc.);  

ii) who will be doing the monitoring;  

iii) how the monitoring will be conducted (tool, process etc.); and iv) how the results 

will be collated and communicated (means & frequency).  

  

c) The Contractor shall notify the Authority the moment they become aware of any 

current or future supply concerns regarding materials within their planned period of 

use via an Obsolescence Notice Template (Annex D) which will define the issue, cause 

and a broad outline of what investigative work would be required to put in place a 

mitigation strategy.    

  

d) The Contractor shall resolve obsolescence issues affecting maintenance stores 

without seeking approval from the Authority where all the following criteria are met: i) 

Where there is no change to material specifications; ii) Where there is no impact on fit, 

form, function; iii) Where there is no impact on safety; and iv) Where there is no impact 

on cost to the Authority  
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e) The Contractor shall notify the Authority in writing of any actions taken under Annex B 

Condition 9d.  

  

f) Mitigation strategies may include, but are not limited to:  

i) supply an alternative part with equivalent fit-form-function;  

ii) conduct a lifetime buy of current part; iii) re-establishment of manufacture against 

the latest version of the drawings.  

iv) The Authority will review the Obsolescence Notice and advise what action to take. 

The Contractor is expected to make reasonable effort to source and offer 

alternative items which are as close to the original specification as possible, if a fit, 

form and function equivalent item cannot be sourced.   

v) Special tasking – if tasked by the Authority to seek specific requirements, the 

contractor shall not undertake any work unless formally tasked in accordance with 

the process defined under Annex B Condition 23.  

vi) In instances where the Contractor is unable to provide a suitable FFF as approved 

by the Authority, then the Authority reserves the right to be able to compete for a 

FFF item using the process detailed in Condition 47.5 of the contract.  

  

10) Configuration Management  

a) The Contractor shall establish, document and maintain a Configuration Management 

system compliant with DEFSTAN 05-57 (Issue 8) which defines the configuration control 

processes to be followed throughout the Term of the Contract.  

  

11) Inventory Planning  

a) The Authority will share with the Contractor on a quarterly basis, its forward inventory 

plan to allow the Contractor to plan his capacity (i.e. materials, tooling, workshops 

space, labour etc.) against the Authority’s anticipated future requirements.   

b) The inventory plan is not a commitment by the Authority and provides no guarantee as 

to the likely level of throughput to be ordered under the Contract.  

12) Technical Assistance Agreements  

a) Technical Assistance Agreements (TAAs) are key agreements established with 

Contractors/Original Equipment Manufacturers (OEMs) to supplement and support 

service delivery.  TAAs are individually tailored to fit the Contractor’s needs and are 

governed around principles, philosophy and value statement(s) mutually agreed 

between the Parties.  TAAs or similar arrangements are to ensure that: i) Safety 

aspects of the equipment and its operation are maintained;  

ii) Modification data will be kept up to date; iii) Advice on 

maintenance of the equipment is provided.  

  

b) The Contractor shall ensure that TAAs are established and maintained throughout the 

term of the Contract.  
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13) NATO Codification  

a) Technical data is required for all items specified in this Contract and not already in the 

NATO Codification System.  The Contractor shall dispatch the data or arrange for 

dispatch of the data from sub-contractors or Contractors on request from the authority 

within 15 working days.  The Contractor shall provide or arrange to have provided 

updated information regarding modifications; design or drawing changes to all items 

specified in this Contract in accordance with the provisions of DEFCON 117.  

b) There is maybe requirement for the Contractor to codify items using CSIS E-Tasking. 

Items which require codification can be either Fit, Form and Function (FFF) 

alternatives,  

or indirect alternatives. Approval from the Authority must be sought prior to any 

codification action.   

c) Codification action is considered business as usual and does not fall with Special 

Tasking.  

  

14) Decision and Communications Structure  

a) The Contractor shall produce a Communications Plan detailing the method of recording 

discussions and decisions between the Contractor and the Authority. The 

Communications Plan shall be submitted to the Authority for approval within 10 weeks 

of the date of contract award. The Contractor shall maintain this document throughout 

the duration of the Contract.   

  

15) Performance Management   

a) Performance management is a critical activity that will be used to evaluate the 

Contractor’s performance. It will also generate information used by the Authority to 

monitor and maintain the availability of systems and equipment’s across the business. 

Therefore, timely and accurate performance management information will be critical in 

supporting the outputs under this Contract.  

  

b) A Performance Indicator (PI) will also be used to measure quality under Activity 1.  

  

c) Performance and Financial Reporting - To enable the Contractor and the Authority to 

monitor both performance and financial activity, the Contractor shall provide a Monthly 

Progress Report.  Progress Reports shall be submitted within 10 working days after 

the end of each month covering the preceding calendar month. Monthly Progress 

Reports shall be issued in an electronic format for use with Microsoft Office Suite 

applications.  

  

d) The monthly Progress Report shall include but not be limited to:  

i) A statement on the status of all orders, identifying any current or perceived 

problems and actions intended to resolve or mitigate these.  
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ii) For each relevant Activity: details of and progress on orders placed in the reporting 

period; to include, items and quantities ordered by NSN, prices invoiced, monthly 

and cumulative value of orders received.  

iii) For each relevant Activity: details of and progress on deliveries due in the reporting 

period; to include where delivery took longer than contracted, when delivery was 

made and reason for delay.  

iv) For each relevant Activity: delivery forecasts for those deliveries expected to be 

missed in the next reporting period and the reasons for the delay;  

v) In respect of each Activity: A summary of all identified residual risks, risks resolved, 

solutions proposed and adopted.  

vi) Details of parts where obsolescence issues have arisen, covering details of parts 

affected and potential options for continued support.  

vii) A review of safety related issues, with mitigation and resolution proposals. viii) 

Defective material/non-conformances.  

ix) A graphical representation and numerical report of:  

  

(a) The Authorities spend profile against each Activity (any further possible 

breakdowns to be agreed during contract startup) including spend each line 

and against the Contract overall (figures to be ex VAT).  

(b) Progress on any demands made by the Authority for the supply of 

nonpatternised items.  

(c) Opportunities identified within the supply chain to improve reliability of the 

Asset(s) or reduce lead times.  

  

16) Project Review Meetings  

a) A joint Project Review meeting covering performance and financial matters will be held 

between the Contractor and the Authority at quarterly intervals after an initial startup 

meeting within 3 weeks of contract acceptance. Further interim meetings can be called 

by any party.  Secretarial services will be provided by the Contractor. The Contractor 

will be responsible for drafting the agenda for all Project Review meetings and 

submitting it for agreement to the Authority 5 working days prior to all Project Review 

meetings. The Contractor will be responsible for drafting the Minutes of each Project 

Review meeting and shall be submitted to the Authority for approval within 5 working 

days following the meeting being held. The Project Review meeting will be chaired by 

the Authority and held at the Contractor’s premises and Abbey Wood on an alternate 

basis, unless mutually agreed otherwise.  

b) The Project Review meeting shall address, but not be limited to, the issues captured 

within the monthly Progress Report.   

  

17) Transition to a New Contractor  

a) One month prior to the Contract completion date, or contract termination, the Contractor 

shall ensure that copies of all items including, but not limited to source data, software 

files and data-bases which contain information generated and used in support of the 

Contract, are available for delivery to a successor contractor. If a successor Contractor 
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is nominated, there will be a hand-over period during which the Contractor shall 

complete current work and the successor Contractor shall commence new work. The 

Contractor shall be required to liaise with the successor Contractor during this period, 

the duration of which will depend on the amount of current work but shall not exceed the 

period stated in the Contract Conditions.  

  

Activity 2 – Supply Support  

18) Scope of Activity 2 - Supply of Stock   

a) ‘Supply Support’ means the manufacture, procurement or the supply of Articles.  

  

19) Supply of Stock   

a) The Contractor shall be required to supply Articles when demanded by the Authority in 

order to mitigate the risks to Equipment availability arising from routine maintenance and 

unforeseen in-service failures.   

  

b) The Contractor shall be required to price and supply the Article(s) listed in Annex Ain 

accordance with Annex B.  

  

c) The Codification Support Information System (CSIS) provides a range of services to 

support NATO Codification. These include the CSIS Search Tool, Codification Requests, 

Post-Codification Queries, NATO Codification and NCAGE Maintenance. The CSIS 

Search Tool provides read-only access to data held within the Codification Support 

Information System (CSIS).   

  

d) The Contractor is required to source items listed in Annex A using CSIS item information 

(NSN search) to identify associated characteristics, Contractor information and already 

recorded part numbers from OEMs and/or distributors. For items where CSIS item data 

records are incomplete, the Authority should be contacted for further guidance. Where 

there is an apparent conflict in description between CSIS and CRISP, CSIS is considered 

to be the authoritative reference.  

  

e) The Contractor shall be required to supply articles which may contain Lithium Ion Cells. 

The Dangerous Goods Regulations stipulate that for any articles containing Lithium-ion 

Cells (except for button cells installed in equipment including circuit board), 

manufacturers and subsequent distributors of cells and batteries manufactured after 30 

June 2003 shall make available the test summary as specified in the Manual Tests and 

Criteria, Part III, sub-section 38.3, paragraph 38.3.5. for each NSN affected. These 

reports are to be copied and stored within the articles packaging so that the documents 

are accessible throughout life to Stores and the distribution services to the Ultimate 

consignees. A copy is also be supplied to the authority for version control/compliancy.  

  

References:  
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ADR: 2.2.9.1.7 (g)  

IMDG: 2.9.4 (.7)  

IATA: 3.9.2.6.1 (g)  

  

f) There may be a requirement to add similar scope codified Articles not already within 

Annex A. In these instances, the process detailed within Condition 47.5 of the contract 

will be followed.   

g) There will be a requirement to review the obsolescence Notice of Articles. These Articles 

have either been declared obsolescent, Contractor no longer trading or reference data 

obsolescent. The Contractor shall carry out a review of each article to confirm its status: 

(available/obsolescent/obsolete), detail actions to reinstate availability or deletion and/or 

source a suitable, technically compliant Fit, Form and Function replacement(s) or offer 

a replacement(s) which is as close to the original CSIS specification as possible.  

h) The Authority, upon review of Annex D will confirm codification (if required) and will draft 

and an offer of contract amendment The Authority, on formal acceptance of the data will 

then supply an appropriate Order.  

i) The Contractor has scope to identify alternative sources for supply of Articles but the 

Authority must be informed immediately if there is any change in Form, Fit or Function 

or if the Article’s technical specification differs from that on CSIS, or as a result or of 

anything of a novel or contentious nature. The Contractor shall seek formal approval 

from the Authority using the contacts listed in DEFFORM 111 prior to fulfilling Supply.  

20) The Ordering Process  

a) Order(s) shall be placed by the Authority using the MODs Electronic Purchasing System. 

Each Order will include a system generated Order Number used for Invoicing, an NSN, 

Description, Quantity and Delivery Date required as a minimum. Each Order should be 

electronically acknowledged so that any future amendments if required can be received.  

b) The lead times stated against each item will commence upon issue of the Order by the 

Authority not on receipt of order by the Contractor. The lead times for each article from 

issue of Order up to the date of delivery to the Authority, or its nominated agent, are 

contractually agreed and shall not be exceeded unless agreed by the Authority and 

confirmed IAW Annex B Condition 20c.  

c) Should the Authority require any amendment to an acknowledged Order, the Authority 

shall use an amendment to the Order via the ePurchasing System to notify the 

Contractor accordingly. The Order Revision shall constitute a formal amendment to the 

Order. In the event of a partial or total cancellation, the Authority may be liable to pay 

reasonable cancellation costs incurred by the Contractor, subject to a limit of the value 

of the original requirement. The Contractor shall provide the Authority with a full 

breakdown of these costs within 20 working days from receipt of the Order Revision. In 

these instances, any associated articles that are complete, part built, and/or parts that 

have been procured to meet the cancelled/amended Order should be vested in the 

Authority to meet future requirements. Details of the Articles and/or parts consigned shall 

be provided to the Authority at the same time as the Contractor’s breakdown of costs.   

d) Where packaging standards are increased above the level defined within the Original 

Order, the Contractor shall submit a Firm Price quotation for any additional cost incurred 
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to meet the new packaging standards before delivery and within 5 working days from 

receipt of any Order. No additional work beyond the original agreed Order shall begin 

until the Authority has authorised any additional costs.   

e) When circumstances require the Article(s) to be diverted from the original Purchase 

Order consignment address direct to a Customer or to Purple Gate, the Authority shall 

notify the Contractor via email and confirm the electronic Order’s “Note to Contractor” 

field if applicable. In the event that this requires the Contractor to deliver the items in 

accordance with Condition 28 then the Contractor shall submit a Firm Price quotation 

for any additional cost incurred prior to receipt of the amended Order for the Authorities 

agreement. No additional work beyond the original agreed Order shall begin until the 

Authority has authorised any additional costs.  

f) The Contractor shall dispatch Article(s) to the Consignee address detailed within the 

Order in accordance with DEFCONs 5J, and condition 22 of the contract.  

g) Contractors should be able to provide proof of collection and delivery by showing a 

signed Delivery Note containing the Invoice Number, package details, the URRI, NSN 

quantity and Naval Base.   

h) Information on a Delivery Note should follow the requirements stated in DEFCON 5J.  

i) Where the Authority deems the Delivery Note insufficient, either a signed Proof of 

Delivery (by the receiver at the base stating the Stock is delivered) or a signed Proof of 

Collection by the Driver for the transport must be presented by the Supplier. The Proof 

of Delivery and/or Proof of Collection must include a signature, a printed name and a 

date.  

j) On the delivery note, where items are delivered, the URRI must end in a suffix of A if the 

consignment is whole, if partial delivery occurs, additional suffix letters should be added 

to the end of the URRI for each additional part of the delivery. It should be noted that 

payment of the first part delivery will be made provided that invoices for the rest of the 

delivery are not submitted. Where the full amount of the order has been invoiced, the full 

payment will not be made until the full quantity has been receipted.   

k) The Contractor shall supply articles to the specification and part number identified within 

the characteristics of the NATO Stock Number and CSIS description. The Contractor 

shall check the latest drawing issue state (using CSIS) and if different to that identified 

the Contractor is to notify the Authority to confirm the requirement. Where such 

specifications cannot be met, then the Contractor shall propose an alternative article.  

l) Where the Authority places an order for an article that has a shelf life then the Contractor 

shall ensure that the article has a minimum of 11/12ths of its shelf life remaining from 

the date of dispatch to the Authority or as agreed by the Authority if differing.  

  

Activity 3 -Technical Services  21) Scope of Work – Technical Services  

a) The Contractor shall provide when tasked by the Authority, Technical Services (TS) 

within the scope of the definitions in this Activity, to afford for continuing availability.  

  

b) The Contractor shall provide Suitably Qualified and Experienced Personnel (SQEP) to 

carry out any such tasks authorised by the Authority.  As far as is practicable, the 

Contractor should seek to ensure that the personnel deployed on a task remain the 

same throughout the period of that task.  
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22) Technical Services   

a) The Contractor may, as tasked, be required to support the following TS type activities:  

i) Obsolescence - To investigate component obsolescence and source appropriate 

replacement items to accommodate changes with minimal disruption to existing 

equipment and without compromising safety, system operation or functionality 

without the approval of the Authority. ii) Integrated Logistics Support – To provide 

support for the development of ILS packages including technical publications.  

iii) Safety Assessments – To assist with and/or participate in safety assessments, 

hazard assessments and the generation of the relevant safety case in accordance 

with JSP 430 and DEFSTAN 00-56 (Issue 4).  The Contractor may be required to 

support a safety case for any new-to-service equipment.  

23) The Tasking Process  

a) Tasks will be initiated by means of a formal Task Approval Form (TAF) a copy of which 

is enclosed as Annex C and consists of three parts:  

i) Part A: Proposal – sets out the Authority’s requirements and outputs of the task; ii) 

Part B/B1: Proposition – sets out the Contractor’s solution, associated costs  

(inclusive of cost breakdown and profit rate) and overall FIRM price for the task; 

iii) Part C: Internal Approvals – captures the internal approval of the task allowing 

formal authorisation to proceed. iv) Part D: Completion – captures and records the 

Contractors confirmation that all work and deliverables have been satisfied.  

  

b) Each task will be allocated a unique and sequential reference number.  Issue numbers 

will only vary where the TAF has been subjected to a duly approved amendment to the 

task.  

c) On receipt of a TAF with completed Part A, the Contractor shall complete Parts B and  

B1 and return it to the Authority within the timescale stated in the TAF.  The 

Contractor’s Firm Price quotation shall be broken down under the headings specified 

in the TAF at Part B1.  

d) Where the task, by exception, requires the Contractor to procure Assets or Spares, for 

example in support of a modification activity, the Contractor shall confirm that such 

costs have been secured competitively or where this has not been possible shall justify 

within their proposition as to the reasons why.  

e) Other than for those reasons set out at Annex B Condition 23h below, the Authority 

shall in no way be liable for any costs incurred by the Contractor until such time as 

formal approval of the task and the agreement of costs have been provided by the 

Authority.  

f) Upon approval by the Authority at Part C, the Authority shall raise a Standard 

Purchase Order (SPO) which will be sent to the Contractor as the approval to 

commence work and enable payment upon the satisfactory conclusion of the task.  

g) Upon satisfactory completion of all activities authorised under the TAF, the Contractor 

shall complete Part D (Task Closure) and forward to the Authority for agreement. 

Following receipt by the Contractor of Part D signed by the Authority, the Contractor 
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shall claim payment by raising an electronic invoice in accordance with Condition 36 of 

the contract.  

h) In exceptional circumstances which requires the Contractor to operate at very short 

notice, for example over the course of a weekend, where it is not possible to fully 

prosecute the above process and agree a Firm Price in advance, authorisation for 

work to proceed may be given by the Authority Project Manager by email or, if outside 

normal hours, by telephone with an email confirmation on the very next working day. 

Such authorisations will include a Limit of Liability equating to a provisional price for 

the purposes of pricing under DEFCON 127 which, in any case, shall not exceed an 

equivalence of 48 man-hours plus any directly associated travel and subsistence 

costs.  

i) All tasks will be subject to the terms and conditions of the Framework agreement.  

  

  

  

  

  

  

  

  

  

  

  

  

24) Applicable Standards   
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Reference  Title  

AQAP-2105:2019  NATO Requirements for Deliverable Quality Plans  

AQAP 2070  Edition B version 4  

BS CECC 00015 Pt 1 

1991  
Handling of Electrostatic Devices  

BS EN ISO 9001:2015  Quality Management Systems  

BS EN 61340-5-1:2016  

Protection of Electronic Devices from Electrostatic Phenomena - 

General Requirements  

BS EN 62402:2019  Obsolescence Management - Application Guide  

Defence Standard 0052  The General Requirements for Product Acceptance and 

Maintenance Test Specifications and Test Schedules  

Defence Standard 0557  
Configuration of Defence Materiel  

Defence Standard 0561  

Quality Assurance Procedural Requirements - Concessions  

Defence Standard 

02129  
Requirements for Soft Furnishings and Fabrics  

Defence Standard 

02135  Avoidance of Counterfeit Materiel   

Defence Standard 

02137  

Requirements for Urethane Foam Components for Mattresses, 

Cushions an Upholstery  

Defence Standard 

02184  

Requirements for Master Decor Scheme of Accommodation 

Areas in Surface Ships and Submarines  
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Defence Standard 

02128  

Furniture and Associated Equipment Requirements for HM Ships  

Defence Standard 

02727  

Guide to the Design and manufacture of the Awnings and 

Associated Screens and Covers  

Defence Standard 

02165  

Requirements for Spring Interior Mattresses for use in Surface 

Ships and Submarines  

Defence Standard 

81041  Packaging of Defence Materiel  

JSP 515  Hazardous Stores Information Service  

JSP 800  Defence Movements and Transport Policy  

JSP 886  The Defence Logistics Support Chain Manual   

JSP 892  Risk Management  

TD-76-0543-003 Dec 14  

Defence Technical Documentation Guidance  

  
  

25) Project Management Plan  

a) The Contractor shall deliver a Project Management Plan (PMP) to the Authority for 

approval within four weeks of the date of contract award. The PMP shall incorporate all 

Activities under the Contract. The PMP shall reflect the three-year programme of work.  

The Contractor shall produce and maintain documented processes and procedures 

within the PMP for the management of each Activity including all subcontract and 

delivery procedures covering the entire commodity range.  

b) The PMP shall include, but not be limited to:  

i) Needs & Objectives; ii) 

Assumptions;  

iii) Top level Activities, tasks and plans;  

iv) Statement regarding Project Manager’s contractual delegations/authorisations; 

v) Description of activity packages; vi) Project milestones; vii) Control systems and 

processes; viii) Configuration Management; ix) Transition Management; x) Exit 

Management; xi) Quality Assurance; xii) Organisation; xiii) Processes;  
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xiv) Audits and verification activities to ensure compliance with the 

Contract; xv) Project management and decision structure and 

responsibilities; xvi) Project team; xvii)  Reference to associate 

Management Plans.  

c) The PMP shall be a ‘live’ document, updated by the Contractor as necessary 

throughout the duration of the Contract but particularly prior to each Progress Meeting, 

to show proposals and details of all activities necessary to meet the requirements of 

the Contract.  

d) 1.3. The PMP shall also include details of how it is intended to implement, maintain 

and review transition from the Authority’s current contractual arrangements in order to 

ensure there is no loss of service.  

26) Risk Management Plan  

a) The Contractor shall deliver, maintain and implement a Risk Management Plan (RMP), 

compliant with JSP 892, which shall describe how risks will be controlled during the 

term of this Contract.  The RMP will detail the top-level approach to be taken for risk 

management, through all aspects of the conduct of the Contract and be compatible 

and be assessed against the DES Risk Maturity Model in accordance with the 

Acquisition System Guidance (ASG) requirements.  

b) The RMP shall include, but not be limited to, the following:  

i) description of the Contractor’s proposed risk management 

organisation, including subcontractors;  

ii) the definition, categorisation and classification of risks; iii)  early 

identification of risk;  

iv) a procedure for the management of residual risk and for ensuring that new 

potential risks are identified as they arise; and  

v) a risk reporting procedure.  

c) Draft updates shall be submitted to the Authority monthly except where the RMP 

remains unchanged. All updates will be agreed with the Authority and issued within 20 

working days of submission to the Authority.  

d) The RMP shall be delivered to the Authority for approval no later than six weeks 

following the date of contract award.  

27) Risk Register  

a) The Contractor shall deliver a Risk Register that includes all joint Authority/Contractor 

risks, including updates to risks, that impact upon the scope of the Contract.  

b) The Contractor shall identify to the Authority all recognised risks which impact upon 

the Contract within twenty working days of identification, regardless of whether he is 

responsible for taking mitigation action.  These are to be identified on the Risk 

Register.  

c) The RMP will subsume risks identified in the PMP and will include risks sub-let by the 

Contractor to their Contractors, sub-contractors and partners. The Contractor shall 

propose options to mitigate risks and document them in the Risk Register. Decisions 

on the mitigation measures proposed to be implemented will be developed by the 

Contractor and agreed with the Authority.  
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28) Transition Management  

a) The Contractor shall produce a contract Transition Management Plan. This document 

shall be submitted to the Authority for approval within 2 weeks of the date of contract 

award. The plan shall include a programme of systematic reviews, audits and 

verification activities necessary to ensure implementation of and compliance with the 

requirements of the Contract.  

29) Quality Assurance   

a) When called up in standards invoked by this Contract, Quality Assurance Representative 

(QAR) is to read as Government Quality Assurance Representative (GQAR and /or 

Acquirer). The GQAR for this contract is DES SHIPS-MPS-QA2. Only MOD GQAR 

organisations or individuals that have been assessed, registered and authorised by the 

Defence Quality Assurance Authority (DQAA) can conduct Government Quality 

Assurance Surveillance (GQAS) on behalf of the MoD or overseas Governments.  

30) Quality Plan  

a) The Contractor is required to provide a Quality Plan to the Authority no later than 60 

business days following contract award.  

b) The Contractor shall implement and maintain a Contract specific deliverable Quality 

Plan (QP) in accordance with the requirements of Allied Quality Assurance Procedure 

(AQAP) 2105. The QP shall address two complementary roles:  

i) It will describe and document the Contract specific QMS requirements necessary 

to satisfy the Contract requirements; and  

ii) It will describe and document the planning of product realisation in terms of quality 

requirements for the product, needed resources, required control activities  

(verification, validation, monitoring, inspection and testing) and acceptance criteria  

c) The QP shall address all areas of AQAP 2105 but describe in detail:  

i) Staff directly involved with QA (AQAP 2105 Sect. 4.4);  

ii) Planning and control procedures for product realisation (AQAP 2105 Sect 4.7.1); 

iii) Planning and control of design (AQAP 2105 Sect. 4.7.3);  

iv) Configuration management control including application for concessions (AQAP  

2105 Sect 4.7.7);  

v) Purchasing including control of sub-Contractors and ‘flow down’ of prime contract 

conditions (AQAP 2105 Sect. 4.7.4);  

vi) Records of Contract/management review carried out both within the Company and 

with all sub-Contractors (AQAP 2110 Sect. 5.6);  

vii) Control of non-conforming product including corrective and preventative action  

(AQAP 2105 Sect. 4.8.4); and viii) Monitoring and measurement of Customer 

satisfaction (AQAP 2105 Sect. 4.8.1).  

31) Concessions  

a) The Contractor shall supply Articles to the specification identified within the 

characteristics of the NATO Stock Number (NSN). The Contractor shall establish the 

latest drawing issue state and, where different to that identified by the NSN, notify the 

Authority to confirm the requirement. Should the Contractor wish to deliver a product to 

the Authority that does not comply in full with contract requirements a request for 

concession must be raised in accordance with the requirements of DEFSTAN 05-61 
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(Part 1) (Issue 3).  The request for concession shall include full and comprehensive 

details of the variation from the Specified Article, the impact on the safety of the 

equipment, the changes in the cost and shall indicate the benefits to the Authority of its 

acceptance.  Requests for concession shall be submitted to the Authority’s designated 

Quality Assurance Focal Point (QAFP).  

b) The Contractor shall supply Articles to the specification identified within the 

characteristics of the NATO Stock Number (NSN). The Contractor shall establish the 

latest drawing issue state and, where different to that identified by the NSN, notify the 

Authority to confirm the requirement. Should the Contractor wish to deliver a product to 

the Authority that does not comply in full with contract requirements a request for 

concession must be raised in accordance with the requirements of DEFSTAN 05-61 

(Part 1) (Issue 3).  The request for concession shall include full and comprehensive 

details of the variation from the Specified Article, the impact on the safety of the 

equipment, the changes in the cost and shall indicate the benefits to the Authority of its 

acceptance.  Requests for concession shall be submitted to the Authority’s designated 

Quality Assurance Focal Point (QAFP).  

c) The Contractor is responsible for processing concession applications from their 

subcontractors; this responsibility is to be flowed down to all levels of the supply chain. 

If the prime Contractor identifies that the application pertains to a major 

nonconformance, the Contractor must submit it to the Authority for a final decision. If 

the sub-contractor is the equipment Design Authority, the sub-contractor must indicate 

their support by endorsement of the concession application form. When the Authority 

has made a decision, the concession form is returned to the Contractor who will 

forward it to the sub-contractor.  

d) The Contractor is required to ensure suitable arrangements are in place with 

subcontractors for the processing of major and minor non-conformances. The Authority 

may consider using the services of the Government Quality Assurance Representative 

(GQAR) to ensure that the sub-contractor controls exercised by the Contractor are 

effective.  

  

Safety & Environmental Management 32) Control of Hazardous Articles and Substances  

a) Notwithstanding his obligations under the Health and Safety at Work Act 1974 and any 

other statutory requirements, throughout the duration of the Contract the Contractor 

shall provide the Authority with full written information concerning every Article or 

substance which is hazardous or a risk to health and which is to be supplied in its own 

right or incorporated into or supplied with Article(s), including the Contractor’s 

proposals for the safe and controlled disposal of every Article or substance which is 

hazardous or a risk to health.  

b) The information required shall be provided in the form of a Safety Data Sheet in 

accordance with Schedule 6 (Supply of Hazard Data for Articles, Materials and 

Substances) which the Contractor shall complete and forward to the Authority.  

c) Where a Safety Data Sheet has been produced in relation to a specific Article, a copy 

of the Safety Data Sheet shall also accompany each such Article delivered under the 

Contract.  
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d) The Contractor shall ensure that these provisions are included in any Contracts let with 

his supply chain.  

33) Montreal Protocol Substances  

a) The Contractor has provided an initial return in relation to Montreal Protocol Substances. 

If, at any time, in relation to work under the Contract, the Contractor becomes aware that 

he may need to use a Montreal Protocol listed substance that he has not hitherto notified 

to the Authority, he shall, before proceeding with that work, so advise the Authority giving 

details of an such occurrence.  

b) The Authority reserves the right, throughout the duration of the Contract, to amend the 

list of substances on which the Contractor is required to make such a return, to align 

with changes in legislation including Protocols and / or any other form of obligation by 

which the Authority may be bound or choose to bind itself.  

c) No additional cost shall be incurred by the Authority as a result of the Contractor’s 

obligations under this Condition.  

Logistics Support  34) Packaging, Handling, Storage and Distribution  

a) The Contractor shall ensure any packaging Solution meets the packaging standards as 

laid down in DEFSTAN 81-41, Parts 1-5 (Packaging of Defence Materiel and JSP 886 

(The Defence Logistics Support Chain Manual).  

b) The Contractor will be responsible for ensuring the correct standard of packaging is 

selected that will make certain the Article reaches the customer in a serviceable 

condition. Commercial Retail Packaging is the anticipated specification.  

c) The Contractor will ensure that all spares/components designed to be handled manually 

must meet the Health and Safety Manual Handling Regulations.  

  

35) Packaging  

a) The Contractor shall comply with the requirements of DEFSTAN 81-41 (Parts 1 to 5) in 

respect of the packaging of Articles.  Where an Article requires a Military level of 

packaging, such Articles shall be identified through the packaging code on the 

Purchase Order.  The relevant packaging codes are:  

  

Packaging Code  Packaging Level  

05  UK Level J  

06  UK Level N  

07  UK Level P  

08  Retail Trade Pack  
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b) The Contractor shall either maintain Military Packager Approval Scheme (MPAS) 

certification /registration for the Term of this Contract or shall sub-contract such 

services  

to an MPAS certified / registered Company against the requirements set out for the 

design of Military level packaging in accordance with Condition 22 of the contract.  

c) The Contractor shall notify the Authority if there is any change in the packaging 

authority or MPAS certification/registration during the Term of this Contract.  

d) It is MOD policy to provide protection for all electronic equipment deemed to be at risk 

from electrostatic discharge.  The requirements for such protection are stated in BS 

EN 61340-5-1:2016 (Basic Specification for Protection of Electrostatic Sensitive 

Devices).  

e) Where static sensitive devices or assemblies are known to be or are suspected to be 

sensitive to static generated voltages, such Articles shall at all times be handled, 

identified and packed in accordance with the requirements of BS EN61340-5-1:2016 

(Basic Specification for Protection of Electrostatic Sensitive Devices).  

f) Contractors engaged in the design, production, servicing and packaging of equipment 

containing such Electrostatic Sensitive Devices are to provide adequate measures for 

protection.  The Contractor shall ensure that similar facilities are also to be provided 

when their employees carry out work at a Government Establishment.  

36) Storage  

a) The Contractor shall identify Articles that either require special storage requirements or 

have a shelf life. Details are to be clearly displayed on the packaging.  

b) Where the Authority places an Order for an Article that has a shelf life then the 

Contractor shall ensure that the Article has a minimum of 11/12ths of its shelf life 

remaining on the date of dispatch to the Authority.  

c) The Contractor shall advise what in store maintenance is required for Articles and the 

periodicity.  

37) Distribution  

a) The Article(s) shall be delivered on an ex-works basis. The Consignee shall be 

identified on the Purchase Order.  

  

38) Specifications Covering Identification, Marking and Age on Delivery of Rubber 

Materiel, Assemblies and Rubber Containing Composites General Conditions  

a) The conditions of the following standards are to apply to the Articles ordered against 

this Contract, where they are not covered by a specific procurement specification, 

production drawings or similar requirement stated in the Contract:  

i) British Standard 5244 - “Recommendations for application, storage and life expiry 

of hydraulic rubber.  

ii) BS ISO 2230:2018 - Rubber Products. Guidelines for storage.  

iii) Def Stan 81-055 Issue 8: Packaging of rubber hoses, plastics hoses and hose 

assemblies  

iv) Defence Standard 02-345 Issue 3: “Requirements for flexible Rubber Pipe 

assemblies and Bellows for use in systems from Vacuum to 20 Bar”.  
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v) Defence Standard 81-055 Issue 8: “Packaging of gaskets, seals ‘O’ Rings, 

grommets and similar material”. [Level P Package [Equivalent to NATO Level 4] 

requirements of Defence Standard 81-60].  

b) Age of Rubber used in the manufacture of rubber composites and assemblies, i.e. 

flexible rubber hoses, hose assemblies and bellows. Because of the Shelf Life 

Limitation related to items wholly or partially composed of rubber, it is a requirement 

that at the time of manufacture, the rubber used must be the most recently cured 

obtainable.  The despatch date of the manufactured Article should not normally be 

later than 12 months from the cure date.  The Authority reserves the right to reject 

any item manufactured where the cure date of the rubber element exceeds 12 

months prior to the date of despatch.  Where more than one cure date is present 

then sentence shall be based on the oldest cure date.  Where items are offered ex-

stock the cure date of the rubber shall be notified to the Equipment Manager.  The 

agreement of the Equipment Manager shall be obtained prior to the supply of any item 

where the cure date of that item is more than  

12 months previous.  Def Stan 05-61 (Pt 1) Issue 7 (Concessions)  

c) Age of Rubber on Delivery where the rubber item is produced by a single manufacturing 

process. Because of shelf life limitations imposed on store holders, it is a requirement 

that the maximum possible initial storage life be available on receipt.  Accordingly, no 

item shall be delivered where the cure date is more than six months prior to receipt at 

MOD Stores Depot (where the specification calls for marking as quarter and year, then 

not more than one full quarter may be elapsed).  The Authority reserves the right to reject 

any Article manufactured where the cure date exceeds six months prior to date of 

despatch. Items Offered Ex Stock - Where items are offered ex-stock, the cure date of 

the rubber shall be notified to the Equipment Manager stated in the Contract.  The 

agreement of the Equipment Manager shall be obtained prior to the supply of any item 

where the cure date of the item is more than 6 months previous.  DEF Stan 05-61 (Part 

1) Issue 7 (Concessions).  
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Annex C – Task Approval Form  
  

Part A -PROPOSAL (to be completed by MOD Task Sponsor)  

CONTRACT No.  

TAF No.  ISSUE No.  

      

 The Tasking Authorities of the Project Support Management Branches are detailed in the Annex to the Contract. Work shall not begin 

before there is agreement on the price of performing it and approval has been provided by the Authority by means of a Standard  
Purchase Order (SPO) on P2P. Subject to the below Conditions; the Terms and Conditions of Contract LSMS012 shall apply to this order.  

CONTRACTOR  

 

TASK TITLE  

    

  

 

ACTIVTY  

  

 

OUTPUT  
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ADDITIONAL QUALITY REQUIREMENTS AND STANDARDS    

    

TASK COMPLETION DATE  QUOTATION DUE DATE   

     

EQUIPMENT PROJECT MANAGER ENDORSEMENT    

Signed  Name  Post  Date  

        

QUALITY ASSURANCE ENDORSEMENT    

Signed  Name  Post  Date  

        

COMMERCIAL ASSURANCE ENDORSEMENT    

Signed  Name  Post  Date  

        

  

Part B- RESPONSE (to be completed by Contractor)  

CONTRACT No.  

TAF No.   ISSUE No.  

      

 

PROPO SED SOLUTION  

  

  

  

  £  
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TOTAL FIRM PRICE FOR THE TASK APPROVAL FORM  

(Materials + Labour + Subsistence + Travel + Profit)  

FIRM PRICE  

  £  

VALIDITY OF QUOTATION  
Days  

OVERSEAS EXPENDITURE (is to be detailed separately in accordance with DEFCON 528)   

Signed for Company  Name  Position  Date  

        

  

    
Part B1 Breakdown  

A SEPARATE PART B1 BREAKDOWN IS TO BE COMPLETED FOR EACH ITEM LISTED AT PART B  

  

CONTRACT No.  

TAF No.  ISSUE No.  

      

MATERIALS + SUB-CONTRACTS (COST PRICE)  

  

SUMMARY OF MATERIAL COSTS  FIRM PRICE  
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£  

    

SUMMARY OF SUB-CONTRACT COSTS    

  

  

  

  

  

  

£  

TOTAL MATERIAL + SUB-CONTRACT COSTS   £  

   

LABOUR (Identify Travelling Time Separately)    

   

GRADE OF STAFF  

NUMBER OF MAN HOURS/DAYS  

(Please specify)  

RATE  

FIRM PRICE  

  

£  
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ELEMENT  

(e.g. Overnight)  

NUMBER OF PERSONNEL  RATE  FIRM PRICE  

  
    £  

  
    £  

TOTAL SUBSISTENCE COSTS   £  

TRAVEL   

ELEMENT  

NUMBER OF MILES/FARES  RATE  FIRM PRICE  

MILEAGE  
    £  

OTHER (Specify)  
    £  

TOTAL TRAVEL COSTS   £  

  
    £  

  
    £  

  
    £  

  
    £  

TOTAL LABOUR COSTS   £  

SUBSISTENCE   
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TOTAL FIRM PRICE FOR THIS ITEM ON THE TASK APPROVAL FORM  
(Materials + Labour + Subsistence + Travel)  

FIRM PRICE  
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Part C Internal -Ministry Approvals  

  

Item Number  RAC  UIN  CPV  VAT  £  

            

            

CONTRACT No.  

TAF No.  ISSUE No.  

      

TECHNICAL APPROVAL   

(to be completed by the Project Manager)  

It is confirmed that the Man-hours and Materials quoted at Part B are considered to be commensurate with the requirement specified at 

Part A and therefore recommended for acceptance.  

Signed  Name  Post  Date  

        

FINANCIAL APPROVAL  

It is confirmed that finance as detailed below is available and that financial approval is hereby given.  

Signed  Name  Post  Date  

        

COMMERCIAL APPROVAL  

It is confirmed that work detailed is within scope of Contract and commensurate with the Contract terms and conditions. Authorisation to 

proceed with the task shall be issued via SPO on P2P.  

Signed  Name  Post  Date  
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SPO No:    

  

Annex D – Obsolescence Notice  
  

Type of equipment     

NSN    

Issue    

  

  

Cause    

  

  

Broad outline of investigative work 

required to put in place mitigation strategy  

  

  

  

  

 Additional information required for     

repairs only  

Revised timescale to complete repair    

Revised actual cost to complete repair  

(breakdown of cost to be detailed below)  

  

  

Breakdown of additional costs  
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NAME    

SIGNATURE    

POSITION/GRADE    

DATE    

Annex E – KPI Monthly Report Template   

MCF KPI Report - [Contractor Name] – [Insert MM/YY]  

Monthly Summary:   

  

  

 Key  

Green  >90%  

Amber  >90-<87%  

Red  <86%  

  

To be completed by the Contractor   
 

KPI 1 Measure: Lead Time  

[INSERT MONTH 

AND YEAR]  

[INSERT MONTH 

AND YEAR]  

[INSERT MONTH 

AND YEAR]  

Pre mitigation Score (%)        

No. Orders due in month        

No. of Orders delivered OTIF        

No. of Orders Late        

No. of Mitigations requested        

Service Credits        

Running Quarterly Service Credit Value     
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Summary on Mitigations (to be further supported by the Order Book):   

  
  
  
  
  

  

 

  

  
  

To be completed by the Authority  
 

KPI 1 Measure: Lead Time  

[INSERT MONTH 

AND YEAR]  

[INSERT MONTH 

AND YEAR]  

[INSERT MONTH 

AND YEAR]  

No. Orders due in month        

No. of Orders delivered OTIF        

No. of mitigations accepted        

Post mitigation Score (%)        

Service Credits        

Running Quarterly Service Credit Value     

  

  

Remediation Plan Progress: (to only be completed when a remediation plan is still active for the 

reporting month)  

  

Additional Comments:   
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Annex F – Invitation to Compete  
You are invited to compete for the NSN(s) detailed below under the Terms and Conditions of this 

Framework Agreement LSMS/012, in accordance with the ITC process detailed at Special Conditions 47.5, 

47.6, 47.7, 47.8, 47.9 of this Framework Agreement.  

 REQUIREMENT  

Full NSN    

Part Number     

Estimated Forecast Quantity   Year 1  Year 2  Year 3  Year 4  

Crisp IMC    

CSIS NSC    

D of Q    

Packaging Requirement    

CSIS Description    

QA Requirement    

Magnetic Group Code    

Delivery Method    

 PRICING  

PRICING   As per the contract – firm price not subject to Variation of Price 

and in GBP. EX VAT   

 ITC RESPONSE  

CONTRACTOR’S RESPONSE TO ITC  The Contractor shall:  

1. fully complete and submit the attached Bidding Sheet in 
response to an ITC by the final date and time for submission 
detailed below;  

2. submit a completed Contractor’s Commercially Sensitive  

Information Form (Annex I);  

3. submit a complete Annex H -ITC DEFFORM 47 (offer); 4. 

 submit a Firm Price for all remaining years (inclusive of all 

costs and not subject to variation) and;  

5.  Submit any further information as requested by the 

Authority under Additional Information below.   
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FINAL DATE FOR SUBMISSION OF 

COMPLETED BIDDING SHEET.  

Bidding Sheets shall be sent by e-mail to: 

[INSERT COMMERCIAL OFFICER EMAIL]   by 

[INSERT TIME] on [INSERT DATE]  

An award decision will be notified within 30 calendar days, 

unless otherwise notified by the Authority.   

 BIDDING SHEET EVALUATION  

AWARD DECISION  The ITC will be awarded to the technically compliant lowest 

price.   

Unless stated otherwise by the Authority.   

 ADDITIONAL INFORMATION  
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Annex G- ITC Bidding Sheet   
This Bidding Sheet is in response to Invitation to Compete (ITC) LSMS/012 and the Contractor acknowledges 

and agrees to abide by the Terms and Conditions of the ITC and Framework Agreement LSMS/012 in 

compiling its bid.   

  

Bidding Sheet Evaluation Guidance and Methodology is detailed below.  

  

Framework Providers shall complete the boxes below as applicable:  

  

 

  
REQUIRED INFORMATION  

CONTRACTOR  

RESPONSE  

  

  

REQUIRED  

RESPONSE   

  

  

FRAMEWORK  

PROVIDER  

DETAILS  

N/A  INFO  Framework Provider name  

  

  

Framework 

Provider name 

has been 

provided.  

N/A  INFO  Framework Provider  

Representative name   

  

Framework  

Provider 

Representative 

name has been 

provided.  

  

FRAMEWORK  

PROVIDER  

DELIVERY  

INFORMATION  

  

MCC1  

MCC1  PASS/FAIL  Framework Provider is to confirm 

that it can meet the delivery 

requirements stated within the 

ITC.    

Framework 

Provider has 

confirmed that it 

can meet the 

delivery 

requirements   

COMPLIANCE  

WITH  

REQUIREMENT  

  

MCC2  

  

MCC2.1  PASS / FAIL  Framework Provider is to confirm 

they can provide NSN as detailed 

within the ITC.     

Framework 

Provider has 

confirmed that 

they can provide 

the NSN.   

MCC2.2  PASS / FAIL  Framework has provided a copy 

of the Safety Data Sheet (where 

applicable)  
  

Framework 

Provider has 

provided a  
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     Safety data sheet  

  

FRAMEWORK  

PROVIDER FIRM  

PREMIUM  

  

MCC3  

MCC3.1  PASS / FAIL/  

N/A  

Framework Provider is to 

provide its Firm Premium for 

Year 1  

  

  

Framework 

Provider has 

provided a Firm 

Premium.  

MCC3.2  PASS/FAIL  

/N/A  

Framework Provider is to 

provide its Firm Premium for 

Year 2  

  

  

Framework 

Provider has 

provided a Firm 

Premium.  

MCC3.3  PASS/FAIL  

/N/A  

Framework Provider is to 

provide its Firm Premium for 

Year 3  

  

  

Framework 

Provider has 

provided a Firm 

Premium.  

MCC3.4  PASS/FAIL  

/N/A  

Framework Provider is to 

provide its Firm Premium for 

Year 4  

  

  

Framework 

Provider has 

provided a Firm 

Premium.  

LEAD TIME   

  

MCC4  

MCC4.1  PASS / FAIL  

N/A  

Framework Provider is to provide 

a reasonable, achievable lead 

time.  

  

Please note, any lead time 

considered excessive by the 

Authority may be subject to 

further review.   

  

Framework 

Provider has 

provided a Lead 

time.   

PPQ  

MCC5  

MCC5.1  PASS / FAIL  

N/A  

Framework Provider is to provide 

a PPQ is applicable      

Framework 

Provider has 

provided a PQQ.   

MOQ  

MCC6  

MCC6.1  PASS / FAIL  

N/A  

Framework Provider is to provide 

a MOQ if applicable.    

Framework 

Provider has 

provided a PQQ.   

Shelf Life  

MCC7  

MCC7.1  PASS/FAIL/  

N/A  

Framework Provider is to provide 

a Shelf Life if applicable.  
  

Framework 

Provider has 

provided a Shelf  

Life.  
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ADDITIONAL  

INFORMATION  

MCC8  

MCC5.1  PASS / FAIL    

    

  

  

  

Annex H – ITC DEFFORM 47  
Ministry of Defence  

Tender Ref No. LSMS/012  

TENDER SUBMISSION DOCUMENT (OFFER)  

  

To the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland 

(hereafter called “the Authority”)  

  

The undersigned Tenderer, having read the ITT Documentation, offers to supply the Contractor 

Deliverables at the stated price(s), in accordance with any referenced drawings and / or 

specifications, subject to the Conditions of Tendering.  It is agreed that only the Contract 

Conditions or any amendments issued by the Authority shall apply.  

Applicable Law English  

I agree that any contract resulting from this competition shall be subject to English Law 

*Where ‘No’ is selected, Scots Law will apply.   
Yes / No*   

Total Value of Tender (excluding VAT)  

£  ………………………………………………………………………………………………………………………   

WORDS    ................................................................................................................................................................................  

UK Value Added Tax  

If registered for Value Added Tax purposes, please insert:  

a. Registration No ..........................................  

b. Total amount of Value Added Tax payable on this Tender (at current rate(s)) £...........................  

Location of work (town / city) where contract will be performed by Prime:    



 

    

  

                                                                                             129  

OFFICIAL-SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

Where items which are subject of your Tender are not supplied or provided by you, state location in town / city to be performed 

column (continue on another page if required)  

 

Tier 1 Sub-contractor Company Name  Town / city to be  

Performed  

Contractor Deliverables  Estimated  
Value  

SME  

Yes / No  

          

          

          

          

Mandatory Declarations (further details are contained in Appendix 1 to DEFFORM 47 Annex A  
(Offer)):    

Tenderer’s Declaration  

Is the offer subject to the Authority contracting for all the Contractor Deliverables?  Yes* / No    

Is the offer made subject to a Minimum Order Quantity?   Yes* / No    

Are the Contractor Deliverables subject to IPR that has been exclusively or part funded by 

Private Venture, Foreign Investment or otherwise than by Authority funding?    
Yes* / No    

Are the Contractor Deliverables subject to Foreign Export Control and Security Restrictions?  If 

the answer is Yes, please complete and attach DEFFORM 528  
Yes* / No    

Have you obtained foreign export approval necessary to secure IP user rights for the Authority 

in Contract Deliverables, including technical data, as determined in the Contract Conditions?  
Yes* / No    

Have you provided details of how you will comply with all regulations relating to the operation 

of the collection of custom import duties, including the proposed Customs procedure to be 

used and an estimate of duties to be incurred or suspended?   

Yes / No  

Have you completed Form 1686 for sub-contracts?  Yes / No  

Have you completed the compliance matrix/ matrices?  Yes / No / Not Required  

Are you a Small Medium Sized Enterprise (SME)?  Yes / No  

Have you and your sub-contractors registered with the Prompt Payment Code with regards to 

SMEs?   
Yes / No  

Have you completed and attached Tenderer’s Commercially Sensitive Information Form 

(DEFFORM 539A)?    
Yes / No  

If you have not previously submitted a Statement Relating to Good Standing, or circumstances 

have changed have you attached a revised version?  
Yes* / No / N/A   

Do the Contractor Deliverables contain Asbestos, as defined by the control of Asbestos 

Regulations 2012?  
Yes* / No    
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Have you completed and attached a DEFFORM 68 - Hazardous Articles, Deliverables materials or 

substances statement?    
Yes* / No    

Do the Contractor Deliverables (including Packaging) use Substances that deplete the Ozone 

Layer, as defined in Regulation (EC) 1005/2009 (as amended by EC 744/2010) of the European 

Parliament and of the Council.   

Yes* / No    

Have you attached The Bank / Parent Company Guarantee?  Yes* / No / Not Required  

Have you complied with the requirements of the Military Aviation Authority Regulatory 

Articles?    
Yes / No / Not Required  

Have you completed the additional Mandatory Requirements?  Yes / No / Not Required  

*If selecting Yes to any of the above questions, please attach the information detailed in Appendix 1 to DEFFORM 47 Annex A (Offer).  

Tenderer’s Declaration of Compliance with Competition Law  

We certify that the offer made is intended to be genuinely competitive.  No aspect of the price has been fixed or adjusted by any 

arrangement with any Third Party.  Arrangement in this context includes any transaction, or agreement, private or open, or 

collusion, formal or informal, and whether or not legally binding.  In particular:  

a. the offered price has not been divulged to any Third Party,  

b. no arrangement has been made with any Third Party that they should refrain from tendering,  

c. no arrangement with any Third Party has been made to the effect that we will refrain from bidding on a future occasion,  

d. no discussion with any Third Party has taken place concerning the details of either’s proposed price, and  

e. no arrangement has been made with any Third Party otherwise to limit genuine competition.  

We understand that any instances of illegal cartels or market sharing arrangements, or other anti-competitive practices, suspected 

by the Authority will be referred to the Competition and Markets Authority for investigation and may be subject to action under 

the Competition Act 1998 and the Enterprise Act 2002.  

We understand that any misrepresentations may also be the subject of criminal investigation or used as the basis for civil action.  

We agree that the Authority may share the Contractor’s information / documentation (submitted to the Authority during this 

Procurement) more widely within Government for the purpose of ensuring effective cross-Government procurement processes, 

including value for money and related purposes.  We certify that we have identified any sensitive material in DEFFORM 539A.  

  

Dated this.................. day of ................................................................... Year ........................  

  

Signature:        In the capacity of   

  .......................................................................................................  

(Must be original)        (State official position e.g. Director, Manager, Secretary etc.)  

http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex%3A32010R0744
http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex%3A32010R0744
http://eur-lex.europa.eu/legal-content/EN/TXT/?uri=celex%3A32010R0744
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Name: (in BLOCK CAPITALS)  

  

duly authorised to sign this Tender for and on behalf of:  

  

(Tenderer's Name)  

Postal Address:  

  

  

Telephone No:  

Registered Company Number:  

Dunn And Bradstreet number:  
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Annex I – ITC DEFFORM 539A  
  

Contractors Commercially Sensitive Information  

  

Contract Ref No: LSMS/012  

  

Description of Contractor’s Commercially Sensitive Information:  

  

  

  

  

Cross Reference(s) to location of sensitive information in Tender / Contract:  

  

  

  

  

Explanation of Sensitivity:  

  

  

  

  

Details of potential harm resulting from disclosure:  
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Period of Confidence (if applicable):  

  

  

  

  

  

Contact Details for Transparency / Freedom of Information matters:  

Name:  

Position:  

Address:  

Telephone Number:  

Email Address:  

                        

                 



 

    

  

                                                                                             134  

OFFICIAL-SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

Annex J – ITC DEFFORM 68  
  

HAZARDOUS AND NON-HAZARDOUS SUBSTANCES, MIXTURES OR ARTICLES STATEMENT BY THE CONTRACTOR  

  

Contract Number: LSMS/012  

Contract Title: Maritime Consumables and Furnishings  

Contractor: [insert name here]  

Date of Contract: [insert here]  

  

 * To the best of our knowledge there are no hazardous Substances, Mixtures or Articles to be supplied.   

  

  

 * To the best of our knowledge the hazards associated with Substances, Mixtures or Articles 

to be supplied under the Contract are identified in the Safety Data Sheets or UK REACH Article 

33 Communication attached in accordance with either:  

  

DEFCON 68 ; or  

  

Special Condition 9 of Standardised Contract 1A/B Conditions.  

  

Contractor’s Signature: [insert here]  

  

Name: [insert here]  

  

Job Title: [insert here]  

  

Date: [insert here]  

*check box () as appropriate   

  

  

To be completed by the Authority  
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DMC: [insert here]  

NATO Stock Number: [insert here]  

Contact Name: [insert here] Contact Address: [insert here]  

Contact Phone Number: [insert here]  

Contact Email Address: [insert here]  

  

Copy to be forwarded to:   

  

Hazardous Stores Information System (HSIS)  

Department of Safety & Environment, Quality and Technology (D S & EQT  

Spruce 2C, #1260  

MOD Abbey Wood (South)  

Bristol, BS34 8JH  

  

  

Email: DESTECH-QSEPEnv-HSISMulti@mod.gov.uk  

Annex K – Remediation Plan Template  
This Remediation Plan is to be used by the Supplier to outline the necessary remediation steps 

to improve any performance issues or any other area where a supplier has materially breached 

the contract or has been requested by the Authority.   

  

Points 1- 4 to be completed by the Supplier ahead of Submission to the Authority  

1. Background of Issues    

The Supplier is to use this table to give a brief overview of the issues causing the necessity of a Remediation 
Plan.  
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2. Actions for Resolution  

The Supplier is to provide a description of the measures being taken to resolve the issues listed 

above, and any further information that is relevant, please include milestone or completion 

dates for each action.   

  

Issue  Remedial Actions  Completion 

Date   

Action Owner  

        

        

        

        

  

  

3. Intended Final Resolution Date  

The Supplier is to detail their Firm Resolution Date. Please note for Remediation Plans associated to improving  

KPI performance, Suppliers will be required to provide a date for when the required performance standard of 
Green will be achieved, however the Remediation Plan will not be considered complete unless the Supplier 
maintains a Green performance for 2 consecutive months following their firm resolution date.   

  

  
  

4. Future Preventative Measures  

The Supplier is to provide a list of ongoing measures will be taken to prevent any future issues arising.    
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Submitted by:    

Title:    

Date:    

  

Point 5 To be completed by the Authority:  

5. Authority Comments to proposed Remediation Plan:  

  

  

  

  

Authority Acceptance of Remediation Plan:  

Name    

Title    

Date    

  
  

6. The following section is to be completed by the Supplier to assist with Remediation Progress Reviews or 

Meetings with the Authority.  

Action  Comments/ Progress  On Target for 

Completion  

      

      

      

      

7. Remediation Plan Outcome  

To be completed by the Authority following the Firm Resolution Date.   
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Authority Acceptance of Remediation Plan Completion:  

Name    

Title    

Date    

ANNEX L - DEFFORM 111  
DEFFORM 111  

  

Appendix - Addresses and Other Information  

  

1. Commercial Officer  

Name: _________  

Address: _________  

Email:  _________        ((     _________  

  

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is 

available)  

Name:  _________  

Address _________  

Email:  _________                ((      _________  

  

3. Packaging Design Authority Organisation & point of contact:  

_________  

(Where no address is shown please contact the Project Team in Box 2)  ((     

_________  

  

4. (a) Supply / Support Management Branch or Order Manager:  

Branch/Name: _________  

((_________  

(b) U.I.N.   _________  

  

5. Drawings/Specifications are available from _________  

  

6. Intentionally Blank  

  

7. Quality Assurance Representative:  _________  

Commercial staff are reminded that all Quality Assurance requirements should be listed under the 

General Contract Conditions.   
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8. AQAPS and DEF STANs are available from UK Defence Standardization, for access to the 

documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

  

9. Consignment Instructions The items are to be consigned as follows: _________  

  

10. Transport. The appropriate Ministry of Defence Transport Offices are:  

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                        

Air Freight Centre  

IMPORTS (( 030 679 81113 / 81114   Fax 0117 913 8943  

EXPORTS (( 030 679 81113 / 81114   Fax 0117 913 8943  

Surface Freight Centre  

IMPORTS (( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946  

EXPORTS (( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 B.JSCS  

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)  

JSCS Fax No. 01869 256837  

www.freightcollection.com  

  

11. The Invoice Paying Authority  

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     (( 

0151-242-2000 Fax:  0151-242-2809  

Website  is:  https://www.gov.uk/government/organisations/ministry-

ofdefence/about/procurement#invoice-processing  

  

12.  Forms and Documentation are available through *:  

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site,  

Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197  Fax: 01869 256824)  

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk  

  

* NOTE  

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:   

https://www.kid.mod.uk/maincontent/business/commercial/index.htm  

  

2. If the required forms or documentation are not available on the MOD Internet site requests should 

be submitted through the Commercial Officer named in Section 1.    

  

  

  

Deliverables   
  

This matrix is intended to provide an overview of the parties’ contractual obligations to assist 

with contract management.  It does not form part of the contract and should not be relied upon 

to aid interpretation of the contract.  In the event of any conflict, inconsistency or discrepancy 

between this matrix and the contract, the terms of the contract shall take precedence.  

http://www.freightcollection.com/
http://www.freightcollection.com/
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All Negotiation Deliverables  

  

Name  Description  Due  Responsible 

Party  

Obligation  

DEFCON 21 (  

Edn 06/21)  

Clause - 3a - 
Maintenance of  
Deliverables  

(reminder)  

To maintain at least one copy 

of all deliverable information 

to which DEFCON 21 applies 

during the period of the 

Contract and for at least two 

years after the Contract, or 

period as may be specified in 

the contract.  

Due 1 month before 
Contract  
Agreement End  

Date  

Contractor 

Organization  

Obligation  

DEFCON 91 (  

Edn 06/21)  

Clause - 5b - 

Software as 

required  

A copy of the Software as is 

required for performance of 

obligations to be retained.  

Due 3 months 
before Contract 
Agreement Start  
Date  

Contractor 

Organization  

Obligation  

Condition 1.c.(2) - 

Notifucation of 

litigation   

Notification of; Litigation, 

arbitration, administrative, 

adjudication or mediation 

proceedings against itself or 

a Subcontractor  

  Contractor 

Organization  

Obligation  

Condition 1.c.(4)  

- Notification of  

Winding-up   

Notice of any proceedings or 

steps taken for its windingup 

or dissolution or for the 

appointment of a receiver, 

administrator, liquidator,  

  Contractor 

Organization  

Obligation  

Condition 5.b - 

Notice of 

inconsistancy 

between contract 

documents  

If either Party becomes 
aware of any inconsistency 
within or between  
Contractual documents they 

shall notify the other Party 

forthwith  

  Contractor 

Organization  

Obligation  

Condition 16.a - 
Change of  
Control of  

Contractor  

Written Notification of any 

intended, planned or actual 

change in control of the 

Contractor, including any 

Sub-contractors.  

  Contractor 

Organization  

Obligation  

Condition 16.b -  

Notification of  

Concern due to  

Change of  

advise the Contractor in 

writing of any concerns due 

to Change of Control  

  Contractor 

Organization  
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Control  

Obligation  

Condition 18.a - 
Contractors  

Records  

(reminder)  

maintain all records in 

connection with the Contract  

for a period of at least six (6) 

years  

Due 3 months 
before Contract  
Agreement End  

Date  

Contractor 

Organization  

Obligation  attend progress meetings at  Repeats every 3  Contractor  

 

Condition 20.a - 
Attendance at  
Progress  

Meetings  

the frequency or times 

specified in the contract  

months on the First 
Day of the Month 
starting 1 month 
after Contract 
Agreement Start 
Date until 0 day 
after Contract  
Agreement End  

Date  

Organization  

Obligation  

Condition 20.b - 
Progress  
Reports  

submit progress reports at 

the times and in the format 

specified in the contract  

Repeats every 3 
months on the First 
Day of the Month 
starting 1 month 
after Contract 
Agreement Start 
Date until 0 day 
after Contract  
Agreement End  

Date  

Contractor 

Organization  

Obligation  

Condition 23.e,  

24.a, and 24.c - 
Safety Data  

Sheet  

provide a Safety Data Sheet 
in respect of each  
Dangerous/Hazardous 

Material or substance 

supplied or deliverable 

containing such.  

  Contractor 

Organization  

Obligation  

Condition 23.f.(6)  

And Condition  

23.g.(1).(b) -  

Documents  

relating to design 

of new MLP 

Packaging  

"All SPIS, new or modified, 
shall be uploaded by the 
on to SPIN. where the 
Contractor is the PDA and 
registered a list of all SPIS 
which have been prepared 
or revised against the 
Contract; and  
a copy of all new / revised 

SPIS, complete with all 

continuation sheets and 

  Contractor 

Organization  
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associated drawings shall be 

provided for upload"  

Obligation  

Condition 24.d - 
Schedule 6 
hazardous 
Contractor  
Deliverables,  

Materials or  

Substances 
Supplied under 
the Contract: 
Data  
Requirements  

a completed Schedule 6 
(Hazardous Contractor  

Deliverables, Materials or 

Substances Supplied under 

the Contract: Data 

Requirements)  

Due 0 day after  

Contract  

Agreement Start  

Date  

Contractor 

Organization  

Obligation  in addition to the    Contractor  

Condition - 

Compliance with 

hazard reporintg 

requirements for 

materials or 

substances are 

ordnance, 

munitions or 

explosives  

requirements of CHIP and / 
or the CLP Regulation 
1272/2008 and REACH the 
Contractor shall comply with 
hazard reporting  
requirements of DEF STAN 
07-085 Design  
Requirements for Weapons 

and Associated Systems.  

 Organization  

Obligation  

Condition 25.c  - 

Source of Timber 

and Wood  

If requested Evidence that 

the Timber and WoodDerived 

Products supplied to the 

Authority comply with the 

requirements of clause 25.a 

or 25.b or both.  

  Contractor 

Organization  

Obligation  

Condition 26.a - 
Certificate of  
Conformity  

Provide a Certificate of 

Conformity and any 

applicable Quality Plan  

  Contractor 

Organization  

Obligation  

Condition 36.c - 

Payment  

no later than 30 days from 

receipt of valid undisputed 

invoice  

  Contractor 

Organization  
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Obligation  

Condition 37.c - 

Notification of 

applicable VAT  

Notification of VAT liability or 

changes to it  

  Contractor 

Organization  

Obligation  

Condition  

42.c.(2) - Post 
notification of  
Termination  

List of Unused and 

undamaged materiel; 

contractor deliverables in the 

course of manufacture.  

  Contractor 

Organization  

Obligation  

Clause Condition  

42.f  -  

Subcontract  

Termination  

inclusion of Termination 

clause in subcontracts over 

£250,000  

Due 0 day after  

Contract  

Agreement Start  

Date  

Contractor 

Organization  

Commercial  

Exploitation Levy  

- Reminder that  

Statements of  

Sales and  

Auditor  

Certificate are 

required annually  

Applicable to contracts with  

Commercial Exploitation  

Agreements. A reminder to 

Contractors that Statements 

of Sales along with Auditor 

Certificate are required 

annually.  

Repeats every 12 
months on the First 
Day of the Month 
starting on 01-
JAN2020 until 12 
months after 
Contract  
Agreement End  

Date  

Contractor 

Organization  

  

  

Buyer Contractual Deliverables  

  

  

Name  Description  Due  Responsible 

Party  

Obligation  

Condition 5.b - 

Notice of 

inconsistancy 

between contract 

documents  

If either Party becomes 
aware of any inconsistency 
within or between  
Contractual documents they 

shall notify the other Party 

forthwith  

  Buyer  

Organization  

Obligation  

Condition 8.c - 
Change in  

Authority  

Representatives  

Written confirmation of any 

change to the Authorities 

Representatives  

  Buyer  

Organization  

Obligation  

Condition 14.f.(6)  

- Use of 

confidentiality 

agreement  

Disclosure of Information on 

a confidential basis shall be 

subject to a confidentiality 

agreement containing terms 

no less stringent than those 

placed on the Authority  

  Buyer  

Organization  
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Obligation  

Condition 33.a  

33.i - Import  

Export Licence  

Information  

sufficient information, 
certification, documentation 
and other reasonable 
assistance to obtain  
necessary UK import/export 

licence or to facilitate the 

granting of export/import 

licences or authorisations by 

a foreign Government  

  Buyer  

Organization  

Obligation  

Condition 33.l - 

Notification of 

restrictions in use 

due to nonUK 

licence   

If all or any part of the  

Contractor Deliverables are 

subject to Clause 33.k(1) or 

33.k(2), it shall notify the 

Authority of this as soon as 

reasonably practicable  

Due 1 week after  

Contract  

Agreement Start  

Date  

Buyer  

Organization  

Obligation  

Condition 36.a - 
Register on  
CP&F  

provide details for registration 

on CP&F  

  Buyer  

Organization  

Obligation  

Condition  42.a - 

Termination  

Written notice of Termination 

of part or whole of contract  

  Buyer  

Organization  

  

  

  

  
   

   

  


