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Contract No.  713494450 
 

for the Maintenance & Provision of Oceanographic Sensors - OSIL 
 
 

For and on behalf of the Secretary of State for Defence. 

Name & Title: 

REDACTED. 
Commercial Manager, 
Hydrographic & Patrol, 
Ships Support, Maritime, DE&S, Ministry of Defence. 

Signature: 

REDACTED. 

Date: 3rd April 2025. 

We acknowledge and confirm our agreement to the terms of this contract (20250403-713494450-Contract-
Maintenance & Provision of Oceanographic Sensors - OSIL  O-S - C) of which this is a copy. 

For and on behalf of Ocean Scientific International Ltd. 

Name, Title & Company 
Position: 

REDACTED. 
Managing Director. 
Ocean Scientific International Ltd. 

Signature: REDACTED. 

Date: 3rd April 2025 
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Terms and Conditions 

 

Standardised Contracting Terms 

SC2 (Edn 10/24) 

General Conditions 

1.General 

a. The defined terms in the Contract shall be as set out in Schedule 1. 

b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract or 

not. c. The Contractor warrants and represents, that: 

(1) they have the full capacity and authority to enter into, and to exercise their rights and perform their 

obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall give the Authority 

Notice of any litigation, arbitration (unless expressly prohibited from doing so in accordance with the terms of 

the arbitration), administrative or adjudication or mediation proceedings before any court, tribunal, arbitrator, 

administrator or adjudicator or mediator or relevant authority against themselves or a Subcontractor which 

would adversely affect the Contractor's ability to perform their obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and not discharged 

(nor, to the best of the knowledge of the Contractor, threatened) for the winding-up of the company or 

dissolution or for the appointment of a receiver, administrative receiver, administrator, liquidator, trustee or 

similar officer in relation to any of its assets or revenues; 

(4) for so long as the Contract remains in force they shall give the Authority Notice of any proceedings or other 

steps that have been taken but not discharged (nor to the best of the knowledge of the Contractor, threatened) 

for the winding-up of the company or dissolution or for the appointment of a receiver, administrator, liquidator, 

trustee or similar officer in relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 

(1) The singular includes the plural and vice versa, and the masculine includes the feminine and vice versa. 

(2) The words "include", "includes", "including" and "included" are to be construed as if they were 

immediately followed by the words "without limitation", except where explicitly stated otherwise. 

(3) The expression "person" means any individual, firm, body corporate, unincorporated association or 

partnership, government, state or agency of a state or joint venture. 
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(4) References to any statute, enactment, order, regulation, or other similar instrument shall be construed 

as a reference to the statute, enactment, order, regulation, or instrument as amended, supplemented, 

replaced or consolidated by any subsequent statute, enactment, order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take or do under the Contract 

may be taken or done only by the person (or its nominated deputy) authorised in Schedule 3 (Contract 

Data Sheet) to take or do that decision, act, or thing on behalf of the Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, references to submission of 

documents in writing shall include electronic submission. 

2. Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date identified 

in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the provisions of the 

Contract, or otherwise lawfully terminated.  Option Years 4 & 5 shall be exercised individually by the offer of a 

contract amendment, no later than 3 months prior to the end of Years 3 & 4. 

3. Entire Agreement 

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the Contract. 

The Contract supersedes, and neither Party has relied upon, any prior negotiations, representations and 

undertakings, whether written or oral, except that this Condition shall not exclude liability in respect of any fraudulent 

misrepresentation. 

4. Governing Law 

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject to English 

Law. 

b. Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the dispute resolution 

process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of England 

to resolve, and the laws of England to govern, any actions proceedings, controversy or claim of whatever 

nature arising out of or relating to the Contract or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be determined within 

the English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply 

solely for the purpose of giving effect to this Condition and for the enforcement of any judgment, order or 

award given under English jurisdiction. 

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following amendments shall 

apply to the Contract: 

(1) Clause 4.a, 4.b and 4.c shall be amended to read: 

 "a. The Contract shall be considered as a contract made in Scotland and subject to Scots Law. 

b. Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute resolution process set 

out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of Scotland to resolve, 

and the laws of Scotland to govern, any actions, proceedings, controversy or claim of whatever nature arising 

out of or relating to the Contract or breach thereof. 
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c. Any dispute arising out of or in connection with the Contract shall be determined within the Scottish 

jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for the 

purpose of giving effect to this Condition and for the enforcement of any judgment, order or award given under 

Scottish jurisdiction." 

(2) Clause 40.b shall be amended to read: 

"In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be referred to 

arbitration. Unless otherwise agreed in writing by the Parties, the arbitration, and this clause 40.b shall be 

governed by the Arbitration (Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the 

avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to make provisional awards 

pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 

2010." 

e. Each Party warrants to each other that entry into the Contract does not, and the performance of the Contract 

will not, in any way violate or conflict with any provision of law, statute, rule, regulation, judgement, writ, 

injunction, decree or order applicable to it.  Each Party also warrants that the Contract does not conflict with 

or result in a breach or termination of any provision of, or constitute a default under, any mortgage, contract 

or other liability, charge or encumbrance upon any of its properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this Condition shall survive any termination of 

the Contract for any reason whatsoever and shall remain fully enforceable as between the Parties 

notwithstanding such a termination. 

g. Where the Contractor's place of business is not in England or Wales (or Scotland where the Parties agree 

pursuant to the Contract that Scots Law should apply), the Contractor irrevocably appoints the solicitors or 

other persons in England and Wales (or Scotland where the Parties agree pursuant to the Contract that Scots 

Law should apply) detailed in Schedule 3 (Contract Data Sheet) as their agents to accept on their behalf 

service of all process and other documents of whatever description to be served on the Contractor in 

connection with any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the 

Parties agree pursuant to the Contract that Scots Law should apply) arising out of or relating to the Contract 

or any issue connected therewith. 

5. Precedence 

a. If there is any inconsistency between the different provisions of the Contract the inconsistency shall be 

resolved according to the following descending order of precedence: 

(1) Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the Contract shall be given 

equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 

(3) the remaining Schedules; and 

(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents referred to in clause 

5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that inconsistency on the 

basis of the order of precedence set out in clause 5.a.  Where the Parties fail to reach agreement, and if either 

Party considers the inconsistency to be material to its rights and obligations under the Contract, then the matter will 

be referred to the dispute resolution procedure in accordance with Condition 40 (Dispute Resolution). 
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6. Formal Amendments to the Contract 

a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be amended by the 

written agreement of the Parties (or their duly authorised representatives acting on their behalf).  Such written 

agreement shall consist of: 

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) (where used) 

and; 

(2) the Contractor's unqualified acceptance of the contractual amendments as evidenced by the DEFFORM 

10B duly signed by the Contractor. 

b. Where required by the Authority in connection with any such amendment, the Contractor shall (as so 

required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so as to cover and 

support all of the Contractor's liabilities and obligations under and in connection with the Contract (as amended by 

such amendment) or provide a revised Parent Company Guarantee with such DEFFORM 10B to achieve the same 

purposes. 

c. Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the time of 

amendment: 

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle with the 

Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 127.  Where 

DEFCON 643 (SC2) is used, the Contractor shall make all appropriate arrangements with all its 

Subcontractors affected by the Change or Changes in accordance with clause 5 of DEFCON 643 (SC2); 

or 

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on amendment 

in accordance with the Defence Reform Act 2014 and Single Source Contract Regulations 2014 (each 

as amended from time to time).  Changes to the Specification. 

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by the Contractor 

under the Contract shall conform in all respects with the Specification. 

e. The Contractor shall use a configuration control system to control all changes to the Specification.  The 

configuration control system shall be compatible with ISO 9001 (latest published version) or as specified in the 

Contract. 

7. Authority Representatives 

a. Any reference to the Authority in respect of: 

(1) the giving of consent; 

(2) the delivering of any Notices; or 

(3) the doing of any other thing that may reasonably be undertaken by an individual acting on behalf of the 

Authority, shall be deemed to be references to the Authority's Representatives in 

accordance with this Condition. 

b. The Authority's Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated deputy) shall 

have full authority to act on behalf of the Authority for all purposes of the Contract. Unless notified in writing 

before such act or instruction, the Contractor shall be entitled to treat any act of the Authority's Representatives 

which is authorised by the Contract as being expressly authorised by the Authority and the Contractor shall 

not be required to determine whether authority has in fact been given. 
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c. In the event of any change to the identity of the Authority's Representatives, the Authority shall provide written 

confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in accordance with 

Condition 6 (Formal Amendments to the Contract). 

8. Severability 

a. If any provision of the Contract is held to be invalid, illegal, or unenforceable to any extent then: 

(1) such provision shall (to the extent that it is invalid, illegal, or unenforceable) be given no effect and shall be 

deemed not to be included in the Contract but without invalidating any of the remaining provisions of the 

Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable provision by 

a valid, 

legal and enforceable substitute provision the effect of which is as close as possible to the intended effect of 

the invalid, illegal or unenforceable provision. 

9. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless expressly 

stated by that Party in writing. In particular, no reasonable delay in exercising any right or remedy shall by 

itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or remedy. 

10. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the 

other Party. 

11. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is not a 

Party to the Contract to enforce any term of the Contract in its own right and the Parties to the Contract declare that 

they have no intention to grant any such right. 

12. Transparency 

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of Information), the 

Contractor understands that the Authority may publish the Transparency Information and Publishable Performance 

Information to the general public. 

b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the Transparency 

Information and Publishable Performance Information in a format readily accessible and reusable by the general 

public under an open licence where applicable. 

c. If, in the Authority's reasonable opinion, publication of any element of the Transparency Information and 

Publishable Performance Information would be contrary to the public interest, the Authority shall be entitled to 

exclude such Information from publication.  The Authority acknowledges that it would expect the public interest by 

default to be best served by publication of the Transparency Information and Publishable Performance Information 

in its entirety.  Accordingly, the Authority acknowledges that it shall only exclude Transparency Information and 

Publishable Performance Information from publication in exceptional circumstances and agrees that where it 

decides to exclude Information from publication on that basis, it will provide a clear statement to the general public 
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explaining the categories of information that have been excluded from publication and reasons for withholding that 

information. 

d. The Contractor shall assist and co-operate with the Authority as reasonably required to enable the Authority 

to publish the Transparency Information and Publishable Performance Information, in accordance with the 

principles set out above, including through compliance with the requirements relating to the preparation of 

Publishable Performance Information set out in clause 12.e to 12.i.  Where the Authority publishes Transparency 

Information, it shall: 

(1) before publishing, redact any Information that would be exempt from disclosure if it was the subject of a 

request for information under the Freedom of Information Act 2000 (FOIA) or the Environmental Information 

Regulations 2004 (EIR), for the avoidance of doubt, including Sensitive information; 

(2) taking account the Sensitive Information set out in Schedule 5, consult with the Contractor where the 

Authority intends to publish Information which has been identified as Sensitive Information.  For the avoidance 

of doubt the Authority, acting reasonably, shall have absolute discretion to decide what information shall be 

published or be exempt from disclosure in accordance with the FOIA and/or the EIR; and 

(3) present information in a format that assists the general public in understanding the relevance and 

completeness of the information being published to ensure the public obtain a fair view on how this Contract 

is being performed. 

Publishable Performance Information 

e. Within three (3) months of the effective date of Contract the Contractor shall provide to the Authority for its 

approval (such approval shall not be unreasonably withheld or delayed) a draft Publishable Performance 

Information KPI Data Report consistent with the content requirements of Schedule 9. 

f. If the Authority rejects any draft Publishable Performance Information the Contractor shall submit a revised 

version of the relevant KPI Data Report for further approval by the Authority with five (5) business days of receipt 

of any notice or rejection, taking account of any recommendations for revision and improvement to the report 

provided by the Authority.  This process shall be repeated until the parties have an agreed version of the Publishable 

Performance Information. 

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the Authority for 

each quarter at the frequency referred to in the agreed Schedule 9. 

h. Any dispute in connection with the preparation and/or approval of Publishable Performance Information, 

other than under clause 12.f, shall be resolved in accordance with the dispute resolution procedure provided for in 

this Contract. i.  The requirements of this Condition are in addition to any other reporting requirements in this 

Contract. 

13. Disclosure of Information 

a. Subject to clauses 13.d to 13.i and Condition 12 each Party: 

(1) shall treat in confidence all Information it receives from the other; 

(2) shall not disclose any of that Information to any third party without the prior written consent of the other 

Party, which consent shall not unreasonably be withheld, except that the Contractor may disclose 

Information in confidence, without prior consent, to such persons and to such extent as may be 

necessary for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and 
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(4) shall not copy any of that Information except to the extent necessary for the purpose of exercising its 

rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed to the 

Contractor by or on behalf of the Authority under or in connection with the Contract: 

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the performance 

of the Contract; and 

(2) is treated in confidence by them and not disclosed except with the prior written consent of the Authority 

or used otherwise than for the purpose of performing work or having work performed for the Authority 

under the Contract or any subcontract. 

c. The Contractor shall ensure that their employees are aware of the Contractor's arrangements for discharging 

the obligations at clauses 13.a and 13.b before receiving Information and shall take such steps as may be 

reasonably practical to enforce such arrangements. 

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that either Party: 

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, the Contract; 

(2) has the right to use or disclose the Information in accordance with other Conditions of the Contract; 

or 

 (3) can show: 

(a) that the Information was or has become published or publicly available for use otherwise than in breach of 

any provision of the Contract or any other agreement between the Parties; 

(b) that the Information was already known to it (without restrictions on disclosure or use) prior to receiving the 

Information under or in connection with the Contract; 

(c) that the Information was received without restriction on further disclosure from a third party which lawfully 

acquired the Information without any restriction on disclosure; or 

(d) from its records that the same Information was derived independently of that received under or in 

connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of Information was 

made solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation. Where 

such a disclosure is made, the Party making the disclosure shall ensure that the recipient of the Information 

is made aware of and asked to respect its confidentiality.  Such disclosure shall in no way diminish the 

obligations of the Parties under this Condition. 

f. The Authority may disclose the Information: 

(1) to any Central Government Body for any proper purpose of the Authority or of the relevant Central 

Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury for the 

purpose of ensuring effective cross-Government procurement processes, including value for money and 

related purposes.  Where such a disclosure is made the Authority shall ensure that the recipient is made 

aware of its confidentiality; 

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting requirement; 
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(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in the 

course of carrying out its public functions; 

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or other person 

engaged by any of the entities defined in Schedule 1 (including benchmarking organisations) for any 

purpose relating to or connected with the Contract; 

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its rights under 

the 

Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, novation or disposal of 

any of its rights, obligations or liabilities under the Contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure subject 

to a confidentiality agreement or arrangement containing terms no less stringent than those placed on the Authority 

under this Condition. 

g. Where the Authority intends to disclose Information to a commercial entity which is not a Central Government 

Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to provide the 

Contractor with 3 Business Days' notice in advance of such disclosure.  In relation to a disclosure of 

Information made under clause 

13.f.(3) above, if reasonably requested by the Contractor within 2 Business Days of such notice being given, where 

the Authority has not already done so, it will endeavour to procure from the intended recipient of the Information an 

agreement containing confidentiality terms the same as, or substantially similar to, those placed on the Authority 

under this Condition. 

h. Before sharing any Information in accordance with clause 13.f, the Authority may redact the Information. 

Any decision to redact Information made by the Authority shall be final. 

i. The Authority shall not be in breach of the Contract where disclosure of Information is made solely and to 

the extent necessary to comply with the Freedom of Information Act 2000 (the "Act") or the Environmental 

Information Regulations 2004 (the "Regulations").  To the extent permitted by the time for compliance under the Act 

or the Regulations, the Authority shall consult the Contractor where the Authority is considering the disclosure of 

Information under the Act or the Regulations and, in any event, shall provide prior notification to the Contractor of 

any decision to disclose the Information.  The Contractor acknowledges and accepts that their representations on 

disclosure during consultation may not be determinative and that the decision whether to disclose Information in 

order to comply with the Act or the Regulations is a matter in which the Authority shall exercise its own discretion, 

subject always to the provisions of the Act or the Regulations. 

j. Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is disclosed 

orally in confidence. 

14. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with 

representatives of the press, television, radio or other media on any matter concerning the Contract unless the 

Authority has given its prior written consent. 
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15. Change of Control of Contractor 

a. The Contractor shall notify the Representative of the Authority in writing at the address given in 

clause 15.c 

(1) as soon as practicable of any intended, planned or actual change in control of the Contractor and/or 

their First-Tier Sub-contractor; and 

(2) Immediately on the Contractor being aware of any actual change of control of any Lower-Tier Sub-

Contractor. 

b. The Contractor shall include in any such notification any concerns the Contractor may have 

with the change of control.  Such concerns may include but are not limited to potential threats 

to national security and security of supply.  The Contractor shall not be required to submit any 

notice which is unlawful or is in breach of either any pre-existing non-disclosure agreement or 

any regulations governing the conduct of the Contractor in the UK or other jurisdictions where 

the Contractor may be subject to legal sanction arising from issuing such a notice. 

c. Each notice of change of control shall be taken to apply to all contracts with the Authority. 

Notices shall be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Spruce 3b # 1301 

MoD Abbey Wood, 

Bristol, BS34 8JH and emailed to:  

REDACTED. 

d. The Representative of the Authority shall consider the notice of change of control and advise the 

Contractor in writing of any concerns the Authority may have. Such concerns may include but are 

not limited to potential threats to national security, the ability of the Authority to comply with its 

statutory obligations or matters covered by the declarations made by the Contractor prior to the 

Effective Date of Contract.  The Contractor shall be required to submit a response to the concerns 

raised by the Authority, including any plans to mitigate those concerns, within 14 calendar days 

(or as agreed by the parties) of receipt of the Authority's written concerns, for the Authority's 

consideration. 

e. To the extent that the Authority considers that it is reasonable to do so, the Authority shall work 

with the Contractor to seek to resolve the Authority's concerns.  The Contractor agrees to 

answer the Authority's questions or requests for clarification promptly. 

f. Where the Authority considers, in its absolute discretion, that the risk may be appropriately 

mitigated, the Contractor shall implement any agreed mitigations promptly and, in any case, 

within the timescales required by the Authority. Where the Contractor fails to do so, clause 15.g. 

shall apply. 

g. The Authority may, acting reasonably, terminate the Contract by giving written notice to the 

Contractor (and/or request the Contractor to terminate any relevant First-Tier or Lower-Tier 

Sub-Contractor's contract) within six months of the Authority being notified in accordance with 

clause 15.a.  The Authority shall act reasonably in exercising its right of termination, including, 

but not limited to, taking into account the Contractor's own assessment of the change of control. 
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h. Where the Authority terminates the Contract in accordance with clause 15.g, subject to clause 

15.i, the Contractor may request payment for any unavoidable commitments, liabilities or 

expenditure incurred by the Contractor in connection with the Contract up to the point of 

termination.  The Authority shall act reasonably when assessing the Contractor's request for 

payment although the parties agree that the Authority shall retain the sole discretion, acting 

reasonably, to decide whether to make such requested payment in accordance with clause 15.i. 

i. Any requests for payment by the Contractor must be submitted promptly and the Contractor 

shall demonstrate to the reasonable satisfaction of the Authority that such request for payment: 

(1) is reasonable and properly chargeable; 

(2) would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the 

Contract; and 

(3) is fully supported by documentary evidence. 

j. In the event that the Contractor fails to demonstrate any of the conditions set out at 15.i.(1)-(3), the 

Authority may reject such request for payment. 

k. Notification by the Contractor of any intended, planned or actual change of control shall not prejudice 

the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of 

either the Contractor or the Authority additional to the Authority's rights set out in this Condition. 

l. The Contractor shall include provisions equivalent to those set out in this Condition in all relevant 

subcontracts. 

16. Environmental Requirements 

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive environmental approach 

that identifies, considers, and where possible, mitigates the environmental impacts of their supply chain.  The 

Contractor shall provide evidence of so doing to the Authority on demand. 

17. Contractor's Records 

a. The Contractor and their Subcontractors shall maintain all records specified in and connected with the 

Contract (expressly or otherwise) and make them available to the Authority when requested on reasonable notice. 

b. The Contractor and their Subcontractors shall also permit access to relevant records that relate to the 

contractual obligations to supply goods or services under the Contract, held by or controlled by them and reasonably 

required by the Comptroller and Auditor General, their staff and any appointed representative of the National Audit 

Office, and provide such explanations and information as reasonably necessary for the following purposes: 

(1) to enable the National Audit Office to carry out the Authority's statutory audits and to examine and/or 

certify the Authority's annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the National Audit 

Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its resources. 

c. With regard to the records made available to the Authority under clause 17.a of this Condition, and subject 

to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit records to be examined 

and if necessary copied, by the Authority, or Representative of the Authority, as the Authority may require. 

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a 

period of at least 6 years from: 

(1) the end of the Contract term; 

(2) the termination of the Contract; or 
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authenticated by signature or such other method as may be agreed between the Parties; 

sent for the attention of the other Party's Representative, and to the address set out in Schedule 3 ( Contract 

delivered by hand, prepaid post ( or airmail), facsimile transmission or, if agreed in Schedule 3 ( Contract Data 

(3) the final payment, whichever occurs latest. 

18. Notices 

a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 

(2) 

(3) 

Data Sheet); 

 (4) marked with the number of the Contract; and 

(5) 

Sheet), by electronic mail. 

b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is the recipient's Business Day and otherwise on the first 

Business Day of the recipient immediately following the day of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) 

after the day of posting; 

(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient's time) on completion 

of receipt by the sender of verification of the transmission from the receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient's time) following the 

completion of receipt by the sender of verification of transmission from the receiving instrument. 

19. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule 3 

(Contract Data Sheet) and shall ensure that their Contractor's representatives are suitably qualified to attend such 

meetings. 

b. The Contractor shall submit progress reports to the Authority's Representatives at the times and in the 

format (if any) specified in Schedule 3 (Contract Data Sheet).  The reports shall detail as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 

(2) risks and opportunities; 

(3) any other information specified in Schedule 3 (Contract Data Sheet); and 

(4) any other information reasonably requested by the Authority. 

Supply of Contractor Deliverables 

20. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the Schedule of 

Requirements and the Specification, and shall allocate sufficient resource to the provision of the Contractor 

Deliverables to enable it to comply with this obligation. b.  The Contractor shall: 
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(1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract Data Sheet) 

in providing the Contractor Deliverables; and 

(2) discharge their obligations under the Contract with all due skill, care, diligence, and operating practice by 

appropriately experienced, qualified and trained personnel. 

c. The provisions of clause 20.b. shall survive any performance, acceptance, or payment pursuant to the 

Contract and shall extend to any remedial services provided by the Contractor. d. The Contractor shall: 

(1) observe, and ensure that the Contractor's Team observe, all health and safety rules and regulations and 

any other security requirements that apply at any of the Authority's premises; 

(2) notify the Authority as soon as they become aware of any health and safety hazards or issues which arise 

in relation to the Contractor Deliverables; and 

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times maintain, all 

necessary licences and consents in relation to the Contractor Deliverables. 

21. Marking of Contractor Deliverables 

a. Each Contractor Deliverable shall be marked in accordance with the required particulars specified 

in Schedule 3 (Contract Data Sheet). 

b. Each ASSC shall be marked with a UII, to be affixed by way of a 2D data matrix label, in 

accordance with DEF-STAN 05-132. 

c. Where the Contract requires a non-ASSC Contractor Deliverable to be marked with a UII, to be 

affixed by way of a 2D data matrix label, this shall also be in accordance with DEF-STAN 05-132. 

d. Any marking method used shall not have a detrimental effect on the strength, serviceability, or 

corrosion resistance of the Contractor Deliverables.  Where a 2D data matrix label is affixed, it 

shall last for the life of a Contractor Deliverable. 

e. The marking shall include any serial numbers allocated to the Contractor Deliverable. 

f. Where because of its size or nature it is not possible to mark a Contractor Deliverable with the 

required particulars, they shall be included on the package or carton in which the Contractor 

Deliverable is packed, in accordance with Condition 22 (Packaging and Labelling (excluding 

Contractor Deliverables containing Munitions)). 

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

a. Packaging responsibilities are as follows: 

(1) The Contractor shall be responsible for providing Packaging which fully complies with the requirements 

of the Contract. 

(2) The Authority shall indicate in the Contract the standard or level of Packaging required for each 

Contractor Deliverable, including the PPQ.  If a standard or level of Packaging (including the PPQ) is 

not indicated in the Contract, the Contractor shall request such instructions from the Authority before 

proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the effective performance of the 

Contract is made available to all Subcontractors. 
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(4) Where the Contractor or any of their Subcontractors have concerns relating to the appropriateness of 

the Packaging design and or MPL prior to manufacture or supply of the Contractor Deliverables they 

shall use DEFFORM 129B to feedback these concerns to the Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def Stan 81-

041 (Part 1). In addition, the following requirements apply: 

(1) The Contractor shall provide Packaging which: 

(a) will ensure that each Contractor Deliverable may be transported and delivered to the consignee 

named in the Contract in an undamaged and serviceable condition; and 

(b) is labelled to enable the contents to be identified without need to breach the package; and (c)

 is compliant with statutory requirements and this Condition. 

(2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to 

commercial customers or to the general public (i.e. point of sale packaging) will be acceptable, provided 

that it complies with the following criteria: 

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be contained 

in an individual package, which has been selected as being the most suitable for issue(s) to the 

ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal or no packaging for 

commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in accordance 

with clauses 22.i to 22.l.  References to "PPQ packages" in subsequent text shall be taken to 

include Robust Contractor Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which contain identical Contractor 

Deliverables may be bulked and overpacked, in accordance with clauses 22.i to 22.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, Dangerous 

Goods, and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 

(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009 (as 

amended); 

(3) The REACH Regulations 2007 (as amended); and 

(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities, or similar 

derogations, for UK or worldwide shipment by all modes of transport in accordance with the regulations 

relating to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 

(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than one month before delivery is due, the Contractor shall 

provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH Regulations 

2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and in accordance with 

Condition 24 (Supply of Hazardous Materials or Substances in Contractor Deliverables). 
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f. The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f and 22.g 

as follows: 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an MPAS 

registered organisation, or one that although non-registered is able to demonstrate to the Authority that 

their quality systems and military package design expertise are of an equivalent standard. 

(a) The MPAS certification (for individual designers) and registration (for organisations) scheme details are 

available from: 

DES LSOC SpSvcs--SptEng-Pkg1 

MoD Abbey Wood 

Bristol, BS34 8JH 

Tel. +44(0)REDACTED. 

REDACTED. 

(b) The MPAS Documentation is also available on the DStan website. 

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be capable 

of meeting the appropriate test requirements of Def Stan 81-041 (Part 3).  Packaging designs shall be 

prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4). 

(3) The Contractor shall ensure a search of the SPIS index (the 'SPIN') is carried out to establish the SPIS 

status of each requirement (using DEFFORM 129a 'Application for Packaging Designs or their Status'). 

(4) New designs shall not be made where there is an existing usable SPIS, or one that may be easily 

modified. 

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise stated by the 

Contract.  When an SFS is used or replaces a SPIS design, the Contractor shall upload this information 

on to SPIN in Adobe PDF. 

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded by the 

Contractor on to SPIN.  The format shall be Adobe PDF. 

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the Packaging 

manufacturer is a registered organisation in accordance with clause 22.f.(1) above, or if un-registered, 

is compliant with MPAS ANNEX A Supplement (Code) M.  The Contractor shall ensure, as far as 

possible, that the SPIS is up to date. 

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data requirement and 

be subject to the terms of DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the production of new or modified 

SPIS designs shall be applied: 

(1) If the Contractor or their Subcontractor is the PDA they shall: 

(a) On receipt of instructions received from the Authority's representative nominated in Box 2 Annex 

A to Schedule 3 (Contract Data Sheet), prepare the required package design in accordance with 

clause 22.f. 

(b) Where the Contractor or their Subcontractor is registered, they shall, on completion of any design 

work, provide the Authority with the following documents electronically: 
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i. a list of all SPIS which have been prepared or revised against the Contract; and ii. a copy 

of all new / revised SPIS, complete with all continuation sheets and associated drawings, where 

applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain approval for their design 

from a registered organisation before proceeding, then follow clause 22.g.(1)(b). 

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall not produce, 

modify, or update SPIS designs.  They shall obtain current SPIS design(s) from the Authority or a 

registered organisation before proceeding with manufacture of Packaging.  To allow designs to be 

provided in ample time, they should apply for SPIS designs as soon as practicable. 

(3) Where the Contractor or their Subcontractor is un-registered and has been given authority to produce, 

modify, and update SPIS designs by the Contract, they shall obtain approval for their design from a 

registered organisation using DEFFORM 129a before proceeding, then follow clause 22.g.(1)(b). 

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow clauses 

22.g.(1)(a) and 22.g.(1)(b). 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written approval 

from the Commercial Officer before providing them.  Any approval given will be subject to the terms of 

DEFCON 23 (SC2) or equivalent condition, as appropriate. 

i. In addition to any marking required by international or national legislation or regulations, the following package 

labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in accordance 

with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a) Labels giving the mass of the package, in kilograms, shall be placed such that they may be clearly 

seen when the items are stacked during storage. 

(b) Each consignment package shall be marked with details as follows: 

i. name and address of consignor; 

ii. ii. name and address of consignee (as stated in the Contract or order); iii.

 destination where it differs from the consignee's address, normally either: 

 (i). delivery destination / address; or 

(ii). transit destination, where delivery address is a point for aggregation / 

disaggregation and / or onward shipment elsewhere, e.g. railway station, where that mode 

of transport is used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form which shall be prepared in 

accordance with DEFFORM 129J. 

(i). If aggregated packages are used, their consignment marking and identification 

requirements are stated at clause 22.l. 

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ package and each 

consignment package, if it contains identical PPQ packages, shall be marked, using details of the 

Contractor Deliverables as shown in the Contract schedule, to state the following: 
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(a) description of the Contractor Deliverable; 

(b) the full thirteen digit NATO Stock Number (NSN); 

(c) the PPQ; 

(d) maker's part / catalogue, serial and / or batch number, as appropriate; 

(e) the Contract and order number when applicable; 

(f) the words "Trade Package" in bold lettering, marked in BLUE in respect of trade packages, and 

BLACK in respect of export trade packages; 

(g) shelf life of item where applicable; 

(h) for rubber items or items containing rubber, the quarter and year of vulcanisation or manufacture 

of the rubber product or component (marked in accordance with Def Stan 81-041); 

(i) any statutory hazard markings and any handling markings, including the mass of any package 

which exceeds 3kg gross; and 

(j) any additional markings specified in the Contract. 

j. Bar code marking shall be applied to the external surface of each consignment package and to each PPQ 

package contained therein.  The default symbology shall be as specified in Def Stan 81-041 (Part 6). As a 

minimum the following information shall be marked on packages: 

(1) the full 13-digit NSN; 

(2) denomination of quantity (D of Q); 

(3) actual quantity (quantity in package); 

(4) manufacturer's serial number and / or batch number if one has been allocated; and 

(5) the CP&F-generated unique order identifier. 

k. Requirements for positioning bar codes in relation to related text, as well as positioning on package etc., are 

defined in Def Stan 81-041 (Part 6).  If size of the bar code does not allow a label to be directly attached, then 

a tag may be used.  Any difficulties over size or positioning of barcode markings shall initially be referred to 

the organisation nominated in Box 3 of Annex A to Schedule 3 (Contract Data Sheet). 

l. The requirements for the consignment of aggregated packages are as follows: 

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery to the 

consignee shown in the Contract may be used by the consignor to aggregate a number of packages to 

different Packaging levels, provided that the package contains Contractor Deliverables of only one NSN 

or class group.  Over-packing shall be in the cheapest commercial form consistent with ease of handling 

and protection of over-packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the following: 

(a) class group number; 

(b) name and address of consignor; 

(c) name and address of consignee (as stated on the Contract or order); 

(d) destination if it differs from the consignee's address, normally either: 
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i. delivery destination / address; or ii. transit destination, if the delivery address is a point of 

aggregation / disaggregation and / or onward shipment e.g. railway station, where that mode of 

transport is used; 

(e) where applicable, the reference number of the delivery note produced by CP&F relating to the 

contents. The consignee's copy of each delivery note shall be placed in the case / container. If 

the Contractor Deliverables listed in the delivery note are packed in several cases, the 

consignee's copy shall be placed in the first case and a separate list detailing the contents shall 

be prepared for each case after the first and placed in the case to which it relates.  Each case is 

to be numbered to indicate both the number of the case and the total number of cases concerned 

e.g. 1/3, 2/3, 3/3; 

(f) the CP&F-generated shipping label; and 

(g) any statutory hazard markings and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that was not 

part of the original requirement under the Contract, shall be considered as an alteration to the specification in 

accordance with Condition 6 (Formal Amendments to the Contract). 

n. The Contractor shall ensure that timber and wood-containing products supplied under the Contract comply 

with the provisions of Condition 25 (Timber and Wood-Derived Products) and Annex I and Annex II of the 

International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging Material in 

International Trade", Publication No 15 (ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations 2003 (as 

amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility Obligations (Packaging 

Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of compliance shall be a contractor 

record in accordance with Condition 17 (Contractor's Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease handling, transport and 

storage of specified items. Where there is a failure of suitable Packaging (a design failure), or Packaging fails 

and this is attributed to the Packaging supplier, then the supplier shall be liable for the cost of replacing the 

Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, (such as 

damage to the packaged item etc.), shall be specified elsewhere in the Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP and Commercial 

Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence Materiel".  Def 

Stans, NATO Standardisation Agreements (STANAGs), and further information are available from the DStan 

internet site at: https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any standard 

including Def Stans or STANAGs in any invitation to tender or Contract document means the edition and all 

amendments extant at the date of such tender or Contract. 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take precedence. 

23.Plastic Packaging Tax 

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in accordance with the PPT 
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Legislation. 

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to the Contract. 

c. On reasonable notice being provided by the Authority, the Contractor shall provide and make available to 

the Authority details of any PPT they have paid that relates to the Contract. 

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment required to the 

Contract Price in accordance with section 70 of the Finance Act 2021 and, on reasonable notice being 

provided by the Authority, the Contractor shall provide any such information that the Authority requires in 

relation to any such adjustment. 

e. In accordance with Condition 17 the Contractor (and their sub-contractors) shall maintain all records relating 

to PPT and make them available to the Authority when requested on reasonable notice for reasons related 

to the Contract. 

f. Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging Component in 

relation to the Contract the Contractor shall, on reasonable notice being given, provide the Authority with 

such information and documentation that it requires to enable the Authority to carry out due diligence checks 

and satisfy itself that the Contractor has complied with the requirements of the PPT Legislation.  This shall 

include, but is not limited to the Contractor providing: 

(1) confirmation of the tax status of any Plastic Packaging Component; 

(2) documents to confirm that PPT has been properly accounted for; 

(3) product specifications for the packaging components, including, but not limited to, the weight and 

composition of the products and any other product specifications that may be required; and 

(4) copies of any certifications or audits that have been obtained or conducted in relation to the provision of 

Plastic Packaging Components. 

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or conduct an audit 

on the Contractor, to ensure any information that has been provided in accordance with clause 23.f above is 

accurate. 

h. In the event the Contractor is not required to register for PPT they (and to the extent applicable, their 

subcontractors) shall provide the Authority with a statement to this effect and, to the extent reasonably 

required by the Authority on reasonable notice, supporting evidence for that statement. 

i. The Contractor shall provide, on the Authority providing reasonable notice, any information that the Authority 

may require from the Contractor for the Authority to comply with any obligations it may have under the PPT 

Legislation. 

24. Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in Contractor Deliverables 

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or the 

Contractor. 

b. The Contractor shall provide to the Authority: 

(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification as hazardous in 

accordance with the GB Classification, Labelling and Packaging (GB CLP) a UK REACH compliant Safety 

Data Sheet (SDS); 
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(2) where Mixtures supplied do not meet the criteria for classification as hazardous according to GB CLP but 

contain a hazardous Substance an SDS is to be made available on request; and 

(3) for each Article whether supplied on its own or part of an assembly that contains a Substance on the UK 

REACH Authorisation List, Restriction List and/or the Candidate List of Substances of Very High Concern 

(SVHC) in a proportion greater than 0.1% w/w of the Article, sufficient information, available to the Contractor, 

to allow safe use of the Article including, as a minimum, the name of that Substance. 

c. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above: 

(1) if the Contractor becomes aware of new information which may affect the risk management measures 

or new information on the hazard, the Contractor shall update the SDS/safety information and forward 

it to the Authority and to the address listed in clause 24.i below; and 

(2) if the Authority becomes aware of new information that might call into question the appropriateness of 

the risk management measures identified in the safety information supplied, shall report this information 

in writing to the Contractor. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Substances, Mixtures and 

Articles in Contractor Deliverables Supplied under the Contract: Data Requirements) in accordance with 

Schedule 3 (Contract Data Sheet). 

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or Explosives 

(OME), in addition to the requirements of the GB CLP and UK REACH the Contractor shall comply with hazard 

reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated Systems. 

f. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a radioactive 

substance as defined in the Ionising Radiation Regulations SI 2017/1075, the Contractor shall additionally 

provide details in Schedule 6 of: 

(1) activity; and 

(2) the substance and form (including any isotope). 

g. If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties which emit a 

magnetic field, the Contractor shall additionally provide details in Schedule 6 of the magnetic flux density at a 

defined distance, for the condition in which it is packed. 

h. Any SDS to be provided in accordance with this Condition, including any related information to be supplied in 

compliance with the Contractor's statutory duties under clause 24.b.(1) and 24.c.(1), any information arising 

from the provisions of clauses 24.f and 24.g and the completed Schedule 6, shall be sent directly to the 

Authority's Point of Contact as specified in the Schedule 3 as soon as practicable, and no later than one (1) 

month prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). 

i. So that the safety information can reach users without delay, the Authority shall send a copy preferably as an 

email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the addresses 

below: 

Hazardous Stores Information System (HSIS) 

Spruce 2C, #1260, 

MoD Abbey Wood (South) 

Bristol BS34 8JH 

Emails to be sent to: REDACTED. 
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j. SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS) for OME are not 

to be sent to HSIS and must be held by the respective Authority Delivery Team. 

k. Failure by the Contractor to comply with the requirements of this Condition shall be grounds for rejecting the 

affected Substances, Mixtures and Articles in Contractor Deliverables.  Any withholding of information 

concerning hazardous Substances, Mixtures or Articles in Contractor Deliverables shall be regarded as a 

material breach of Contract under Condition 43 (Material Breach) for which the Authority reserves the right to 

require the Contractor to rectify the breach immediately at no additional cost to the Authority or to terminate 

the Contract in accordance with Condition 43. 

l. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location / building, 

the Contractor must comply with the Logistic Commodities and Services Transformation (LCST) Supplier 

Manual. 

25. Timber and Wood-Derived Products 

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract: 

b. (1)  shall comply with the Contract Specification; and 

 (2) must originate either: 

(a) from a Legal and Sustainable source; or 

(b) from a FLEGT-licensed or equivalent source. 

c. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied by the 

Contractor under the Contract shall originate from a forest source where management of the forest has full 

regard for: 

(1) identification, documentation, and respect of legal, customary and traditional tenure and use rights 

related to the forest; 

(2) mechanisms for resolving grievances and disputes including those relating to tenure and use rights, to 

forest management practices and to work conditions; and 

(3) safeguarding the basic labour rights and health and safety of forest workers. 

d. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber and Wood 

Derived Products supplied to the Authority under the Contract comply with the requirements of clause 25.a or 

25.b or both. 

e. The Authority reserves the right at any time during the execution of the Contract and for a period of five (5) 

years from final Delivery under the Contract to require the Contractor to produce the Evidence required for 

the Authority's inspection within fourteen (14) days of the Authority's request. 

f. If the Contractor has already provided the Authority with the Evidence required under clause 25.c, the 

Contractor may satisfy these requirements by giving details of the previous notification and confirming the 

Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or both. 

g. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and accepted by 

the Authority, in accordance with Condition 17 (Contractor's Records). 
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h. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the Contractor to 

record Evidence of proof of timber origin for previously used Recycled Timber, the Contractor shall support 

the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone object or as part of a 

structure; and 

(2) an explanation of the circumstances that rendered it impractical to record Evidence of proof of timber 

origin. 

i. The Authority reserves the right to decide, except where in the Authority's opinion the timber supplied is 

incidental to the requirement and from a low risk source, whether the Evidence submitted to it demonstrates 

compliance with clause 24.a or 24.b, or both.  In the event that the Authority is not satisfied, the Contractor 

shall commission and meet the costs of an Independent Verification and resulting report that will: 

(1) verify the forest source of the timber or wood; and 

(2) assess whether the source meets the relevant criteria of clause 25.b. 

j. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived Products delivered 

under the Contract.  The Authority reserves the right to amend the requirement for statistical reporting, in the 

event that the UK Government changes the requirement for reporting compliance with the Government Timber 

Procurement Policy. Amendments to the statistical reporting requirement will be made in accordance with 

Condition 6 (Formal Amendments to the Contract). 

k. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived Products 

Supplied under the Contract: Data Requirements), the data or Information the Authority requires in respect of 

Timber and Wood-Derived Products delivered to the Authority under the Contract, or in respect of each order 

in the case of a Framework Agreement, or at such other frequency as stated in the Contract.  The Contractor 

shall send all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data 

Requirements), including nil returns where appropriate, to the Authority's Representative (Commercial). 

l. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) may 

be amended by the Authority from time to time, in accordance with Condition 6 (Formal Amendments to the 

Contract). 

m. The Contractor shall obtain any wood, other than processed wood, used in Packaging from: 

(1) companies that have a full registered status under the Forestry Commission and Timber Packaging and 

Pallet Confederation's UK Wood Packaging Material Marking Programme (more detailed information 

can be accessed at www.forestry.gov.uk) and all such wood shall be treated for the elimination of raw 

wood pests and marked in accordance with that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II of the International 

Standard for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging Material in International 

Trade", Publication No 15 published by the Food and Agricultural Organisation of the United Nations (ISPM15) 

(more detailed information can be accessed at www.fao.org). 

26. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of 

Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable 

Quality Plan, the CofC shall be in English unless stated otherwise in the Contract. One copy of the CofC 
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shall be sent to the Authority's Representative (Commercial) upon Delivery, and one copy shall be 

provided to the Consignee upon Delivery and the CofC will clearly detail the Articles (quantities, part 

numbers, batch numbers, NSNs etc) that are contained in a specific delivery. 

b. Each CofC shall be clearly identified as a conformity document and should include the wording 

"Certificate of Conformity" (or similar) in the title of the document to allow for easy identification. 

c. The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor's 

Records). 

d. The Information provided on the CofC shall include: 

(1) Contractor's name and address; 

(2) Contractor unique CofC number; 

(3) Contract number and where applicable Contract amendment number and/or CP&F (Contracting, 

Purchasing and Finance) Purchase Order Number; 

(4) Details of any approved concessions (clearly linked to the relevant item); 

(5) Acquirer name and organisation; 

(6) Delivery address; 

(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 

(8) Line item numbers when there is more than one line item on the CofC; 

(9) Description of Contractor Deliverable, including part number, specification, and configuration status; 

(10) NATO Stock Number (NSN) (where allocated); 

(11) Identification marks, batch and serial numbers in accordance with the Specification; 

(12) Quantities; 

(13) A signed and dated statement by the Contractor's Authorised Personnel that the Contractor 

Deliverables comply with the requirements of the Contract and approved concessions.  The signing 

of the CofC may be in the form of a signature or traceable stamp.  The Contractor's Authorised 

Personnel shall mean a competent person appointed and authorised by the Contractor to sign a 

CofC. 

(14) Exceptions or additions to the above are to be documented. 

e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 

demonstration of traceability and design provenance through the supply chain the Contractor 

shall include in any relevant subcontract the requirement for the Information called for at clause 

26.d. The Contractor shall ensure that this Information is available to the Authority through the 

supply chain upon request in accordance with Condition 17 (Contractor Records). 
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27. Access to Contractor's Premises 

a. The Contractor shall provide to the Authority's Representatives following reasonable Notice, relevant 

accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their premises for the 

purpose of monitoring the Contractor's progress and quality standards in performing the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 27.a are included 

in their subcontracts with those suppliers identified in the Contract.  The Authority, through the Contractor, shall 

arrange access to such Subcontractors. 

28. Delivery / Collection 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be Delivered to 

the Consignee by the Contractor or Collected from the Consignor by the Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on behalf of 

the Contractor), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority's Representative as detailed in Schedule 3 (Contract Data Sheet) in advance of 

the Delivery Date in order to agree administrative arrangements for Delivery and provide any Information 

pertinent to Delivery requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in 

Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions; 

(4) be responsible for all costs of Delivery; and 

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2 (Schedule of 

Requirements) by the Delivery Date between the hours agreed by the Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on behalf of the 

Authority), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority's Representative (Transport) as detailed in box 10 of Annex A to Schedule 3 

(Contract Data Sheet) in advance of the Delivery Date in order to agree specific arrangements for 

Collection and provide any Information pertinent to the Collection requested; 

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in 

Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions; 

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from the Consignor 

(as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the hours agreed by 

the Parties; and 

(5) in the case of Overseas consignments, ensure that the Contractor Deliverables are accompanied by the 

necessary transit documentation.  All Customs clearance shall be the responsibility of the Authority's 

Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority: 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance with 

clause 

28.b; or 
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(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority once they have 

been made available for Collection by the Contractor in accordance with clause 28.c. 

29. Acceptance 

a.  Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure 

specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is so specified acceptance 

shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with the 

Contractor's ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has elapsed. 

30. Rejection and Counterfeit Materiel Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or any 

other terms of the Contract, then (without limiting any other right or remedy that the Authority may have) the Authority 

may reject the Contractor Deliverables (in whole or in part).  The Authority shall return these Contractor Deliverables 

to the Contractor at the Contractor's risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit for 

rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the Contractor Deliverables 

shall be deemed to be accepted within a reasonable period of time (in this case 30 days). 

Counterfeit Materiel: 

c. Where the Authority suspects that any Contractor Deliverable or consignment of Contractor Deliverables 

contains Counterfeit Materiel, it shall: 

(1) notify the Contractor in writing of its suspicion and reasons therefore; 

(2) where reasonably practicable, and if requested by the Contractor within 10 Business Days of such 

notification, (at the Contractor's own risk and expense and subject to any reasonable controls specified 

by the Authority) afford the Contractor the facility to (i) inspect the Contractor Deliverable or consignment 

and/or (ii) obtain a sample thereof for validation or testing purposes. 

(3) at its discretion, provide the Contractor with a sample of the Contractor Deliverable or consignment for 

validation or testing purposes by the Contractor (at the Contractor`s own risk and expense); 

(4) give the Contractor a further 20 Business Days or such other reasonable period agreed by the Authority, 

from the date of the inspection at 30.c.(2).(i) or the provision of a sample at 30.c.(2).(ii), to comment on 

whether the Contractor Deliverable or consignment meets the definition of Counterfeit Materiel; and 

(5) determine, on the balance of probabilities and strictly on the evidence available to it at the time, whether 

the Contractor Deliverable or consignment meets the definition of Counterfeit Materiel. 

d. Where the Authority has determined that the Contractor Deliverable, part or consignment of Contractor 

Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable, part or consignment under 

30.a and 30.b (Rejection),and provide written notification to the Contractor of the rejection. 

e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has determined that any 

Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit Materiel, it shall be entitled 

to: 

(1) retain any Counterfeit Materiel; and/or 
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(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not possible to 

separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or consignment; 

and such retention shall not constitute acceptance under Condition 29 (Acceptance). 

f. Where the Authority intends to exercise its rights under clause 30.e,the Contractor may, subject to the 

agreement of the Authority (and at the Contractor`s own risk and expense and subject to any reasonable controls 

and timeframe agreed), arrange for: 

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor 

Deliverable; and/or 

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the Authority is 

reasonably satisfied does not contain Counterfeit Materiel. 

g. In respect of any Contractor Deliverable, consignment or part thereof that is retained in accordance with 

clause 30.e, including where the Authority permits the Contractor to remove non-Counterfeit Materiel under clause 

30.f but the Contractor fails to do so within the period agreed and subject to clause 30.k, the Authority shall be 

entitled to exercise any, all, or any combination of, the following rights: 

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into the supply chain 

or market; 

(2) to pass it to a relevant investigatory or regulatory authority; 

(3) to retain conduct or have conducted further testing including destructive testing, for further investigatory, 

regulatory or risk management purposes.  Results from any such tests shall, at the discretion of the 

Authority, be shared with the Contractor; and/or 

(4) to recover the appropriate, attributable, and reasonable costs incurred by the Authority in respect of 

testing, storage, access, and/or disposal of it from the Contractor; 

and exercise of the rights granted at clauses 30.g.(1) to 30.g.(3) shall not constitute acceptance under Condition 

29 (Acceptance). 

h. Any scrap or other disposal payment received by the Authority shall be off set against any amount due to 

the Authority under clause 30.g.(4).  If the value of the scrap or other disposal payment exceeds the amount due to 

the Authority under clause 30.g.(4) then the balance shall accrue to the Contractor. 

i. The Authority shall not use a retained Contract Deliverable or consignment other than as permitted in 

clauses 30.c – 30.k. 

j. The Authority may report a discovery of Counterfeit Materiel and disclose information necessary for the 

identification of similar materiel and its possible sources. 

k. The Contractor shall not be entitled to any payment or compensation from the Authority as a result of the 

Authority exercising the rights set out in clauses 30.c - 30.k except: 

(1) in relation to the balance that may accrue to the Contractor in accordance with clause 30.h; or 

(2) where it has been determined in accordance with Condition 40 (Dispute Resolution) that the Authority 

has made an incorrect determination in accordance with clause 30.c.(5).  In such circumstances the 

Authority shall reimburse the Contractors reasonable costs of complying with clause 30.c. 
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31. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware that a 

Contractor Deliverable is likely to be subject to a Diversion Order. 

b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables identified in 

it. These Contractor Deliverables are to be delivered by the Contractor using the quickest means available as 

agreed by the Authority. 

c. The Authority reserves the right to cancel the Diversion Order. 

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the Representative 

of the Authority who issued it for clarification and/or further instruction. 

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the Contract, it 

is to be returned immediately to the Authority's Commercial Officer with an appropriate explanation. 

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in complying 

with the Diversion Order or cancellation.  Claims are to be submitted by the Contractor to the Authority's 

Commercial Officer together with applicable receipts and agreed as an amendment to the Contract in 

accordance with Condition 6 (Formal Amendments to the Contract).  The Contractor shall comply with the 

requirements of the Diversion Order upon receipt of the Diversion Order. 

32. Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered by the 

Contractor to their own premises, or to those of a Subcontractor ('self-to-self delivery'), the risk in such a Contractor 

Deliverable shall remain vested in the Contractor until such time as it is handed over to the Authority. 

Licences and Intellectual Property 

33. Import and Export Licences 

a. If, in the performance of the Contract, the Contractor is required to import into or export out of the UK 

anything not supplied by or on behalf of the Authority and for which a UK Licence is required, the Contractor is 

responsible for applying for and maintaining that Licence. 

b. Without prejudice to the HM Government's position on the validity of any claim by a foreign government to 

extraterritoriality, the Authority shall provide the Contractor with sufficient information, certification, documentation, 

and other reasonable assistance to obtain Licences from the UK or a foreign government for the performance of 

the Contract. 

c. The Contractor shall consult the Authority as soon as reasonably practicable if a Licence is required from 

a foreign government.  Where the Contractor is the applicant for obtaining Licences they shall ensure that when 

Restrictions apply to all or part of any Contractor Deliverables (which for the purposes of this Condition) shall also 

include information, technical data, software and services) unless otherwise agreed with the Authority, they shall 

identify in the application: 

(1) the end user as: The Secretary of State for Defence of the United Kingdom of Great Britain and 

Northern Ireland (hereinafter "UK MoD"); and 

(2) the end use as: For the Purposes of UK MoD; and 
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(3) include in the submission for the Licence a statement that "information on the status of processing 

this application may be shared with the Ministry of Defence of the United Kingdom". 

d. The Contractor shall take expeditious action to arrange the application for the foreign Licences required to 

import or export any Materiel not supplied by or on behalf of the Authority or perform any services for which a 

Licence is required by a foreign government; this includes, but is not limited to, compliance with the ITAR, EAR, 

FMS and any applicable UK-US agreements.  The Contractor shall include the dependencies for the Licence 

application, grant, and maintenance in the Contract risk register and in the risk management plan for the Contract, 

with appropriate review points.  Where a risk management plan is not required under the Contract the Contractor 

shall inform the Authority's representative accordingly. 

e. During the term of the Contract and for up to two years after Contract completion, the Authority may make 

a written request to the Contractor to seek a variation to the conditions of a foreign Licence to enable the Authority 

to re-export or re-transfer a licenced or authorised Materiel from the UK and/or to a non-licenced third party. If the 

Authority makes such a request, it will consult the Contractor before making a determination on which party is best 

placed to seek a variation.  Where the Contractor is best placed to seek a variation: 

(1) the Contractor shall, expeditiously file an application to seek a variation of the applicable Licence 

in accordance with the procedures of the foreign government or raise their objection to the request.  Where the 

Contractor has an objection to the variation request, the Parties shall meet within 5 Business Days to resolve the 

issue; should they fail to do so, the matter shall be escalated to an appropriate level within both Parties' 

organisations, to include their respective export or import control subject matter experts; and 

(2) the Authority shall provide sufficient information, certification, documentation, and other reasonable 

assistance necessary to support the application to seek a variation. 

f. Where the Authority determines that it is best placed to make such a request for variation, the Contractor 

shall provide sufficient information, certification, documentation, and other reasonable assistance necessary to 

support the Authority to make the application for the requested variation. 

g. Where the Authority invokes clause 33.eor 33.f the Authority will pay the Contractor a fair and reasonable 

price for this service based on the cost of providing it. 

h. The Contractor shall use all reasonable endeavours to incorporate in each relevant Subcontract equivalent 

terms regarding foreign export and/or import controls to those set out in this Condition.  Where it is not possible to 

include equivalent terms to those set out in this Condition, the Contractor shall promptly report that fact and the 

circumstances to the Authority. 

i. The Authority shall use reasonable endeavours to identify any Restrictions that apply to Materiel to be 

provided to the Contractor as Government Furnished Assets. 

j. Where the Authority is to provide Materiel necessary to enable the Contractor to perform the Contract, or 

in respect of which the services are to be provided, and that is subject to Restrictions the Authority shall provide a 

completed DEFFORM 528 (and a copy of any applicable Licence, where available) to the Contractor as soon as 

reasonably practicable and no later than 30 days prior to the delivery of such Materiel to the Contractor.  If the 

DEFFORM 528 provided is found to be inaccurate or incomplete the Authority shall deliver a new DEFFORM 528 

as soon as reasonably practicable. 
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k. Where Restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided pursuant 

to clause 33.j or any of the information provided by the Authority in any DEFFORM 528 is inaccurate or incomplete 

the Parties shall promptly agree on the best course of action and implement it to mitigate the impact of the 

incomplete or inaccurate disclosure under the terms of Condition 6 (Formal Amendments to the Contract), or as 

may otherwise be provided by the Contract.  If there is no alternative or appropriate mitigation available, the 

Authority may terminate the Contract in accordance with Condition 42 (Termination for Convenience), as 

appropriate and as referenced in the Contract. 

Providing the Contractor has taken such steps as are reasonable to mitigate the impact the Contractor shall be 

relieved of their obligation to perform those elements of the Contract affected by the Restrictions or provision of 

incorrect or incomplete information. 

l. The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is subject 

to any foreign Licence including those that impose or will impose Restrictions.  During the term of the Contract the 

Contractor shall inform the Authority of any foreign Licence and/or any Restrictions not already disclosed at the 

Effective Date of Contract or relevant amendment.  This does not include the Intellectual Property-specific 

restrictions of the type referred to in Condition 34 (Third Party Intellectual Property - Rights and Restrictions). 

m. The Contractor shall notify the Authority of all, or any part of the Contractor Deliverables identified within 

clause 33. l, by submitting a DEFFORM 528 or other mutually agreed alternative format as soon as reasonably 

practicable and no less than 30 days prior to delivery of the Contractor Deliverables.  Such notification shall include 

an update on the validity of all previous information submitted and shall include any Restrictions (not already 

disclosed to the Authority) notified to the Contractor by any of their Subcontractors, suppliers, or other third parties.  

The Contractor, within 10 Business Days (or such longer period as shall have been agreed in writing by the Parties) 

of such notification shall submit a proposal to the Authority outlining actions to mitigate the impact of such 

Restrictions.  Such proposals may include, where appropriate, mutually supported attempts to obtain removal of or 

modification to the Restrictions, or to obtain appropriate authorisations from the relevant foreign government. The 

Authority shall inform the Contractor within 10 Business Days (or such longer period as shall have been agreed in 

writing by the Parties) of receipt of the proposal whether it is acceptable and where appropriate the Contract shall 

be modified in accordance with Condition 6 (Formal Amendments to the Contract) or as otherwise provided by the 

Contract to implement the proposal. 

n. If the Contractor is unable to perform their obligations under the Contract due to the Restrictions notified in 

accordance with clauses 33.l and 33.m and the Restrictions are not capable of being removed, modified, or 

otherwise satisfactorily managed within a reasonable time, the Authority may at its absolute discretion amend the 

Contract in accordance with Condition 6 (Formal Amendments to the Contract) or as otherwise provided by the 

Contract or terminate the Contract.  Except where clause 33.o applies, termination shall be on fair and reasonable 

terms having regard to all the circumstances including payments already made and those due under the Contract, 

costs incurred by the Contractor and benefits received by the Authority.  The Parties, acting in good faith, shall use 

all reasonable endeavours to agree such fair and reasonable terms failing which either Party may refer the matter 

to dispute resolution in accordance with Condition 40 (Dispute Resolution). Providing the Contractor has taken such 

steps as are reasonable to mitigate the impact the Contractor shall be relieved of their obligation to perform those 

elements of the Contract directly affected by the Restrictions or provision of incorrect or incomplete information. 

o. Where the Contractor knew or ought reasonably to have known that the Contract Deliverables were 

subjected to the Restrictions notified in accordance with clauses 33.l and 33.m, either at the Effective Date of 
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Contract or at the date of submission of the most recent previous DEFFORM 528 to the Authority in accordance 

with clause 33.m, and failed to notify the Authority or the information disclosed was inaccurate or incomplete, the 

termination of the Contract will be in accordance with Condition 43 (Material Breach) and the provisions of clause 

33.n with respect to termination will not apply. 

p. For a period of up to 2 years from the completion of the Contract, and in response to a specific written 

request from the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any change 

to the Restrictions applicable to any Materiel provided under the Contract by issuing an updated DEFFORM 528 to 

the Authority. 

 

34. Third Party Intellectual Property - Rights and Restrictions 

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon as they 

become aware of:  

(1) any invention or design the subject of patent or registered Design Rights (or application thereof) 

owned by a third party which appears to be relevant to the performance of the Contract or to use by the 

Authority of anything required to be done or delivered under the Contract;   

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any other 

intellectual property (including technical Information) required for the purposes of the Contract or subsequent 

use by the Authority of anything delivered under the Contract and, where appropriate, the notification shall 

include such Information as is required by Section 2 of the Defence Contracts Act 1958;   

(3) any allegation of infringement of intellectual property rights made against the Contractor and which 

pertains to the performance of the Contract or subsequent use by the Authority of anything required to be 

done or delivered under the Contract.   Clause 34.a does not apply in respect of Contractor Deliverables 

normally available from the Contractor as a Commercial Off The Shelf (COTS) item or service.  

b.  If the Information required under clause 34.a has been notified previously, the Contractor may meet their 

obligations by giving details of the previous notification.  

c.  For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of any question arising 

(by way of an allegation made to the Authority or Contractor, or otherwise) that the manufacture or provision under the 

Contract of Contractor Deliverables normally available from the Contractor as a COTS item or service is an infringement of 

a UK patent or registered design not owned or controlled by the Contractor or the Authority, the Contractor shall, subject to 

the agreement of the third party owning such patent or registered design, be given exclusive conduct of any and all 

negotiations for the settlement of any claim or the conduct of any litigation arising out of such question.  The Contractor 

shall indemnify the Authority, its officers, agents and employees against any liability and cost arising from such allegation.  

This Condition shall not apply if: 

(1)        the Authority has made or makes an admission of any sort relevant to such question;   

(2) the Authority has entered or enters into any discussions on such question with any third party without the 

prior written agreement of the Contractor;   

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for compensation in 

respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949;   

(4) legal proceedings have been commenced against the Authority or the Contractor in respect of Crown Use, 

but only to the extent of such Crown Use that has been properly authorised.   

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under the Contract 

where that use was not reasonably foreseeable at the time of the Contract.   

e. In the event that the Authority has entered into negotiation in respect of a claim for compensation, or legal 

proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise the Contractor for 
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the purposes of performing the Contract (but not otherwise) to utilise a relevant invention or design in accordance 

with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any 

model, document or information relating to any such invention or design which may be required for that purpose.  

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or design has 

been notified to the Authority by the Contractor prior to the Effective Date of Contract, then unless it has been 

otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 

Registered Designs Act 1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding 

the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing the Contract.   

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor after the Effective 

Date of Contract, then:   

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action against the 

Contractor, the Authority shall issue to the Contractor a written authorisation in accordance with the provisions 

of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and   

(2) in any event, unless the Contractor and the Authority can agree an alternative course of action, the 

Authority shall not unreasonably delay the issue of a written authorisation in accordance with the provisions of 

Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949.   

h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and employees 

against liability, including the Contractor’s costs, as a result of infringement by the Contractor or their suppliers of any 

patent, utility model, registered design or like protection outside the United Kingdom in the performance of the 

Contract when such infringement arises from or is incurred by reason of the Contractor following any specification, 

statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for 

the purpose of the Contract in accordance with the Contract.  

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and employees 

against liability, including the Authority’s costs, as a result of infringement by the Contractor or their suppliers of any 

patent, utility model, registered design or like protection outside the UK in the performance of the Contract when 

such infringement arises from or is incurred otherwise than by reason of the Contractor following any specification, 

statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for 

the purpose of the Contract in accordance with the Contract.   

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense incurred in 

respect of anything to be done under the Contract, where:   

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or relevant 

authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the Registered 

Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in respect of any intellectual 

property; or   

(2) any obligation to make payments for intellectual property has not been promptly notified to the Authority 

under clause 34.a.   

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent permitted by Section 57 

of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs 

and Patents Act 1988, the Contractor shall also be:   

(1) released from payment whether by way of royalties, licence fees or similar expenses in respect of the 

Contractor's use of the relevant invention or design, or the use of any relevant model, document or information 

for the purpose of performing the Contract; and   

(2) authorised to use any model, document or information relating to any such invention or design which may 

be required for that purpose.   

l. The Contractor shall assume all liability and indemnify the Authority and its officers, agents and employees against 

liability, including costs as a result of:   
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(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, 

Design Right or the like protection in any part of the world in respect of any item to be supplied under the 

Contract or otherwise in the performance of the Contract;   

(2) misuse of any confidential information, trade secret or the like by the Contractor in performing the Contract;   

(3) provision to the Authority of any Information or material which the Contractor does not have the right to 

provide for the purpose of the Contract.   

m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents and employees 

against liability, including costs as a result of:   

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, 

Design  

Right or the like protection in any part of the world in respect of any item provided by the Authority for the purpose of 

the Contract but only to the extent that the item is used for the purpose of the Contract;   

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as a result of use 

of Information provided by the Authority for the purposes of the Contract, but only to the extent that Contractor’s 

use of that Information is for the purposes intended when it was disclosed by the Authority.   

n. The general authorisation and indemnity is:  

(1) clauses 34.a – 34.m represents the total liability of each Party to the other under the Contract in respect of 

any infringement or alleged infringement of patent or other Intellectual Property Right (IPR) owned by a third 

party;   

(2) neither Party shall be liable, one to the other, for any consequential loss or damage arising as a result, 

directly or indirectly, of a claim for infringement or alleged infringement of any patent or other IPR owned by a 

third party;   

(3) a Party against whom a claim is made or action brought, shall promptly notify the other Party in writing if 

such claim or action appears to relate to an infringement which is the subject of an indemnity or authorisation 

given under this Condition by such other Party.  The notification shall include particulars of the demands, 

damages and liabilities claimed or made of which the notifying Party has notice;   

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its own expense, to 

conduct  

any negotiations for the settlement of the same, and any litigation that may arise therefrom and shall provide such 

information as the other Party may reasonably require;   

(5) following a notification under clause 34.n.(3), the Party notified shall advise the other Party in writing within 

thirty (30) Business Days whether or not it is assuming conduct of the negotiations or litigation.  In that case the 

Party against whom a claim is made or action brought shall not make any statement which might be prejudicial 

to the settlement or defence of such a claim without the written consent of the other Party;   

(6) the Party conducting negotiations for the settlement of a claim or any related litigation shall, if requested, 

keep the other Party fully informed of the conduct and progress of such negotiations.   

o. If at any time a claim or allegation of infringement arises in respect of copyright, database right, Design Right or 

breach of confidence as a result of the provision of any Contractor Deliverable by the Contractor to the Authority, the 

Contractor may at their own expense replace the item with an item of equivalent functionality and performance so as 

to avoid infringement or breach.  The Parties will co-operate with one another to mitigate any claim or damage which 

may arise from use of third party IPR.   

p. Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation under Section 240 of the 

Copyright, Designs and Patents Act 1988.  

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the Contract by the 

Authority and placement of any contract task under it does not constitute an authorisation by the Crown under 

Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor 
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acknowledges that any such authorisation by the Authority under its statutory powers must be expressly provided in 

writing, with reference to the acts authorised and the specific intellectual property involved. 

 

Notification of Intellectual Property Rights (IPR) Restrictions 

 

r.  Where any of the conditions listed below (1 to 3) have been added to the Conditions of the Contract as project 

specific DEFCONs at Clause 45, or where required by Clauses 34.a. - 34.q., the Contractor warrants and confirms 

that all Intellectual Property Rights restrictions and associated export restrictions relating to the use or disclosure of 

the Contractor Deliverables that are notifiable under those Conditions, or of which the Contractor is or should 

reasonably be aware as at Effective Date of Contract, are disclosed in Schedule 10 (Notification of Intellectual 

Property Rights (IPR) Restrictions).  

(1) DEFCON 15 - including notification of any self-standing background Intellectual 

Property;   

(2) DEFCON 90 - including copyright material supplied under clause 5; 

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b. 

s.  The Contractor shall promptly notify the Authority in writing if they become aware during the performance of the 

Contract of any required additions, inaccuracies or omissions in Schedule 10. 

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6. 

u.  DEFCON 703 (Edn 06/21) applies to deliveries containing calibration data. 

Pricing and Payment 

35. Contract Price 

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.  The 

Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet). 

b. Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise or other duty 

payable.  The Contractor shall not make any claim for drawback of UK import duty on any part of the Contract 

Deliverables supplied which may be for shipment outside of the UK. 

36. Payment and Recovery of Sums Due 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any claims 

for payment under clause 36.b the Contractor will be required to register their details (Supplier on-boarding) on the 

Contracting, Purchasing and Finance (CP&F) electronic procurement tool. 

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, the Authority will 

consider and verify that invoice in a timely fashion. 

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 

days from the date on which the Authority has determined that the invoice is valid and undisputed. 

d. Where the Authority fails to comply with clause 36.a and there is undue delay in considering and verifying 

the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 36.c after a reasonable 

time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as 

acceptance by the Authority of the performance of the Contractor's obligations nor as a waiver of its rights and 

remedies under the Contract. 
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f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing 

at any time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under 

the Contract or under any other contract with the Authority, or with any other Government Department. 

37.Value Added Tax and other Taxes 

a. The Contract Price excludes any UK output Value Added Tax (VAT) chargeable on the supply of Contractor 

Deliverables by the Contractor to the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) in 

respect of their business activities at the time of any supply, and the circumstances of any supply are such that the 

Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the Authority shall pay to the 

Contractor in addition to the Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 

chargeable on the tax value of the supply of Contractor Deliverables, and all other payments under the Contract 

according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their Client 

Relationship Manager or the HMRC Enquiries Desk (and not the Authority's Representative (Commercial)) in cases 

of doubt.  The Contractor shall notify the Authority's Representative (Commercial) of the Authority's VAT liability 

under the Contract, and any changes to it, within twenty (20) Business Days of becoming aware the liability is other 

than at the standard rate of VAT.  In the event of any doubt about the applicability of the tax in such cases, the 

Authority may require the Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The Contractor 

shall comply promptly with any such requirement.  Where the Contractor obtains a ruling from HMRC, they shall 

supply a copy to the Authority within three (3) Business Days of receiving that ruling unless they propose to 

challenge the ruling.  Where the Contractor challenges the ruling they shall supply to the Authority a copy of any 

final decisions issued by HMRC on completion of the challenge within three (3) Business Days of receiving the 

decision. 

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not 

required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority shall be 

responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of the Contractor 

Deliverables.  The Contractor shall be responsible for ensuring they take into account any changes in VAT law 

regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the Contractor 

may be required by the laws of the country where the supply takes place to register there for tax purposes. In that 

event, it is the Contractor's responsibility to ensure the Contract Price captures this tax. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be required to 

pay any sum in respect of the Contractor's input VAT (or similar non-UK input taxes).  However, these input taxes 

will be allowed where they were included in the Contract Price and it is established that, despite the Contractor 

having taken all reasonable steps to recover them, it has not been possible to do so.  Where there is any doubt that 

the Contractor has complied with this requirement the matter shall be resolved in accordance with Condition 40 

(Dispute Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance with 

clause 37.b above, the Authority will pay the VAT assessed by HMRC.  In the event that HMRC so determines, the 

Contractor shall pay any interest charged on any assessment or penalties or both directly to HMRC.  Such interest 

or penalties or both shall not be recoverable from the Authority under the Contract or any other contract.  The 

Contractor shall supply the Authority with a copy of all correspondence between HMRC and the Contractor's 
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advisors regarding the VAT assessment within three (3) Business Days of a written request from the Authority for 

such correspondence. 

38. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with Condition 

10 (Assignment of Contract), the Contractor may assign to a third Party ("the Assignee") the right to receive payment 

of the Contract Price or any part thereof due to the Contractor under the Contract (including interest which the 

Authority incurred through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 ("the 

Act")). Any assignment of the right to receive payment of the Contract Price (or any part thereof) under this Condition 

38 shall be subject to: 

(1) reduction of any sums in respect of which the Authority exercises its right of recovery under clause 36.f; 

(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but 

unpaid; and 

 (3) the Authority receiving notification under both clauses 38.b and 38.c.(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the right to receive the 

Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the Authority in writing of the 

assignment and the date upon which the assignment becomes effective. c. The Contractor shall ensure that the 

Assignee: 

(1) is made aware of the Authority's continuing rights under clauses 38.a.(1) and 38.a.(2); and 

(2) notifies the Authority of the Assignee's contact information and bank account details to which the 

Authority shall make payment, subject to any reduction made by the Authority in accordance with 

clauses 38.a.(1) and 

38.a.(2). 

d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply in all other respects 

after the assignment and shall not be amended without the prior approval of the Authority. 

39. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor's obligations, 

duties or liabilities under the Contract. 

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in such subcontract: 

(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will consider 

and verify that invoice in a timely fashion; 

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice no later than 

a period of thirty (30) days from the date on which the Contractor has determined that the invoice is valid and 

undisputed; 

(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and there is an undue delay 

in considering and verifying the invoice, that the invoice shall be regarded as valid and undisputed for the 

purposes of clause 39.b.(2) after a reasonable time has passed; and 

(4) requiring the counterparty to that subcontract to include in any subcontract which it awards, provisions 

having the same effect as clauses 39.b.(1) to 39.b.(4). 
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Termination 

40. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract 

through negotiations between the respective representatives of the Parties having authority to settle the matter, 

which attempts may include the use of any alternative dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be referred 

to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause 40.b shall be 

governed by the Arbitration Act 1996.  For the purposes of the arbitration, the arbitrator shall have the power to 

make provisional awards pursuant to Section 39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process 

(including any awards) shall be confidential between the Parties, except as may be lawfully required in judicial 

proceedings relating to the arbitration or otherwise. 

41.Termination for Insolvency or Corrupt Gifts Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the Contractor, by giving written 

Notice of such termination to the Contractor at any time after any of the following events: 

Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the case of a firm constituted under English law, any partner of 

the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 1986; or (2) the 

court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or 

(3) the individual, the firm or, in the case of a firm constituted under English law, any partner of the firm making 

a composition or a scheme of arrangement with them or their creditors; or 

(4) the presentation of a petition for bankruptcy order against the individual or, in the case of a firm constituted 

under English law, any partner of the firm unless it is withdrawn within three (3) Business Days from the date 

on which the Contractor is notified of the presentation; or 

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm constituted under 

English law, any partner of the firm; or 

(6) where the Contractor is either unable to pay their debts as they fall due or has no reasonable prospect of 

being able to pay debts which are not immediately payable.  The Authority shall regard the Contractor as being 

unable to pay their debts if: 

(a) they have failed to comply with or to set aside a Statutory demand under Section 268 of the 

Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on them; or 

(b) execution or other process to enforce a debt due under a judgement or order of the court has 

been returned unsatisfied in whole or in part. 

(7) the presentation of a petition for sequestration in relation to the Contractor's estates unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor is notified of the 

presentation; or 

(8) the court making an award of sequestration in relation to the Contractor's estates. 

Where the Contractor is a company registered in England: 
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(9) the presentation of a petition for the appointment of an administrator; unless it is withdrawn within three 

(3) Business Days from the date on which the Contractor is notified of the presentation; or 

(10) the court making an administration order in relation to the company; or 

(11) the presentation of a petition for the winding-up of the company unless it is withdrawn within three (3) 

Business Days from the date on which the Contractor is notified of the presentation; or 

(12) the company passing a resolution that the company shall be wound-up; or 

(13) the court making an order that the company shall be wound-up; or 

(14) the appointment of a Receiver or manager or administrative Receiver. 

Where the Contractor is a company registered other than in England, events occur or are carried out which, within 

the jurisdiction to which they are subject, are similar in nature or effect to those specified in clauses 41.a.(9) to 

41.a.(14) inclusive above. 

b. Such termination shall be without prejudice to and shall not affect any right of action or remedy which shall 

have accrued or shall accrue thereafter to the Authority and the Contractor. 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract they have not done any of the following 

(hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of any kind as an 

inducement or reward; 

(a) for doing or not doing (or for having done or not having done) any act in relation to the obtaining 

or 

execution of this or any other Contract with the Crown; or 

(b) for showing or not showing favour or disfavour to any person in relation to this or any other 

Contract with the Crown. 

(2) enter into this or any other Contract with the Crown in connection with which commission has been paid 

or has been agreed to be paid by them or on their behalf, or to their knowledge, unless before the 

Contract is made particulars of any such commission and of the terms and conditions of any such 

agreement for the payment thereof have been disclosed in writing to the Authority. 

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or any of 

their employees) does any of the prohibited acts or commits any offence under the Bribery Act 2010 with or 

without the knowledge or authority of the Contractor in relation to this Contract or any other contract with the 

Crown, the Authority shall be entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any loss resulting from the 

termination; 

(2) to recover from the Contractor the amount or value of any such gift, consideration or commission; and 

(3) to recover from the Contractor any other loss sustained in consequence of any breach of this Condition, 

where the Contract has not been terminated. 

e. In exercising its rights or remedies under this Condition, the Authority shall: 

(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, and the 

identity of the person performing, the prohibited act; 
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(2) give all due consideration, where appropriate, to action other than termination of the Contract, including 

(without being limited to): 

(a) requiring the Contractor to procure the termination of a subcontract where the prohibited act is 

that of a Subcontractor or anyone acting on their behalf; 

(b) requiring the Contractor to procure the dismissal of an employee (whether their own or that of a 

Subcontractor or anyone acting on their behalf) where the prohibited act is that of such employee. 

f. Recovery action taken against any person in His Majesty's service shall be without prejudice to any recovery 

action taken against the Contractor pursuant to this Condition. 

42. Termination for Convenience 

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the 

Contractor at least twenty (20) Business Cays written notice (or such other period as may be stated in 

Schedule 3 (Contract Data Sheet)).  Upon expiry of the notice period the Contract, or relevant part thereof, 

shall terminate without prejudice to the rights of the parties already accrued up to the date of termination.  

Where only part of the Contract is being terminated, the Authority and the Contractor shall owe each other no 

further obligations in respect of the part of the Contract being terminated, but will continue to fulfil their 

respective obligations on all other parts of the Contract not being terminated. 

b. Following the above notification the Authority shall be entitled to exercise any of the following rights in relation 

to the Contract (or part being terminated) to direct the Contractor to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 

(2) complete in accordance with the Contract the provision of any element of the Contractor Deliverables; 

(3) as soon as may be reasonably practicable take such steps to ensure that the production rate of the 

Contractor Deliverables is reduced as quickly as possible; 

(4) terminate on the best possible terms any subcontracts in support of the Contractor Deliverables that 

have not been completed, taking into account any direction given under clauses 42.b.(2) and 42.b.(3) 

of this Condition. 

c. Where this Condition applies (and subject always to the Contractor's compliance with any direction given by 

the Authority under clause 42.b): 

(1) The Authority shall take over from the Contractor at a fair and reasonable price all unused and 

undamaged materiel and any Contractor Deliverables in the course of manufacture that are: 

(a) in the possession of the Contractor at the date of termination; and 

(b) provided by or supplied to the Contractor for the performance of the Contract, except such 

materiel and Contractor Deliverables in the course of manufacture as the Contractor shall, with 

the agreement of the Authority, choose to retain; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such agreement 

within a period as the Authority may specify, a list of: 

(a) all such unused and undamaged materiel; and 

(b) Contractor Deliverables in the course of manufacture, that are liable to be taken over by, or 

previously belonging to the Authority, and shall deliver such materiel and Contractor Deliverables 

in accordance with the directions of the Authority; 
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(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices for each Service 

performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and to the Contractor's compliance with any direction given 

by the Authority in clause 42.b above) indemnify the Contractor against any commitments, liabilities or 

expenditure which would otherwise represent an unavoidable loss by the Contractor by reason of the 

termination of the Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, 

reasonably and actually incurred by the Contractor as a result of the termination of the Contract or 

relevant part. 

e. The Authority's total liability under the provisions of this Condition shall be limited to the total price of the 

Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or 

becoming due to the Contractor at the date of termination. 

f. The Contractor shall include in any subcontract over £REDACTED. which it may enter into for the purpose of 

the Contract, the right to terminate the subcontract under the terms of clauses 42.a to 42.e except that: 

(1) the name of the Contractor shall be substituted for the Authority except in clause 42.c.(1); 

(2) the notice period for termination shall be as specified in the subcontract, or if no period is specified 

twenty (20) Business Days; and 

(3) the Contractor's right to terminate the subcontract shall not be exercised unless the main Contract, or 

relevant part, has been terminated by the Authority in accordance with the provisions of this Condition 

42. 

g. Claims for payment under this Condition shall be submitted in accordance with the Authority's direction. 

43. Material Breach 

a. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract (in 

whole or in part) with immediate effect by giving written Notice to the Contractor where the Contractor is in material 

breach of their obligations under the Contract. 

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have the right to 

claim such damages as may have been sustained as a result of the Contractor's material breach of the Contract, 

including but not limited to any costs and expenses incurred by the Authority in: 

(1) carrying out any work that may be required to make the Contractor Deliverables comply with the 

Contract; or 

(2) obtaining the Contractor Deliverable in substitution from another supplier. 

44. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of either Party 

accrued prior to termination.  The Conditions that expressly or by implication have effect after termination shall 

continue to be enforceable even after termination. 
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45. Project specific DEFCONs, DEFFORMs (and DEFCON SC) variants that apply to this contract. 

a. The following are the DEFCONs and DEFFORMs that apply to this contract; 

(1) DEFCON 15 (Edn 06/21), 

(2) DEFCON 16 (Edn 06/21), 

(3) DEFCON 21 (Edn 06/21), 

(4) DEFCON 703 (Edn 06/21), 

(5) DEFCON 076 (SC2), 

(6) DEFCON 127 (Edn 08/21), 

(7) DEFCON 601 (SC), 

(8) DEFCON 605 (SC2), 

(9)  DEFCON 611 (Edn 12/22), 

(10)  DEFCON 620 (SC2), 

(11)  DEFCON 624 (SC2), 

(12)  DEFCON 627 (Edn 04/24), 

(13)  DEFCON 637 (Edn 05/17), 

(14)  DEFCON 658 (SC2), 

(15)  DEFCON 660 (Edn 12/15), 

(16)  DEFCON 694 (SC2), 

(17)  DEFCON 647 (SC2), 

(18)  DEFCON 524A (Edn 12/22), 

(19)  DEFCON 532A (SC2) Russian and Belarusian Exclusion Condition for Inclusion in Contracts 

(20)  DEFCON 082 (SC2), 

(21)  DEFCON 117 (SC2), 

(22)  DEFCON 653 (Edn 12/14), 

(23)  DEFFORM 315 (Edn 04/24) and 

(24)  DEFFORM 711 (Edn 11/21). 
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General Conditions 

 

AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL PROPERTY RIGHTS 

 

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 

Contract by the Authority and placement of any contract task under it does not constitute an 

authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 

Registered Designs Act 1949.  The Contractor acknowledges that any such authorisation by the 

Authority under its statutory powers must be expressly provided in writing, with reference to the acts 

authorised and the specific intellectual property involved. 

 

 

Intellectual Property Rights 

As per General Condition 34. 

 

(As per the next pages.) 
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DEFFORM 315 (15) 
(Edn 04/24) 

MINISTRY OF DEFENCE 

 

DEFFORM 315  CONTRACT DATA REQUIREMENT 
 

1.  ITT/Contract Number: 2.  CDR Number: 3.  Data Category: 4.  Contract Delivery Date: 

7134994450  001 Design, Product 
Definition, and 
Manufacturing and 
Interface Information. 

Within 10 Working days or 
as required by the Authority 
throughout the life of the 
contract.  

5.  Equipment/Subsystem Description: 6.  General Description of Data Deliverable: 

All Contract SoR Articles. 1. Configuration Status Record (CSR) which shall include 

(but not be limited to), all items as specified within DEF-

STAN 05-57 excluding Software. 

The CSR shall further include a: 

Cat 1 , Cat 2 , Cat 3 , Digital Product Definition 

Information Package in accordance with DEF STAN 05-

10 Part 2, using ISO 10303-AP232. 

2. Manufacturing Data Pack (MDP) prepared in 

accordance with UK DID MDP (Edn 2/98) and shall 

include sufficient information to enable the manufacture 

and assembly of the Article(s) and/or any part thereof by 

the Authority or a third party acting on its behalf. 

3. Interface Information Data Pack which shall include 
sufficient information to enable the Article(s) or any part 
thereof to be connected to and inter-operate with another 
article or system by the Authority or a third party acting 
on its behalf.  

7.  Purpose for which data is required: 8.  Intellectual Property Rights: 

The Data Deliverable may be used for the 
purposes included in DEFCON 15 clauses 4a, 
4b, 4c, 4d, 4e, 4f, and 4g. 

a. Applicable DEFCONs: 

DEFCON 15 (Edn 06/21) 
DEFCON 21 (Edn 06/21) 
 

b. Special IP Conditions: 

None.  
9.  Update/Further Submission Requirements: 
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Updates to be delivered within ten (10) working days of an agreed amendment unless otherwise agreed in 
the Contract.  
10.  Medium of Delivery: 11.  Number of Copies: 

Electronic (format .docx).  1.  
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DEFFORM 315 (16) 
(Edn 04/24) 

MINISTRY OF DEFENCE 

 

DEFFORM 315  CONTRACT DATA REQUIREMENT 
 

1.  ITT/Contract Number: 2.  CDR Number: 3.  Data Category: 4.  Contract Delivery Date: 

7134994450  002 Operation, Maintenance, 
Repair, and Replacement 
Information. 

Within 10 Working days or 
as required by the Authority 
throughout the life of the 
contract.  

5.  Equipment/Subsystem Description: 6.  General Description of Data Deliverable: 

All Contract SoR Articles. Technical Information Data Pack (Integrated Logistics and 
Support (ILS)) containing the information specified under 
the Technical Information definition within DEF-STAN 00-
600 including (but not limited to): 
• Operating Instructions; 
• Inspection Procedures; 
• Level 1, 2, 3, and 4 Repair and Maintenance 
Procedures; 
• Fault and Repair Records and Log Cards; 
• Part Numbers, NATO Stock Numbers (NSNs) and 
CAGE codes; and 
• Repair and Maintenance turn-around time 
records. 
 
The Technical Information Data Pack shall be of sufficient 
detail and quality to enable the Authority to (either by 
itself or, or by a third party on its behalf) safely: 
integrate, operate, diagnose, maintain, repair, support 
and dispose of a Platform, System, or Equipment (PSE) 
throughout its life. 
  

7.  Purpose for which data is required: 8.  Intellectual Property Rights: 
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The Data Deliverable may be used for the 
purposes included in DEFCON 16 clauses 4a, 
4b, 4c, 4d, and 4e. 

a.  Applicable DEFCONs: 

DEFCON 16 (Edn 06/21) 
DEFCON 21 (Edn 06/21) 
 

b.  Special IP Conditions: 

None.  
9.  Update/Further Submission Requirements: 

Updates to be delivered within ten (10) working days of an agreed amendment unless otherwise agreed in 
the Contract.  
10.  Medium of Delivery: 11.  Number of Copies: 

Electronic (format .docx).  1.  
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Special Indemnity Conditions 

 

DEFCON 76 (SC2) (Edn 11/22) - Contractor's Personnel At Government Establishments. 

DEFCON 127 (Edn 08/21) - Price Fixing Condition for Contracts of Lesser Value. 

DEFCON 532A (Edn 05/22) - Protection Of Personal Data (Where Personal Data is not being 

processed on behalf of the Authority). 

DEFCON 601 (SC) (Edn 03/15) - Redundant Material. 

DEFCON 605 (SC2) (Edn 11/17) - Financial Reports. 

DEFCON 620 (SC2) (Edn 06/22) - Contract Change Control Procedure. 

DEFCON 658 (SC2) (Edn 10/22) - Cyber.  The Cyber Risk Profile has already been assessed and is 

considered to be REDACTED. 

DEFCON 524A (Edn. 12/22) - Counterfeit Materiel processed on behalf of the Authority): 

1. as soon as they become aware that: 

a. the Contract Deliverables and/or Services contain any Russian/Belarussian products 

and/or services; or 

b. that the Contractor or any part of the Contractor's supply chain is linked to entities who 

are constituted or organised under the law of Russia or Belarus, or under the control (full or 

partial) of a Russian/Belarusian person or entity.  Please note that this does not include 

companies: 

(1) registered in the UK or in a country with which the UK has a relevant international 

agreement providing reciprocal rights of access in the relevant field of public procurement; 

and/or 
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(2) which have significant business operations in the UK or in a country with which the UK 

has a relevant international agreement providing reciprocal rights of access in the relevant 

field of public procurement. 

2. The Contractor shall, and shall procure that their Sub-contractors shall, include in such 

notification (or as soon as reasonably practicable following the notification) full details of the Russian 

products, services and/or entities and shall provide all reasonable assistance to the Authority to 

understand the nature, scope and impact of any such products, services and/or entities on the provision 

of the Contract Deliverables and/or Services. 

 

DEFCON 82 (SC2) (Edn 06/21) - Special Procedure For Initial Spares. 

DEFCON 117 (SC2) (Edn 09/24) - Supply Of Documentation For NATO Codification Purposes. 

DEFCON 653 (Edn 12/14) - Pricing on Ascertained Costs. 

 

 

The Authority shall consider the notification and information provided by the Contractor and advise 

the Contractor in writing of any concerns the Authority may have and/or any action which the Authority will 

require the Contractor to take. The Contractor shall be required to submit a response to the concerns 

raised by the Authority, including any plans to mitigate those concerns, within 14 business days of receipt 

of the Authority's written concerns, for the Authority's consideration. 

The Contractor shall include provisions equivalent to those set out in this clause in all relevant Sub-contracts. 
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46 Special conditions that apply to this Contract 

1.LIMITATIONS ON LIABILITY 

Definitions 

1.1 In this Condition [1] the following words and expressions shall have the meanings given to them, except 

where the context requires a different meaning: 

"Charges" means any of the charges for the provision of the Services, Contractor Deliverables, and 

the performance of any of the Contractor's other obligations under this Contract, as determined in 

accordance with this Contract; 

"Data Protection Legislation" means all applicable Law in force from time to time in the UK relating to the 

processing of personal data and privacy, including but not limited to: 

(1) UK GDPR; 

(2) DPA 2018; and 

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (SI 2003/2426) as 

amended, each to the extent that it relates to the processing of personal data and privacy; 

"Default" means any breach of the obligations of the relevant Party (including fundamental breach 

or breach of a fundamental term) or any other default, act, omission, negligence or statement of the 

relevant Party, its employees, servants, agents or sub-contractors in connection with or in relation 

to the subject matter of this Contract and in respect of which such Party is liable to the other.  In no 

event shall a failure or delay in the delivery of an Authority responsibility or an activity to be carried 

out by the Authority or its representatives in accordance with the Contract be considered a Default; 

'DPA 2018' means the Data Protection Act 2018; 

"Law" means any applicable law, subordinate legislation within the meaning of section 21(1) of the 

Interpretation Act 1978, regulation, order, regulatory policy, mandatory guidance, or code of practice 

judgment of a relevant court of law, or directives or requirements of any regulatory body, delegated 

or subordinate legislation or notice of any regulatory body. 

"Service Credits" means the amount that the Contractor shall credit or pay to the Authority in the 

event of a failure by the Contractor to meet the agreed Service Levels as set out/referred to in [cross 

refer to service credit regime in the contract]; 

"Term" means the period commencing on [the commencement date / the date on which this Contract 

is signed / the date on which this Contract takes effect] and ending [on the expiry of x years /on x 

date] or on earlier termination of this Contract. 
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'UK GDPR' means the General Data Protection Regulation (Regulation (EU) 2016/679) as retained 

in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and Electronic 

Communications (Amendments etc) (EU Exit) Regulations 2019; 

Unlimited liabilities 

 1.2 Neither Party limits its liability for: 

1.2.1 death or personal injury caused by its negligence, or that of its employees, agents or 

subcontractors (as applicable); 

 1.2.2 fraud or fraudulent misrepresentation by it or its employees; 

1.2.3 breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or 

section 2 of the Supply of Goods and Services Act 1982; or 

 1.2.4 any liability to the extent it cannot be limited or excluded by law. 

 1.3 The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to the following: 

1.3.1 for any indemnity given by the Contractor to the Authority under this Contact, including 

but not limited to: 

 1.3.1.1 the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in  

Software) and Condition 34 (Third Party IP - Rights and Restrictions); 

 1.3.1.2 the Contractor's indemnity in relation to TUPE at Schedule [(TUPE)]; 

1.3.2 for any indemnity given by the Authority to the Contractor under this Contract, including but 

not limited to: 

1.3.2.1 the Authority's indemnity under DEFCON 514A (Failure of Performance under 

Research and Development Contracts); 

 1.3.2.2 the Authority's indemnity in relation to TUPE under Schedule [(TUPE)]; 

1.3.3 breach by the Contractor of DEFCON 532A (SC2) and joint controller provisions set out 

in the Data Protection Legislation; and 

1.3.4 to the extent it arises as a result of a Default by either Party, any fine or penalty incurred 

by the other Party pursuant to Law and any costs incurred by such other Party in defending 

any proceedings which result in such fine or penalty. 

1.3.5 For the avoidance of doubt any payments due from either of the Parties to the other in 

accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or the Single 
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Source Contract Regulations 2014, as amended from time to time, shall not be excluded or 

limited under the provisions of Clauses 1.4 and/or 1.5 below. 

Financial limits 

 1.4 Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law: 

1.4.1 [throughout the Term] the Contractor's total liability in respect of losses that are caused by 

Defaults of the Contractor shall in no event exceed: 

 1.4.1.1 in respect of DEFCON 76 (SC2) £REDACTED. in aggregate; 

 1.4.1.2 in respect of Condition 43b £ REDACTED. in aggregate; 

 1.4.1.3 in respect of DEFCON 611 (SC2) £ REDACTED. in aggregate; & 

 1.4.1.4 in respect of condition 28d £ REDACTED. in aggregate; 

1.4.2 without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and 1.4.3, the 

Contractor's total liability throughout the Term in respect of all other liabilities (but excluding 

any Service Credits paid or payable in accordance with [ insert cross reference to service 

credit/performance provisions ] and [insert cross reference to any other relevant provisions], 

whether in contract, in tort (including negligence), arising under warranty, under statute or 

otherwise under or in connection with this Contract shall be £ REDACTED. in aggregate. 

1.4.3 on the exercise of any and, where more than one, each option period or agreed 

extension to the Term, the limitation of the Contractor's total liability (in aggregate) set out in 

Clauses 1.4.1 and 1.4.2 above shall be fully replenished such that on and from each such 

exercise or extension of the Term, the Authority shall be able to claim up to the full value of 

the limitation set out in Clauses 1.4.1 and 1.4.2 of this Contract. 

1.5 Subject to Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the Authority's 

total liability (in aggregate) whether in contract, in tort (including negligence), under warranty, under 

statute or otherwise under or in connection with this Contract shall in respect of all liabilities (taken 

together) be limited to the Charges paid by the Authority in the relevant Contract Year in respect of 

any and all claims in that Contract Year. 

1.6 Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim for the Charges. 

Consequential loss 

1.7 Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or to any third 

party, whether in contract (including under any warranty), in tort (including negligence), under statute 

or otherwise for or in respect of: 

 1.7.1 indirect loss or damage; 
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 1.7.2 special loss or damage; 

 1.7.3 consequential loss or damage; 

 1.7.4 loss of profits (whether direct or indirect); 

 1.7.5 loss of turnover (whether direct or indirect); 

 1.7.6 loss of business opportunities (whether direct or indirect); or 

1.7.7 damage to goodwill (whether direct or indirect), even if that Party 

was aware of the possibility of such loss or damage to the other Party. 

1.8 The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the following losses 

incurred by the Authority to the extent that they arise as a result of a Default by the Contractor: 

1.8.1 any additional operational and administrative costs and expenses arising from the Contractor's 

Default, including any costs paid or payable by the Authority: 

 1.8.1.1 to any third party; 

1.8.1.2 for putting in place workarounds for the Contractor Deliverables and other 

deliverables that are reliant on the Contractor Deliverables; and 

1.8.1.3 relating to time spent by or on behalf of the Authority in dealing with the consequences 

of the Default; 

1.8.2 any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's 

Default, including wasted management time; 

1.8.3 the additional cost of procuring and maintaining in place transitional assistance and 

replacement deliverables for the remainder of the Term and any option period or agreed 

extension to the Term (including legal and other consultants' fees, re-procurement project 

costs, other expenses associated with such exercise and any increase in the fees for the 

replacement services over and above the Contract Price that would have been payable for 

the relevant Contractor 

Deliverables); 

1.8.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy or 

degradation of Authority data, or other data or software, including, to the extent the Authority 

data, other data or software can be recovered or reconstituted, the fees, costs, and expenses 

of reconstituting such Authority data, data or software; 

1.8.5 damage to the Authority's physical property and tangible assets, including damage under 

DEFCONs 76 (SC2) and 611 (SC2); 
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1.8.6 costs, expenses and charges arising from, or any damages, account of profits or other 

award made for, infringement of any third-party Intellectual Property Rights or breach of any 

obligations of confidence; 

 1.8.7 any additional costs incurred by the Authority in relation to the Authority's contracts with a 

third party (including any compensation or interest paid to a third party by the Authority) as a 

result of the Default (including the extension or replacement of such contracts); 

1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the 

Authority in defending any proceedings which result in such fine or penalty; or 

1.8.9 any savings, discounts or price reductions during the Term and any option period or agreed 

extension to the Term committed to by the Contractor pursuant to this Contract. 

Invalidity 

1.9 If any limitation or provision contained or expressly referred to in this Condition [1] is held to be 

invalid under any Law, it will be deemed to be omitted to that extent, and if any Party becomes liable 

for loss or damage to which that limitation or provision applied, that liability will be subject to the 

remaining limitations and provisions set out in this Condition [1]. 

Third party claims or losses 

1.10 Without prejudice to any other rights or remedies the Authority may have under this Contract 

(including but not limited to any indemnity claim under DEFCONs 91 and Condition 34 or at Law), 

the Authority shall be entitled to make a claim under this Contract against the Contractor in respect 

of any losses incurred by the Authority which arise out of a claim made against the Authority by a 

third party under any contract with that third party provided that such third party claim: 

1.10.1 arises naturally and ordinarily as a result of the Contractor's failure to provide the Contractor 

Deliverables or failure to perform any of its obligations under this Contract; and 

1.10.2 is a type of claim or loss that would have been recoverable under this Contract if the 

third party were a party to this Contract (whether as the Authority or the Contractor), such 

claim to be construed as direct losses for the purpose of this Contract. 

No double recovery 

1.11 Neither Party shall be entitled to employ such rights and remedies available to it so as to seek 

to recover more than once in respect of the same loss, but the Authority shall be entitled to use 

(singly or together) such rights and remedies available to the Authority so as to recover the full extent 

of any recoverable losses suffered or incurred, including any remedies the Authority may have 

against any guarantor. 
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46 The Tasking Authorisation Form (TAF) processes that applies to this Contract are as 

follows. 

48.1 “TASKING PROCESS” 

 

48.1.1    The use of the Task Authorisation Form (TAF) shall be in support of Schedule of Requirements 

Work Packages 2 to 5. 

48.1.2    Tasking under Work packages 2 to 5 shall be authorised in the form of a TAF using the tasking 

procedures set out below in Paragraphs 48.2 to 47.6 (inclusive).   

48.1.3    Tasking shall be defined on the TAF found at Schedule 11 of Contract 713494450 and submitted 

to the Contractor by the Authority Commercial Officer, or his authorised representative. 

 

48.2 TAF PART 1 - TASK REQUIREMENT 

a) The Task shall be defined on the TAF by the Authority Project Manager or his authorised representative.    

b) The Authority Project Manager or his authorised representative will detail the requirement 

completing all necessary fields at Part 1 and, if necessary, talk to the Contractor to discuss the 

requirement and completion timeframe.  

c) All TAFs raised shall contain a unique task reference number designated by the Authority 

Project Manager or his authorised representative.   

d) Only TAFs that have been signed by the Authority Project Manager (or their authorised 

representative) are valid to be Quoted by the Contractor. 

 

48.3  TAF PART 2 - PRICING QUOTATION BY CONTRACTOR 

 a)    On receipt, the Contractor shall review the TAF requirements and, if necessary, discuss the 

details with the Authority PM to confirm and agree a common understanding of the priority, 

background and scope of the task.  These discussions may involve some amendment to the Task 

definition which will be actioned through amendment of the TAF by mutual agreement. 

b) The Contractor shall quote, Firm price or Limit of Liability (LoL) for each Task by completing Part 2 of the 

TAF. 

c) One copy of the complete TAF proposal shall be return to the Authority`s Commercial officer within 

5 (Five) working days from issue of the TAF to the Contractor.  The Contractor shall prioritise all “Urgent 

TAF`s” which will be identified by the Authority`s Project Manager and marked as such. 
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d) All TAFs will be issued without commitment in the first instance. The Authority shall only be 

deemed to have committed to a Task once the TAF has been signed at Part 3 and returned to the 

Contractor.  

e) Should the Authority decide not to proceed further with a TAF, then the Authority   Commercial 

Officer shall notify the Contractor of the cancellation of the TAF accordingly. 

 

 

48.4  TAF PART 3 - TASK AUTHORISATION 

a) Upon receipt of the TAF proposal from the Contractor, the Authority shall review the proposal. 

Should the Authority decide to accept the task, the authority Project Manager, Finance and Commercial 

officer or their authorised representative, shall complete and return Part 3 of the TAF to the Contractor 

Commercial officer to initiate work to begin. 

b) Provided a TAF bears a reference number, the Contract number, date and the signature of the 

appropriate Authority Commercial and Project manager, both parts 1 and 3, it shall constitute a 

requirement against the Contract. 

c) No work shall commence unless the contractor is in receipt of a TAF authorised by the Authority at 

Part 3. Any work undertaken by the Contractor against a TAF prior to this approval may result in non-

payment for this work. 

d) The Authority`s Commercial Officer shall add authorised TAF`s to Annex B to Schedule 2. 

 

 

48.5  TAF PART 4 - CONTRACTOR CONFIRMATION OF TASK COMPLETION 

a) If the TAF is for a LoL, the Contractor is to monitor the task to ensure this is not exceeded. 

b) On completion of an approved Task the Contractor shall complete Part 4 of the TAF (Where work 

is completed under a LoL the Contractor shall include evidence of the Firm price consisting of a full 

breakdown with receipts) and forward to the Authority Commercial Officer for authorisation of 

satisfactory completion of the work. 

 

 

48.6  TAF PART 5 - H&P ACCEPTANCE OF TASK COMPLETION 

a) Upon receipt of the TAF the Authority Commercial Officer shall disseminate the TAF to the 

appropriate Authority PM and Authority Commercial Officer to assess completion of the work accordingly. 

If the Authority accepts the work under the TAF has been completed satisfactorily, they shall complete 

Part 5 of the TAF.  The Authority PM will then send the TAF to the Authority Commercial Officer for 

counter-signature and onward transmission to the Contractor’s Commercial Officer.  The Contractor shall 

then raise an invoice in Exostar against the Purchase Order provided in part 5 of the TAF. 

b) If the Authority rejects the TAF for unsatisfactory completion of the Task an explanation for rejection 

shall be forwarded to the Contractor, from the Authority Commercial Officer, and annotated against the 

Task on the Contractor’s Task Schedule.  Remedial action by the Contractor is to be discussed and the 
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way forward agreed with the Authority.  The required Task end date may not be amended in these 

instances (subject to outcome of mutually agreed way forward). 
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SC2 Schedules 

Article means, in relation to clause 24 and Schedule 6 only, an object which 
during production is given a special shape, surface or design which 
determines its function to a greater degree than does its chemical 
composition; 

Articles 
means (except in relation to Schedule 10) the Contractor  
Deliverables (goods and/or the services), including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to provide 
under the Contract in accordance with Schedule 2 (Schedule of 
Requirements), but excluding incidentals outside Schedule 2  
(Schedule of Requirements) such as progress reports.  

 Assets Subject to Special means a Contractor Deliverable which is: 

 Controls (ASSC) a.      subject to the United States International Traffic In Arms  

Regulations (ITAR); 

b. subject to the 600 series of the United States Export  

           Administration Regulations (EAR); or  

c. classified as Attractive to Criminal and Terrorist 

Organisations (ACTO), meaning that it includes material 

which represents an immediate risk to Defence personnel or 

the public; or which is considered as attractive to criminal 

and terrorist organisations; 

 ASSC Indicator means for Contractor Deliverables subject to ITAR, a United States  

Munitions List (USML) or for Contractor Deliverables subject to the  

600 series of the EAR, an Export Control Classification Number 

(ECCN); 

Authority means the Secretary of State for Defence acting on behalf of the 

Crown; 

 Authority's Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data Sheet) 

 who will act as the Authority's Representative(s) in connection with 
the Contract.  Where the term "Authority's Representative(s)" in the 
Conditions is immediately followed by a functional description in 
brackets, the appropriate Authority's Representative(s) shall be the 
designated person(s) for the purposes of Condition 7; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 
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Collect  shall include loading, and any other specific arrangements, 

agreed in accordance with Clause 28.c and Collected and 

Collection shall be construed accordingly; 

Commercial Packaging means commercial Packaging for military use as described in 

Def Stan 81-041 (Part 1) 

 Conditions means the terms and conditions set out in this document; 

 Consignee means that part of the Authority identified in Schedule 3 (Contract  

Data Sheet) to whom the Contractor Deliverables are to be 

Delivered or on whose behalf they are to be Collected at the 

address specified in Schedule 3 (Contract Data Sheet) or 

such other part of the  

Authority as may be instructed by the Authority by means of a 

Diversion Order; 

 Consignor means the name and address specified in Schedule 3 (Contract Data 

Sheet) from whom the Contractor Deliverables will be dispatched or 

Collected; 

 Contract means the Contract including its Schedules and any amendments  

agreed by the Parties in accordance with condition 6 ( Formal  

 Amendments to the Contract); 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full and 
proper performance by the Contractor of its obligations under the 
Contract. 

Contractor means the person who, by the Contract, undertakes to supply the  
Contractor Deliverables, for the Authority as is provided by the 

Contract.  Where the Contractor is an individual or a 

partnership, the expression shall include the personal 

representatives of the individual or of the partners, as the 

case may be, and the expression shall also include any 

 
 
 
 
Central Government Body 

 

 

 

a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, 
as published and amended from time to time by the Office for 
National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or Assembly Sponsored 

Public Body (advisory, executive, or tribunal);  

c. Non-Ministerial Department; or 

d.      Executive Agency; 

means pick up the Contractor Deliverables from the Consignor.  This  
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person to whom the benefit of the Contract may be assigned 

by the Contractor with the consent of the Authority; 

Contractor Deliverables means the goods and/or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to provide 
under the Contract; 

 Control means the power of a person to secure that the affairs of the  

Contractor are conducted in accordance with the wishes of that 

person: 

a. by means of the holding of shares, or the possession of 

voting powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or 

corporate documents, or any other document, regulating the 

Contractor; 

and a change of Control occurs if a person who Controls the 

Contractor ceases to do so or if another person acquires 

Control of the Contractor; 

 CPET means the UK Government's Central Point of Expertise on Timber,  

which provides a free telephone helpline and website to support 

implementation of the UK Government timber procurement policy; 

 Crown Use in relation to a patent means the doing of anything by virtue of  

Sections 55 to 57 of the Patents Act 1977 which otherwise 

would be an infringement of the patent and in relation to a 

Registered Design has the meaning given in paragraph 2A(6) 

of the First Schedule to the Registered Designs Act 1949; 

Dangerous Goods means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 

environment which are prohibited by regulation, or classified 

and authorised only under the conditions prescribed by the: 

a. Carriage of Dangerous Goods and Use of Transportable 

Pressure Equipment Regulations 2009 (CDG) (as amended 

2011); 

b. European Agreement Concerning the International Carriage of  

                             Dangerous Goods by Road (ADR); 

c. Regulations Concerning the International Carriage of  

                             Dangerous Goods by Rail (RID); 

d. International Maritime Dangerous Goods (IMDG) Code; 

e. International Civil Aviation Organisation (ICAO) Technical  

Instructions for the Safe Transport of Dangerous Goods by Air; 
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f. International Air Transport Association (IATA) Dangerous Goods 

Regulations. 

 DBS Finance means Defence Business Services Finance, at the address stated in  

          Schedule 3 (Contract Data Sheet); 

 DEFFORM means the MoD DEFFORM series which can be found at  

REDACTED.; 

 DEF STAN means Defence Standards which can be accessed at  

REDACTED.; 

 Deliver means hand over the Contractor Deliverables to the Consignee.   

This shall include unloading, and any other specific 

arrangements, agreed in accordance with Condition 28 and 

Delivered and Delivery shall be construed accordingly; 

 Delivery Date means the date as specified in Schedule 2 (Schedule of  

     Requirements) on which the Contractor Deliverables or the 

relevant portion of them are to be Delivered or made available for 

Collection; 

Denomination of Quantity (D of Q) means the quantity or measure by which an item of material is  

managed; 

 Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright,  

         Designs and Patents Act 1988; 

 Diversion Order means the Authority's written instruction (typically given by MoD  

Form 199) for urgent Delivery of specified quantities of Contractor  

Deliverables to a Consignee other than the Consignee stated in 

Schedule 3 (Contract Data Sheet); 

Effective Date of Contract      means the date upon which both Parties have signed the Contract; 

Evidence        means either: 

a. an invoice or delivery note from the timber supplier or 

Subcontractor to the Contractor specifying that the product 

supplied to the Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or FLEGT licensed 

origin, as advised by CPET; 
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 Firm Price means a price (excluding VAT) which is not subject to variation; 

 First-Tier Sub-Contractor means a Sub-contractor directly engaged by the Contractor to  

provide Contractor Deliverables wholly or substantially for the 

purpose of performing (or contributing to the performance of) 

the whole or any part of the Contract; 

 FLEGT means the Forest Law Enforcement, Governance and Trade initiative 

by the European Union to use the power of timber-consuming 

countries to reduce the extent of illegal logging; 

Government Furnished Assets is a generic term for any MoD asset such as equipment, information  

 (GFA) or resources issued or made available to the Contractor in  

connection with the Contract by or on behalf of the Authority; 

 Hazardous Contractor  means a Contractor Deliverable or a component of a Contractor  

Deliverable Deliverable that is itself a hazardous material or substance or 

that may in the course of its use, maintenance, disposal, or in 

the event of an accident, release one or more hazardous 

materials or substances and each material or substance that 

may be so released; 

Independent Verification means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and 

procedures conform to "ISO Guide 65:1996 (EN 45011:1998) 

General requirements for bodies operating product 

certification systems or equivalent", and who is accredited to 

audit against forest management standards by a body whose 

organisation, systems and procedures conform to "ISO  

17011: 2004 General Requirements for Providing Assessment and  

Accreditation of Conformity Assessment Bodies or equivalent"; 

 Information means any Information in any written or other tangible form disclosed 

to one Party by or on behalf of the other Party under or in 

connection with the Contract; 

Issued Property means any item of Government Furnished Assets (GFA), 

including any materiel issued or otherwise furnished to the 

Contractor in connection with the Contract by or on behalf of 

the Authority; 



 

Page 62 of 102 

OFFICIAL- SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

Licence means, in relation to clause 33 only, import licence, export licence or 
other import or export related authorisation, agreement, exception or 
exemption, including (but not limited to) the export licences required 
by the United States under the International Traffic in Arms 
Regulations (ITAR), Export Administration Regulations (EAR) and 
Foreign Military Sales (FMS), or those required as a result of any 
applicable UK-US agreements; 

Legal and Sustainable means production and process methods, also referred to as 

timber production standards, as defined by the document 

titled "UK Government Timber Production Policy: Definition of 

legal and sustainable for timber procurement".  The edition 

current on the day the Contract documents are issued by the 

Authority shall apply; 

 Legislation means in relation to the United Kingdom any Act of Parliament, any  

subordinate legislation within the meaning of section 21 of the  

Interpretation Act 1978, or any exercise of Royal Prerogative; 

Lower-Tier Sub-Contractor means any Sub-contractor other than any First-Tier Sub-

Contractor at any lower level of the supply chain engaged to 

provide Contractor Deliverables wholly or substantially for the 

purpose of performing (or contributing to the performance of) 

the whole or any part of the Contract; 

Materiel means, in relation to clause 33 only, information, technical data, and 

items, including all goods, components of goods and software; 

Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with Def Stan 81-041 (Part 1), beyond that which 

Commercial Packaging normally provides for the military 

supply chain; 

Military Packager Approval 
Scheme (MPAS) 

is a MoD sponsored scheme to certify military Packaging designers 
and register organisations, as capable of producing acceptable 
Services Packaging Instruction Sheet (SPIS) designs in accordance 
with Defence Standard (Def Stan) 81-041 (Part 4); 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 

Mixture means a mixture or solution composed of two or more substances; 
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MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable of 
both Military Level and commercial Packaging designs including 
MoD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 

 NATO means the North Atlantic Treaty Organisation which is an inter- 

governmental military alliance based on the North Atlantic Treaty 

which was signed on 4 April 1949; 

 Notices shall mean all Notices, orders, or other forms of communication  

required to be given in writing under or in connection with the 

Contract; 

 Overseas shall mean non UK or foreign; 

 Packaging Verb.  The operations involved in the preparation of materiel for;  

transportation, handling, storage and Delivery to the user;  

Noun.  The materials and components used for the 

preparation of the Contractor Deliverables for transportation 

and storage in accordance with the Contract; 

 Packaging Design Authority  shall mean the organisation that is responsible for the original design 

 (PDA) of the Packaging except where transferred by agreement.  The PDA  

shall be identified in the Contract, see Annex A to Schedule 3  

(Appendix – Addresses and Other Information), Box 3; 

 Parties means the Contractor and the Authority, and Party shall be  

construed accordingly; 

Plastic Packaging Components shall have the same meaning as set out in Part 2 of the Finance Act  

2021 together with any associated secondary legislation; 

 PPT means a tax called "plastic packaging tax" charged in accordance  

with Part 2 of the Finance Act 2021;  

PPT Legislation means the legislative provisions set out in Part 2 and 

Schedule 9-15 of the Finance Act 2021 together with any 

secondary legislation made under powers contained in Part 2 

of the Finance Act 2021.  This includes, but is not limited to, 
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The Plastic Packaging Tax (Descriptions of Products) 

Regulations 2021 and The Plastic Packaging Tax (General) 

Regulations 2022; 

 

Primary Packaging 

Quantity  

(PPQ) 

 

Publishable 

Performance 

Information  

means the quantity of an item of material to be contained in an  

individual package, which has been selected as being the most  

suitable for issue(s) to the ultimate user, as described in Def Stan 81- 

041 ( Part 1); 

means any of the Information in Schedule 9 (KPI Data Report) as it  

relates to Key Performance Indicator where it is expressed as  

publishable in the table in Schedule 9 which shall not contain any  

Information which is exempt from disclosure which shall be  

determined by the Authority; and which shall not constitute Sensitive  

Information; 
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Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre and industrial 
byproducts; 

b. post-consumer reclaimed woodand wood fibre, and driftwood; 

c. reclaimed timber abandoned or  

confiscated at least ten years previously; it excludes sawmill co-

products; 

 Restrictions means, in relation to clause 33  

only, end use or end user restrictions including (but not limited to) 

restrictions on transfers to third parties or disclosure to individuals 

based on their nationality, residency status and/or employment 

status; 

Robust Contractor Deliverables shall mean Robust items as described in Def Stan 81-041 (Part 

2) 

 

 Safety Data Sheet has the meaning as defined in the  

Registration, Evaluation, Authorisation and Restriction of Chemicals 

(REACH) Regulations 2007 (as amended); 

 

 Schedule of Requirements means Schedule 2 (Schedule of  

 Requirements), which identifies, 
either directly or by reference, 
Contractor Deliverables to be 
provided, the quantities and 
dates involved and the price or 
pricing terms in relation to each 
Contractor Deliverable; 

Sensitive Information means the Information listed in  
the completed Schedule 5 (Contractor's  Sensitive Information), which 

is Information notified by the Contractor to the Authority, which is 

acknowledged by the Authority as being sensitive, at the point at which 

the Contract is entered into or amended (as relevant) and remains 

sensitive information at the time of publication; 

Short-Rotation Coppice means a specific management regime whereby the poles of 

trees are cut every one to two years and which is aimed at 

producing biomass for energy.  It is exempt from the UK 

Government timber procurement policy.  For avoidance of 
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doubt, Short-Rotation Coppice is not conventional coppice, 

which is subject to the timber policy; 

 Specification means the description of the  

Contractor Deliverables, including any specifications, 

drawings, samples and / or patterns, and shall include any 

document or item which, individually or collectively is referred 

to in  

Schedule 2 (Schedule of 

Requirements). The 

Specification forms part of the 

Contract and all Contractor 

Deliverables to be supplied by 

the Contractor under  

 the Contract shall conform in all respects with the Specification; 

 
 
STANAG4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at  
REDACTED. 

Subcontractor means any subcontractor engaged by the Contractor or by any 
other subcontractor of the Contractor at any level of subcontracting 
to provide  
Contractor Deliverables wholly or substantially for the purpose of 
performing (or contributing to the performance of) the whole or any 
part of this Contract and  
'Subcontract' shall be interpreted accordingly; 

 Substance means a chemical element and  

its compounds in the natural state or obtained by any 

manufacturing process, including any additive necessary to 

preserve its stability and any impurity deriving from the 

process used, but excluding any solvent which may be 

separated without affecting the stability of the substance or 

changing its composition; 

 

 Timber and Wood-Derived  means timber (including Recycled 

 Products Timber and Virgin Timber but  
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excluding Short-Rotation Coppice) and any products that 

contain wood or wood fibre derived from those timbers.  Such 

products range from solid wood to those where the 

manufacturing processes obscure the wood element; 

 TransparencyInformation means the content of this  

Contract in its entirety, including from time to time agreed 

changes to the Contract, except for (i) any Information which is 

exempt from disclosure in accordance with the provisions of the 

Freedom of Information Act 2000 (FOIA) or the Environmental 

Information Regulations 2004 (EIR), which shall be determined 

by the Authority, and (ii) any Sensitive Information; 

 

Unique Item Identifier (UII) means a unique and unambiguous identifier that 

distinguishes an item from all other like and unlike items, 

consisting of: 

a.      NATO Stock Number 

(NSN); 

b.      NATO Commercial and  
Government Entity (NCAGE)  
code; 

c.      ASSC Indicator, where  
applicable;  

d.      serial number; and 

e.      part number;. 

means Timber and Wood-Derived 
Products that do not include  
Recycled Timber. 

Where project specific DEFCONs are included under Condition 45 definitions shall be in accordance with 
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Virgin Timber 

DEFCON 501. 

Special conditions that apply to this Contract 

 49.1 Acceptance 

a. The Contractor shall ensure all equipment being returned must be in good working order and supported 

by calibration certificates. 

 

49.2 Safety and Environment 

  

a. All hardware and software delivered under the Contract shall be able to be operated, handled, 

maintained and stored safely and without adverse environmental impact. 

  

b. All hardware and software delivered under the Contract shall be compliant with all applicable statutory 

legislation, regulations and standards. 

  

c. The Contractor shall provide all necessary documentation and evidence necessary to prove the safety 

and environmental compliance of the deliverables in order to enable the Authority to produce an 

equipment safety case. 

  

49.3 Warranty 

  

a. The Contractor shall provide a minimum of a 2 year warranty on new items and 3 months for serviced 

and Contractor supported items.  All items are to be supported globally through regional offices or sub-

contractor support. 
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Schedule 2 - Schedule of Requirements (SoR) 

 

Schedule 2 - Schedule of Requirements (SoR) for Contract No: 713494450. 

 

The Schedule of Requirements is broken down into five (5) work packages which have been outlined in the SoR work breakdown table below.  Work 
Package 1 (WP1) outlines all core work over the period of the contract, WP 2 - 5 outlines all ad-hoc call off requirements which are to be placed using 
the Task Authorisation Form (TAF) found at Schedule 11 in accordance with condition 47 of the contract. 

Please note although all Firm Prices provided against WP2 to 5 will be added to WP1 Firm Price to form a total contract price/tender cost, only work 
committed & authorised by the Authority at Part 3 of the TAF for WP2 to 5 in line with condition 47 will form part of the contractual committed price. 

 

SoR Work Packages Breakdown. 

 

Work 
Package 

(WP): 

Description: FIRM Price in GBP (£)  
(Ex-VAT) all Years: 

1 a & b. WP 1:  Support. £ REDACTED. 

2 a to k. WP 2:  Service & Calibration (to be placed ad-hoc via Tasking Authorisation Form (TAF). Limit of Liability (LoL) 
Price in GBP £ (Ex-VAT) all 

Years: 

£ REDACTED. 

3 a to s. WP 3:  Purchase of new (replacement) equipment (to be placed ad-hoc via Tasking Authorisation Form (TAF). 

4 a to g. WP4:  In person support (to be placed ad-hoc via Tasking Authorisation Form (TAF). 

5 a to c. WP 5:  Ad-hoc Support Tasks (to be placed ad-hoc via Tasking Authorisation Form (TAF). 
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SoR Work Packages: 1, 2, 3, 4 & 5. 

 

Work 
Package: 

Description: FIRM Price in GBP 
(£)  (Ex-VAT) Year 1 

(07/04/2025 - 
06/04/2026): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 2 

07/04/2026 - 
06/04/2027): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 

3 

(07/04/2027 - 
06/04/2028): 

FIRM Price in GBP 
(£)  (Ex-VAT) Option 

Year 4 

(07/04/2028 - 
06/04/2029): 

FIRM Price in GBP 
(£)  (Ex-VAT) 

Option Year 5 

(07/04/2029 - 
06/04/2030): 

1 Work Package 1:  Support: 

1 a The Contractor shall provide telephone 
support to the Authority from Monday to 
Friday with a 8 hours working day (typically 
8am to 4pm) with the exception of bank 
holidays. 

The Contractor shall in consultation with the 
Authority, arrange for the replacement, repair 
or recalibration of equipment.  This shall 
include short notice despatch of equipment to 
the Authority as and when required. 

Telephone / field support to be priced per 
year. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

1 b The Contractor shall maintain a calibration 
and servicing log on each item of equipment. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 
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Work 
Package: 

Description: FIRM Price in GBP 
(£)  (Ex-VAT) Year 1 

(07/04/2025 - 
06/04/2026): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 2 

07/04/2026 - 
06/04/2027): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 

3 

(07/04/2027 - 
06/04/2028): 

FIRM Price in GBP 
(£)  (Ex-VAT) Option 

Year 4 

(07/04/2028 - 
06/04/2029): 

FIRM Price in GBP 
(£)  (Ex-VAT) 

Option Year 5 

(07/04/2029 - 
06/04/2030): 

2 Work Package 2:  Service & Calibration (to be placed ad-hoc via Tasking Authorisation Form (TAF): 

2 a AML Blue collar Xchange sensor calibration 
(per parameter SV, T, P, C). 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

2 b AML Orange collar SV Xchange sensor 
calibration. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

2 c CTD Calibration. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

2 d Nortek Aquadopp Current Meter Inspection & 
Service. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

2 e Sonardyne Lightweight Release Transponder 
Inspection & Service. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

2 f Sonardyne Surface Command Unit & 
Transponder combined Inspection & Service. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

2 g Niskin Bottle Inspection & Service. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

2 h Repair/Re-terminate Cable. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

2 i Replace Instrument Bulkhead Connector. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

2 k Chelsea Biosensors for SeaBird CTD calibration 
(Hydrocarbon, Chlorophyll, Gelbstoffe & Bio 
illumination). 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 
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Work 
Package: 

Description: FIRM Price in GBP 
(£)  (Ex-VAT) Year 1 

(07/04/2025 - 
06/04/2026): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 2 

07/04/2026 - 
06/04/2027): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 

3 

(07/04/2027 - 
06/04/2028): 

FIRM Price in GBP 
(£)  (Ex-VAT) Option 

Year 4 

(07/04/2028 - 
06/04/2029): 

FIRM Price in GBP 
(£)  (Ex-VAT) 

Option Year 5 

(07/04/2029 - 
06/04/2030): 

3 Work Package 3:  Purchase of new (replacement) equipment (to be placed ad-hoc via Tasking Authorisation Form (TAF): 

3 a AML-1 Instrument (RT, 6000m rated). REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 b AML-3 Instrument (XC, 6000m rated). REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 c AML Xchange Sensor (sensor parameter to be 
specified). 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 d Nortek Aquadopp 400KHz ADCP Current 
Meter. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 e Sonardyne Lightweight Release Transponders. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 f Buoyancy for Aquadopp. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 g Mooring Frame. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 h Sonardyne LCU & hydrophone. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 i Cable for AML probes (50m). REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 j Guildline Portasal Salinometer. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 k Set of Aluminium Bulkhead Instrument Clamp 
for SV Probes. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 l Stainless Steel Deck storage for SV Probe. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 m Installation of IL 6 connector. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 n 0.045m2 Van Veen Grab. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 o Additional ballast (2kg). REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 
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Work 
Package: 

Description: FIRM Price in GBP 
(£)  (Ex-VAT) Year 1 

(07/04/2025 - 
06/04/2026): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 2 

07/04/2026 - 
06/04/2027): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 

3 

(07/04/2027 - 
06/04/2028): 

FIRM Price in GBP 
(£)  (Ex-VAT) Option 

Year 4 

(07/04/2028 - 
06/04/2029): 

FIRM Price in GBP 
(£)  (Ex-VAT) 

Option Year 5 

(07/04/2029 - 
06/04/2030): 

3 p Spare bridle with shackles. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 q Purchase of Environmental Sampling 
Equipment (Sediment & Water Samplers). 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 r LRT Release Nut. REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

3 s Consumable items (Spare parts for marine 
science equipment). 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 
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Work 
Package: 

Description: FIRM Price in GBP 
(£)  (Ex-VAT) Year 1 

(07/04/2025 - 
06/04/2026): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 2 

07/04/2026 - 
06/04/2027): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 

3 

(07/04/2027 - 
06/04/2028): 

FIRM Price in GBP 
(£)  (Ex-VAT) Option 

Year 4 

(07/04/2028 - 
06/04/2029): 

FIRM Price in GBP 
(£)  (Ex-VAT) 

Option Year 5 

(07/04/2029 - 
06/04/2030): 

4 Work Package 4:  In person support (to be placed ad-hoc via Tasking Authorisation Form (TAF): 

4 a Business Day rate (per day). REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

4 b Business Day Overtime rate (per hour). REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

4 c Non-Business Day rate (per day). REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

4 d Non-Business Day Overtime rate (per hour): REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

4 e Subsistence:  Food & Beverage (non-
alcoholic). 

£Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

£Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

£Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

£Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

£Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

4 f Subsistence:  Accommodation (B+B) per night. £Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

£Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

£Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

£Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

£Cost plus 
administration 
charge @ £ 

REDACTED. per 
hour 

4 g Fuel Rate (pence per mile, actual). REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

Note(s): 1. Work Package:  4a is a standard 8 (eight) hour Business Day (Monday to Friday inclusive) at any UK location, which will be used by the Contractor to 
price requirements raised via the Tasking Process using the Tasking Authorisation Form (TAF) for work over & above that in the Work Packages 
(example: investigative work, design work, build / manufacture).  This Firm Price is to include any food & beverage (non-alcoholic) expenses (which is 
to be clearly listed, with receipts). 

2. Work Package:  4c is a standard 8 (eight) hour non-Business Days (i.e. public Bank Holidays & / or weekends) at any UK location, which will be used by 
the Contractor, only upon specific instruction by the Authority’s Authorised Representative, to price requirements raised via the Tasking Process using 
the Tasking Authorisation Form (TAF) for work over & above that in the Work Packages (example: investigative work, design work, build / 
manufacture).  This Firm Price is to include any food & beverage (non-alcoholic) expenses (which is to be clearly listed, with receipts). 
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Work 
Package: 

Description: FIRM Price in GBP 
(£)  (Ex-VAT) Year 

1 

(07/04/2025 - 
06/04/2026): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 

2 

07/04/2026 - 
06/04/2027): 

FIRM Price in GBP 
(£)  (Ex-VAT) Year 

3 

(07/04/2027 - 
06/04/2028): 

FIRM Price in GBP 
(£)  (Ex-VAT) Option 

Year 4 

(07/04/2028 - 
06/04/2029): 

FIRM Price in GBP 
(£)  (Ex-VAT) Option 

Year 5 

(07/04/2029 - 
06/04/2030): 

5 Work Package 5:  Ad-hoc Support Tasks (to be placed ad-hoc via Tasking Authorisation Form (TAF): 

5 a Transfer of routine equipment due for 
delivery to ships & units via HM Equipment 
Store Devonport (approx. 1 consignment per 
month).  The Authority shall allow up to five 
(5) working days between notification & 
delivery. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

5 b Inspection, Calibration & Repair of 
oceanographic sensors & instruments not 
explicitly listed in the work packages as listed 
above. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

5 c Purchase of equipment to improve efficiency 
of oceanographic data collection & wider 
military data gathering. 

REDACTED. REDACTED. REDACTED. REDACTED. REDACTED. 

 Contractor Deliverables: 

 Consignee address either as stated by DEFFORM 111 or as specified in each particular Tasking Authorisation Form (TAF). 

 

To Note:  Option Years 4 & 5 shall be exercised individually by the offer of a contract amendment, no later than 3 months prior to the end 

of Years 3 & 4. 
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General Conditions 

Condition 2 - Duration of Contract: 
 

The Contract expiry date shall be:  06/04/2030 (this is subject to Option Years 4 & 5 being exercised individually by 
the offer of a contract amendment, no later than 3 months prior to the end of Years 3 & 4). 
 
 

Condition 4 - Governing Law: 
 
Contract to be governed and construed in accordance with: 
 
English Law. 
 
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for 
Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause 
4.g (if applicable) are as follows: 
 
Solicitors Appointed:  TBC. 
 
 

Condition 7 - Authority’s Representatives: 
 
The Authority’s Representatives for the Contract are as follows: 
 

Commercial:  REDACTED. (as per Annex A to Schedule 3 (DEFFORM 111)) 
 

Project Manager:  REDACTED. (as per Annex A to Schedule 3) (DEFFORM 111)) 
 
 



 

Page 77 of 102 

OFFICIAL- SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

Condition 18 - Notices: 
 

Notices served under the Contract shall be sent to the following address: 
 
Authority:  Box 1 of DEFFORM 111 (as per Annex A to Schedule 3 (DEFFORM 111)) 
 
Contractor:  Ocean Scientific International Ltd (OSIL). 

   C7 - C8 Endeavour Business Park, 
   Penner Road, 
   Havant, 
   Hampshire. 
   PO9  1QN. 

 
Notices can be sent by electronic mail? 
 
Yes. 
 
 

Condition 19.a - Progress Meetings: 
 
The Contractor shall be required to attend the following meetings: 
 
Progress Meetings Details:  TBC. 
 
 

Condition 19.b - Progress Reports: 
 
The Contractor is required to submit the following Reports: 
 
Progress Reports:  TBC. 
 
Reports shall be Delivered to the following address: 
 
As per Box 2 of DEFFORM 111. 
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Supply of Contractor Deliverables 

Condition 20 - Quality Assurance: 
 
Is a Deliverable Quality Plan required for this Contract? (delete as appropriate): 
 
No. 
 
If yes: (delete as appropriate) 
 
A Deliverable Quality Plan is required in accordance with DEFCON 602A (SC2): 
 
Or 
 
A Deliverable Quality Plan with additional Quality Assurance Information is required in accordance with DEFCON 
602C (SC2):  
 
If required, the Deliverable Quality Plan and/or Deliverable Quality Plan with Assurance Information must be 
delivered to the Authority (Quality) within 30 Business Days of Contract Award. 
 
Other Quality Requirements: 
 
As per the Terms & Conditions of Contract. 
 
 

Condition 21 - Marking of Contractor Deliverables: 
 
 Special Marking requirements:  
 
TBC. 
 
 

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor Deliverables: 
 

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles Statement), and if 
applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or 
MS WORD format to: 
 
a)  The Authority’s Representative (Commercial) 
 

b)  Defence Safety Authority - REDACTED. 
 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the following 
date:  TBC. 
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Condition 25 - Timber and Wood-Derived Products: 
 
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) is 
to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the Authority’s Representative 
(Commercial) 
 
to be Delivered by the following date:  TBC. 
 
 

Condition 26 - Certificate of Conformity: 
 
Is a Certificate of Conformity required for this Contract? (delete as appropriate): 
 
Yes. 
 
 
Applicable to Line Items:  Schedule 2 - Schedule of Requirements (SoR) for Contract No: 713494450.  Items no’s:  2, 
3, 4 & 5. 
 
If required, does the Contractor Deliverables require traceability throughout the supply chain? (delete as appropriate) 
 
Yes. 
 
 
Applicable to Line Items:  Schedule 2 - Schedule of Requirements (SoR) for Contract No: 713494450.  Items no’s: 2, 
3, 4 & 5. 
 
 

Condition 28.b - Delivery by the Contractor: 
 
The following Line Items are to be Delivered by the Contractor: 
 
Schedule 2 - Schedule of Requirements (SoR) for Contract No: 713494450.  Items no’s:  2, 3, 4 & 5. 
  
Special Delivery Instructions: 
 
TBC. 
 
Each consignment is to be accompanied by a DEFFORM 129J. 
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Condition 28.c - Collection by the Authority: 
 
The following Line Items are to be Collected by the Authority: 
 
Nil as all to be delivered to the Authority, locations TBC. 
 
Special Delivery Instructions: 
 
TBC. 
 
Each consignment is to be accompanied by a DEFFORM 129J. 
 
 
Consignor details (in accordance with Condition 28.c.(4)): 
 
Line Items:  Schedule 2, SoR Items no’s:  2, 3, 4 & 5.  Address:  Ocean Scientific International Ltd (OSIL).  C7 - C8 
Endeavour Business Park, Penner Road, Havant, Hampshire.  PO9  1QN. 
 
 
Consignee details (in accordance with condition 22): 
 
Line Items:  Schedule 2, SoR Items no’s:  2, 3, 4 & 5.  Address:  As per DEFFORM 111 or other MoD location TBC. 
 
 

Condition 30 - Rejection: 
 
The default time limit for rejection of the Contractor Deliverables is twenty (20) days unless otherwise specified here: 
 
The time limit for rejection shall be twenty (20) Business Days. 
 
 

Condition 32 - Self-to-Self Delivery: 
 
Self-to-Self Delivery required?:  (delete as appropriate) 
 
TBC. 
 
 
If required, Delivery address applicable: 
 
TBC. 
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Pricing and Payment 

Condition 35 - Contract Price: 
 

All Schedule 2 line items shall be FIRM Price (Ex-VAT) other than those stated below: 
 
Line Items  N/A. 
 
Clause 46. TBC refers. 
 
 

 

 

Termination 

Condition 42 - Termination for Convenience: 
 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 
 
The Notice period for termination shall be twenty (20) Business Days. 
 
 

 
 

 
Other Addresses and Other Information (forms and publications addresses and official use information) 
 

See Annex A to Schedule 3 (DEFFORM 111). 
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Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No: 713494450 

Authority Changes 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to Clause 2) 

Changes in accordance with this Schedule 4. 

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one Change in any single 

proposal, provided that such changes are related to the same or similar matter or matters. 

Notice of Change 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority Notice of 

Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient detail to enable 

the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clauses 7 to 9 

(inclusive). 

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if such change(s): 

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the 

          Contract in a manner that infringes any applicable law relevant to such delivery; and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in 

connection with their obligations under the Contract to be revoked (or would require a new necessary 

consent to be obtained to implement the Change(s) which, after using reasonable efforts, the 

Contractor has been unable to obtain or procure and reasonably believes it will be unable to obtain or 

procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement (including its risk 

profile) under the Contract; and: 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as shall have 

been agreed in writing by the parties) after the date of the Authority Notice of Change that the relevant 

proposed Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 

5.c providing written evidence for the Contractor's reasoning on the matter; and 

e. further to such notification: 
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(1) either the Authority notifies the Contractor in writing that the Authority agrees, or (where the 

Authority (acting reasonably) notifies the Contractor that the Authority disputes the Contractor's notice 

under Clause 5.d) it is determined in accordance with Condition 40 (Dispute Resolution), that the 

relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant Change(s) is/are a 

Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the Authority fails to make sufficient 

adjustments to the relevant Authority Notice of Change (and issue a revised Authority Notice of Change) 

to remove the Contractor's grounds for refusing to implement the relevant Change under Clauses 5.a, 

5.b and/or 5.c within 10 (ten) Business Days (or such longer period as shall have been agreed in writing 

by the parties) after: 

i) 

and/or 5.c); or 

ii) 

6. respect of any such adjustment. 

Contractor Change Proposal 

7.  As soon as practicable, and in any event within: 

a. Clause 5) fifteen (15) Business Days (or such other period as the Parties agree (acting reasonably) having 

regard to the nature of the Change(s)) after the date on which the Contract shall have received the Authority 

Notice of Change; or 

b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a Change(s) 

falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and: 

the date on which the Authority notifies in writing the Contractor that the Authority agrees 
that the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5 .a, 5 .b 

the date of such determination. 

The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable objections, in 

( where the Contractor has not notified the Authority that the relevant Change or Changes is/are 
a Change(s) falling within the scope of Clauses 5 .a, 5 .b and/or 5 .c in accordance with 
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(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined under 

Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the 

scope of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient adjustments to the relevant 

Authority Notice of Change (and issued a revised Authority Notice of Change(s)) to remove the 

Contractor's grounds for refusing to implement the relevant Change(s) under Clauses 5.a, 5.b and/or 

5.c) fifteen (15) Business Days (or such other period as the parties shall have agreed (both parties 

acting reasonably) having regard to the nature of the Change(s)) after the date on which the Contractor 

shall have received such revised Authority Notice of Change; or 

(2) the Authority has disputed such conclusion and it has been determined in accordance with 

Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the 

scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the parties 

shall have agreed (both parties acting reasonably) having regard to the nature of the Change(s)) after 

the date of such determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of doubt, 

the Contractor shall not be obliged to deliver to the Authority a Contractor Change Proposal where the 

Contractor notifies the Authority, and the Authority agrees or it is determined further to such notification 

in accordance with Clause 5, that the relevant Change or Changes is/are a Change(s) falling within 

the scope of Clauses 5.a, 5.b and/or 5.c. 

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 

a. the effect of the Change(s) on the Contractor's obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, where appropriate, to 

the Contract Price; and 

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the Contract and 

shall include, without double recovery, only such charges that are fairly and properly attributable to the 

Change(s). 
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Contractor Change Proposal - Process and Implementation 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall: 

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s) 

proposed by the Authority) following such discussions the Authority may modify the Authority Notice of 

Change) and the Contractor shall as soon as practicable, and in any event not more than ten (10) 

Business Days (or such other period as the Parties shall have agreed in writing) after receipt of such 

modification, submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as 

necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B in accordance with 

Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall promptly sign and 

return to the Authority the Contractor's DEFFORM 10B indicating their unqualified acceptance of such 

amendment in accordance with, and otherwise discharge their obligations under, such Condition and 

implement the relevant Change(s) in accordance with such proposal; or 

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where 

issued in relation to a Change or Changes proposed by the Authority) the Authority Notice of Change 

(in which case such notice of change shall have no further effect) 

 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons for such 

rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred in 

connection with the implementation of any Change(s), unless a Contractor Change Proposal has been 

accepted by the Authority in accordance with Clause 11a. and then subject only to the terms of the Contractor 

Change proposal so accepted. 

Contractor Changes 

14.

  

If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change 

Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with and otherwise be 

subject to the provisions of Clauses 8 to 13 ( inclusive ). 
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Contract No: 713494450 

Contract  No: 713494450 

Description of Contractor's Sensitive Information: 

      None. 

Cross Reference(s) to location of Sensitive Information: 

      None. 

Explanation of Sensitivity: 

     None. 

       

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name:    REDACTED. 

Position:    Managing Director. 

Address:   OSIL Endeavour Business Park, Penner Road, Havant, PO9 1QN 

Telephone Number:    REDACTED. 

Email Address:    REDACTED. 

 

 

Details of potential harm resulting from disclosure: 

 

 None. 



 

Page 87 of 102 

OFFICIAL- SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

Hazardous Substances, Mixtures and Articles in Contractor Deliverables Supplied under 

the Contract (i.a.w. Condition 24): Data Requirements for Contract No: 713494450  

Hazardous and Non-Hazardous Substances, Mixtures or 

Articles Statement by the Contractor 

 Contract No: 713494450 

  

 

Contract Title:  713494450 for the Maintenance & Provision of Oceanographic Sensors - OSIL. 

Contractor:  OSIL 

Date of Contract:  3rd April 2025 

Deliverables to be supplied:  Contractor's Signature:  REDACTED. 

 Name:  REDACTED. 

 Job Title:  Managing Director. 

 Date:  3rd April 2025. 

* delete as appropriate 

 

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in the Contractor 
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To be completed by the Authority 

 Domestic Management Code (DMC):   

 NATO Stock Number:   

Contact Name:  713494450 for the Maintenance & Provision of Oceanographic Sensors - OSIL. 

Contact Phone Number:  As per DEFFORM 111. 

Contact Address:  As per DEFFORM 111. 

Copy to be forwarded to:   

Hazardous Stores Information System (HSIS) 

Spruce 2C, #1260 

MOD Abbey Wood (South) 

Bristol BS34 8JH  
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Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 

Timber and Wood- Derived Products Supplied under the Contract:Data Requirements for Contract No: 

713494450. ] 

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products): 

 
  

Acceptance Procedure (i.a.w. Condition 29) for Contract No:  713494450 

 

Schedule 9 - Publishable Performance Information - Key Performance Indicator Data Report (i.a.w. 

Condition 12) for Contract No: 713494450 - Not Applicable. 

 

 

 

 

 

 

 

 

Schedule of  

Requirements  

item and timber  

product type 

Volume of  

timber  

Delivered to the 

Authority with  

FSC, PEFC or  

equivalent  

evidence 

Volume of timber 

Delivered to the  

Authority with  

other evidence 

Volume (as Delivered to  

the Authority) of timber  

without evidence of  

compliance with  

Government Timber  

Procurement Policy 

Total volume of 

timber  

Delivered to the 

Authority under 

the Contract 

[ ]                       [ ]                       [ ]                       ]                       [ [ ]                       

[ ]                       [ ]                       ]                       [ ]                       [ [ ]                       

] [                       [ ]                                             [ ]                       ] [                       ] [ 

] [                       [ ]                       [                       ] ] [                                             [ ] 

]                       [ [ ]                       [ ]                       [ ]                       [ ]                       

[ ]                                             [ ] [ ]                       [ ]                       [ ]                       
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Schedule 10 - Notification of Intellectual Property Rights (IPR) Restrictions for Contract no. 713494450 

 

DEFFORM 711 (Edn 11/22) 

 

DEFFORM 711 - NOTIFICATION OF INTELLECTUAL PROPERTY RIGHTS (IPR) RESTRICTIONS 

 

DEFFORM 711 - PART A - Notification of IPR Restrictions 

 

1. ITT / Contract Number: 713494450 

2.  
ID #  

3.  
Unique Technical Data 
Reference Number / 
Label 

4.  
Unique Article(s) 
Identification Number / 
Label 

5.  
Statement  
Describing IPR 
Restriction 

6.  
Ownership of the 
Intellectual Property 
Rights 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

Please continue on additional rows where necessary. 



 

Page 91 of 102 

OFFICIAL- SENSITIVE - COMMERCIAL 

OFFICIAL-SENSITIVE - COMMERCIAL 

* Article(s), for the purpose of this form only, means part or the whole of any item, component or process which the 

Contractor is required under the Contract to supply or in connection with which it is required under the Contract to 

carry out any service and any other article or part thereof to the same design as that article. 

 

PART B - System / Product Breakdown Structure (PBS) 

The Contractor should insert their PBS here.  For Software, please provide a Modular Breakdown Structure. 

(Please see the DEFFORM 711 Completion Notes for guidance on completing the Notification of Intellectual 

Property Rights (IPR) Restrictions form). 
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DEFFORM 111 
(Edn 10/22) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 
Name:  REDACTED. 

 
Address:  Ministry of Defence (MoD), Defence Equipment & Support (DE&S), 
MoD Abbey Wood, Maritime, Ships Support, Royal Navy Hydrographic & Patrol, 
NH3 Birch 2B, #3229, Bristol.  BS34  8JH. 
 
Email:  REDACTED. 
 
     +44(0) REDACTED. 

 8. Public Accounting Authority 
1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS 

Finance ADMT - Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, 
Manchester, M1 2WD  
 +44(0) REDACTED. 
2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly 
Gate, Store Street, Manchester, M1 2WD   
 +44(0)  REDACTED. 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader (from whom 
technical information is available) 
Name:   REDACTED. 
 
Address:  Ministry of Defence (MoD), Defence Equipment & Support (DE&S), 
MoD Abbey Wood, Maritime, Ships Support, Royal Navy Hydrographic, NH3 
Birch 2B, #3133, Bristol.  BS34  8JH. 
 
Email:  REDACTED. 
 
      +(0) REDACTED. 
 

 9.  Consignment Instructions 
The items are to be consigned as follows: 
See Box. 2. 

 

 

 3. Packaging Design Authority 
Organisation & point of contact: 
See Box 2 as above. 
 
(Where no address is shown please contact the Project Team in Box 2)  
 
           

 10.  Transport.  The appropriate Ministry of Defence Transport Offices are: 
A.  DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, 
Bristol.  BS34 8JH. 
Air Freight Centre 
IMPORTS   REDACTED. 
EXPORTS   REDACTED. 
Surface Freight Centre 
IMPORTS   REDACTED. 
EXPORTS   REDACTED. 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 
Branch/Name:  N/A. 
 
        
 
   (b) U.I.N.  N/A. 

 B.  JSCS 
JSCS Helpdesk No.  REDACTED. 
Users requiring an account to use the MoD Freight Collection Service should 
contact  REDACTED. 
in the first instance. 

 

 

 5.  Drawings/Specifications are available from: 
See Box 2 as above. 
 

 11.  The Invoice Paying Authority 
Ministry of Defence    REDACTED. 
DBS Finance 
Walker House, Exchange Flags Fax:   REDACTED. 
Liverpool, L2 3YL                     Website is:  REDACTED. 
 

 

 

 6.  Intentionally Blank  12.  Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management, PO Box 2, 
Building C16, C Site, Lower Arncott 
Bicester, OX25 1LP (Tel.  REDACTED. 
Applications via fax or email:   REDACTED. 
 

 

 

 7. Quality Assurance Representative: 
Commercial staff are reminded that all Quality Assurance requirements should be 
listed under the General Contract Conditions. 
AQAPS & DEF STANs are available from UK Defence Standardization, for 
access to the documents and details of the helpdesk  REDACTED. 
 

 * NOTE 
1.  Many DEFCONs & DEFFORMs can be obtained from the MoD Internet 
Site:   REDACTED. 
2.  If the required forms or documentation are not available on the MoD 
Internet site requests should be submitted through the Commercial Officer 
named in Box 1. 
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Schedule 11 - Task Authorisation Form to Contract no. 713494450 

 

Task Authorisation Form (TAF). 

 

713494450  Call Off Task. 

Task Authorisation Form. 

PART 1 - Task Requirement. 

Part 1 is to be completed by the Authority. 

Contract No:  713494450 

Task Number:  Version no:  

Task Title:  

Requirement & 
background: 

 

Deliverables *:  Acceptance 
Criteria: 

 

Statement of 
Requirement 
reference *: 

 

Government 
Furnished Assets: 

 

Task Authorisation 
Form to be 
submitted by the 
Contractor at Part 
2 no later than: 

 Completion 
Date: 

 

Signed: (Authority 
Project Manager): 

 Date:  

To Note:  *DEFCON 703 (Edn 06/21) shall apply to all deliverables containing calibration data. 

 

Once Part 1 complete, send to Contractor:  REDACTED. 
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PART 2 - Pricing quotation by Contractor. 

Part 2 of the form is to be completed by the Contractor responding to the task proposed by the Authority 
at Part 1. 

Contractor’s proposed statement 
of work:  

  

Deliverables:   

Firm Price (EX-VAT): A Firm Price of £…………..is submitted for performance of this 
task. 

And a Maximum Price of £…….. is submitted for Travel & 
Subsistence (T&S). 

Travel & Subsistence. 

Car Rental: 

Outbound (Date & Destination):   

Return (Date & Destination):   

Car Hire Cost:   

Miles Covered (if applicable):   

Fuel Cost Per Mile 
(if applicable): 

 ….........miles 
 @ £…...per mile. 

Total £  

Train: 

Outbound: Date:  Destination:  Ticket price £  

Return: Date:  Destination:  Ticket price £  

  Total: £  

Air: 

Outbound: Date: Destination: Ticket price £ 

Return: Date: Destination: Ticket price £ 

  Total: £  

Accommodation: 

No.  of Nights:  Rate Per Night: £  Total: £  

Food: 

Lunch: £  Evening Meal: £  Total: £  

Misc. Travel (Parking/Taxi/Tolls): 

Description & Costs (£):  Total: £  
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T&S Admin fee @ £……... per hour. Hours:  Total: £  

Overall Total (Ex-Vat): £  £  

Start Date:   Completion date:  

Signed: (Contractor 
representative, 
Name & Position) 

 Date:  

 

 

 

Once Part 2 complete, send to the Authority at the e-mail address specified in DEFFORM 111. 
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PART 3 - Task Authorisation. 

Part 3 is to be completed by the Authority for task approval & authorisation. 

Task Number:  

Project 
Manager 
Endorsement: 

Project Manager approval is hereby given for this task to proceed at a 
Firm/Limit of Liability Price of £…………….. 

Signed: (Name 
& post): 

 Date:  

 

Financial Information Only (To be completed by the Authority Finance Officer): 

TLB RAC UIN LPC VAT Code 

            

Signed: (Name 
& post) 

 Date:  

 

Commercial 
Approval: 

Commercial approval is hereby given by the Authority Tasking Order 
Commercial Officer for this Task by acceptance of your quotation provided at 
Part 2 of this form.  The Contract is amended as follows:  
 
ADD/AMEND This task at Annex B to Schedule 2 (List of Approved Tasks). 
 
All other terms & conditions of the Contract remain unchanged. 

Signed: (Name 
& post): 

 Date:  

 

Purchase 
Order Number: 

  

 

 

Once Part 3 complete, send to Contractor:  REDACTED.  
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PART 4 - Contractor Confirmation of Task Completion. 

Part 4 of the form is to be completed by the Contractor on completion of the task approved 
by the Authority at Part 3. 

Task Number:  

Agreed Task Start Date:  

 

Agreed Task Completion 
Date:  

Actual Task Completion 
Date:  

This is to certify that the Task requirement at Part 1 has been completed to the satisfaction 
of the Contractor:  

 

Signature:  

Name:  

Appointment:  

Date:  

 

 

Once Part 4 complete, send to Authority at the email address specified in DEFFORM 111. 
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PART 5 - H&P Acceptance of Task Completion. 

Part 5 is to be completed by the Authority on acceptance of Part 4. 

Task Number:   

Actual Task Completion Date:   

This is to certify that the Task requirement at Part 1 has been completed to the satisfaction 
of the CSS Project Manager. 

 

Signature:   

Name:   

Appointment:   

Date:   

This is to certify that the Task requirement at Part 1 has been completed to the satisfaction 
of the Authority Commercial Officer. 

Payment can now be authorised. 

 

Signature:   

Name:   

Appointment:   

Date:   

CP&F Requisition Number:   

CP&F Purchase Order Number:   

 

 

Once Part 5 complete, send to Contractor:  REDACTED. 
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Deliverables 

This matrix is intended to provide an overview of the parties' contractual obligations to assist with contract 

management.  It does not form part of the contract and should not be relied upon to aid interpretation of the 

contract. In the event of any conflict, inconsistency or discrepancy between this matrix and the contract, 

the terms of the contract shall take precedence. 

Supplier Contractual Deliverables 

Name Description Due Responsible 
Party 

Contract 
Planning and 
Administration - 
Completion of  
Contract 
Statistics  
(reminder) 

To update and complete Contract Statistics 
Form paying paticular attention to SIC code, 
Location of Work and Subcontractors 
information (discussing with Contractor as 
necessary to complete) 

 

Supplier  
Organization 

Obligation 
DEFCON  
21 ( Edn 06/21)  
Clause - 3a - 
Maintenance of  
Deliverables  
(reminder)  

Due 1 month before  
Contract Agreement  
End Date 

Supplier  
Organization 

Obligation 
DEFCON  
127 ( Edn 
12/14) Clause - 
3a - Supply  
of Estimates of  
Costs 

Supply estimates of the costs of production or 
performance of the Contractor Deliverables. 

Due 3 months before  
Contract Agreement  
Start Date 

Supplier  
Organization 

Obligation 
DEFCON  
130 ( Edn 
11/21)  
Clause - 10 - 
Safety  
Data Sheet 
Provision 

A Safety Data Sheet in respect of each 
Dangerous Good in accordance with the 
REACH Regulations 2007 and the Health and 
Safety at Work Act 1974 to be provided no later 
than one month before delivery is due. 

Due 4 weeks before  
Contract Agreement  
Start Date 

Supplier  
Organization 

Obligation 
DEFCON  
697 ( Edn 
11/22)  
Clause - 6f - 
Confirmation 
that employees 
have 
appropriate 

Confirmation that employees have appropriate 
security clearance. 

Due 1 month before  
Contract Agreement  
Start Date 

Supplier  
Organization 

Due 1 day after  
Contract Agreement  
Start Date 

To maintain at least one copy of all  
deliverable information to which  
DEFCON 21 applies during the  
period of the Contract and for at  
least two years after the Contract,  
or period as may be specified in the 
contract. 
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security 
clearance. 

Obligation 
DEFCON  
697 ( Edn 
11/22)  
Clause - 6h -  

Confirmation that appropriate risk  
assessments have been undertaken. 

Due 1 month before  
Contract Agreement  
Start Date 

Supplier  
Organization 

Confirm that  
appropriate risk 
assessments 
have been 
undertaken. 

   

Obligation 
Condition 
1.c.(2) - 
Notification of 
litigation  

Notification of; Litigation, arbitration, 
administrative, adjudication or mediation 
proceedings against itself or a  
Subcontractor 

 Supplier  
Organization 

Obligation 
Condition 
1.c.(4) - 
Notification of 
Winding-up  

Notice of any proceedings or steps taken for 
its winding-up or dissolution or for the 
appointment of a receiver, administrator, 
liquidator, 

 Supplier  
Organization 

Obligation 
Condition 5.b - 
Notice of 
inconsistancy 
between 
contract 
documents 

If either Party becomes aware of any 
inconsistency within or between Contractual 
documents they shall notify the other Party 
forthwith 

 

Supplier  
Organization 

Obligation 
Condition 16.a - 
Change of  
Control of 
Contractor 

Written Notification of any intended, planned or 
actual change in control of the Contractor, 
including any Sub-contractors. 

 Supplier  
Organization 

Obligation 
Condition  
16.b - 
Notification of  
Concern due to  
Change of 
Control 

advise the Contractor in writing of any 
concerns due to Change of Control 

 Supplier  
Organization 

Obligation 
Condition  

 

Due 3 months before  
Contract Agreement  
End Date 

Supplier  
Organization 

maintain all records in connection  
with the Contract  for a period of at  
least six (6) years 
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18.a - 
Contractors  
Records 
(reminder) 
Obligation 
Condition 20.a - 
Attendance at  
Progress 
Meetings 

attend progress meetings at the frequency or 
times specified in the contract 

Repeats every 3 months 
on the First Day of the 
Month starting 1 month 
after Contract Agreement 
Start Date until 0 day 
after  
Contract Agreement  
End Date 

Supplier  
Organization 

Obligation 
Condition  
20.b - Progress  
Reports 

submit progress reports at the times and in 
the format specified in the contract 

Repeats every 3 months 
on the First Day of the 
Month starting 1 month 
after Contract Agreement 
Start Date until 0 day 
after  
Contract Agreement  
End Date 

Supplier  
Organization 

Obligation 
Condition  
23.e, 24.a, and 
24.c  
- Safety Data 
Sheet 

provide a Safety Data Sheet in respect of each  
Dangerous/Hazardous Material or substance 
supplied or deliverable  

 Supplier  
Organization 

Name Description Due Responsible Party 

Obligation Condition 
5.b - Notice of 
inconsistancy 
between contract 
documents 

If either Party becomes aware of 
any inconsistency within or 
between Contractual documents 
they shall notify the other Party 
forthwith 

 Buyer  
Organization 

Obligation Condition  
8.c - Change in  
Authority  
Representatives 

Written confirmation of any change 
to the Authorities Representatives 

 Buyer  
Organization 

Obligation Condition 
14.f.(6) - Use of  
confidentiality 
agreement 

Disclosure of Information on a 
confidential basis shall be subject 
to a confidentiality agreement 
containing terms no less stringent 
than those placed on the Authority 

 Buyer  
Organization 

Obligation Condition 
33.l - Notification of  
restrictions in use 
due to non-UK  

If all or any part of the Contractor  
Deliverables are subject to Clause  
33.k(1) or 33.k(2), it shall notify the  
Authority of this as soon as  

Due 1 week after  
Contract Agreement  
Start Date 

Buyer  
Organization 
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Buyer Contractual Deliverables 

licence  reasonably practicable   

Obligation Condition  
36.c - Payment 

Payment of sums due  Buyer  
Organization 

Obligation Condition 
42.a - Termination 

Written notice of Termination of part 
or whole of contract 

 Buyer  
Organization 

 

Quality Assurance Conditions 

The following are the AQAPs and DEFSTANS that apply to this contract; 

(1) AQAP 2131, 

(2) AQAP 2210, 

(3) DEFSTAN 05-061 Pt 1, 

(4) DEFSTAN 05-061 Pt 4, 

(5) DEFSTAN 05-135 and 

(6) DEFSTAN 05-057. 

containing such. 
Obligation Condition  

.d - Schedule 6  24 
hazardous  
Contractor  
Deliverables,  
Materials or  
Substances Supplied 
under the Contract:  
Data Requirements 

a completed Schedule 6  
( Hazardous Contractor  
Deliverables, Materials or  
Substances Supplied under the  
Contract: Data Requirements) 

Due 0 day after  
Contract Agreement  
Start Date 

Supplier  
Organization 

Obligation Condition  
25 .c  - Source of  
Timber and Wood 

If requested Evidence that the  
Timber and Wood-Derived  
Products supplied to the Authority  
comply with the requirements of  
clause 25.a or 25.b or both. 

Supplier  
Organization 

Obligation Condition  
.a - Certificate of  26 

Conformity 

sufficient information, certification,  
documentation and other  
reasonable assistance to obtain  
necessary UK import/export licence 
or to facilitate the granting of  
export/import licences or  
authorisations by a foreign  
Government 

Supplier  
Organization 

Obligation Condition  
.a - Provide  36 

Registration Details  
for CP&F 

provide details for registration on  
CP&F 

Supplier  
Organization 


