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Schedule 1 - Definitions of Contract 
 

Articles means the Contractor Deliverables (goods and/or the services), 
including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports.  
 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of Condition 7; 
 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 
 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 

Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  
 

Collect means pick up the Contractor Deliverables from the Consignor.  
This shall include loading, and any other specific arrangements, 
agreed in accordance with Clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as described in Def 

Stan 81-041 (Part 1) 
 
Conditions means the terms and conditions set out in this document; 
 
Consignee means that part of the Authority identified in Schedule 3 (Contract 

Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with Condition 6 (Formal 
Amendments to the Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
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and proper performance by the Contractor of its obligations under 
the Contract. 

 
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

 
Contractor Commercially  means the Information listed in the completed Schedule 5  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 
CPET  means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy; 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

 
Dangerous Goods  means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International Carriage 
of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous 
Goods Regulations; 

 
DBS Finance means Defence Business Services Finance, at the address stated 

in Schedule 3 (Contract Data Sheet); 
 
DEFFORM means the MOD DEFFORM series which can be found at 
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https://www.aof.mod.uk;  
 
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 
 
Deliver means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific arrangements, 
agreed in accordance with Condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 
 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 
Diversion Order means the Authority’s written instruction (typically given by MOD 

Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 
Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

 
Firm Price means a price (excluding VAT) which is not subject to variation; 
 
FLEGT  means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

 
Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

 
Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

 
Issued Property means any item of Government Furnished Assets (GFA), including 

any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

 
Legal and Sustainable  means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom any Act of Parliament, any 

subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain; 

 
Military Packager  is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 
 
MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 
 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user; 
Noun.  The materials and components used for the preparation of 
the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

 
Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
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Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def Stan 
81-041 (Part 1); 

 
Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice  means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, and shall 

include any document or item which, individually or collectively is 
referred to in Schedule 2 (Schedule of Requirements). The 
Specification forms part of the Contract and all Contractor 
Deliverables to be supplied by the Contractor under the Contract 
shall conform in all respects with the Specification; 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  
 
Subcontractor  means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

 
Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

 
Virgin Timber  means Timber and Wood-Derived Products that do not include 

Recycled Timber. 

http://www.dstan.mod.uk/faqs.html
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Annex A to Schedule 1 

Additional Definitions of Contract iaw. Conditions 44 - 46 (Additional Conditions) 
 

 
"Charges"                                        means any of the charges for the provision of the Services,   
     Contractor Deliverables and the performance of any of the Contractor’s other 
    obligations under this Contract, as determined in accordance with this  
    Contract;   

 
"Data Protection Legislation"  means all applicable Law in force from time to time in the UK relating to the 
    processing of personal data and privacy, including but not limited to:   

(1) UK GDPR;   
(2) DPA 2018; and   
(3) the Privacy and Electronic Communications (EC Directive) Regulations 

 2003 (SI 2003/2426) as amended, each to the extent that it relates to the 
 processing of personal data and privacy;   

 
"Default"    means any breach of the obligations of the relevant Party (including  
    fundamental breach or breach of a fundamental term) or any other default, 
    act, omission, negligence or statement of the relevant Party, its employees, 
    servants, agents or sub-contractors in connection with or in relation to the 
    subject matter of this Contract and in respect of which such Party is liable to 
    the other. In no event shall a failure or delay in the delivery of an Authority 
    responsibility or an activity to be carried out by the Authority or its  
    representatives in accordance with the Contract be considered a Default;   

‘DPA 2018’ means the Data Protection Act 2018;   

 
"Law"     means any applicable law, subordinate legislation within the meaning of  
    section 21(1) of the Interpretation Act 1978, regulation, order, regulatory 
    policy, mandatory guidance or code of practice judgment of a relevant court 
    of law, or directives or requirements of any regulatory body, delegated or 
    subordinate legislation or notice of any regulatory body;   

 
"Service Credits"   means the amount that the Contractor shall credit or pay to the Authority in 
    the event of a failure by the Contractor to meet the agreed Service Levels as 
    set out/referred to in Annex C – KPI's;   

 
"Term"     means the period commencing on the commencement date of 1 April  
    2022  and ending 31 March 2024 or 31 March 2025 (if the option is  
    exercised) or on earlier termination of this Contract.   

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 
 2016/679) as retained in UK law by the EU (Withdrawal) Act 2018 and the 
 Data Protection, Privacy and Electronic Communications (Amendments etc) 
 (EU Exit) Regulations 2019;  
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Schedule 2 – Schedule of Requirements 
 
 

MINISTRY OF DEFENCE 
Contract Start Date: 
01 April 2022 

SCHEDULE OF REQUIREMENTS FOR 

Support to Chemical Sense Training Equipment Support (CSTE) 
Contract No: 

CBRN/00287 

Requirements: 

ITEM 
No  

DESCRIPTION  
Delivery  

Notes to Supplier  
Firm Unit Price (£)  

(Ex VAT)  
Firm Price All 
(£) (Ex VAT)  Date  

Deliver 
To  

Qty  UOM  
Packing 
Code  

1  
   

 

Core Contract Support  

Year 1  

Year 2  

Contract Set-up: 

a. Project Management Plan  

b. Risks and Issues Management Plan  

c. Obsolescence Management Plan  

d. Quality Management Plan  

e. Configuration Control Management Plan  

f. Safety and Environmental Management Plan   

g. Environmental Case 

 

 

01/04/2022 - 31/03/2023 

01/04/2023 - 31/03/2024 
  

Delivered 

01/07/2022 

Delivered 

01/07/2022 

01/07/2022 

Delivered 

Delivered 

XY 2 years Year N/A 

In accordance with the 
Statement of Work at 

Annex A to the Contract 
(Work Package 1) 

 

 

2 
Taskings: Survey and Repair 
Years 1 to 2 

01/04/2022 - 31/03/2024 XX 
In accordance with 

the approved 
TAF/Demand Order 

Each 
Retail Trade 

Pack A 

In accordance with the 
Statement of Work at 

Annex A to the Contract 
(Work Package 2) 

3 
Consumable Spares 
Years 1 to 2 

01/04/2022 - 31/03/2024 DO 
In accordance with 

the approved 
TAF/Demand Order 

Each 
Retail Trade 

Pack A 

In accordance with the 
Statement of Work at 

Annex A to the Contract 
(Work Package 3) 

  

4 

Provision of Post Design Services and Ad-
Hoc Tasks 
Years 1 to 2 

01/04/2022 - 31/03/2024 XX 
In accordance with 

the approved 
TAF/Demand Order 

Each 
Retail Trade 

Pack A 

In accordance with the 
Statement of Work at 

Annex A to the Contract 
(Work Package 4) 

 

REDACTED

REDACTED

REDACTED REDACTED

REDACTEDREDACTED

REDACTED REDACTED
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This Contract is subject to the attached Terms and Conditions  

              Total Contract Value (excluding Limits of Liability)  

              Total Contract Value (including Limits of Liability) 

 
 

Item 5 

Option A 
Core Contract 
Support 
Year 3 

01/04/2024 - 31/03/2025 XY 
1 (if option taken 

up) 
Year 

 
N/A 

In accordance with the 
Statement of Work at 

Annex A to the Contract 
(Work Package 1) 

Item 6 
Taskings: Survey 
and Repair 
Year 3 

01/04/2024 - 31/03/2025 XX 

In accordance 
with the 

approved 
TAF/Demand 

Order 

Each 

 
Retail Trade Pack A 

In accordance with the 
Statement of Work at 

Annex A to the Contract 
(Work Package 2) 

Item 7 

Consumable 
Spares 
Year 3 
 

01/04/2024-31/03/2025 DO 

In accordance 
with the 

approved 
TAF/Demand 

Order 

Each 

Retail Trade Pack A In accordance with the 
Statement of Work at 

Annex A to the Contract 
(Work Package 3) 

 

Item 8 

Provision of Post 
Design Services 
and Ad-Hoc Tasks 
Year 3 

01/04/2024-31/03/2025 XX 

In accordance 
with the 

approved 
TAF/Demand 

Order 

Each 

Retail Trade Pack A In accordance with the 
Statement of Work at 

Annex A to the Contract 
(Work Package 4) 

 

Total Options Value (excluding Limits of Liability) 

Total Options Value (including Limits of Liability) 

  

Total Contract Value (including Limits of Liability 
and Options) 

 

REDACTED

REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED REDACTED

REDACTED

REDACTED

REDACTED
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Schedule 3 – Contract Data Sheet 
 

General Conditions 

 
Condition 2 – Duration of Contract: 
 
 The Contract expiry date shall be: 31/03/2024 (31/03/2025 if the Option Year is exercised) 

 

 
Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   
 
 

Solicitors or other persons based in England and Wales irrevocably appointed for Contractors without a 
place of business in England in accordance with Clause 4.g (if applicable) 
 
 

 

 
Condition 7 – Authority’s Representatives: 
 
 The Authority’s Representatives for the Contract are as follows: 
 

Commercial:  (as per Annex A to Schedule 3 (DEFFORM 111)) 
 

Project Manager:  (as per Annex A to Schedule 3 (DEFFORM 111)) 
 

 
Condition 18 – Notices: 
 
 Notices served under the Contract shall be sent to the following address: 
 
Authority:    

 
 Contractor: contractor address    
 
 Notices can be sent electronically    
 

 
Condition 19.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings: 
 

As per WP 1.03 of the SOW at Annex A 
 

 
Condition 19.b – Progress Reports: 
 
 The Contractor is required to submit the following Reports: 
 

As per WP 1.03 of the SOW at Annex A 
 
Reports shall be Delivered to the following address: 
 
 

 

 
 
 

REDACTED

REDACTED

REDACTED
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Supply of Contractor Deliverables 

 
Condition 20 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract?       Yes 
 

The Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority 
(Quality) by 1 July 2022.  Once agreed by the Authority the Quality Plan shall be incorporated into the 
Contract.  The Contractor shall remain at all times solely responsible for the accuracy, suitability and 
applicability of the Deliverable Quality Plan. 

 
Other Quality Assurance Requirements: 

 
See Annex B to the Contract 

 

 
Condition 21 – Marking of Contractor Deliverables: 
 
 Special Marking requirements:  
 

 

 
Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 
 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 
a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 
As part of the Tender documentation.  

 

 
Condition 24 – Timber and Wood-Derived Products: 
   

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 
 
As part of the Tender documentation.  

 

 
Condition 25 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?          Yes 
 

Applicable to Line Items: A certificate of conformity is required for each NSN/Part Number for new 
Parts or for a Repair. 
 

If required, does the Contractor Deliverables require traceability throughout the supply chain?         
Yes 

 
Applicable to Line Items: All 

 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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Condition 27.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: All  
 
The Contractor is responsible for all deliveries under the Contract. 
  
Special Delivery Instructions: 
 
 
Each consignment is to be accompanied by a DEFFORM 129J. 

 

 
Condition 27.c - Collection by the Authority: 
 

The following Line Items are to be Collected by the Authority: 
 
n/a 
 
Special Delivery Instructions: 
  
 
 
Each consignment is to be accompanied by a DEFFORM 129J. 
 
 
Consignor details (in accordance with Condition 27.c.(4)): 
 
Line Items:         Address:       
 
Line Items:         Address:       
 
 
Consignee details (in accordance with Condition 22): 
 
Line Items:         Address:       
 
Line Items:         Address:       

 

 
Condition 29 – Rejection: 
 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days  
 
  

 
Condition 31 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?  
 
No, although it may sometimes be required. Address will be provided if applicable. 
 
If required, Delivery address applicable: 
 
 

Pricing and Payment 

 
Condition 34 – Contract Price: 
 

All Schedule 2 line items shall be FIRM Price other than those stated below: 
 

Line Items 2,3 and 4 (6,7 and 8 if the Option is exercised) Clause 46.6 refers 
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Termination 

 
Condition 41 – Termination for Convenience: 
 

The Notice period for terminating the Contract shall be twenty (20) days  
 
       

 

 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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DEFFORM 111 

(Edn 07/21) 

Appendix – Addresses and Other Information 
 1. Commercial Officer 

 

Name:  

 

Address:  CBRN Delivery Team 

               Yew 3a #1342, MOD, Bristol, BS34 8JH  

 

Email:   

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to 

DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, 

Store Street, Manchester, M1 2WD  

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader 

 (from whom technical information is available) 

Name:  

 

Address: CBRN Delivery Team 

               Yew 3a #1342, MOD, Bristol, BS34 8JH  

 

Email:    

 

 9.  Consignment Instructions 

 

The items are to be consigned as follows: 

See Condition 46.8 of the Contract 

 

 

 1.   3. Packaging Design Authority 

 

Organisation & point of contact: 

 

 

(Where no address is shown please contact the Project Team in Box 2)  

 10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

 

 

Tel No:        

 

   (b) U.I.N.         

 B. JSCS 

 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection 

Service should contact UKStratCom-DefSp-RAMP@mod.gov.uk in 

the first instance. 

 

 

 5. Drawings/Specifications are available from 

 

See Box 2 

 

 11. The Invoice Paying Authority  

Ministry of Defence   0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax:  0151-242-2809 

Liverpool, L2 3YL                     Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing 

 

 

 6.  INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-

OpsFormsandPubs@mod.uk 

 

 

 7. Quality Assurance Representative: 

 

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the helpdesk 

visit http://dstan.gateway.isg-r.r.mil.uk/index.html [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

 *NOTE 

1.Many DEFCONs and DEFFORMs can be obtained from the MOD 

Internet Site:  

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

2. If the required forms or documentation are not available on the 

MOD Internet site requests should be submitted through the 

Commercial Officer named in Section 1. 

 

 

REDACTED

REDACTED

REDACTED

REDACTED

mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Control Procedure 

(i.a.w. clause 6.d) for Contract No: CBRN/00287 

Authority Changes 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject 
to Clause 2) Changes in accordance with this Schedule 4.   

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one 
Change in any single proposal, provided that such changes are related to the same or similar matter 
or matters. 

Notice of Change 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an 
"Authority Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 
Proposal") in accordance with clauses 7 to 9 (inclusive).  

5. The Contractor may only refuse to implement a Change or Changes proposed by the 
Authority, if such change(s):  

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables 
under the Contract in a manner that infringes any applicable law relevant to such delivery; 
and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the 
Contractor in connection with their obligations under the Contract to be revoked (or would 
require a new necessary consent to be obtained to implement the Change(s) which, after using 
reasonable efforts, the Contractor has been unable to obtain or procure and reasonably 
believes it will be unable to obtain or procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement 
(including its risk profile) under the Contract;    

and:  

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer 
period as shall have been agreed in writing by the parties) after the date of the Authority Notice 
of Change that the relevant proposed Change or Changes is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the Contractor's reasoning 
on the matter; and  

e. further to such notification:  

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or 
(where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor's notice under Clause 5.d) it is determined in accordance with 
Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the 
Authority fails to make sufficient adjustments to the relevant Authority Notice of Change 
(and issue a revised Authority Notice of Change) to remove the Contractor's grounds for 
refusing to implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10 
(ten) Business Days (or such longer period as shall have been agreed in writing by the 
parties) after:  

i) the date on which the Authority notifies in writing the Contractor that the 
Authority agrees that the relevant Change(s) is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c); or  

ii) the date of such determination.  

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 
objections, in respect of any such adjustment.  
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Contractor Change Proposal 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or 
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in 
accordance with Clause 5) fifteen (15) Business Days (or such other period as the Parties agree 
(acting reasonably) having regard to the nature of the Change(s)) after the date on which the 
Contract shall have received the Authority Notice of Change; or  

b. (where the Contractor has notified the Authority that the relevant Change or Changes 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with 
Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is 
determined under Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the Authority has 
made sufficient adjustments to the relevant Authority Notice of Change (and issued a 
revised Authority Notice of Change(s)) to remove the Contractor's grounds for refusing to 
implement the relevant Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) 
Business Days (or such other period as the parties shall have agreed (both parties acting 
reasonably) having regard to the nature of the Change(s)) after the date on which the 
Contractor shall have received such revised Authority Notice of Change; or   

(2) the Authority has disputed such conclusion and it has been determined in accordance 
with Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such 
other period as the parties shall have agreed (both parties acting reasonably) having 
regard to the nature of the Change(s)) after the date of such determination,the Contractor 
shall deliver to the Authority a Contractor Change Proposal. For the avoidance of doubt, 
the Contractor shall not be obliged to deliver to the Authority a Contractor Change 
Proposal where the Contractor notifies the Authority, and the Authority agrees or it is 
determined further to such notification in accordance with Clause 5, that the relevant 
Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 
5.c.   

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) 
proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, 
where appropriate, to the Contract Price; and  

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for 
the Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change(s). 

Contractor Change Proposal – Process and Implementation 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a 
Change(s) proposed by the Authority) following such discussions the Authority may modify the 
Authority Notice of Change) and the Contractor shall as soon as practicable, and in any event 
not more than ten (10) Business Days (or such other period as the Parties shall have agreed in 
writing) after receipt of such modification, submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Formal Amendments to the Contract), whereupon the 
Contractor shall promptly issue to the Authority the Contractor's DEFFORM 10B indicating their 
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unqualified acceptance of such amendment in accordance with, and otherwise discharge their 
obligations under, such Condition and implement the relevant Change(s) in accordance with 
such proposal; or  

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued in relation to a Change or Changes proposed by the Authority) the 
Authority Notice of Change (in which case such notice of change shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its 
reasons for such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred in connection with the implementation of any Change(s), unless a Contractor 
Change Proposal has been accepted by the Authority in accordance with Clause11.a and then subject 
only to the terms of the Contractor Change proposal so accepted. 

Contractor Changes 

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor 
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with 
and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 - Contractor’s Commercially Sensitive Information Form 

(i.a.w. Condition 12) for Contract No: CBRN/00287 
 

Contract No: CBRN/00287  

Description of Contractor’s Commercially Sensitive Information: 

All Consumable Spares pricing information.  

Cross Reference(s) to location of sensitive information: 

Annex D3.  

Explanation of Sensitivity: 

Price information is commercially confidential.   

Details of potential harm resulting from disclosure: 

Commercial competition may use information to Argon disadvantage in overseas markets.  

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name:  

Position: Managing Director 

Address: 16 Ribcon Way, Progress Business Park, Luton, Bedfordshire LU4 9UR 

Telephone Number:  

Email Address:  

REDACTED

REDACTED

REDACTED
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Schedule 6 - Hazardous Contractor Deliverables, Materials or 

Substances Supplied under the Contract 

Data Requirements for Contract No: CBRN/00287 
 

Hazardous Contractor Deliverables, Materials or Substances 
Statement by the Contractor 

 
Contract No: CBRN/00287  
 
Contract Title: Support to Chemical Sense Training Equipment (CSTE) 
 
Contractor: ARGON ELECTRONICS (UK) LTD  
 
Date of Contract: 1st April 2022  
 
 
To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty:17) attached in accordance with 
Condition 23.    
 

   
 
Contractor’s Signature:   
 
Name:   
 
Job Title: Business Development Manager  
 
Date: 27.01.2022  
 
 

 
 
To be completed by the Authority  
 
Domestic Management Code (DMC):        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 

  

REDACTED



CBRN/00287 
Contract Schedules 

 

 

OFFICIAL-SENSITIVE COMMERCIAL 

OFFICIAL-SENSITIVE COMMERCIAL 



CBRN/00287 
Contract Schedules 

 

 

OFFICIAL-SENSITIVE COMMERCIAL 

OFFICIAL-SENSITIVE COMMERCIAL 

Schedule 8 - Acceptance Procedure 

(i.a.w. Condition 28) for Contract No: CBRN/00287 
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