STRICTLY PRIVATE AND CONFIDENTIAL m
CONTRACT AWARD NOTICE

Leadership Academy

NHS Leadership Academy

) ) No. 3 The Embankment,
Amanda Wilsher Associates Ltd Sovereign Street,

Leeds, LS1 4BJ

Fao: I
26 September 2022
Contract Award Notice — Specification Reference NHSLA.NAT.361

Thank you for your application, received 3 August 2022, for the provision of Leading for Systems Change
2022/23.

1. We are pleased to confirm that your application has been successful, and you have been awarded a
contract for: Lot 2, Co-Facilitator (1 x Cohort), Leading for Systems Change 2022/23.

2. The award criteria for this contract were detailed in the Specification document shared via email on
15 July 2022. The technical / quality element made up of 80% of the total score, and the price
element made up 20% of the total score.

3. Foryour bid, Lot 1 was scored at 60/80 (quality) and 20/20 (price), for a total score against the

award criteria for Lot 1 of 80 out of 100. Lot 2 was scored at 60/80 (quality) and 16.2/20 (price), for
a total score against the award criteria for Lot 2 of 76.2 out of 100.

4. The contract is awarded based on the costings submitted in your response, up to a total day rate
price of I F:-s- scc Appendix A

Contract Detail for a full breakdown. Travel and accommodation expenses are payable separately
under this specification, with an allowance for these included within the total award.

5. The contract period for this specification is 28 September 2022 to 31 March 2024.

6. The contract will come into existence once the Academy receives your signed agreement
confirming acceptance and availability to proceed with the work detailed within specification
NHSLA.NAT.361 and your associated bidder response.

7. Once in receipt of your confirmed acceptance, the Academy will allocate this work to your Faculty
Framework Contract and associated terms (NHS/SoEPS/18.412) and connect you with the
commissioning team to enable the work to progress.

A purchase order, to inform your usual invoicing process, will be requested by the commissioning team
and notified to you. Once in place, the PO confirms the conclusion of the contractual process.

Thank you for your interest in the Academy and we look forward to working with you on this contract.

Yours sincerely,

Faculty Resource Team, NHS Leadership Academy
Leadership and Lifelong Learning

NHS England and NHS Improvement

()



AGREEMENT

Signed for and on behalf of NHS England:

Signed for and on behalf of Amanda Wilsher Associates Ltd:

By signing, you are indicating your agreement of the detail laid out within the Contract Award Notice and
Appendix A (Contract Detail); and confirming your availability to proceed with the work awarded under
specification NHSLA.NAT.361 Leading for Systems Change 2022/32.



APPENDIX A: CONTRACT DETAIL

Amanda Wilsher Associates Ltd

NHSLA.NAT.361

Contract Terms: Faculty Framework NHS/SoEPS/18.412
Contract Date: 28 September 2022 to 31 March 2024

1. Contract Summary Information

Provision of Co-Facilitator (| . 1 x Cohort) for Leading for Systems Change Programme
2022/23, including the following key deliverables:

Activity (1 x Cohort) Allocation

All work is to be delivered virtually initially, with the option to transition to face-to-face delivery in region /
system localities, dependent on the requirements of the cohort / ICS. It is likely that face to face delivery
will resume over 2022/23 and ultimately delivery may be a mix of virtual and / or in-person delivery, flexing
dependent on the needs of each programme cohort, and managed by the faculty delivery team.

2. Contract Pricing Detail

Full costing details submitted and accepted under this specification and award are as follows:

LOT 2: CO-FACILITATOR ROLE DAY RATE DAYS

£20,425.00

Additional Notes:

1. All costings exclude VAT at the prevailing rate, where applicable

2. Expenses are payable under this specification, for face-to-face delivery, with maximum capacity included
under item 5 “Expenses Allowance”. Expense requirements should be managed within this total value and
must not exceed this. Expenses are not payable for virtual delivery.

3. It should be noted that delivery of cohorts is dependent on demand from the system, with cohorts expected
to begin on a staggered basis over 2022/23.



