UNCLASSIFIED
DEFFORM 159

s (Edn 07/18)
@ Julie Gardner
Contract Officer
Ministry
Babcock DSG
Of Defence I&RM Building B15
Donnington, Telford, TF2 8JT
Tel: 01952 967336
Email;julie.gardner@babcockinternational.com
Accuracy International Ltd Your Reference:
Sharps Close
Portsmouth Our Reference; IRM18/5892
Hampshire
PO3 5SJ Date: ! E:e.b’ucu:_) 20
Dear Mr Privett,
Contract Number IRM18/5892 for the Supply of Sniper Rifle Spares.
1. The Authority hereby accepts your Tender dated 13" December 2018.
2. For your convenience, the Terms and Conditions of the Contract which will result
from this acceptance are attached.
& Instructions are being sent to the authorised demander telling them that they may

proceed to place orders for items shown in the Schedule of Requirements with the effect
from the date of this acknowledgement.

4. Payment will be made in accordance with the attached Terms and Conditions.

5. Please acknowledge this by completing sections B and C in the table overleaf,
signing both copies of this letter at section B and returning one to the address above.

Yours sincerely,

P

Mark Ford
Commercial Director Equipment Support
Babcock DSG Ltd acting as the Authority’s agent

DOCUMENTCLASSIFICATION



DOCUMENT CLASSIFICATION

Offer and Acceptance

Section A) Acceptance

Acceptance of Tender IRM18/5892 constitutes
acceptance by the Authority of your company’s
tender IRM18/5892 for the supply of the
Deliverables.

Signed by: 2 &
Name (Block Capitals): MARK FORD

Position: Commercial Director Equipment
Support

For and on behalf of the Authority

Authorised Signatory

Date': /A//‘/

Section B) Confirmation of Receipt

| acknowledge receipt of the Authority’s Contract
letter no. IRM18/5892.

Signed by:
Name (Block Capitals):
Position:

For and on behalf of Accuracy International Ltd

Authorised Signatory

Date:

Section C) Tier 1 Sub-Contractor data:?

Name ... value of work (£ ex VAT)
Name ..., value of work (£ ex VAT)
Name ........cocoeeieenen. value of work (£ ex VAT)
Name Luvisansaivaing value of work (£ ex VAT)
Name s value of work (£ ex VAT)

........... Location Of work..... SME ...Yes / No
........... Location Of work..... SME ...Yes / No
............ Location Of work..... SME ...Yes / No
............ Location Of work..... SME ...Yes / No
............ Location Of work..... SME ...Yes / No

' The date of unqualified acceptance by signature is the effective date of the Contract

% The MOD is required to report to the Government any spend with Small and Medium-sized Enterprises (SMEs) including sub-
contractors (Tier 1). SMEs are defined by the EU on hilp://ec.europa eu/enterprise/policies/sme/facts-iqures-analysisisme-

definition/index_en_htm

Please reply to the Commercial Branch named in the heading quoting the Contract Number on all

correspondence.

DOCUMENTCLASSIFICATION




Ministry
of Defence

Babcock Procurement Team

Confract

For: The supply of Sniper Rifle spares

No: IRM18/5892

This requirement is issued on behalf of the
Secretary of State for Defence of the United
Kingdom of Great Britain and Northern
Ireland, (referred to in this document as “the
Authority”). In this Agreement, the Authority
is acting as part of the Crown and Babcock
DSG will be conducting procurement and
contract management activity as the
Authority's agent.

Team Name and address:

Babcock DSG Ltd, Inventory & Repair Management

(I&RM), Building B15, Donnington, Telford,
Shropshire TF2 8JT

E-mail Address:
Julie.Gardner@babcockinternational.com
Telephone Number: 01952 967336
Facsimile Number:

And
Contractor Name and address:
Accuracy International Ltd
PO Box 81
Portsmouth
Hampshire
PO3 5SJ

E-mail Address: NDP@accyint.org
Telephone Number:
023 9262 9757
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G | Conditi

1. General
a. The defined terms in the Contract shall be as set outin
Schedule 1.
b. The Contractor shall comply with all applicable
Legislation, whether specifically referenced in this Contract
or not.
C. The Contractor warrants and represents, that:
§)) it has the full capacity and authority to
enter into, and to exercise its rights and performits
obligations under, the Contract;
2) from the Effective Date of Contract and for
so long as the Contract remains in force it shall give
the Authority Notice of any litigation, arbitration
(unless expressly prohibited from doing so in
accordance with the terms of the arbitration),
administrative or adjudication or mediation
proceedings before any court, tribunal, arbitrator,
administrator or adjudicator or mediator or relevant
authority against itself or a Subcontractor whichwould
adversely affect the Contractor's ability to performiits
obligations under the Contract;
3) as at the Effective Date of Contract no
proceedings or other steps have been taken and not
discharged (nor, to the best of the knowledge ofthe
Contractor, threatened) for its winding-up or
dissolution or for the appointment of a receiver,
administrative receiver, administrator, liquidator,
trustee or similar officer in relation to any of its assets
or revenues;
4) for so long as the Contract remains in
force it shall give the Authority Notice of any
proceedings or other steps that have been taken but
not discharged (nor to the best of the knowledge of
.the Contractor, threatened) for its winding-up or
dissolution or for the appointment of a receiver,
administrator, liquidator, trustee or similar officer in
relation to any of its assets or revenues.
d. Unless the context otherwise requires:
1 The singular includes the plural and vice
versa, and the masculine includes the feminine and
vice versa.
2) The words “include”, “includes”, “including”
and “included” are to be construed as if they were
immediately followed by the words “without limitation”,
except where explicitly stated otherwise.
3) The expression “person” means any
individual, firm, body corporate, unincorporated
association or partnership, government, state or
agency of a state or joint venture.
4) References to any statute, enactment,
order, regulation, or other similar instrument shall be
construed as a reference to the statute, enactment,
order, regulation, or instrument as amended,
supplemented, replaced or consolidated by any
subsequent statute, enactment, order, regulation, or
instrument.
(5) The heading to any Contract provision
shall not affect the interpretation of that provision.
(6) Any decision, act or thing which the
Authority is required or authorised to take or do under
the Contract may be taken or done only by the person
(or their nominated deputy) authorised in Schedule 3
(Contract Data Sheet) to take or do that decision, act,
or thing on behalf of the Authority.
) Unless excluded within the Conditions of
the Contract or required by law, references to
submission of documents in writing shall include
electronic submission.

2, Duration of Contract

This Contract comes into effect on the Effective Date of
Contract and will expire automatically on the date identified
in Schedule 3 (Contract Data Sheet) unless it is otherwise
terminated in accordance with the provisions of the Contract,
or otherwise lawfully terminated.

3. Entire Agreement

This Contract constitutes the entire agreement between the
Parties relating to the subject matter of the Contract. The
Contract supersedes, and neither Party has relied upon, any
prior negotiations, representations and undertakings,
whether written or oral, except that this condition shall not
exclude liability in respect of any fraudulent
misrepresentation.

4, Governing Law

a. Subject to clause 4.d, the Contract shall be considered
as a contract made in England and subject to English Law.

b. Subject to clause 4.d and 40 (Dispute Resolution) and
without prejudice to the dispute resolution process set out
therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of England to resolve, and the laws
of England to govern, any actions proceedings, controversy
or claim of whatever nature arising out of or relating to the
Contract or breach thereof.

c. Subject to clause 4.d any dispute arising out of orin
connection with the Contract shall be determined within the
English jurisdiction and to the exclusion of all other
jurisdictions save that other jurisdictions may apply solely for
the purpose of giving effect to this condition 4 and forthe
enforcement of any judgment, order or award given under
English jurisdiction.

d. If the Parties pursuant to the Contract agree that Scots
Law should apply then the following amendments shall apply
to the Contract:

M Clause 4.a, 4.b and 4.c shall be amended
to read:

“a. The Contract shall be considered as a
contract made in Scotland and subject to Scots Law.
b. Subject to condition 40 (Dispute

Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits
and agrees to the exclusive jurisdiction of the Courts
of Scotland to resolve, and the laws of Scotland to
govern, any actions, proceedings, controversy or
claim of whatever nature arising out of or relating to
the Contract or breach thereof.
c. Any dispute arising out of or in connection
with the Contract shall be determined within the
Scottish jurisdiction and to the exclusion of all other
jurisdictions save that other jurisdictions may apply
solely for the purpose of giving effect to this condition
4 and for the enforcement of any judgment, order or
award given under Scottish jurisdiction.”
2) Clause 40.b shall be amended to read:
“In the event that the dispute or claim is notresolved
pursuant to clause 40.a the dispute shall be referred
to arbitration. Unless otherwise agreed in writing by
the Parties, the arbitration and this clause 40.b shall
be governed by the Arbitration (Scotland) Act2010.
The seat of the arbitration shall be Scotland. Forthe
avoidance of doubt, for the purpose of arbitrationthe
tribunal shall have the power to make provisional
awards pursuant to Rule 53 of the Scottish Arbitration
Rules, as set out in Schedule 1 to the Arbitration
(Scotland) Act 2010.”
e. Each Party warrants to each other that entry into the
Contract does not, and the performance of the Contract will
not, in any way violate or conflict with any provision of law,
statute, rule, regulation, judgement, writ, injunction, decreeor
order applicable to it. Each Party also warrants that the
Contract does not conflict with or result in a breach or



termination of any provision of, or constitute a default under,
any mortgage, contract or other liability, charge or
encumbrance upon any of its properties or other assets.

f. Each Party agrees with each other Party that the
provisions of this condition 4 shall survive any termination of
the Contract for any reason whatsoever and shall remain
fully enforceable as between the Parties notwithstanding
such a termination.

g. Where the Contractor's place of business is not in
England or Wales (or Scotland where the Parties agree
pursuant to this Contract that Scots Law should apply), the
Contractor irrevocably appoints the solicitors or other
persons in England and Wales (or Scotland where the
Parties agree pursuant to the Contract that Scots Law should
apply) detailed in Schedule 3 (Contract Data Sheet) asits
agents to accept on its behalf service of all process and other
documents of whatever description to be served on the
Contractor in connection with any litigation or arbitration
within the English jurisdiction (or Scottish jurisdiction where
the Parties agree pursuant to this Contract that Scots Law
should apply) arising out of or relating to the Contract orany
issue connected therewith.

5. Precedence
a. If there is any inconsistency between the different
provisions of the Contract the inconsistency shall be resolved
according to the following descending order of precedence:
@) Conditions 1 - 44 (and 45 - 47, if included
in this Contract) of the Conditions of the Contract
shall be given equal precedence with Schedule 1
(Definitions of Contract) and Schedule 3 (Contract
Data Sheet);
(2) Schedule 2 (Schedule of Requirements)
and Schedule 8 (Acceptance Procedure);
3) the remaining Schedules; and
4) any other documents expressly referred to
in the Contract.
b. If either Party becomes aware of any inconsistency
within or between the documents referred to in clause 5.a
such Party shall notify the other Party forthwith and the
Parties will seek to resolve that inconsistency on the basis of
the order of precedence set out in clause 5.a. Where the
Parties fail to reach agreement, and if either Party considers
the inconsistency to be material to its rights and obligations
under the Contract, then the matter will be referred to the
dispute resolution procedure in accordance with condition40
(Dispute Resolution).

6. Amendments to Contract

a. Except as provided in condition 31 all amendments to
this Contract shall be serially numbered, in writing, issued
only by the Authority's Representative (Commercial), and
agreed by both Parties.

b. Where the Authority or the Contractor wishes to
introduce a change which is not minor or which is likely to
involve a change to the Contract Price, the provisions of
Schedule 4 (Contract Change Control Procedure) shall
apply. The Contractor shall not carry out any work untitany
necessary change to the Contract Price has been agreed
and a written amendment in accordance with clause 6.a
above has been issued.

7. Variations to Specification

a. The Authority’s Representative may, by Notice
(following consultation with the Contractor as necessary),
alter the Specification as from a date agreed by both Parties
and to the extent specified by the Authority, provided that
any such variations shall be limited to the extent that they do
not alter the fit, form, function or characteristics of the
Contractor Deliverables to be supplied under the Contract.
The Contractor shall ensure that the Contractor Deliverables
take account of any such variations. Such variations shall
not require formal amendment of the Contract inaccordance
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with the process set out in condition 6 (Amendments to
Contract) and shall be implemented upon receipt, or atthe
date specified in the Authority’s Notice, unless otherwise

specified.
b. Any variations that cause a change to:
@) fit, form, function or characteristics of the
Contractor Deliverables;
2) the cost;
3 Delivery Dates;
4) the period required for the production or
completion; or
(5) other work caused by the alteration,

shall be the subject to condition 6 (Amendments to Contract).
Each amendment under condition 6 shall be classed as a
formal change.

8. Authority Representatives
a. Any reference to the Authority in respect of:

Q)] the giving of consent;

2) the delivering of any Notices; or

3) the doing of any other thing that may

reasonably be undertaken by an individual acting on

behalf of the Authority,

shall be deemed to be references to the Authority's

Representatives in accordance with this condition 8.
b. The Authority’s Representatives detailed in
Schedule 3 (Contract Data Sheet) (or their nominated
deputy) shall have full authority to act on behalf of the
Authority for all purposes of the Contract. Unless notified in
writing before such act or instruction, the Contractor shallbe
entitled to treat any act of the Authority’s Representatives
which is authorised by the Contract as being expressly
authorised by the Authority and the Contractor shall notbe
required to determine whether authority has in factbeen
given.
C. In the event of any change to the identity ofthe
Authority's Representatives, the Authority shall provide
written confirmation to the Contractor, and shall update
Schedule 3 (Contract Data Sheet) in accordance with
condition 6 (Amendments to Contract).

9. Severability
a. If any provision of the Contract is held to be invalid,
illegal or unenforceable to any extent then:

) such provision shall (to the extent that itis

invalid, illegal or unenforceable) be given no effect
and shall be deemed not to be included in the
Contract but without invalidating any of the remaining
provisions of the Contract; and

(2) the Parties shall use all reasonable
endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and
enforceable substitute provision the effect of whichis
as close as possible to the intended effect of the
invalid, illegal or unenforceable provision.

10. Waiver

a. No act or omission of either Party shall by itself
amount to a waiver of any right or remedy unless expressly
stated by that Party in writing. In particular, noreasonable
delay in exercising any right or remedy shall by itself
constitute a waiver of that right or remedy.

b. No waiver in respect of any right or remedy shall
operate as a waiver in respect of any other right orremedy.

1. Assignment of Contract

Neither Party shall be entitled to assign the Contract (orany
part thereof) without the prior written consent of the other
Party.

12. Third Party Rights
Notwithstanding anything to the contrary elsewhere in the
Contract, no right is granted to any person who is not a Party



to the Contract to enforce any term of the Contract in its own
right and the Parties to the Contract declare that they have
no intention to grant any such right.

13. Transparency

a. Subject to clause 13.b but notwithstanding condition
14 (Disclosure of Information), the Contractor understands
that the Authority may publish the Transparency Information
to the general public. The Contractor shall assist and
cooperate with the Authority to enable the Authority to
publish the Transparency Information.

b. Before publishing the Transparency Information to the
general public in accordance with clause 13.a, the Authority
shall redact any Information that would be exempt from
disclosure if it was the subject of a request for Information
under the Freedom of Information Act 2000 or the
Environmental Information Regulations 2004, and any
Information which has been acknowledged by the Authority
at Schedule 5 — Contractor's Commercially Sensitive
Information.

c. The Authority may consult with the Contractor before
redacting any Information from the Transparency Information
in accordance with clause 13.b. The Contractor
acknowledges and accepts that its representations on
redactions during consultation may not be determinative and
that the decision whether to redact Information is a matterin
which the Authority shall exercise its own discretion, subject
always to the provisions of the Freedom of Information Act
2000 or the Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this condition 13
shall affect the Contractor’s rights at law.

14, Disclosure of Information
a. Subject to clauses 14.d, 14.e, 14.h and condition 13
each Party: :
)] shall treat in confidence all Information it
receives from the other; ’
2) shall not disclose any of that Information to

any third party without the prior written consent of the
other Party, which consent shall not unreasonably be
withheld, except that the Contractor may disclose
Information in confidence, without prior consent, to
such persons and to such extent as may be
necessary for the performance of the Contract;

3) shall not use any of that Information
otherwise than for the purpose of the Contract; and
4) shall not copy any of that Information

except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the
Contract.
b. The Contractor shall take all reasonable precautions
necessary to ensure that all Information disclosed to the
Contractor by or on behalf of the Authority under orin
connection with the Contract:
(1) is disclosed to its employees and
Subcontractors, only to the extent necessary for the
performance of the Contract; and
2 is treated in confidence by them and not
disclosed except with the prior written consent ofthe
Authority or used otherwise than for the purpose of
performing work or having work performed for the
Authority under the Contract or any subcontract.
C. The Contractor shall ensure that its employees are
aware of the Contractor's arrangements for discharging the
obligations at clauses 14.a and 14.b before receiving
Information and shall take such steps as may be reasonably
practical to enforce such arrangements.
d. Clauses 14.a and 14.b shall not apply to any
Information to the extent that either Party:
@) exercises rights of use or disclosure
granted otherwise than in consequence of, or under,
the Contract;
)] has the right to use or disclose the
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Information in accordance with other Conditions of the
Contract; or
3) can show:
(a) that the Information was or has become
published or publicly available for use
otherwise than in breach of any provision of
the Contract or any other agreement between
the Parties;
(b) that the Information was already known to
it (without restrictions on disclosure or use)
prior to receiving the Information under orin
connection with the Contract;
(c) that the Information was received without
restriction on further disclosure from a third
party which lawfully acquired the Information
without any restriction on disclosure; or
(d) from its records that the same Information
was derived independently of that received
under or in connection with the Contract;
provided that the relationship to any other Information is not
revealed.
e. Neither Party shall be in breach of this condition where
it can show that any disclosure of Information was made
solely and to the extent necessary to comply with a statutory,
judicial or parliamentary obligation. Where such adisclosure
is made, the Party making the disclosure shall ensure that
the recipient of the Information is made aware of and asked
to respect its confidentiality. Such disclosure shall in noway
diminish the obligations of the Parties under this condition.
f. The Authority may disclose the Information:
) on a confidential basis to any Central
Government Body for any proper purpose of the
Authority or of the relevant Central Government Body,
which shall include: disclosure to the Cabinet Office
and/or HM Treasury for the purpose of ensuring
effective cross-Government procurement processes,
including value for money and related purposes;
(2) to Parliament and Parliamentary
Committees or if required by any Parliamentary
reporting requirement;
(3) to the extent that the Authority (acting
reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public
functions;
4 on a confidential basis to a professional
adviser, consultant or other person engaged by any of
the entities defined in Schedule 1 (including
benchmarking organisations) for any purpose relating
to or connected with this Contract;

(5) on a confidential basis for the purpose of
the exercise of its rights under the Contract; or
6) on a confidential basis to a proposed body

in connection with any assignment, novation or
disposal of any of its rights, obligations or liabilities
under the Contract;
and for the purposes of the foregoing, references to
disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or
arrangement containing terms no less stringent than
those placed on the Authority under this condition.
g. Before sharing any Information in accordance with
clause 14.f, the Authority may redact the Information. Any
decision to redact Information made by the Authority shallbe
final.
h. The Authority shall not be in breach of the Contract
where disclosure of Information is made solely and to the
extent necessary to comply with the Freedom of Information
Act 2000 (the “Act”) or the Environmental Information
Regulations 2004 (the “Regulations”). To the extent
permitted by the time for compliance under the Act or the
Regulations, the Authority shall consult the Contractorwhere
the Authority is considering the disclosure of Information
under the Act or the Regulations and, in any event, shall



provide prior notification to the Contractor of any decision to
disclose the Information. The Contractor acknowledges and
accepts that its representations on disclosure during
consultation may not be determinative and that the decision
whether to disclose Information in order to comply with the
Act or the Regulations is a matter in which the Authority shall
exercise its own discretion, subject always to the provisions
of the Act or the Regulations.

i. Nothing in this condition shall affect the Parties’
obligations of confidentiality where Information is disclosed
orally in confidence.

15. Publicity and Communications with the Media
The Contractor shall not and shall ensure that any employee
or Subcontractor shall not communicate with representatives
of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its
prior written consent.

16. Change of Control of Contractor
a. The Contractor shall notify the Representative of the
Authority at the address given in clause 16.b, as soon as
practicable, in writing of any intended, planned or actual
change in control of the Contractor, including any Sub-
contractors. The Contractor shall not be required to submit
any notice which is unlawful or is in breach of either any pre-
existing non-disclosure agreement or any regulations
governing the conduct of the Contractor in the UK or other
jurisdictions where the Contractor may be subject to legal
sanction arising from issuing such a notice.
b. Each notice of change of control shall be taken to
apply to all contracts with the Authority. Notices shall be
submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team

Poplar 1 #2119

"MOD Abbey Wood,

Bristol, BS34 8JH
The Representative of the Authority shall consider the notice
of change of control and advise the Contractor in writing of
any concerns the Authority may have. Such concerns may
include but are not limited to potential threats to national
security, the ability of the Authority to comply with its
statutory obligations or matters covered by the declarations
made by the Contractor prior to Contract Award.
C. The Authority may terminate the Contract by giving
written notice to the Contractor within six months of the
Authority being notified in accordance with clause 16.a. The
Authority shall act reasonably in exercising its right of
termination under this condition.
d. If the Authority exercises its right to terminate in
accordance with clause 16.c the Contractor shall be entitled
to request the Authority to consider making a payment
representing any commitments, liabilities or expenditure
incurred by the Contractor in connection with the Contract up
to the point of termination. Such commitments, liabilities or
expenditure shall be reasonably and properly chargeable by
the Contractor, and shall otherwise represent an unavoidable
loss by the Contractor by reason of the termination of the
Contract. Any payment under this clause 16.d must be fully
supported by documentary evidence. The decision whether
to make such a payment shall be at the Authority’s sole
discretion.
e. Natification by the Contractor of any intended, planned
or actual change of control shall not prejudice the existing
rights of the Authority or the Contractor under the Contract
nor create or imply any rights of either the Contractor orthe
Authority additional to the Authority’s rights set out in this
condition.

17. Environmental Requirements
The Contractor shall in all its operations to perform the
Contract, adopt a sound proactive environmental approach
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that identifies, considers, and where possible, mitigates the
environmental impacts of its supply chain. The Contractor
shall provide evidence of so doing to the Authority on
demand.

18. Contractor’s Records
a. The Contractor and its sub-contractors shall maintain
all records specified in and connected with the Contract
(expressly or otherwise), and make them available to the
Authority when requested on reasonable notice.
b. The Contractor and its sub-contractors shall also
permit access to relevant records that relate to the
contractual obligations to supply goods or services under the
Contract, held by or controlled by them and reasonably
required by the Comptroller and Auditor General, their staff
and any appointed representative of the National Audit
Office, and provide such explanations and information as
reasonably necessary for the following purposes:
M to enable the National Audit Office to carry
out the Authority’s statutory audits and to examine
and/or certify the Authority’s annual and interim report
and accounts; and
2) to enable the National Audit Office to carry
out an examination pursuant to Part Il of the National
Audit Act 1983 of the economy, efficiency and
effectiveness with which the Authority has used its
resources.
c. With regard to the records made available to the
Authority under clause 1 of this Condition, and subject to the
provisions of SC2 conditions of contract clause 14, the
Contractor shall permit records to be examined and if
necessary copied, by the Authority, or Representative of the
Authority, as the Authority may require.
d. Unless the Contract specifies otherwise the records
referred to in this Condition shall be retained for a period of
at least 6 years from:

@) the end of the Contract term;
2) the termination of the Contract; or
3) the final payment,
whichever occurs latest.
19. Notices
a. A Notice served under the Contract shall be:
@) in writing in the English Language;
(2) authenticated by signature or such other
method as may be agreed between the Parties;
3) sent for the attention of the other Party’s

Representative, and to the address set out in
Schedule 3 (Contract Data Sheet);

()] marked with the number of the Contract;
and
(5) delivered by hand, prepaid post (or

airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.
b. Notices shall be deemed to have been received:

) if delivered by hand, on the day of

delivery if it is a Business Day in the place of receipt,

and otherwise on the first Business Day in the place
of receipt following the day of delivery;

@ if sent by prepaid post, on the fourth

Business Day (or the tenth Business Day in the case

of airmail) after the day of posting;

3) if sent by facsimile or electronic means:
(a) if transmitted between 09:00 and 17:00
hours on a Business Day (recipient’s time) on
completion of receipt by the sender of
verification of the transmission from the
receiving instrument; or
(b) if transmitted at any other time, at 09:00 on
the first Business Day (recipient’s time)
following the completion of receipt by the
sender of verification of transmission from the
receiving instrument.



20. Progress Monitoring, Meetings and Reports
a. The Contractor shall attend progress meetings at
the frequency or times (if any) specified in Schedule 3
(Contract Data Sheet) and shall ensure that its Contractor’s
Representatives are suitably qualified to attend such
meetings.
b. The Contractor shall submit progress reports tothe
Authority’'s Representatives at the times and in the format (if
any) specified in Schedule 3 (Contract Data Sheet). The
reports shall detail as a minimum:
()] performance/Delivery of the Contractor
Deliverables;
2) risks and opportunities;
3) any other information specified in
Schedule 3 (Contract Data Sheet); and
4) any other information reasonably
requested by the Authority.

Supply of Contractor Deliverables

21. Supply of Contractor Deliverables and Quality
Assurance
a. The Contractor shall provide the Contractor
Deliverables to the Authority, in accordance with the
Schedule of Requirements and the Specification, and shall
allocate sufficient resource to the provision of the Contractor
Deliverables to enable it to comply with this obligation.
b. The Contractor shall:
@) comply with any applicable quality
assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor
Deliverables; and
2 discharge its obligations under the
Contract with all due skill, care, diligence and
operating practice by appropriately experienced,
qualified and trained personnel.
C. The provisions of clause 21.b. shall survive any
performance, acceptance or payment pursuant to the
Contract and shall extend to any remedial services provided
by the Contractor.
d. The Contractor shall:
1) observe, and ensure that the Contractor’s
Team observe, all health and safety rules and
regulations and any other security requirements that
apply at any of the Authority’s premises;
2) notify the Authority as soon as it becomes
aware of any health and safety hazards orissues
which arise in relation to the Contractor Deliverables;
and
3) before the date on which the Contractor
Deliverables are to start, obtain, and at all times
maintain, all necessary licences and consents in
relation to the Contractor Deliverables.

22, Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in
accordance with the requirements specified in Schedule 3
(Contract Data Sheet), if no such requirement is specified,
the Contractor shall mark each Contractor Deliverable clearly
and indelibly in accordance with the requirements of the
relevant DEF-STAN 05-132 as specified in the contract or
specification. In the absence of such requirements, the
Contractor Deliverables shall be marked with the MOD stock
reference, NATO Stock Number (NSN) or alternative
reference number specified in Schedule 2 (Schedule of
Requirements).

b. Any marking method used shall not have a detrimental
effect on the strength, serviceability or corrosion resistance
of the Contractor Deliverables.

c The marking shall include any serial numbers
allocated to the Contractor Deliverabte.
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d. Where because of its size or nature it is not possible to
mark a Contractor Deliverable with the required particulars,
the required information should be included on the package
or carton in which the Contractor Deliverable is packed, in
accordance with condition 23 (Packaging and Labelling
(excluding Contractor Deliverables containing Munitions)).

23. Packaging and Labelling (excluding Contractor
Deliverables containing Munitions
a. Packaging responsibilities are as follows:

) The Contractor shall be responsible for

providing Packaging which fully complies with the
requirements of the Contract.
2) The Authority shall indicate in the Contract
the standard or level of Packaging required for each
Contractor Deliverable, including the PPQ. Ifa
standard or level of Packaging (including the PPQ)is
not indicated in the Contract, the Contractor shall
request such instructions from the Authority before
proceeding further.
3 The Contractor shall ensure all relevant
information necessary for the effective performance of
the Contract is made available to all subcontractors.
4) Where the Contractor or any of their
subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL
prior to manufacture or supply of the Contractor
Deliverables they shall use DEFFORM 129B to
feedback these concerns to the Contractor or
Authority, as appropriate.
b. The Contractor shall supply Commercial Packaging
meeting the standards and requirements of Def Stan 81-041
(Part 1). In addition the following requirements apply:
) The Contractor shall provide Packaging
which:
(a) will ensure that each Contractor
Deliverable may be transported and delivered
to the consignee named in the Contract inan
undamaged and serviceable condition; and
(b) is labelled to enable the contents to be
identified without need to breach the package;
and
(c) is compliant with statutory requirements
and this Condition.
2) The Packaging used by the Contractor to
supply identical or similar Contractor Deliverables to
commercial customers or to the general public (i.e.
point of sale packaging) will be acceptable, provided
that it complies with the following criteria:
(a) reference in the Contract to a PPQ means
the quantity of a Contractor Deliverable to be
contained in an individual package, which has
been selected as being the most suitable for
issue(s) to the ultimate user,
(b) Robust Contractor Deliverables, which by
their nature require minimal or no packaging
for commercial deliveries, shall be regarded as
"PPQ packages" and shall be marked in
accordance with Clauses 23.i to 23.I.
References to "PPQ packages” in subsequent
text shall be taken to include Robust
Contractor Deliverables; and
(c) for ease of handling, transportation and
delivery, packages which contain identical
Contractor Deliverables may be bulked and
over packed, in accordance with clauses 23.i
to 23.k.
C. The Contractor shall ascertain whether the Contractor
Deliverables being supplied are, or contain, Dangerous
Goods, and shall supply the Dangerous Goods in
accordance with:
@) The Health and Safety At Work Act 1974



d.

(as amended);

2) The Classification Hazard Information and
Packaging for Supply Regulations (CHIP4) 2009 (as
amended);

3) The REACH Regulations 2007 (as
amended); and
(4) The Classification, Labelling and

Packaging Regulations (CLP) 2009 (as amended).
The Contractor shall package the Dangerous Goods

as limited quantities, excepted quantities or similar
derogations, for UK or worldwide shipment by all modes of
transport in accordance with the regulations relating to the
Dangerous Goods and:

f.

@) The Safety Of Lives At Sea Regulations
(SOLAS) 1974 (as amended); and
2) The Air Navigation Order.

As soon as possible, and in any event no later than
one month before delivery is due, the Contractor shall
provide a Safety Data Sheet in respect of each
Dangerous Goad in accordance with the REACH
Regulations 2007 (as amended) and the Health and
Safety At Work Act 1974 (as amended) and in
accordance with condition 24 (Supply of Hazardous
Materials or Substances in Contractor Deliverables).
The Contractor shall comply with the requirements for

the design of MLP which include clauses 23.f and 23.g as
follows:

) Where there is a requirement to design UK
or NATO MLP, the work shall be undertaken by an
MPAS registered organisation, or one that although
non-registered is able to demonstrate to the Authority
that its quality systems and military package design
expertise are of an equivalent standard.

(a) The MPAS certification (for individual

designers) and registration (for organisations)

scheme details are available from:

DES SEQC SCP-SptEng-Pkg

MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESSEQCSCP-SptEng-PKa@mod.uk

(b) The MPAS Documentation is also

available on the DStan website.
) MLP shall be designed to comply with the
relevant requirements of Def Stan 81-041, and be
capable of meeting the appropriate test requirements
of Def Stan 81-041 (Part 3). Packaging designs shall
be prepared on a SPIS, in accordance with Def Stan
81-041 (Part 4).
3) The Contractor shall ensure a search of
the SPIS index (the ‘SPIN’) is carried out to establish
the SPIS status of each requirement (using
DEFFORM 129a ‘Application for Packaging Designs
or their Status’).
(4) New designs shall not be made where
there is an existing usable SPIS, or one that may be
easily modified.
5) Where there is a usable SFS, it shall be
used in place of a SPIS design unless otherwise
stated by the Contract. When an SFS is used or
replaces a SPIS design, the Contractor shall upload
this information on to SPIN in Adobe PDF.
(6) All SPIS, new or modified (and associated
documentation), shall, on completion, be uploaded by
the Contractor on to SPIN. The format shall be
Adobe PDF.
7 Where it is necessary to use an existing
SPIS design, the Contractor shall ensure the
Packaging manufacturer is a registered organisation
in accordance with clause 23.f(1) above, or if un-
registered, is compliant with MPAS ANNEX A
Supplement (Code) M. The Contractor shall ensure,
as far as possible, that the SPIS is up to date.
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(8) The documents supplied under clause
23.1(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON
156 and DEFCON 21.
Unless otherwise stated in the Contract, one ofthe

following procedures for the production of new or modified
SPIS designs shall be applied:

Q) If the Contractor or their subcontractor is
the PDA they shall:
(a) On receipt of instructions received from the
Authority’s representative nominated in Box 2
of DEFFORM 111 at Annex A to Schedule 3
(Contract Data Sheet), prepare the required
package design in accordance with clause
231.
(b) Where the Contractor or their
subcontractor is registered they shall, on
completion of any design work, provide the
Authority with the following documents
electronically:
i.a list of all SPIS which have been
prepared or revised against the
Contract; and
ii. a copy of all new / revised SPIS,
complete with all continuation sheets
and associated drawings, where
applicable, to be uploaded onto SPIN.
(c) Where the PDA is not a registered
organisation, then they shall obtain approval
for their design from a registered organisation
before proceeding, then follow clause
23.g(1)(b).
2 Where the Contractor or their
subcontractor is not the PDA and is un-registered,
they shall not produce, modify, or update SPIS
designs. They shall obtain current SPIS design(s)
from the Authority or a registered organisation before
proceeding with manufacture of Packaging. To allow
designs to be provided in ample time, they should
apply for SPIS designs as soon as practicable.
3) Where the Contractor or their
subcontractor is un-registered and has been given
authority to produce, modify, and update SPIS
designs by the Contract, he shall obtain approval for
their design from a registered organisation using
DEFFORM 129a before proceeding, then follow
clause 23.g(1)(b).
4) Where the Contractor or their
subcontractor is not a PDA but is registered, he shall
follow clauses 23.g(1)(a) and 23.g(1)(b).
If special jigs, tooling etc., are required for the

production of MLP, the Contractor shall obtain written
approval from the Commercial Officer before providing them.
Any approval given will be subject to the terms of DEFCON
23 (SC2) or equivalent condition, as appropriate.

In addition to any marking required by international or

national legislation or regulations, the following package
labelling and marking requirements apply:

1) If the Contract specifies UK or NATO MPL,
labelling and marking of the packages shall be in
accordance with Def Stan 81-041 (Part 6) and this
Condition as follows:
(a) Labels giving the mass of the package, in
kilograms, shall be placed such that they may
be clearly seen when the items are stacked
during storage.
(b) Each consignment package shall be
marked with details as follows:
i.name and address of consignor;
ii.name and address of consignee (as
stated in the Contract or order);
iii.destination where it differs from the
consignee's address, normally either:



(i). delivery destination / address; or
(ii). transit destination, where delivery
address is a point for aggregation /
disaggregation and / or onward
shipment elsewhere, e.g. railway
station, where that mode of
transport is used;
iv.the unique order identifiers and the
CP&F Delivery Label / Form which shall
be prepared in accordance with
DEFFORM 129J.

(i). If aggregated packages are used,
their consignment marking and
identification requirements are
stated at clause 23.1.

2) If the Contract specifies Commercial
Packaging, an external surface of each PPQ package
and each consignment package, if it contains identical
PPQ packages, shall be marked, using details of the
Contractor Deliverables as shown in the Contract
schedule, to state the following:
(a) description of the Contractor Deliverable;
(b) the full thirteen digit NATO Stock Number
(NSN);
(c) the PPQ;
(d) maker's part / catalogue, serial and / or
batch number, as appropriate;
(e) the Contract and order number when
applicable;
() the words “Trade Package” in bold
lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export
trade packages;
(g) shelf life of item where applicable;
(h) for rubber items or items containing rubber,
the quarter and year of vulcanization or
manufacture of the rubber product or
component (marked in accordance with Def
Stan 81-041);
(i) any statutory hazard markings and any
handling markings, including the mass of any
package which exceeds 3kg gross; and
(i) any additional markings specified in the
Contract.
J- Bar code marking shall be applied to the external
surface of each consignment package and to each PPQ
package contained therein. The default symbology shall be
as specified in Def Stan 81-041 (Part 6). As a minimum the
following information shall be marked on packages:

)] the full 13-digit NSN;
2 denomination of quantity (D of Q);
3) actual quantity (quantity in package);
4 manufacturer's serial number and / or
batch number, if one has been allocated; and
(5) the CP&F-generated unique order
identifier.
k. Requirements for positioning bar codes in relation to

related text, as well as positioning on package etc., are
defined in Def Stan 81-041 (Part 6). If size of the bar code
does not allow a label to be directly attached, then a tagmay
be used. Any difficulties over size or positioning ofbarcode
markings shall initially be referred to the organisation
nominated in Box 3 of DEFFORM 111 at Annex A to
Schedule 3 (Contract Data Sheet).
l. The requirements for the consignment of aggregated
packages are as follows:
@) With the exception of packages containing
Dangerous Goods, over-packing for delivery to the
consignee shown in the Contract may be used by the
consignor to aggregate a number of packages to
different Packaging levels, provided that the package
contains Contractor Deliverables of only one NSN or
class group. Over-packing shall be in the cheapest
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commercial form consistent with ease of handlingand
protection of over-packed items.
2) Two adjacent sides of the outer container
shall be clearly marked to show the following:
(a) class group number;
(b) name and address of consignor;
(c) name and address of consignee (as stated
on the Contract or Order);
(d) destination if it differs from the consignee's
address, normally either:
i.delivery destination / address; or
ii.transit destination, if the delivery
address is a point of aggregation /
disaggregation and / or onward
shipment e.g. railway station, where
that mode of transport is used;
(e) where applicable, the reference number of
the delivery note produced by CP&F relatingto
the contents. The consignee's copy of each
delivery note shall be placed in the case /
container. If the Contractor Deliverables listed
in the delivery note are packed in several
cases, the consignee's copy shall be placedin
the first case and a separate list detailing the
contents shall be prepared for each case after
the first and placed in the case to which it
relates. Each case is to be numbered to
indicate both the number of the case and the
total number of cases concerned e.g. 1/3, 2/3,
3/3;
(f) the CP&F-generated shipping label; and
(g9) any statutory hazard markings and any
handling markings.
m.  Authorisation of the Contractor to undertake
Packaging design, or to use a packaging design, thatwas
not part of the original requirement under the Contract, shall
be considered as an alteration to the specification in
accordance with condition 7 (Variations to Specification).
n. The Contractor shall ensure that timber and wood-
containing products supplied under the Contract comply with
the provisions of condition 25 (Timber and Wood-Derived
Products) and Annex | and Annex Il of the International
Standards for Phytosanitary Measures, "Guidelines for
Regulating Wood Packaging Material in International Trade",
Publication No 15 (ISPM 15).
0. All Packaging shall meet the requirements of the
Packaging (Essential Requirements) Regulations 2003 (as
amended) where applicable.
p. In any design work the Contractor shall comply with
the Producer Responsibility Obligations (Packaging Waste)
Regulations 2007 (as amended) or equivalent legislation.
Evidence of compliance shall be a contractor record in
accordance with condition 18 (Contractor's Records).
qg. This Condition is concerned with the supply of
Packaging suitable to protect and ease handling, transport
and storage of specified items. Where there is a failure of
suitable Packaging (a design failure), or Packaging fails and
this is attributed to the Packaging supplier, then the supplier
shall be liable for the cost of replacing the Packaging.
r. Liability for other losses resulting from Packaging
failure or resulting from damage to Packaging, (suchas
damage to the packaged item etc.), shall be specified
elsewhere in the Contract.
S. General requirements for service Packaging, including
details of UK and NATO MLP and Commercial Packaging
descriptions, are contained in Def Stan 81-041 (Part 1)
"Packaging of Defence Materiel". Def Stans, NATO
Standardisation Agreements (STANAGS), and further
information are available from the DStan internet site at:
https://www.dstan.mod.uk/
t. Unless specifically stated otherwise in the invitation to
tender or the Contract, reference to any standard including
Def Stans or STANAGS in any invitation to tender or Contract




document means the edition and all amendments extant at
the date of such tender or Contract.

u. In the event of conflict between the Contract and Def
Stan 81-041, the Contract shall take precedence.

24, Supply of Hazardous Materials or Substancesin
Contractor Deliverables
a. The Contractor shall provide to the Authority:
(1) for each hazardous material or substance
supplied, a Safety Data Sheet (SDS) in accordance
with the extant Chemicals (Hazard Information and
Packaging for Supply) Regulations (CHIP) and / or
the Classification, Labelling and Packaging (CLP)
Regulation 1272/2008 (whichever is applicable), and
2) for each Contractor Deliverable containing
hazardous materials or substances, safety
information as required by the Health and Safety at
Work, etc Act 1974, at the time of supply.
Nothing in this Condition shall reduce or limit any statutory
duty or legal obligation of the Authority or the Contractor.
b. If the Contractor Deliverable contains hazardous
materials or substances, or is a substance falling within the
scope of the REACH Regulation (EC) No 1907/2006:
Q)] the Contractor shall provide to the
Authority an SDS for the substance in accordance
with the Regulation. If the Contractor becomes aware
of new information which may affect the risk
management measures or new information on the
hazard, the Contractor shall update the SDS and
forward it to the Authority and to the address listedin
clause 24.h below, and
(2) the Authority, if it becomes aware of new
information regarding the hazardous properties ofthe
substance, or any other information that might call
into question the appropriateness of the risk
management measures identified in the SDS
supplied, shall report this information in writing to the
Contractor.
C. If the Contractor is required, under, or in connection
with the contract, to supply Contractor Deliverables or
components of Contractor Deliverables that, in the course of
their use, maintenance, disposal, or in the event of an
accident, may release hazardous materials or substances,
they shall provide to the Authority a list of those hazardous
materials or substances, and for each hazardous material or
substance listed, provide an SDS.
d. The Contractor shall provide to the Authority a
completed Schedule 6 (Hazardous Contractor Deliverables,
Materials or Substances Supplied under the Contract: Data
Requirements) in accordance with Schedule 3 (Contract
Data Sheet).
e. If the Contractor Deliverables, materials or substances
are ordnance, munitions or explosives, in addition to the
requirements of CHIP and / or the CLP Regulation
1272/2008 (whichever is applicable) and REACH the
Contractor shall comply with hazard reporting requirements
of DEF STAN 07-085 Design Requirements for Weapons
and Associated Systems.
f. If the Contractor Deliverables, materials or substances
are or contain or embody a radioactive substance as defined
in the lonising Radiation Regulations Sl 1999/3232, the
Contractor shall additionally provide details of:

Q) activity;
2) the substance and form (including any
isotope);

g. If the Contractor Deliverables, materials or substances

have magnetic properties, the Contractor shall additionally
provide details of the magnetic flux density at a defined
distance, for the condition in which it is packed.

h. Any SDS to be provided in accordance with this
Condition, including any related information to be suppliedin
compliance with the Contractor’s statutory duties under
Clause 24.a, any information arising from the provisions of

10
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Clauses 24.e, 24.f and 24.g and the completed Schedule 6,
shall be sent directly to the Authority’s Representative
(Commercial) as soon as practicable, and no later than one
(1) month prior to the Contract delivery date, unless
otherwise stated in Schedule 3 (Contract Data Sheet). In
addition, so that the safety information can reach users
without delay, a copy shall be sent preferably as an email
with attachment(s) in Adobe PDF or MS WORD format, or, if
only hardcopy is available, to the addresses below:

()] Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)

Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol, BS34 8QW

4) Emails to be sent to:

DSA-DLSR-MovTpt-DGHSIS@mod. uk
i. Failure by the Contractor to comply with the
requirements of this Condition shall be grounds for rejecting
the affected Contractor Deliverables. Any withholding of
information concerning hazardous Contractor Deliverables,
materials or substances shall be regarded as a material
breach of Contract under Condition 43 (Material Breach) for
which the Authority reserves the right to require the
Contractor to rectify the breach immediately at no additional
cost to the Authority or to terminate the Contract in
accordance with Condition 43.

25. Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by
the Contractor under the Contract:

) shall comply with the Contract
Specification; and
2) must originate either:

(a) from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent
source.
b. In addition to the requirements of clause 25.a, all
Timber and Wood-Derived Products supplied by the
Contractor under the Contract shall originate from a forest
source where management of the forest has full regard for:
1) identification, documentation and respect
of legal, customary and traditional tenure and use
rights related to the forest;
(V3] mechanisms for resolving grievances and
disputes including those relating to tenure and use
rights, to forest management practices and to work
conditions; and
3) safeguarding the basic labour rights and
health and safety of forest workers.
C. If requested by the Authority, the Contractor shall
provide to the Authority Evidence that the Timber and Wood-
Derived Products supplied to the Authority under the
Contract comply with the requirements of clause 25.a or25.b
or both.
d. The Authority reserves the right at any time during the
execution of the Contract and for a period of five (5) years
from final Delivery under the Contract to require the
Contractor to produce the Evidence required for the
Authority’s inspection within fourteen (14) days of the
Authority’s request.
e. If the Contractor has already provided the Authority
with the Evidence required under clause 25.c, the Contractor
may satisfy these requirements by giving details of the
previous notification and confirming the Evidence remains
valid and satisfies the provisions of clauses 25.a or 25.b or
both.
f. The Contractor shall maintain records of all Timber
and Wood-Derived Products delivered to and accepted by
the Authority, in accordance with condition 18 (Contractor’s
Records).
g. Notwithstanding clause 25.c, if exceptional



circumstances render it strictly impractical for the Contractor
to record Evidence of proof of timber origin for previously
used Recycled Timber, the Contractor shall support the use
of this Recycled Timber with:

Q) a record tracing the Recycled Timber to its

previous end use as a standalone object or as part of

a structure; and

2) an explanation of the circumstances that

rendered it impractical to record Evidence of proof of

timber origin.
h. The Authority reserves the right to decide, except
where in the Authority’s opinion the timber supplied is
incidental to the requirement and from a low risk source,
whether the Evidence submitted to it demonstrates
compliance with clause 25.a or 25.b, or both. In the event
that the Authority is not satisfied, the Contractor shall
commission and meet the costs of an Independent
Verification and resulting report that will:

)] verify the forest source of the timber or
wood; and
2) assess whether the source meets the

relevant criteria of clause 25.b.
i. The statistical reporting requirement at clause 25.
applies to all Timber and Wood-Derived Products delivered
under the Contract. The Authority reserves the right to
amend the requirement for statistical reporting, in the event
that the UK Government changes the requirement for
reporting compliance with the Government Timber
Procurement Policy. Amendments to the statistical reporting
requirement will be made in accordance with condition 6
(Amendments to Contract).
J- The Contractor shall provide to the Authority, a
completed Schedule 7 (Timber and Wood-Derived Products
Supplied under the Contract: Data Requirements), the data
or Information the Authority requires in respect of Timberand
Wood-Derived Products delivered to the Authority under the
Contract, or in respect of each Order in the case ofa
Framework Agreement, or at such other frequency as stated
in the Contract. The Contractor shall send all completed
Schedule 7s (Timber and Wood-Derived Products Supplied
under the Contract: Data Requirements), including Nil
Returns where appropriate, to the Authority’s Representative
(Commercial).
k. The Schedule 7 (Timber and Wood-Derived Products
Supplied under the Contract: Data Requirements) may be
amended by the Authority from time to time, in accordance
with condition 6 (Amendments to Contract).
l. The Contractor shall obtain any wood, otherthan
processed wood, used in Packaging from:
@) companies that have a full registered
status under the Forestry Commission and Timber
Packaging and Pallet Confederation’s UK Wood
Packaging Material Marking Programme (more
detailed information can be accessed at
www.forestry.gov.uk) and all such wood shall be
treated for the elimination of raw wood pests and
marked in accordance with that Programme; or
(2) sources supplying wood treated and
marked so as to conform to Annex | and Annex |l of
the International Standard for Phytosanitary
Measures, “Guidelines for Regulating Wood
Packaging Material in International Trade”,
Publication No 15 published by the Food and
Agricultural Organisation of the United Nations
(ISPM15) (more detailed information can be accessed
at www.fao.org).

26. Certificate of Conformity

a. Where required in Schedule 3 (Contract Data Sheet)
the Contractor shall provide a Certificate of Conformity
(CofC) in accordance with Schedule 2 (Schedule of
Requirements) and any applicable Quality Plan. One copy of
the CofC shall be sent to the Authority’s Representative
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(Commercial) upon Delivery, and one copy shall be provided
to the Consignee upon Delivery.

b. The Contractor shall consider the CofC to be arecord
in accordance with condition 18 (Contractor's Records).

C. The Information provided on the CofC shall include:

(1) Contractor's name and address;

2) Contractor unique CofC number;

3) Contract number and where applicable
Contract amendment number;

(4) details of any approved concessions;
5) acquirer name and organisation;

6) Delivery address;

) Contract ltem Number from Schedule 2
(Schedule of Requirements);

8) description of Contractor Deliverable,
including part number, specification and configuration
status;

©)] identification marks, batch and serial
numbers in accordance with the Specification;
(10) quantities;

()] a signed and dated statement by the

Contractor that the Contractor Deliverables comply

with the requirements of the Contract and approved

concessions.
Exceptions or additions to the above are to be documented.
d. Where Schedule 2 (Schedule of Requirements) and
any applicable Quality Plan require demonstration of
traceability and design provenance through the supply chain
the Contractor shall include in any relevant subcontractthe
requirement for the Information called for at clause 26.c. The
Contractor shall ensure that this Information is available to
the Authority through the supply chain upon requestin
accordance with condition 18 (Contractor Records).

27. Access to Contractor’s Premises

a. The Contractor shall provide to the Authority's
Representatives following reasonable Notice, relevant
accommodation/facilities, at no direct cost to the Authority,
and all reasonable access to its premises for the purpose of
monitoring the Contractor's progress and quality standardsin
performing the Contract.

b. As far as reasonably practical, the Contractor shall
ensure that the provisions of clause 1 are included in their
subcontracts with those suppliers identified in the Contract.
The Authority, through the Contractor, shall arrange access
to such subcontractors.

28. Delivery / Collection
a. Schedule 3 (Contract Data Sheet) shall specify
whether the Contractor Deliverables are to be Deliveredto
the Consignee by the Contractor or Collected from the
Consignor by the Authority.
b. Where the Contractor Deliverables are to be Delivered
by the Contractor (or a third party acting on behalf of the
Contractor), the Contractor shall, unless otherwise statedin
writing:
Q) contact the Authority’'s Representative as
detailed in Schedule 3 (Contract Data Sheet) in
advance of the Delivery Date in order to agree
administrative arrangements for Delivery and provide
any Information pertinent to Delivery requested;

2 comply with any special instructions for
arranging Delivery in Schedule 3 (Contract Data
Sheet);

3) ensure that each consignment of the

Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a
Contractor Delivery Note in accordance with the
instructions;

(5) Deliver the Contractor Deliverables to the
Consignee at the address stated in Schedule 2
(Schedule of Requirements) by the Delivery Date



between the hours agreed by the Parties.
C. Where the Contractor Deliverables are to be Collected
by the Authority (or a third party acting on behalf of the
Authority), the Contractor shall, unless otherwise stated in
writing:
) contact the Authority’s Representative
(Transport) as detailed in box 10 of DEFFORM 111 at
Annex A to Schedule 3 (Contract Data Sheet) in
advance of the Delivery Date in order to agree
specific arrangements for Collection and provide any
Information pertinent to the Collection requested;

2) comply with any special instructions for
arranging Collection in Schedule 3 (Contract Data
Sheet);

3 ensure that each consignment of the

Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a
Contractor Delivery Note in accordance with the
instructions;
4) ensure that the Contractor Deliverables
are available for Collection by the Authority from the
Consignor (as specified in Schedule 3 (Contract Data
Sheet)) by the Delivery Date between the hours
agreed by the Parties; and
(5) in the case of Overseas consignments,
ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation.
All Customs clearance shall be the responsibility of
the Authority’s Representative (Transport).
d. Title and risk in the Contractor Deliverables shall only
pass from the Contractor to the Authority:
)] on the Delivery of the Contractor
Deliverables by the Contractor to the Consignee in
accordance with clause 28.b; or
2) on the Collection of the Contractor
Deliverables from the Consignor by the Authority
once they have been made available for Collection by
the Contractor in accordance with clause 28.c.

29. Acceptance
a. Acceptance of the Contractor Deliverables shall occur
in accordance with any acceptance procedure specified in
Schedule 8 (Acceptance Procedure). If no acceptance
procedure is so specified acceptance shall occur when
either:
(©))] the Authority does any act in relation to the
Contractor Deliverable which is inconsistent with the
Contractor’s ownership; or

(2) the time limit in which to reject the
Contractor Deliverables defined in clause 30.bhas
elapsed.

30. Rejection

a. If any of the Contractor Deliverables Delivered to the
Authority do not conform to the Specification or any other
terms of this Contract, then (without limiting any other right or
remedy that the Authority may have) the Authority may reject
the Contractor Deliverables (in whole or in part). The
Authority shall return these Contractor Deliverables to the
Contractor at the Contractor’s risk and cost.

b. Rejection of any of the Contractor Deliverables under
clause 30.a shall take place by the time limit for rejection
specified in Schedule 3 (Contract Data Sheet), or if nosuch
period is specified within thirty (30) Business Days.

31. Diversion Orders

a. The Authority shall notify the Contractor at the earliest
practicable opportunity if it becomes aware that a Contractor
Deliverable is likely to be subject to a Diversion Order.

b. The Authority may issue a Diversion Order for the
urgent delivery of the Contractor Deliverables identified init.
These Contractor Deliverables are to be delivered by the
Contractor using the quickest means available as agreed by
the Authority.
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o] The Authority reserves the right to cancel the
Diversion Order.

d. If the terms of the Diversion Order are unclear, the
Contractor shall immediately contact the Representative of
the Authority who issued it for clarification and/or further
instruction.

e. If the Diversion Order increases the quantity of
Contractor Deliverables beyond the scope of the Contract, it
is to be returned immediately to the Authority’s Commercial
Officer with an appropriate explanation.

f. The Contractor shall be entitled to reasonable
additional delivery and packaging costs incurred in
complying with the Diversion Order or cancellation. Claims
are to be submitted by the Contractor to the Authority’s
Commercial Officer together with applicable receipts and
agreed as an amendment to the Contract in accordance with
condition 6 (Amendments to Contract). The Contractor shall
comply with the requirements of the Diversion Order upon
receipt of the Diversion Order.

32. Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that
any Contractor Deliverable is to be Delivered by the
Contractor to its own premises, or to those of a
Subcontractor (‘self-to-self delivery’), the risk in such a
Contractor Deliverable shall remain vested in the Contractor
until such time as it is handed over to the Authority.

Licences and Intellectual Property

33. Import and Export Licences
a. If, in the performance of the Contract, the Contractor
needs to import into the UK or export out of the UK anything
not supplied by or on behalf of the Authority and for whicha
UK import or export licence is required, the responsibility for
applying for the licence shall rest with the Contractor. The
Authority shall provide the Contractor with sufficient
information, certification, documentation and other
reasonable assistance in obtaining any necessary UKimport
or export licence.
b. When an export licence or import licence or
authorisation either singularly or in combination is required
from a foreign government for the performance of the
Contract, the Contractor shall as soon as reasonably
practicable consult with the Authority on the licence
requirements. Where the Contractor is the applicant forthe
licence or authorisation the Contractor shall:
(1 ensure that when end use or end user
restrictions, or both, apply to all or part of any
Contractor Deliverable (which for the purposes of this
Condition shall also include information, technical
data and software), the Contractor, unless otherwise
agreed with the Authority, shall identify in the
application:
(a) the end user as: Her Britannic Majesty’s
Government of the United Kingdom of Great
Britain and Northern Ireland (hereinafter “HM
Government”); and
(b) the end use as: For the Purposes of HM
Government; and
2 include in the submission for the licence or
authorisation a statement that "information on the
status of processing this application may be shared
with the Ministry of Defence of the United Kingdom".
c. If the Contractor or any subcontractor in the
performance of the Contract needs to export materiel not
previously supplied by or on behalf of the Authority forwhich
an export licence or import licence or authorisation from a
foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the
licence shall rest with the Contractor or that subcontractor
For the purposes of this Condition materiel shall mean



information, technical data and items, including Contractor
Deliverables, components of Contractor Deliverables and
software.
d. ~ Where the Contract performance requires the export of
materiel for which a foreign export licence or import licence
or authorisation is required, the Contractor shall include the
dependencies for the export licence or import licence or
authorisation application, grant and maintenance in the
Contract risk register and in the risk management plan forthe
Contract, with appropriate review points. Where there is no
requirement under the Contract for a risk management plan
the Contractor shall submit this information to the
Authority’s representative.
e. During the term of the Contract and for a period of up
to 2 years from completion of the Contract, the Authority may
make a written request to the Contractor to seek a variation
to the conditions to a foreign export licence or importlicence
or authorisation to enable the Authority to re-export or re-
transfer a licensed or authorised item or licensed or
authorised information from the UK to a non-licensed or
unauthorised third party. If the Authority makes such a
request it will consult with the Contractor before making a
determination of whether the Authority or the Contractoris
best placed in all the circumstance to make the request.
Where, subsequent to such consultation the Authority
notifies the Contractor that the Contractor is best placed to
make such request:
) the Contractor shall, or procure that the
Contractor’s subcontractor shall, expeditiously
consider whether or not there is any reason why it
should object to making the request and, where it has
no objection, file an application to seek a variation of
the applicable export licence or import licence or
authorisation in accordance with the procedures of
the licensing authority. Where the contractor has an
objection, the Parties shall meet within five (5)
working days to resolve the issue and should they fail
the matter shail be escalated to an appropriate level
within both Parties’ organisations, to include their
respective export licensing subject matter experts;
and
2) the Authority shall provide sufficient
information, certification, documentation and other
reasonable assistance as may be necessary to
support the application for the requested variation.
f. Where the Authority determines that it is best placed to
make such request the Contractor shall provide sufficient
information, certification, documentation and other
reasonable assistance as may be necessary to support the
Authority to make the application for the requested variation.
g. Where the Authority invokes clause 33.e or 33.fthe
Authority will pay the Contractor a fair and reasonable
charge for this service based on the cost of providing it.
h. Where the Contractor subcontracts work under the
Contract, which is likely to be subject to foreign export
control, import control or both the Contractor shall use
reasonable endeavours to incorporate in each subcontract
equivalent obligations to those set out in this Condition.
Where it is not possible to include equivalent terms tothose
set out in this Condition, the Contractor shall report that fact
and the circumstances to the Authority.
i Without prejudice to HM Government's position onthe
validity of any claim by a foreign government to extra-
territoriality, the Authority shall provide the Contractor with
sufficient information, certification, documentation and other
reasonable assistance to facilitate the granting of export
licences or import licences or authorisations by a foreign
Government in respect of the performance of the Contract.
j The Authority shall provide such assistance asthe
Contractor may reasonably require in obtaining any UK
export licences necessary for the performance of the
Contract.
k. The Contractor shall use reasonable endeavours to
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identify whether any Contractor Deliverable is subjectto:

) a non-UK export licence, authorisation or
exemption; or
(2) any other related transfer or export control,

that imposes or will impose end use, end user orre-transfer
or re-export restrictions, or restrictions on disclosure to
individuals based upon their nationality. This does not
include the Intellectual Property-specific restrictions of the
type referred to in condition 34 (Third Party Intellectual
Property — Rights and Restrictions).

l. If at any time during the term of the Contract the
Contractor becomes aware that all or any part of the
Contractor Deliverables are subject to Clause 33.k(1) or
33.k(2), it shall notify the Authority of this as soon as
reasonably practicable by providing details in the DEFFORM
528 or other mutually agreed alternative format. Such
notification shall be no later than thirty (30) days of
knowledge of any affected Contractor Deliverable and inany
event such notification shall be not less than thirty (30) days
prior to delivery of the Contractor Deliverables.

m.  If the information to be provided under Clause 33.lhas
been provided previously to the Authority by the Contractor
under the Contract, the Contractor may satisfy these
requirements by giving details of the previous notificationand
confirming they remain valid and satisfy the provisions of
Clause 33.1.

n. During the term of the Contract, the Contractor shall
notify the Authority as soon as reasonably practicable ofany
changes in the information notified previously underclauses
33.1 or 33.m of which it becomes or is aware that would affect
the Authority’s ability to use, disclose, re-transfer orre-export
an item or part of it as is referred to in those Clauses by
issuing an updated DEFFORM 528 to the Authority.

0. For a period of up to 2 years from completion of the
Contract and in response to a specific request by the
Authority, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information
notified previously under Clause 33.1 or 33.m of which it
becomes aware that would affect the Authority’s ability to
use, disclose, re-transfer or re-export an item or part of itas
is referred to in those Clauses by issuing an updated
DEFFORM 528 to the Authority.

p- Where following receipt of materiel from a
subcontractor or any of its other suppliers restrictions are
notified to the Contractor by that subcontractor, supplier or
other third party or are identified by the Contractor, the
Contractor shall immediately inform the Authority byissuing
an updated DEFFORM 528. Within [X] days of such
notification, the Contractor shall propose to the Authority
actions to mitigate the impact of such restrictions. Such
proposals may include, where appropriate, mutually
supported attempts to obtain removal or modification tothe
restrictions or to obtain appropriate authorisations fromthe
relevant foreign government. The Authority shall notify the
contractor within [X] days of receipt of a proposal whetherit
is acceptable and where appropriate the Contract shall be
modified in accordance with its terms to implement the
proposal.

g. If the restrictions prevent the Contractor from
performing its obligations under the Contract and have not
been removed, modified or otherwise satisfactorily managed
within a reasonable time, the Authority may at its absolute
discretion elect to amend the contract in accordance with
condition 6 or 7 or as otherwise may be provided by the
Contract, or to terminate the Contract. Except as set outin
clause 33.r, in the event of termination in these
circumstances termination shall be on fair and reasonable
terms having regard to all the circumstances including
payments already made and that would otherwise be due
under the Contract, costs incurred by the Contractor and
benefits received by the Authority. The Parties, acting in
good faith, will use all reasonable endeavours to agree such
fair and reasonable terms failing which either Party may refer



the matter to dispute resolution in accordance with the
provisions in the Contract.33.r, in the event of terminationin
these circumstances termination shall be on fair and
reasonable terms having regard to all the circumstances
including payments already made and that would otherwise
be due under the Contract, costs incurred by the Contractor
and benefits received by the Authority. The Parties, actingin
good faith, will use all reasonable endeavours to agree such
fair and reasonable terms failing which either Party may refer
the matter to dispute resolution in accordance with the
provisions in the Contract.
r. In the event that the restrictions notified to the
Authority pursuant to Clause 33.1 were known or ought
reasonably have been known by the Contractor (but were not
disclosed) at contract award or if restrictions notified to the
Authority pursuant to clauses 33.n or 33.p were known or
ought reasonably to have been known by the Contractor at
the date of submission of the most recent DEFFORM 528
submitted to the Authority in accordance with Clause 33.1,
termination under Clause 33.t will be in accordance with
condition 43 (Material Breach) and the provisions of clause
33.v will not apply.
s. The Authority shall use reasonable endeavours to
identify any export control restrictions applying to materiel to
be provided to the Contractor as Government Furnished
Assets (GFA). Where the Authority is to provide materiel
necessary to enable the Contractor to perform the Contract
or in respect of which the Services are to be provided, and
that materiel is subject to a non-UK export licence,
authorisation, exemption or other related transfer or export
control as described in the provisions of Clause 33.k, the
Authority shall provide a completed DEFFORM 528 or will
provide a new or updated DEFFORM 528 to the Contractor
within thirty (30) days of the date of knowledge and in any
case not later than thirty (30) days prior to the delivery of
such materiel to the Contractor.
t. In the event that the Authority becomes aware that the
DEFFORM 528 disclosure was incomplete or inaccurate or
in the event additional such materiel is identified then the
Authority shall provide, as soon as reasonably practicable a
new or revised DEFFORM 528. In the event that the
Authority becomes aware that a prior disclosure included in
DEFFORM 528 submitted to the Contractor was incomplete
or inaccurate less than thirty (30) days prior to the deliveryto
the Contractor of any material to which the updated or new
disclosure relates, the Parties will meet as soon as
reasonably practicable to discuss how to mitigate the impact
of the incomplete or inaccurate disclosure.
u. Where:
(1) restrictions are advised by the Authority to
the Contractor in a DEFFORM 528 provided
pursuant to Clauses 33.s or 33.t or both; or
(2) any of the information provided by the
Authority in any DEFFORM 528 proves to be
incorrect or inaccurate;
the Authority and the Contractor shall act promptly to
mitigate the impact of such restrictions or incorrect or
inaccurate information. Such mitigation shall include, where
appropriate, mutually supported attempts to obtain removal
or modification to the restrictions or to obtain appropriate
authorisations from the relevant foreign government. Ifthe
restrictions or incorrect or inaccurate information adversely
affect the ability of the Contractor to perform its obligations
under the Contract, the matter shall be handled under the
terms of condition 6 (Amendments to Contract) or condition 7
(Variations to Specification) or as may otherwise be provided
by the Contract as appropriate and if no alternative solution
satisfies the essential terms of the Contract and the
restrictions have not been removed, modified or otherwise
satisfactorily managed within a reasonable time the Authority
may terminate the Contract. Termination under these
circumstances will be under the terms of condition 42
(Termination for Convenience) and as referenced inthe
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Contract.

V. Pending agreement of any amendment of the Contract
as set out in clause 33.q or 33.u, provided the Contractor
takes such steps as are reasonable to mitigate the impact,
the Contractor shall be relieved from its obligations to
perform those elements of the Contract directly affected by
the restrictions or provision of incorrect orincomplete
information.

34, Third Party Intellectual Property — Rights and
Restrictions
a. The Contractor and, where applicable any
Subcontractor, shall promptly notify the Authority as soonas
they become aware of:
1) any invention or design the subject of
patent or registered Design Rights (or application
thereof) owned by a third party which appears to be
relevant to the performance of the Contract or touse
by the Authority of anything required to be done or
delivered under the Contract;
2 any restriction as to disclosure or use, or
obligation to make payments in respect of any other
intellectual property (including technical Information)
required for the purposes of the Contract or
subsequent use by the Authority of anything delivered
under the Contract and, where appropriate, the
notification shall include such Information as is
required by Section 2 of the Defence Contracts Act
1958;
) any altegation of infringement of
intellectual property rights made against the
Contractor and which pertains to the performance of
the Contract or subsequent use by the Authority of
anything required to be done or delivered underthe
Contract.
Clause 34.a does not apply in respect of Contractor
Deliverables normally available from the Contractor asa
Commercial Off The Shelf (COTS) item or service.
b. If the Information required under clause 34.a has been
notified previously, the Contractor may meet its obligations
by giving details of the previous notification.
c. For COTS Contractor Deliverables patents and
registered designs in the UK, in respect of any question
arising (by way of an allegation made to the Authority or
Contractor, or otherwise) that the manufacture or provision
under the Contract of Contractor Deliverables normally
available from the Contractor as a COTS item or service is
an infringement of a UK patent or registered design not
owned or controlled by the Contractor or the Authority, the
Contractor shall, subject to the agreement of the third party
owning such patent or registered design, be given exclusive
conduct of any and all negotiations for the settlement ofany
claim or the conduct of any litigation arising out of such
question. The Contractor shall indemnify the Authority, its
officers, agents and employees against any liability and cost
arising from such allegation. This condition shall not apply if:

1) the Authority has made or makes an
admission of any sort relevant to such question;
2) the Authority has entered or enters into

any discussions on such question with any third party
without the prior written agreement of the Contractor;
3) the Authority has entered or enters into
negotiations in respect of any relevant claim for
compensation in respect of Crown Use under Section
55 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1977;
4 legal proceedings have been commenced
against the Authority or the Contractor in respect of
Crown Use, but only to the extent of such Crown Use
that has been properly authorised.

d. The indemnity in clause 34.c does not extend to use

by the Authority of anything supplied under the Contract



where that use was not reasonably foreseeable at the time of
the Contract.
e. In the event that the Authority has entered into
negotiation in respect of a claim for compensation, orlegal
proceedings in respect of the Crown Use have commenced,
the Authority shall forthwith authorise the Contractor forthe
purposes of performing the Contract (but not otherwise) to
utilise a relevant invention or design in accordance with
Sections 55 and 56 of the Patents Act 1977 or Section 12 of
the Registered Designs Act 1949 and to use any model,
document or information relating to any such invention or
design which may be required for that purpose.
f. For all other Contractor Deliverables patents and
registered designs in the UK, if a relevant invention ordesign
has been notified to the Authority by the Contractor prior to
the Effective Date of Contract, then unless it has been
otherwise agreed, under the provisions of Sections 55 and
56 of the Patents Act 1977 or Section 12 of the Registered
Designs Act 1949, the Contractor is hereby authorised to
utilise that invention or design, notwithstanding the fact thatit
is the subject of a UK Patent or UK Registered Design, for
the purpose of performing the Contract.
g. If, under clause 34.a, a relevant invention or designis
notified to the Authority by the Contractor after the Effective
Date of Contract, then:
1) if the owner (or its exclusive licensee)
takes or threatens in writing to take any relevant
action against the Contractor, the Authority shallissue
to the Contractor a written authorisation in accordance
with the provisions of Sections 55 and 56 of the
Patents Act 1977 or Section 12 of the
Registered Designs Act 1949, and
2) in any event, unless the Contractor and the
Authority can agree an alternative course of action,
the Authority shall not unreasonably delay the issue of
a written authorisation in accordance with the
provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act
1949.
h. The Authority shall assume all liability and shall
indemnify the Contractor, its officers, agents and employees
against liability, including the Contractor’s costs, as aresult
of infringement by the Contractor or their suppliers of any
patent, utility model, registered design or like protection
outside the United Kingdom in the performance of the
Contract when such infringement arises from or is incurred
by reason of the Contractor following any specification,
statement of work or instruction in the Contract or using,
keeping or disposing of any item given by the Authority for
the purpose of the Contract in accordance with the Contract.
i The Contractor shall assume all liability and shall
indemnify the Authority, its officers, agents and employees
against liability, including the Authority's costs, as a resultof
infringement by the Contractor or their suppliers of any
patent, utility model, registered design or like protection
outside the UK in the performance of the Contract when such
infringement arises from or is incurred otherwise than by
reason of the Contractor following any specification,
statement of work or instruction in the Contract or using,
keeping or disposing of any item given by the Authority for
the purpose of the Contract in accordance with the Contract.
j- The Contractor shall not be entitled to any
reimbursement of any royalty, licence fee or similarexpense
incurred in respect of anything to be done under the
Contract, where:
Q) a relevant discharge has been given under
Section 2 of the Defence Contracts Act 1958, or
relevant authorisation in accordance with Sections 55
or 57 of the Patents Act 1977, Section 12 of the
Registered Designs Act 1949 or Section 240 ofthe
Copyright, Designs and Patents Act 1988 in respect
of any intellectual property; or
2 any obligation to make payments for
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intellectual property has not been promptly notified to
the Authority under clause 34.a.
k. Where authorisation is given by the Authority under
clause 34.e, 34.f or 34.g, to the extent permitted by Section
57 of the Patents Act 1977, Section 12 of the Registered
Designs Act 1949 or Section 240 of the Copyright, Designs
and Patents Act 1988, the Contractor shall also be:
Q)] released from payment whether by way of
royalties, licence fees or similar expenses in respect
of the Contractor's use of the relevant invention or
design, or the use of any relevant model, document or
information for the purpose of performing the
Contract; and
2) authorised to use any model, document or
information relating to any such invention or design
which may be required for that purpose.
l. The Contractor shall assume all liability and indemnify
the Authority and its officers, agents and employees against
liability, including costs as a result of:
) infringement or alleged infringement by the
Contractor or their suppliers of any copyright,
database right, Design Right or the like protectionin
any part of the world in respect of any item to be
supplied under the Contract or otherwise in the
performance of the Contract;
2) misuse of any confidential information,
trade secret or the like by the Contractorin
performing the Contract;
3) provision to the Authority of any
Information or material which the Contractor does not
have the right to provide for the purpose of the
Contract.
m.  The Authority shall assume all liability and indemnify
the Contractor, its officers, agents and employees against
liability, including costs as a result of:
1) infringement or alleged infringement by the
Contractor or their suppliers of any copyright,
database right, Design Right or the like protectionin
any part of the world in respect of any item provided
by the Authority for the purpose of the Contract but
only to the extent that the item is used for the purpose
of the Contract;
2 alleged misuse of any confidential
Information, trade secret or the like by the Contractor
as a result of use of Information provided by the
Authority for the purposes of the Contract, but only to
the extent that Contractor’s use of that Information is
for the purposes intended when it was disclosed by

the Authority.
n. The general authorisation and indemnity is:
Q) clauses 34.a — 34.m represents the total

liability of each Party to the other under the Contract
in respect of any infringement or alleged infringement
of patent or other Intellectual Property Right (IPR)
owned by a third party;

2) neither Party shall be liable, one to the
other, for any consequential loss or damage arising
as a result, directly or indirectly, of a claim for
infringement or alleged infringement of any patentor
other IPR owned by a third party;

3) a Party against whom a claim is made or
action brought, shall promptly notify the other Party in
writing if such claim or action appears to relate to an
infringement which is the subject of an indemnity or
authorisation given under this Condition by such other
Party. The notification shall include particulars of the
demands, damages and liabilities claimed or made of
which the notifying Party has notice;

4 the party benefiting from the indemnity or
authorisation shall allow the other Party, at its own
expense, to conduct any negotiations for the
settlement of the same, and any litigation that may
arise therefrom and shall provide such information as



the other Party may reasonably require;
(5) following a notification under clause
34.n(3), the Party notified shall advise the other Party
in writing within thirty (30) Business Days whether or
not it is assuming conduct of the negotiations or
litigation. In that case the Party against whom aclaim
is made or action brought shall not make any
statement which might be prejudicial to the settlement
or defence of such a claim without the written consent
of the other Party;
6) the Party conducting negotiations for the
settlement of a claim or any related litigation shall, if
requested, keep the other Party fully informed of the
conduct and progress of such negotiations.
o. If at any time a claim or allegation of infringement
arises in respect of copyright, database right, Design Rightor
breach of confidence as a result of the provision of any
Contractor Deliverable by the Contractor to the Authority, the
Contractor may at its own expense replace the item with an
item of equivalent functionality and performance so as to
avoid infringement or breach. The Parties will co-operate
with one another to mitigate any claim or damage which may
arise from use of third party IPR.
p. Nothing in condition 34 shall be taken as an
authorisation or promise of an authorisation under Section
240 of the Copyright, Designs and Patents Act 1988.

Pricing and Payment

35. Contract Price
a. The Contractor shall provide the Contractor
Deliverables to the Authority at the Contract Price. The
Contract Price shall be a Firm Price unless otherwise stated
in Schedule 3 (Contract Data Sheet).
b. Subject to condition 35.a the Contract Price shall be
inclusive of any UK custom and excise or other duty payable.
The Contractor shall not make any claim for drawback of UK
import duty on any part of the Contract Deliverables supplied
which may be for shipment outside of the UK.
c. Notwithstanding condition 35.b above, the Contractor
shall be entitled to submit firm priced proposals for the
Contract Prices for Contract Year 3, 4 and Year 5 provided
that:

(i) any proposed firm Contract Price must not exceed
2% or the RPI rate increase over the relevant period,
whichever is the lesser, and

(i) in any event any firm Contract Price would be
subject to acceptance by the Authority in its sole discretion.
d.  Any submission by the Contractor of a proposal to
increase prices must be submitted to the Authority in writing
no later than 6 months prior to the expiry date of the relevant
Contract Year.

36. Payment and Recovery of Sums Due

a. The Contractor shall raise a commercial invoice per
purchase order, except in the event that part delivery has
been expressly permitted by the Authority when a
commercial invoice shall be raised per delivery.

b Each commercial invoice shall be in the name of
Babcock DSG Limited (acting as agent for the Authority) and
must include:

@) Contractor's name and contact details and registered
number and registered address

(ii) VAT registration number

(iii) Date & Tax point date

(iv) Invoice Number

) Purchase order number

(vi) Description of the Goods and/or Services; and

(vii)  Net and Gross VAT values

(viii)  all supporting documentation required under these
Conditions and as reasonably requested by the Authority,
and submit via Email to: |I&RM-
accountspayable@babcockinternational.com
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The Authority is entitled to reject invoices which do not
conform to these requirements.

c. The Authority (acting through its agent, Babcock
DSG Limited) shall pay all valid and undisputed claims for
payment submitted by the Contractor in accordance with
clause 36.b on or before the day which is thirty (30) days
after the later of:

(i) the day upon which a valid request for payment is
received by the Authority; and

(i) the date of completion of the part of the Contract to
which the request for approval of payment relates.

d. The approval for payment of a valid and undisputed
invoice by the Authority shall not be construed as
acceptance by the Authority of the performance of the
Contractor’s obligations nor as a waiver of its rights and
remedies under this Contract.

e. Without prejudice to any other right or remedy, the
Authority reserves the right to set off any amount owing at
any time from the Contractor to the Authority against any
amount payable by the Authority to the Contractor under the
Contract or under any other contract with the Authority, or
with any other Government Department.

37. Value Added Tax

a. The Contract Price excludes any UK output Value
Added Tax (VAT) and any similar EU (or non-EU) taxes
chargeable on the supply of Contractor Deliverables by

the Contractor to the Authority.

b. If the Contractor is required by UK VAT law to be
registered for UK VAT (or has registered voluntarily) in
respect of his business activities at the time of any supply,
and the circumstances of any supply are such that the
Contractor is liable to pay the tax due to HM Revenue and
Customs (HMRC), the Authority shall pay to the Contractor
in addition to the Contract Price (or any other sum due to
the Contractor) a sum equal to the output VAT chargeable
onthe tax value of the supply of Contractor Deliverables,
and all other payments under the Contract according to the
law at the relevant tax point.

C. The Contractor is responsible for the determination of
VAT liability. The Contractor shall consult its Client
Relationship Manager or the HMRC Enquiries Desk (and
not the Authority's Representative (Commercial)) in cases
of doubt. The Contractor shall notify the Authority’'s
Representative (Commercial) of the Authority’s VAT liability
under the Contract, and any changes to it, within twenty
(20) Business Days of becoming aware the liability is other
than at the standard rate of VAT. In the event of any doubt
aboutthe applicability of the tax in such cases, the
Authority may require the Contractor to obtain, and pass to
the Authority, a formal ruling from HMRC. The Contractor
shall comply promptly with any such requirement. Where
the Contractor obtains a ruling from HMRC, it shall supply a
copy to the Authority within three (3) Business Days of
receiving that ruling unless it proposes to challenge the
ruling. Where the Contractor challenges the ruling it shall
supply to the Authority a copy of any final decisions issued
by HMRC on completion of the challenge within three (3)
Business Days of receiving the decision.

d. Where supply of Contractor Deliverables comes
within the scope of UK VAT, but the Contractor is not
required by UK VAT law to be registered for UK VAT (and
has not registered voluntarily), the Authority shall be
responsible for assessing and paying over directly to
HMRC any UK output VAT due in respect of the Contractor
Deliverables. The Contractor shall be responsible for
ensuring it takes into account any changes in VAT law
regarding registration.

e. Where Contractor Deliverables are deemed to be
supplied to the Authority outside the UK, the Contractor
may be required by the laws of the country where the
supply takes place to register there for EU (or non-EU)



turnover or similar tax. In that event, the Authority shall
pay to the Contractor in addition to the Contract Price (and
any other sum due to the Contractor under the Contract) a
sum equal to the tax the Contractor is liable to pay to the
tax authorities of the country in question in relation to the
Contractor Deliverables within thirty (30) calendar days of
a written request for payment of any such sum by the
Contractor.

f. In relation to the Contractor Deliverables supplied
under the Contract the Authority shall not be required to
pay any sum in respect of the Contractor's input VAT (or
similar EU or non-EU or both input taxes). However, these
input taxes will be allowed where it is established that,
despite the Contractor having taken all reasonable steps to
recover them, it has not been possible to do so. Where
there is any doubt that the Contractor has complied with
this requirement the matter shall be resolved in
accordance with condition 40 (Dispute Resolution).

g. Should HMRC decide that the Contractor has
incorrectly determined the VAT liability, in accordance with
clause 37.b above, the Authority will pay the VAT
assessed by HVIRC. In the event that HMRC so
determines, the Contractor shall pay any interest charged
on any assessment or penalties or both directly to HMRC.
Such interest or penalties or both shall not be recoverable
from the Authority under this Contract or any other
contract. The Contractor shall supply the Authority with a
copy of all correspondence between HMRC and the
Contractor’s advisors regarding the VAT assessment
within three (3) Business Days of a written request from
the Authority for such correspondence.

38. Debt Factoring
a. Subject to the Contractor obtaining the prior written
consent of the Authority in accordance with condition 11
(Assignment of Contract), the Contractor may assign toa
third Party (“the Assignee”) the right to receive payment of
the Contract Price or any part thereof due to the Contractor
under the Contract (including interest which the Authority
incurred through late payment under the Late Payment of
Commercial Debts (Interest) Act 1998 (“the Act”)). Any
assignment of the right to receive payment of the Contract
Price (or any part thereof) under this condition 38 shall be
subject to:
M reduction of any sums in respect of which
the Authority exercises its right of recovery under
clause 36.e
2) all related rights of the Authority under the
Contract in relation to the recovery of sums due but
unpaid; and
3) the Authority receiving notification under
both clauses 38.b and 38.c(2).
b. In the event that the Contractor obtains from the
Authority the consent to assign the right to receive the
Contract Price (or any part thereof) under clause 38.a, the
Contractor shall notify the Authority in writing of the
assignment and the date upon which the assignment
becomes effective.
c. The Contractor shali ensure that the Assignee:

Q) is made aware of the Authority’s continuing
rights under clauses 38.a(1) and 38.a(2); and
2) notifies the Authority of the Assignee’s

contact Information and bank account details towhich
the Authority shall make payment, subject to any
reduction made by the Authority in accordance with
clauses 38.a(1) and 38.a(2).
d. The provisions of condition 36 (Payment and Recovery
of Sums Due) shall continue to apply in all other respects
after the assignment and shall not be amended without the
prior approval of the Authority.

39. Subcontracting and Prompt Payment
a. Subcontracting any part of the Contract shall not
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relieve the Contractor of any of the Contractor’s obligations,
duties or liabilities under the Contract.
b. Where the Contractor enters into a Subcontract he
shall cause a term to be included in such Subcontract:
@) providing that where the Subcontractor
submits an invoice to the Contractor, the Contractor
will consider and verify that invoice in a timely
fashion;
2) providing that the Contractor shall pay the
Subcontractor any sums due under such an invoice
no later than a period of thirty (30) days from the date
on which the Contractor has determined that the
invoice is valid and undisputed;
)] providing that where the Contractor fails to
comply with clause 39.b(1) above, and there is an
undue delay in considering and verifying the invoice,
that the invoice shall be regarded as valid and
undisputed for the purposes of clause 39.b(2) aftera
reasonable time has passed; and
4) requiring the counterparty to that
Subcontract to include in any Subcontract which it
awards, provisions having the same effect as clauses

39.b(1) to 39.b(4).
Termination
40. Dispute Resolution

a. The Parties will attempt in good faith to resolve any
dispute or claim arising out of or relating to the Contract
through negotiations between the respective
representatives of the Parties having authority to settle the
matter, which attempts may include the use of any
alternative dispute resolution procedure on which the
Parties may agree.

b. In the event that the dispute or claim is not
resolved pursuant to clause 40.a the dispute shall be
referred to arbitration. Unless otherwise agreed in writing
by the Parties, the arbitration and this clause 40.b shall
be governed by the Arbitration Act 1996. For the
purposes of the arbitration, the arbitrator shall have the
power to make provisional awards pursuant to Section 39
of the Arbitration Act 1996.

(o For the avoidance of doubt, anything said, done or
produced in or in relation to the arbitration process
(including any awards) shall be confidential between the
Parties, except as may be lawfully required in judicial
proceedings relating to the arbitration or otherwise.

41, Termination for Insolvency or Corrupt

Gifts Insolvency:
a. The Authority may terminate the Contract, without
paying compensation to the Contractor, by giving written
Notice of such termination to the Contractor at any time
after any of the following events:
Where the Contractor is an individual or afirm:
)] the application by the individual or, in
the case of a firm constituted under English law,
any partner of the firm to the court for an interim
order pursuant to Section 253 of the Insolvency
Act 1986; or
2) the court making an interim order
pursuant to Section 252 of the Insolvency Act 1986;

or
3) the individual, the firm or, in the case of
a firm constituted under English law, any partner of
the firm making a composition or a scheme of
arrangement with his or its creditors; or

4) the presentation of a petition for
bankruptcy order against the individual or, in the
case of a firm constituted under English law, any
partner of the firm unless it is withdrawn within three
(3) Business Days from the date on which the
Contractor is notified of the presentation; or



(5) the court making a bankruptcy order in
respect of the individual or, in the case of a firm
constituted under English law, any partner of the
firm; or
(6) where the Contractor is either unable
to pay his debts as they fall due or has no
reasonable prospect of being able to pay debts
which are not immediately payable. The Authority
shall regard the Contractor as being unable to
pay his debts if:
(a) he has failed to comply with or to set
aside a Statutory demand under Section 268
ofthe Insolvency Act 1986 within twenty-one
(21) days of service of the Statutory
Demand on him; or
(b) execution or other process to enforce a
debt due under a judgement or order of the court has been
returned unsatisfied in whole or in part.
) the presentation of a petition for
sequestration in refation to the Contractor's estates
unless it is withdrawn within three (3) Business Days from
the date on which the Contractor is notified of the
presentation; or

(8) the court making an award of
sequestration in relation to the Contractor’s estates.
Where the Contractor is a company registered in
England:
©) the presentation of a petition for the
appointment of an administrator; unless it is
withdrawn within three (3) Business Days from the
date on which the Contractor is notified of the
presentation; or

(10) the court making an administration orderin

relation to the company; or
11) the presentation of a petition for the
winding-up of the company uniess it is withdrawn

within three (3) Business Days from the date on which

the Contractor is notified of the presentation; or

(12) the company passing a resolution that the
company shall be wound-up; or
(13) the court making an order that the

company shall be wound-up; or

(14) the appointment of a Receiver or manager

or administrative Receiver.
Where the Contractor is a company registered other thanin
England, events occur or are carried out which, withinthe
jurisdiction to which it is subject, are similar in nature or
effect to those specified in clauses 41.a(9) to 41.a(14)
inclusive above.
b. Such termination shall be without prejudice to and

shall not affect any right of action or remedy which shall have

accrued or shall accrue thereafter to the Authority and the
Contractor.

Corrupt Gifts:
(o The Contractor shall not do, and warrants thatin
entering the Contract it has not done any of the following
(hereafter referred to as 'prohibited acts'):

@) offer, promise or give to any Crown

servant any gift or financial or other advantage ofany

kind as an inducement or reward;
(a) for doing or not doing (or for having done
or not having done) any act in relation to the
obtaining or execution of this or any other
contract with the Crown; or
(b) for showing or not showing favour or
disfavour to any person in relation to this or
any other Contract with the Crown.
2) enter into this or any other Contract with
the Crown in connection with which commission has
been paid or has been agreed to be paid by it oron
its behalf, or to its knowledge, unless before the
Contract is made particulars of any such commission

and of the terms and conditions of any such
agreement for the payment thereof have been
disclosed in writing to the Authority.
d. If the Contractor, its employees, agents or any
subcontractor (or anyone acting on its behalf or any of itsor
their employees) does any of the prohibited acts or commits
any offence under the Bribery Act 2010 with or without the
knowledge or authority of the Contractor in relation to this
Contract or any other contract with the Crown, the Authority
shall be entitled:
Q)] to terminate the Contract and recover from
the Contractor the amount of any loss resulting from
the termination;
2) to recover from the Contractor the amount
or value of any such gift, consideration or
commission; and
3) to recover from the Contractor any other
loss sustained in consequence of any breach of this
condition, where the Contract has not been terminated.
e. In exercising its rights or remedies under this
condition, the Authority shall:

(1) actin a reasonable and proportionate manner having
regard to such matters as the gravity of, and the identity of
the person performing, the prohibited act;
(2) give all due consideration, where appropriate, to
action other than termination ofthe Contract, including
(without being limited to):

(a) requiring the Contractor to procure

the termination of a subcontract where the

prohibited act is that of a Subcontractor or

anyone acting on its or their behalf;

(b) requiring the Contractor to procure the

dismissal of an employee (whether its own or that of

a Subcontractor or anyone acting on its behalf)

where the prohibited act is that of such employee.
f. Recovery action taken against any person in Her
Majesty's service shall be without prejudice to any
recovery action taken against the Contractor pursuant to
this Condition.

42. Termination for Convenience

a. The Authority shall have the right to terminate the
Contract in whole or in part at any time by giving the
Contractor at least twenty (20) business days written
notice (or such other period as may be stated in Schedule
3 (Contract Data Sheet)). Upon expiry of the notice period
the Contract, or relevant part thereof, shall terminate
without prejudice to the rights of the parties already
accrued up to the date of termination. Where only part of
the Contractis being terminated, the Authority and the
Contractor shall owe each other no further obligations in
respect of the part ofthe Contract being terminated, but
will continue to fulfil their respective obligations on all other
parts of the Contract not being terminated.

b. Following the above notification the Authority shall
be entitled to exercise any of the following rights in
relationto the Contract (or part being terminated) to direct
the Contractor to:

Q) not start work on any element of
the Contractor Deliverables not yet started,;
2) complete in accordance with the

Contract the provision of any element of the
Contractor Deliverables;
3) as soon as may be reasonably
practicable take such steps to ensure that the
production rate of the Contractor Deliverables is
reduced as quickly as possible;
4) terminate on the best possible terms any
subcontracts in support of the Contractor
Deliverables that have not been completed, taking
into account any direction given under clauses
42 b(2) and 42.b(3) of this condition

C. Where this condition applies (and subject always



to the Contractor's compliance with any direction given
by the Authority under clause 42.b):
) The Authority shall take over from the
Contractor at a fair and reasonable price all
unused and undamaged materiel and any
Contractor Deliverables in the course of
manufacture that are:
(a) in the possession of the Contractor at
the date of termination; and
(b) provided by or supplied to the
Contractor for the performance of the
Contract,
except such materiel and Contractor Deliverablesin
the course of manufacture as the Contractor shall,
with the agreement of the Authority, choose to
retain;
2) the Contractor shall deliver to the
Authority within an agreed period, or in absence of
such agreement within a period as the Authority
may specify, a list of:
(a) all such unused and undamaged
materiel; and
(b) Contractor Deliverables in the course
of manufacture,
that are liable to be taken over by, orpreviously
belonging to the Authority, and shall deliver such
materiel and Contractor Deliverables in accordance
with the directions of the Authority;
3) in respect of Services, the Authority shall
pay the Contractor fair and reasonable prices for each
Service performed, or partially performed, in
accordance with the Contract.
d. The Authority shall (subject to clause 42.e below and
to the Contractor's compliance with any direction given by
the Authority in clause 42.b above) indemnify the Contractor
against any commitments, liabilities or expenditure which
would otherwise represent an unavoidable loss by the
Contractor by reason of the termination of the Contract,

subject to:
§)) the Contractor taking all reasonable steps
to mitigate such loss; and
2) the Contractor submitting a fully itemised

and costed list of such loss, with supporting evidence,
reasonably and actually incurred by the Contractor as
a result of the termination of the Contract or relevant
part.
e. The Authority’s total liability under the provisions ofthis
Condition shall be limited to the total price of the
Contractor Deliverables payable under the contract (or
relevant part), including any sums paid, due or becoming due
to the Contractor at the date of termination.
f. The Contractor shall include in any subcontract over
£250,000 which it may enter into for the purpose of the
Contract, the right to terminate the subcontract underthe
terms of clauses 42.a to 42.e except that:

1) the name of the Contractor shall be
substituted for the Authority except in clause 42.c(1);
2) the notice period for termination shall be

as specified in the subcontract, or if no period is
specified twenty (20) business days; and
3) the Contractor’s right to terminate the
subcontract shall not be exercised unless the main
Contract, or relevant part, has been terminated by the
Authority in accordance with the provisions of this
condition 42,
g. Claims for payment under this condition shall be
submitted in accordance with the Authority’s direction.

43. Material Breach

a. In addition to any other rights and remedies, the
Authority shall have the right to terminate the Contract (in
whole or in part) with immediate effect by giving written
Notice to the Contractor where the Contractor is in material
breach of its obligations under the Contract.
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b. Where the Authority has terminated the Contractunder
clause 43.a the Authority shall have the right to claim such
damages as may have been sustained as a result of the
Contractor's material breach of the Contract, including but
not limited to any costs and expenses incurred by the
Authority in:

@) carrying out any work that may be required

to make the Contractor Deliverables comply with the

Contract; or

2) obtaining the Contractor Deliverable in

substitution from another supplier.

44. Consequences of Termination

The termination of the Contract, however arising, shall be
without prejudice to the rights and duties of either Party
accrued prior to termination. The Conditions thatexpressly
or by implication have effect after termination shall continue
to be enforceable even after termination.

Additional Conditi

45, The project specific DEFCONS and DEFCON SC
variants that apply to this Contract are:

DEFCON 117 (SC2) Edn 11/17 — Supply of Documentation
For NATO Codification Purposes

DEFCON 127 Edn 12/14 — Price Fixing Condition For
Contracts of Lesser Value (Note: for the purposes of
Amendments to Contract only)

DEFCON 624 (SC2) Edn 11/17 — Use of Asbestos
DEFCON 630 (SC) Edn 02/18 — Framework Agreements
DEFCON 637 Edn 05/17 — Defect Investigation And Liability
DEFFORM 528 (Edn 12/17) — Import and Export Controls

46. The special conditions that apply to this
Contract are: .
a. The Authority shall measure the performance of the

Contractor with reference to the Key Performance Indicators
detailed at paragraph 8 below and shall be entitled to claim a
Payment Rebate in the event that the Contractor fails to
meet the KPI| Targets.

(1) For purposes of this Condition:

(a) “Contract Year” shall mean the 12 month period
commencing from the date of Contract award and,
thereafter, the subsequent 12 month period;

(b) “Payment Rebate” shall mean an amount due
to the Authority from the Contractor as a result of a
failure to meet the applicable KPI Target;

(2) The Contractor shall deliver Contractor Deliverables
ordered pursuant to this Contract and work with the
Authority in order to meet the applicable KPI Target
indicated in the tables below.

(8) The Authority shall measure and provide the
Contractor with a report detailing the Contractors
performance against the KPIs in the preceding month
and cumulatively from the beginning of the Contract Year
to the end of the preceding month. The report shall be
an agenda item for discussion at the quarterly meeting.

(4) Within 30 days from the end of the Contract Year
the Authority shall provide the Contractor with a report
detailing the Contractors performance against the KPls
over the Contract Year (“Performance Report”). The



report shall be discussed and agreed at the quarterly
meeting.

(6) Following agreement of the Performance Report the
Authority shall be entitled to claim any Payment Rebate
due. The Contractor shall credit any Payment Rebate
claimed against invoices raised in the month following
receipt of the Authority’s claim.

(6) The Payment Rebate for each KPI in the Contract
Year shall be determined from the applicable percentage
factor detailed in the Tables below that relates to the
performance level achieved during the Contract Year
against that KPI (“Percentage Factor’). The Percentage
Factor shall be applied to the total price of Contractor
Deliverables invoiced by the Contractor in the Contract
Year to determine the amount of the Payment Rebate for
the relevant KPI.

@ The amount of any Payment Rebate for all KPIs
shall not exceed in aggregate an amount greater than 5% of
the

total price of Contractor Deliverables invoiced by the
Contractor during the Contract Year.

8) The KPI Descriptions, Targets and applicable
Payment Rebates are as follows:

KPI No 1 Delivery Performance

KPI The number of order lines completed by the

Description agreed delivery date expressed as a
percentage of the total number of order
lines delivered in a period:

KPI TARGET: more than or equal to 98%

Performance More Less Less Less

Level than or than than than
equalto | 98% but | 95% but | 90%
98% more more

than or than or
equalto | equalto
95% 90%

Payment Nil 1.5% 2.0% 2.5%

Rebate

KPI No 2 New Stores Rejects

KPI The number of New Stores Rejects raised

Description (where it is agreed that the Contractor is
liable) as a percentage of the total number
of order lines delivered in the period.

Performance Less More More More

Level than or than 1% | than 2% | than 3%
equalto | butless | butless
1% than or than 3%

equal to
2%

Payment Nil 0.5% 1.0% 1.5%

Rebate

KPI No 3 Non-Conforming Deliveries

KPI Description | The number of non-conformance reports
issued by the Authority identifying NCD’s
expressed as a percentage of the total

number of order lines delivered.

Performance Less More More More
Level than or than than 1% | than 2%
equalto | 0.5% but less
0.5% butless | than 2%
than 1% |
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Payment Nil 0.5% 1.0% 1.5%

Rebate

47. The processes that apply to this Contract are:

Pricing
a. The Contract Prices shall be Firm (not subject to any
adjustment) for 5 years (Contract Year 1 and 2) with the
option to extend for a further 3 years (Contract Year 3, 4 and
5).
b. Inthe event that the Authority exercises its rights to
extend the Contract in accordance with Schedule 3
(Contract Data Sheet) the Contract Prices shall remain Firm
for the Contract Year 1 and (as appropriate) Contract Year 2
in accordance with Condition 35.
c. Notwithstanding condition 47b above, the
Contractor shall not be entitled to submit proposals for
increases to the Contract Prices for Contract Year 3, 4 and
Contract Year 5 provided that

(i) unless through negotiations any proposed
increase to the Contract Price must not exceed an increase
greater than 2% or the RPI rate increase over the relevant
period, whichever is the lesser, and

(ii) in any event any increase to the Contract Price
would be subject to acceptance by the Authority in its sole
discretion.
d.  Any submission by the Contractor of a proposal to
increase prices must be submitted no later than 6 months
prior to the expiry date of the relevant Contract Year.
e. Inthe event that the Contractor does not submit
proposed pricing at least 6 months prior to the expiry date of
the relevant Contract Year, the Contractor shall extend the
validity of the current pricing for an additional period
equivalent to the period of the delay.

Contract Novation for Contract IRM18/5892

a. The Authority and Babcock DSG Limited (Company
Number 09329025) (Babcock) entered into a Land
Equipment Service Provision and Transformation Contract
dated 31 March 2015 (the SPC) in respect of which certain
services transfer, on a phased basis, from the Authority to
Babcock.

b. The Contractor acknowledges and agrees that the
Authority (in its sole discretion) may transfer its rights and
obligations under this Contract to Babcock as part of the
transfer of services under the SPC.

c.  Following the receipt of a written notice by the Authority
to the Contractor, the Contractor shall enter into the novation
agreement set out at Annex C, (the Novation Agreement).

e. Notwithstanding Clause a above, the Contractor further
agrees at the request of the Authority to enter into any
further agreement or document and take any formal steps
which are necessary or desirable at the time to give effect to
these provisions and/or the Novation Agreement.

f. The Contractor shall disclose to Babcock such
Confidential Information as may be required for the
operation of the Contract. Where third-party consent is
required before such Confidential Information can be
disclosed, the Contractor shall use all reasonable
endeavours to obtain such consent.

Associated Items — Request for Quotation

a. Throughout the Contract period, the Authority may identify
associated items to be added to the Schedule 2 — Schedule
of Requirements. Subject to the agreement of satisfactory
prices, such items shall be formally added by Amendment to
Contract in accordance with Condition 6.

Open Book Accounting

a. The Authority reserves the right to verify the prices paid
by the Contractor for spare parts claimed under this




Contract. To enable this, the Contractor shall make the
facility available to check prices actually paid to third parties,
for the purposes of this Contract, at all reasonable times and
subject to prior notice and at no cost to the Authority.

Notification of discontinuation of products

a.  The Contractor shall inform the Authority, within 3
working days, of any possibie difficulty in maintaining the
future support of any of the Articles covered within the scope
of the Contract. (as per Condition 46 — Key Performance
Indicators).

b.  The Contractor shall inform the Authority, within 3
working days, if they intend to cease production completely
of any Article covered by the Contract (as per Condition 46 —
Key Performance Indicators).

New Stores Rejects

a. If the Authority reasonably considers that any
Contractor Deliverable fails to comply in all material respects
to the specification, a New Stores Reject (NSR) shall be
raised by the Authority. Such rejection shall be reported to
the Contractor in writing, who will manage it in accordance
with clauses b. and c. below

b. Once notified in accordance with clause a. above, the
Contractor shall respond to the Authority’'s Representative
(Procurement Branch) within 5 Business Days of receipt
detailing its offer of repair and/or replacement at no cost to
the Authority. The Authority’s Representative (Procurement
Branch) shall respond to the Contractors proposed remedy
within 5 Business Days.

c.  Once the remedy is agreed between the Authority and
the Contractor, the Parties shall agree a reasonable time
period within which the NSR shall be fully resolved and the
corrected Contractor Deliverables delivered, at the
Contractor’s cost, to the Authority’s stated consignee.

d. Performance in this area shall be measured in
accordance with the Key Performance Indicators detailed at
clause 46.

Non —Conforming Deliveries

a. ltis policy for Leidos and sub-contractor Kuehne and
Nagel — the Authority’s Contractors for Logistics and
Commodities Services (LCS) — to quarantine and reject any
Contractor Deliverables that do not conform to the
requirements of the contract.

b.  Should any Contractor Deliverables be deemed as
non-conforming by Leidos, the Authority will notify the
Contractor as to the reason(s) for non-conformance within 5
working days of notification. In accordance with Clause 30.
it will be the responsibility of the Contractor, within 5 working
days of notification, to either rectify the problem on site at
Leidos or arrange for the Contractor Deliverables to be
collected and rectified at the Contractor's premises and
returned to Leidos within 10 working days of collection at no
cost to the Authority. The list attached details the reasons
upon which a consignment may be rejected.

c. ltis advised however that in certain circumstances the
Authority may consider it impractical for the Contractor to
undertake any rectification due to geographical location,
nature of the non-conformance and/or urgency of need, in
these situations the Authority may request LCS to undertake
the rectification action but will pass on any associated costs
to the Contractor as necessary.

d. Reasons for Non-Conformance include:

(1) Incorrect DMC/NSN

(2) Incorrect Description

(3) Part/Batch No’s Incorrect

(4) Incorrect PPQ

(5) Incorrect D of Q

(6) Packaging Level incorrect

(7) No Bar Code Labelling

(8) Insufficient/No Test Certificates

(9) Damaged in Transit

(10) Incorrectly Labelled

11) Incorrect Matcon

(12) No Logo (ISPM 15) Fail

(13) Mixed NSN

(14) Non-Codified Item

(15) No Engineering Record Card

(16) No Labelling

(17) No Paperwork

(18) No weight Label

(19) In adequate Shelf Life

(20) No hazard Data Sheet

(21) Incorrect Quantity — Surplus

(22) No Certificate of Conformity

e.  The level of non-conforming deliveries shall be
measured in accordance with the Key Performance
Indicators detailed at clause 46 and any failure to meet the
required level of performance shall be subject to the
remedies contained therein.

Order Book Reconciliation Report

a.  On a monthly basis, the Authority shali provide the
Contractor with an Order Book Reconciliation Report. The
report shall detail all orders that are considered open,
confirming order number, Contract Deliverables ordered,
quantities and Confirmed Delivery Date. The Contractor
shall respond within 5 business days of the date of issue of
the report to confirm any anomalies in the orders listed, any
orders considered open but not listed, details of orders that
have since been dispatched, and, for those orders that
remain outstanding, confirmation that the Confirmed
Delivery Date shall be achieved.

Ordering Procedure

a.  Orders for the supply of the Contractor Deliverables
listed at Annex A to Schedule 2 shall be issued to the
Contractor by Babcock DSG using a Purchase Order Form,
Schedule 9. The Purchase Order shall constitute a
requirement against the Contract.

b.  Within 5 days of the date of issue of the Purchase
Order, the Contractor shall confirm in writing that he is
proceeding with the order. In the event that the Contractor is
unable to accept the Purchase Order, or any particular
Article of the Purchase Order, he shall notify the Point of
Contact identified on the Purchase Order for each individual
Order line within 5 working days of the date of issue of the
Purchase Order, giving full details of the reasons for non-
acceptance and/or those aspects of the order, which require
amendment prior to acceptance for example: Delivery date.
Babcock DSG reserves the right to reject any such proposal.
c.  Failure to deliver by the agreed date shall enable
Babcock DSG (at its option) to be released from any
obligation to accept and pay for the Articles and/or cancel all
or part of the order without prejudice to any other rights or
remedies under the Contract.

d.  All Articles should be packed to the standard stipulated
on the Purchase Order and be delivered on a Carriage Paid
basis, to the address detailed on the Purchase Order.

Orders from Babcock DSG Ltd Workshops — Ordering
Procedure

a.  Orders for the supply of Contractor Deliverables listed
at Annex A to Schedule 2 — Price List shall be issued to the
Contractor by Babcock DSG Ltd using a Babcock DSG Ltd
Baan Purchase Order Form. A Babcock DSG Ltd Baan
Purchase Order shall constitute a requirement against the
Contract provided that it bears a name, signature, a
telephone number in the approval box of a Demanding
Officer, and a Purchase Order Number.

b.  Within five (5) working days of the date of the issue of



the Babcock DSG Ltd Baan Purchase Order, the Contractor
shall confirm in writing that he is proceeding with the order.
In the event that the Contractor is unable to accept the
Purchase Order, or any particular Contractor Deliverable of
the Purchase Order, he shall notify the Demanding Officer
within five (5) working days of the date of issue of the
Babcock DSG Ltd Baan Purchase Order, giving full details
of the reasons for non-acceptance and/or those aspects of
the order, which require amendment prior to acceptance.

c.  Where the Contractor is unable to accept a Purchase
Order on the basis of the Delivery Date(s) stated, he shall
notify the Demanding Officer immediately by e-mail and
propose a revised delivery schedule. Babcock DSG Ltd
reserves the right to reject any such proposal.

d. Incases where a revised delivery schedule is found to
be acceptable, the Demanding Officer shall confirm
acceptance by e-mail. In such cases the delivery offer made
by the Contractor with the acknowledgement of the
Purchase Order shail become the contractual delivery date
for that Purchase Order only.

e.  Failure to deliver by the agreed date shall enable
Babcock DSG Ltd (at its option) to be released from any
obligation to accept and pay for the Contractor Deliverables
and/or cancel all or part of the order without prejudice to any
other rights or remedies under the Contract.

Delivery/Packaging Instructions

f. All Contractor Deliverables should be packed to the
standard stipulated on the Babcock DSG Ltd Baan Purchase
Order and be delivered on a carriage paid basis to the
addressed detailed on the Purchase Order.

g. Delivery shall normally be made to either of the
following address:

Babcock DSG Ltd

Building C34

MOD Donnington

Telford

Shropshire

TF2 8JT

Opening Times: 08:00 — 16:00 Monday to Friday

Or

Babcock DSG Ltd

Bovington Camp

Wareham

Dorset

BH20 6JD

Opening Times: 08:00 — 16:00 Monday to Thursday

h. By exception, the Contractor shall be required to
deliver direct to any other Babcock DSG Ltd Workshop
location as detailed on the Babcock DSG Ltd Baan
Purchase Order.

i When delivering Contractor Deliverables to Babcock
DSG Ltd Workshops, the Contractor is to include a Delivery
Note that includes the following information:

(1) ‘P’ Number(s) of Contractor Deliverables being
delivered

(2) Contract Number

(3) Babcock DSG Ltd Baan Purchase Order Number

(4) Quantity and Unit of Measure

j. In the event that the Contractor does not adhere to the
date of delivery notified by Babcock DSG Ltd, Babcock DSG
Ltd shall not be held responsible for any subsequent claim
by the Contractor, nor be held liable to meet any additional
charges incurred by the Contractor through failure to deliver
on the due date between the opening times as detailed at
Para g. above.

Delivery Process
All Contract Deliverables shall be shipped in accordance

with the requirements of the Logistic Commodities and
Services Transformation (LCST) Supplier Manual Version

22

LDOC/CMO/V1 dated 21 March 18 and Frequently Asked
Questions (FAQs) at Annex D & E.
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Schedule 3 — Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: The duration of the Contract shall be five years from date of placement
(31/01/2019 to 30/01/2023). The Authority reserves the option to extend the firm priced years from the

Contract end date 30/01/2020 for a maximum of three years (three one year options). Notification of the
Authority’s intention to take up this option with the firm prices agreed at ITT stage, shall be made in writing
to the Contractor at least six months prior to the Contract end date.

Condition 4 — Governinﬁr_aw:
Contract to be g(t\jarned and construed in accordance with:
English Law X
Scots Law clause 4.d shall apply (one must be chosen)
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies)irrevocably

appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies)in
accordance with clause 4.g (if applicable) are as follows:

Condition 8 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:
Commercial: Mrs J Gardner (as per DEFFORM 111)

Project Manager:. Mr A Bowness (as per DEFFORM 111)

Condition 19 — Notices:

Notices served under the Contract shall be sent to the following address: Authority: Babcock DSG Limited,

I&RM, Building B15, Donnington, Telford Tﬁ 8JT (as per DEFFORM 111)
Contractor: Accuracy International Ltd PO Box 81 Portsmouth Hampshire PO3 5SJ

Notices can be sent by electronicmail?  x (tick as appropriate)

Condition 20.a — Progress Meetings:

The Contractor shall be required to attend the following meetings:

Condition 20.b — Progress Reports:
The Contractor is required to submit the following Reports:
Order Book Report on a monthly basis

Reports shall be Delivered to the following address: GRPIRMOrderAcc@babcockinternational.com




Schedule 1 - Definitions of Contract

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

Conditions

Consignee

Consignor

Contract

Contract Price

means the Contractor Deliverables (goods and/or the services),
including Packaging (and Certificate(s) of Conformity and supplied
in accordance with any QA requirements if specified) which the
Contractor is required to provide under the Contract inaccordance
with Schedule 2 (Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of Requirements) such
as progress reports. (This definition only applies when
DEFCONSs are added to these Conditions);

means the Secretary of State for Defence acting on behalf of the
Crown;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of condition 8;

means 09:00 to 17:00 Monday to Friday, excluding publicand
statutory holidays;

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

o Non-Ministerial Department; or

d. Executive Agency;

means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specificarrangements,
agreed in accordance with clause 28.c and Collected and
Collection shall be construed accordingly;

means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority by
means of a Diversion Order,;

means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will be
dispatched or Collected;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with condition 6 (Amendments
to Contract);

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract.



Contractor

Contractor Commercially
Sensitive Information

Contractor Deliverables

Control

CPET

Crown Use

Dangerous Goods

DEFFORM

DEF STAN

means the person who, by the Contract, undertakes to supply the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives ofthe
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit ofthe
Contract may be assigned by the Contractor with the consent of
the Authority;

means the Information listed in the completed Schedule 5
(Contractor's Commercially Sensitive Information Form), whichis
information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is requiredto
provide under the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control of
the Contractor;

means the UK Government’s Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means those substances, preparations and articles thatare
capable of posing a risk to health, safety, property or the
environment which are prohibited by regulation, or classified and
authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable
Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b.  European Agreement Concerning the International Carriage
of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of
Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;

e. International Civil Aviation Organisation (ICAO) Technical
Instructions for the Safe Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA) Dangerous
Goods Regulations.

means the MOD DEFFORM series which can be found at
https://www.aof.mod.uk;

means Defence Standards which can be accessed at



Deliver

Delivery Date

Denomination of Quantity
(D of Q)

Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Firm Price

FLEGT

Government Furnished
Assets (GFA)

Hazardous Contractor
Deliverable

Independent Verification

Information

Issued Property

https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with condition 28 and Delivered and Delivery
shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed,

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority's written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority's acceptance letter;

means either:

a. an invoice or delivery note from the timber supplieror
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET,;

means a price (excluding VAT) which is not subject to variation;

means the Forest Law Enfbrcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegallogging;

is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf ofthe
Authority;

means a Contractor Deliverable or a component of aContractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systemsor
equivalent’, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under orin
connection with the Contract;

means any item of Government Furnished Assets (GFA), including



any materiel issued or otherwise furnished to the Contractorin
connection with the Contract by or on behalf of the Authority;

Legal and Sustainable means production and process methods, also referred to astimber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement". The edition current onthe
day the Contract documents are issued by the Authority shall

apply;

Legislation means in relation to the United Kingdom any Act of Parliament, any
subordinate legislation within the meaning of section 21 of the
Interpretation Act 1978, any exercise of Royal Prerogative or any
enforceable community right within the meaning of Section 2 of the
European Communities Act 1972;

Military Level Packaging (MLP) means Packaging that provides enhanced protectionin
accordance with Def Stan 81-041 (Part 1), beyond that which
Commercial Packaging normally provides for the military supply

chain;
Military Packager is a MOD sponsored scheme to certify military Packaging
Approval Scheme (MPAS) designers and register organisations, as capable of producing

acceptable Services Packaging Instruction Sheet (SPIS) designsin
accordance with Defence Standard (Def Stan) 81-041 (Part4);

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1);

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable
of both Military Level and commercial Packaging designsincluding
MOD labelfing requirements;

MPAS Certificated Designer shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

NATO means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty
which was signed on 4 April 1949;

Notices shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

Overseas shall mean non UK or foreign;

Packaging Verb. The operations involved in the preparation of materiel for;

transportation, handling, storage and Delivery to the user;

Noun. The materials and components used for the preparation of
the Contractor Deliverables for transportation and storage in
accordance with the Contract;

Packaging Design Authority shall mean the organisation that is responsible for the original

(PDA) design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3;

Parties means the Contractor and the Authority, and Party shall be
construed accordingly;

Primary Packaging Quantity means the quantity of an item of material to be contained inan

(PPQ) individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user, as described in Def Stan
81-041 (Part 1);



Recycled Timber

Safety Data Sheet

Schedule of Requirements

Short-Rotation Coppice

Specification

STANAG 4329

Subcontractor

Timber and Wood-Derived
Products

Transparency Information

Virgin Timber

means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of astructure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre andindustrial
by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood;

C. reclaimed timber abandoned or confiscated at leastten
years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH) Regulations
2007 (as amended);

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be
provided, the quantities and dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means a specific management regime whereby the poles oftrees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Governmenttimber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber
policy;

means the description of the Contractor Deliverables, including any
specifications, drawings, samples and / or patterns, referred to in
Schedule 2 (Schedule of Requirements);

means the publication NATO Standard Bar Code Symbologies
which can be sourced at https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the Contractor or by any
other subcontractor of the Contractor at any level of subcontracting
to provide Contractor Deliverables wholly or substantially for the
purpose of performing (or contributing to the performance of) the
whole or any part of this Contract and ‘Subcontract’ shall be
interpreted accordingly;

means timber (including Recycled Timber and Virgin Timber but
excluding Short-Rotation Coppice) and any products that contain
wood or wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing
processes obscure the wood element;

means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details ofany
payments made by the Authority to the Contractor under the
Contract;

means Timber and Wood-Derived Products that do notinclude
Recycled Timber.



Annex A to Schedule 1 — Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional
Conditions)
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Schedule 3 — Contract Data Sheet

General Conditions

Condition 2 - Duration of Contract:

The Contract expiry date shall be 30/01/2021: The duration of the Contract shall be two years from date of
placement (31/01/2019 to 30/01/2021). The Authority reserves the option to extend the Contract end date
for a maximum of three further years (three one year options). Notification of the Authority’s intention to
take up these options with the firm prices agreed at ITT stage, shall be made in writing to the Contractor at
least six months prior to the Contract end date.

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with:
English Law X
Scots Law clause 4.d shall apply (one must be chosen)
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies)irrevocably

appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies)in
accordance with clause 4.9 (if applicable) are as follows:

Condition 8 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:
Commercial: Mrs J Gardner (as per DEFFORM 111)

Project Manager: Mr A Bowness (as per DEFFORM 111)

Condition 19 — Notices:
Notices served under the Contract shall be sent to the following address: Authority: Babcock DSG Limited,
I&RM, Building B15, Donnington, Telford TB 8JT (as per DEFFORM 111)
Contractor: Accuracy International Ltd PO Box 81 Portsmouth Hampshire PO3 5SJ

Notices can be sent by electronicmail?  x (tick as appropriate)

Condition 20.a - Progress Meetings:

The Contractor shall be required to attend the following meetings:

Condition 20.b — Progress Reports:
The Contractor is required to submit the following Reports:
Order Book Report on a monthly basis

Reports shall be Delivered to the following address: GRPIRMOrderAcc@babcockinternational.com




o

Supply of Contractor Deliverables

Condition 21 — Quality Assurance:

Is a Deliverable Quality Plan required for this Contract? (tick as appropriate)

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the
Authority (Quality) within 90 Business Days of Contract Award. Once agreed by the Authority the
Quality Plan shall be incorporated into the Contract. The Contractor shall remain at all times solely
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

AQAP 2110 Edition D Version 1 NATO Quality Assurance Requirements for Design, Development and
Production. CoC shall be provided in accordance with DEFCON 627.
Quality Plan DEFCON 602A Edn 12/17 and AQAP 2105 NATO Requirements For Deliverable Quality Plans
Edition 2.

DEF STAN 05-61 Part 1 Issue 6 Quality Assurance Procedural Requirements - Concessions

DEF STAN 05-135 Issue 1 dated 10 July 2014 Avoidance of Counterfeit Material
Safety Critical ltems shall be subject to independent inspection in accordance with DEF STAN 05-061 Part

9 Issue 5.
Informative Quality Assurance Standards — For guidance on the application interpretation of AQAPs use

AQAP 2009 Edition 3.
Where GQA is performed against this Contract it will be in accordance with AQAP 2070 Edition B version 3.

Condition 22 — Marking of ContractorDeliverables:

Special Marking requirements:

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF orMS

WORD format to:
a) The Authority’'s Representative (Commercial)

b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable orby
the following date:

Condition 25 — Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the

Authority’s Representative (Commercial)

to be Delivered by the following date:

Condition 26 — Certificate of Conformity:

Is a Certificate of Conformity required for this Contract? [X (tick as appropriate)

Applicable to Line Items: ALL

If required, does the Contractor Deliverables require traceability throughout the supply chain?
(tick as appropriate)

Applicable to Line ltems:




Condition 28.b — Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor:

Special Delivery Instructions:

All Contract Deliverables shall be shipped in accordance with the requirements of the Logistic Commaodities and
Services Transformation (LCST) Supplier Manual Version LDOC/CMO/V1 dated 21 March 18 and Frequently

Asked Questions (FAQs) at Annex D. Please note that until otherwise instructed, Barcode Labelling shall be in
accordance with Issue 9 of Def Stan 81-041 Part 6

In the event that the Contractor does not adhere to the time of delivery notified by Babcock DSG, Babcock DSG
shall not be held responsible for any subsequent claim by the Contractor, nor be held liable to meet any additional
charges incurred by the Contractor through failure to deliver on the due date at the appointed time.
Each consignment is to be accompanied by a Contractor Delivery Note.

Condition 28.c - Collection by the Authority:

The following Line ltems are to be Collected by the Authority: N/A

Special Delivery Instructions:

Each consignment is to be accompanied by a Contractor Delivery Note. Consignor details (in accordance

with 28.c.(4)):
Line ltems: Address:

Line ltems: Address:

Consignee details (in accordance with condition 23):

Line ltems: Address:

Line ltems: Address:

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise
specified here:

The time limit for rejection shall be Business Days.

Condition 32 — Self-to-Self Delivery:

Self-to-Self Delivery required? (tick as appropriate)

If required, Delivery address applicable: ]




Pricing and Payment

Condition 35 — Contract Price:
All Schedule 2 line items shall be FIRM Price other than those stated below:

Line Items Clause 46. refers

Termination

Condition 42 — Termination for Convenience:
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:

The Notice period for termination shall be Business Days

Other Addresses and Other Information (forms and publications addresses and official use information)

See Annex A to Schedule 3 (DEFFORM 111)




Schedule 3
Annex A

DEFFORM 111
(Edn 12/17)
Appendix - Addresses and Other Information

1. Commercial Officer
Name: Mrs Julie Gardner
Address: Babcock DSG Ltd, 1&RM, Building b15, Donnington, Telford

TF2 8JT

Email: Julie.Gardner@babcockinternational.com

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent
to DBS Finance ADMT — Assets In Industry 1, Level 4 Piccadilly
Gate, Store Street, Manchester, M1 2WD

® 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4
Piccadilly Gate, Store Street, Manchester, M1 2WD
® 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)

Name:
Address: Babcock DSG Ltd, I&RM, Building b15, Donnington, Telford
TF2 8JT

Email: Andrew.Bowness@babcockinternational.com

9. Consignment Instructions

The items are to be consigned as follows:

3. Packaging Design Authority
Organisation & point of contact:

DES IMOC SCP-Pkg,
Cedar 1a#3139, MOD Abbey Wood, Bristol BS34 8JH
Tel: +44(0)30 679 35353

(Where no address is shown please contact the Project Team in Box2)

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

Tel No:

(b) U.LN.

10. Transport. The appropriate Ministry of Defence Transport
Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail
Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS & 03067981113/81114 Fax 0117 913 8943
EXPORTS & 03067981113/81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS & 030 679 81129 /81133 /81138 Fax 0117
913 8946

EXPORTS ® 030-67981129/81133 /81138 Fax0117 913 8946
B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837
www.freightcollection.com

5. Drawings/Specifications are available from:

N/A

11. The Invoice Paying Authority
1&RM Accounts Payable, Babcock DSG Limited, Building
B15, Donnington, Telford Shropshire TF2 8JT

Email: I&RM-accountspayable@babcockinternational.com
(Invoice in the name of Babcock DSG Limited)

6. INTENTIONALLY BLANK

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk

7. Quality Assurance Representative:
Mr Andrew Bowness

Commercial staff are reminded that all Quality Assurance requirements
should be listed under the General Contract Conditions.

AQAPS and DEF STANs are available from UK Defence
Standardization, for access to the documents and details ofthe
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed].

*NOTE

1.Many DEFCONs and DEFFORMSs can be obtained from the MOD
Internet Site:

https://www.aof. mod.uk/acfcontent/tactical/toolkit/index.htm

2. If the required forms or documentation are not available onthe
MOD Internet site requests should be submitted through the
Commercial Officer named in Section 1.




Schedule 4 - Contract Change Control Procedure {i.a.w. clause 6.b) for Contract No: IRM18/5892

1.

Authority Changes

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this
Schedule 4.

Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of
Change") on the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal(a
"Contractor Change Proposal") in accordance with clause 3 below.

Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other
period as the Parties may agree) after having received the Authority Notice of Change, the
Contractor shall deliver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:
the effect of the Change on the Contractor’s obligations under the Contract;
a detailed breakdown of any costs which result from the Change;

the programme for implementing the Change;

—
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any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price; and

(5)  such other information as the Authority may reasonably require.

C. The price for any Change shall be based on the prices (including all rates) already
agreed for the Contract and shall include, without double recovery, only such charges that are
fairly and properly attributable to the Change.

Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the

Authority shall:
(1) evaluate the Contractor Change Proposal;
2) where necessary, discuss with the Contractor any issues arising and following such

discussions the Authority may modify the Authority Notice of Change andthe Contractor shall
as soon as practicable, and in any event not more than ten (10) Business Days (or such
other period as the Parties may agree) after receipt of suchmodification, submit an amended
Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment tothe
Contract in accordance with Condition 6 (Amendments to Contract), or

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposaland
withdrawing (where issued) the Authority Notice of Change.

c. Ifthe Authority rejects the Change Proposal it shall not be obliged to give its reasons for
such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertakenor
expense incurred unless a Contractor Change Proposal has been accepted in accordancewith
Clause 4b.(1) above.

Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the
Authority, which shall include all of the information required by Clause 3b above, andthe process at
Clause 4 above shall apply.



Schedule 5 - Contractor’'s Commercially Sensitive Information Form (i.a.w. condition 13) for Contract
No:

Contract No: IRM18/5892

Description of Contractor's Commercially Sensitive Information:
N/A

Cross Reference(s) to location of sensitive information:
N/A

Explanation of Sensitivity:
N/A

Details of potential harm resulting from disclosure:
N/A

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:

Name: Mr N Privett

Position: Contracts Manager

Address: Accuracy International Ltd PO Box 81 Portsmouth Hampshire PO3 5SJ
Telephone Number: 02392 671225

Email Address:NDP@accint.org



Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the
Contract: Data Requirements for Contract No: IRM18/5892

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No: IRM18/5892
Contract Title: Sniper Rifle Spares

Contractor: Accuracy International Ltd
Date of Contract:

* To the best of our knowledge there are no hazardous Contractor Deliverables, materialsor
substances to be supplied. []

* To the best of our knowledge the hazards associated with materials or substances to be supplied

under the Contract are identified in the Safety Data Sheets (Qty: } attached in accordance with
condition 24. []

Contractor’s Signature:
Name:

Job Title:

Date:

* check box (Xl) as appropriate

To be completed by the Authority
Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #4019

MOD Abbey Wood (North)

Bristol BS34 8QW



Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data
Requirements for Contract No: IRM18/5892

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

Schedule of Volume of Volume of Volume (as Delivered Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product = the Authority the Authority evidence of compliance | the Authority
type with FSC, with other with Government under the
PEFC or evidence Timber Procurement Contract
equivalent Policy

evidence



Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for ContractNo:IRM18/5892






