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SCHEDULE OF TENDER INFORMATION

000 L799 Schedule of Tender Information

00 Front cover - L799
01 Section 1 - L799 Preliminaries
02 Section 2 - L799 Demolition Work Schedule
03 L799 Form of Tender

Architectural Demo Drgs - Feb 2022
03 Series - Demolition

170289_AED_BH_00_DR_A_0300
170289_AED_BH_00_DR_A_0302
170289_AED_BH_00_DR_A_0320
170289_AED_BH_B1_DR_A_0301

29 Series - Existing Structures
170289_AED_BH_00_DR_A_2900
170289_AED_BH_00_DR_A_2902
170289_AED_BH_01_DR_A_2903
170289_AED_BH_02_DR_A_2904
170289_AED_BH_B1_DR_A_2901
170289_AED_BH_XX_DR_A_2911
170289_AED_BH_XX_DR_A_2912
170289_AED_BH_XX_DR_A_2913
170289_AED_BH_XX_DR_A_2914
170289_AED_BH_XX_DR_A_2915

40 Series - Details
170289_AED_BH_XX_DR_A_4000

PCI Information
22 02 08 The Beehive RBL Demolition - Pre-Construction Information

Appendix A - Asbestos

Appendix B - Building Condition Survey
14 01 21 - Building Condition Survey

Appendix C - Utility Searches
Utility Search Report - 70250 - Cyprus Rd, Burgess Hill RH15 8DX

Responses
Affected

18 08 08 - Burgess Hill Town Council Demolition & Refurb Survey
18 08 16 Dorton POW
18 08 22 Air Test Results 1
18 08 22 Air Test Results 2
18 09 12 Hazardous Waste Consignment Note - Royal British 
Legion Burgess Hill

Environment Agency
Instalcom - [CenturyLink, Global
Crossing, Fibernet & Fiberspan]
LinesearchbeforeUdig
Openreach - [British
Telecommunications]
SGN - (Southern Gas Networks)
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Not Affected
Not Affected

Site Information
70250 - Map
Site Location Plan

Status Report
Appendix D - Topo & Buried Services

G9170-R0-Sheet 1
G9170-R0-Sheet 2

Appendix E - Ecology Surveys
RT-MME-130920-01
RT-MME-130920-02

Appendix F - Planning
Part Cond 6 & 7 - Demo

Planning Approval - Jan 2020
20 01 17 Planning Approval Notice

Planning Approval - Nov 2021
ufm9

Appendix G - Demolition Enviroment Management Plan

Appendix H - Soils Investigation Report
19 01 07 Preliminary Contamination Risk Assessment
19 10 24 - Ground Investigation Report V2
19 10 29 Remediation Options Appraisal

Appendix J - Mains Service Disconnections
22 01 25 Castle Water - Water Disconnection
8300022138 Electric Disconnection Certificate
South East Water - Official Disconnection Notice - Jan 2022

Appendix K - Designers Risk Assessments
170289-00-Aedas CDM Risk Register_Demolition
J9236 DRA001.00.pdf_Design Risk Assessment_Information_00

Structural Demo Drgs - Feb 2022
20220202 J9236 Document Issue Register 500.1
20220209 J9236 Document Issue Register Documents
J9236 SP001.01 Demolition Specification

C6088 British Legion Building - Access off Cyprus Rd & 
Security Fencing Plan
C6088 British Legion Building - Parking at Cyprus Rd 
Pay and Display Car Park     
Management Plan - British Legion Building, Burgess 
Hill. Rev1.

     
Management Plan - British Legion Building, Burgess Hill Rev3 
22.02.22.

South East Water
Southern Water
UK Power Networks
Utility Assets
Virgin Media
Vodafone
West Sussex County Council
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J9236_SK 501.01.pdf__Information_01
J9236_SK 502.02.pdf_SK 502_Information_02
J9236_SK 503.01.pdf_SK 503_Information_01
J9236_SK 504.01.pdf_SK 504_Information_01
J9236_SK 505.01.pdf_SK 505_Information_01
J9236_SK 506.pdf_SK 506_Information_00
J9236_SK 507.pdf_SK 507_Information_00
J9236_SK 508.01.pdf_SK 508_Information_01

Demolition Quality Assessment
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