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DPS Schedule 6 (Order Form Template and Order
Schedules)

Order Form

ORDER REFERENCE: project_5778

THE BUYER: Department for Education

BUYER ADDRESS 23 Great Smith St, London, SW1P 3DJ

THE SUPPLIER: Mott Macdonald Limited

SUPPLIER ADDRESS: Mott MacDonald House, 8-10 Sydenham Road
Croydon, CRO 2EE

REGISTRATION NUMBER: 1110949

DUNS NUMBER: 21-925-2889

DPS SUPPLIER REGISTRATION SERVICE ID: SQ-ZTU3GAM URN: 10044285

APPLICABLE DPS CONTRACT
This Order Form is for the provision of the Deliverables and dated 21/12/2021

It's issued under the DPS Contract with the reference number RM6172 for the
provision of Adoption Support Fund delivery partner.

DPS FILTER CATEGORY(IES):
Not applicable

DPS Ref: RM6172
Project Version: v1.0 1
Model Version: v1.1
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ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1. This Order Form including the Order Special Terms and Order Special
Schedules.

Joint Schedule 1 (Definitions and Interpretation) RM6172

3. The following Schedules in equal order of precedence:

N

e Joint Schedules for RM6172
o Joint Schedule 2 (Variation Form)
Joint Schedule 3 (Insurance Requirements)
Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 6 (Key Subcontractors)
Joint Schedule 7 (Financial Difficulties)
Joint Schedule 10 (Rectification Plan)
o Joint Schedule 11 (Processing Data)

O O O O O

e Order Schedules for RM6172

Order Schedule 2 (Staff Transfer)

Order Schedule 3 (Continuous Improvement)

Order Schedule 5 (Pricing Details)

Order Schedule 6 (ICT Services)

Order Schedule 7 (Key Supplier Staff)

Order Schedule 8 (Business Continuity and Disaster Recovery)
Order Schedule 9 (Security)

Order Schedule 10 (Exit Management)

Order Schedule 13 (Implementation Plan and Testing)
Order Schedule 14 (Service Levels)

Order Schedule 15 (Order Contract Management)
Order Schedule 18 (Background Checks)

Order Schedule 20 (Order Specification)

(@]

O 0O O o o o O o o0 o0 o0 O

4. CCS Core Terms (DPS version) v1.0.1
5. Joint Schedule 5 (Corporate Social Responsibility) RM6172

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

ORDER SPECIAL TERMS

The following Special Terms are incorporated into this Order Contract:

For the avoidance of doubt, the Supplier does not warrant that the delivery of the
Services will be suitable for any particular purpose.

ORDER START DATE: 1/01/2022

DPS Ref: RM6172
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Pre-April work highlighted in the Specification will commence from the 1 January
2022 and be completed by 31/03/2022. The service commencement will begin on
1/04/2022.

ORDER EXPIRY DATE: 31/03/2024
ORDER INITIAL PERIOD: 2 Years
DELIVERABLES

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is
£2,340,714

ORDER CHARGES

See details in Order Schedule 5 (Pricing Details)

All changes to the Charges must use procedures that are equivalent to those in DPS
Order Schedule 5.

REIMBURSABLE EXPENSES
Recoverable as stated in the Framework Contract

PAYMENT METHOD
By Invoice

BUYER’S INVOICE ADDRESS:
REDACTED

BUYER’'S AUTHORISED REPRESENTATIVE
REDACTED

BUYER’S ENVIRONMENTAL POLICY
How we plan and manage sustainable operations
We display our sustainable operations policy statement (PDF, 342KB, 1 page) in our
buildings’ reception areas and online. To manage our environmental impact, we use
an environmental management system (PDF, 96.3KB, 2 pages) which is modelled
on 1SO14001:2004.
All our plans and targets are aligned to the Greening government commitment
targets. We also focus on wider and longer-term targets, including from the:

. Energy Efficiency Directive articles 5 and 6: targets for 2020

. Kyoto Protocol Agreement

. Climate Change Act

DPS Ref: RM6172
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https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/183203/department_for_education_sustainable_operations_policy_statement.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/337330/environmental_management_system.pdf
http://www.iso.org/iso/catalogue_detail?csnumber=31807
http://ec.europa.eu/energy/en/topics/energy-efficiency/energy-efficiency-directive
http://unfccc.int/kyoto_protocol/items/2830.php
http://www.theccc.org.uk/tackling-climate-change/the-legal-landscape/global-action-on-climate-change/
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More detail on sustainability is available in the consolidated annual report and
accounts.

Available online at Our energy use - Department for Education - GOV.UK
(www.qov.uk):

BUYER'S SECURITY POLICY
Please see DPS Order Schedule 9 — Security

SUPPLIER’S AUTHORISED REPRESENTATIVE
REDACTED

SUPPLIER’'S CONTRACT MANAGER
REDACTED

PROGRESS REPORT FREQUENCY
On the first Working Day of each calendar month

PROGRESS MEETING FREQUENCY
Quarterly on the first Working Day of each quarter

KEY STAFF
REDACTED

KEY SUBCONTRACTOR(S)
Fivium Limited

E-AUCTIONS
Not applicable

COMMERCIALLY SENSITIVE INFORMATION
To be inserted into Joint Schedule 4

SERVICE CREDITS

Service Credits will accrue in accordance with Order Schedule 14 (Service Levels).
The Service Period is one Month.

A Critical Service Level Failure is: A lower than 95% score for SLAL listed in the
Annex of Order Schedule 14 (Service Levels).

ADDITIONAL INSURANCES
Details of Insurances required are found in Joint Schedule 3 (Insurance Requirements)

GUARANTEE
Not applicable

SOCIAL VALUE COMMITMENT
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https://www.gov.uk/government/publications/dfe-consolidated-annual-report-and-accounts-2012-to-2013
https://www.gov.uk/government/publications/dfe-consolidated-annual-report-and-accounts-2012-to-2013
https://www.gov.uk/government/organisations/department-for-education/about/our-energy-use
https://www.gov.uk/government/organisations/department-for-education/about/our-energy-use
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The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in DPS Order
Schedule 20 - Specification v1.0 final

REDACTED
Signed on 22/12/2021

DPS Ref: RM6172
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Joint Schedule 1 (Definitions)

1.1 In each Contract, unless the context otherwise requires, capitalised
expressions shall have the meanings set out in this Joint Schedule 1
(Definitions) or the relevant Schedule in which that capitalised expression
appears.

1.2 If a capitalised expression does not have an interpretation in this Schedule
or any other Schedule, it shall, in the first instance, be interpreted in
accordance with the common interpretation within the relevant market
sector/industry where appropriate. Otherwise, it shall be interpreted in
accordance with the dictionary meaning.

1.3 In each Contract, unless the context otherwise requires:

1.3.1
1.3.2
1.3.3

1.3.4

1.3.5

1.3.6

1.3.7

1.3.8

1.3.9

1.3.10

DPS Ref: RM

Project Version: v1.0
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the singular includes the plural and vice versa,;
reference to a gender includes the other gender and the neuter;

references to a person include an individual, company, body
corporate, corporation, unincorporated association, firm,
partnership or other legal entity or Crown Body;

a reference to any Law includes a reference to that Law as
amended, extended, consolidated or re-enacted from time to time;

the words "including”, "other", "in particular", "for example" and
similar words shall not limit the generality of the preceding words
and shall be construed as if they were immediately followed by the
words "without limitation";

references to "writing" include typing, printing, lithography,
photography, display on a screen, electronic and facsimile
transmission and other modes of representing or reproducing
words in a visible form, and expressions referring to writing shall be
construed accordingly;

references to "representations” shall be construed as references
to present facts, to "warranties" as references to present and
future facts and to "undertakings" as references to obligations
under the Contract;

references to "Clauses" and "Schedules" are, unless otherwise
provided, references to the clauses and schedules of the Core
Terms and references in any Schedule to parts, paragraphs,
annexes and tables are, unless otherwise provided, references to
the parts, paragraphs, annexes and tables of the Schedule in which
these references appear;

references to "Paragraphs” are, unless otherwise provided,
references to the paragraph of the appropriate Schedules unless
otherwise provided;

references to a series of Clauses or Paragraphs shall be inclusive
of the clause numbers specified;
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1.3.11 the headings in each Contract are for ease of reference only and

shall not affect the interpretation or construction of a Contract; and

1.3.12 where the Buyer is a Crown Body the Supplier shall be treated as

contracting with the Crown as a whole.

1.4 In each Contract, unless the context otherwise requires, the following words
shall have the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction
Certificate in respect of that Milestone and "Achieved", "Achieving"
and "Achievement" shall be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified in the

Insurances” Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements);

"Admin Fee” means the costs incurred by CCS in dealing with MI Failures

calculated in accordance with the tariff of administration charges
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-am-
supplier/management-information/admin-fees;

" Affected Party"

the party seeking to claim relief in respect of a Force Majeure Event;

" Affiliates"

in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

“Annex”

extra information which supports a Schedule;

"Approval”

the prior written consent of the Buyer and "Approve" and
"Approved" shall be construed accordingly;

"Audit”

the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts payable
by a Buyer under an Order Contract (including proposed or actual
variations to them in accordance with the Contract);

b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

c) verify the Open Book Data;

d) verify the Supplier's and each Subcontractor’'s compliance with
the applicable Law;

e) identify or investigate actual or suspected breach of Clauses 27 to
33 and/or Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;

DPS Ref: RM
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f) identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

g) obtain such information as is necessary to fulfil the Relevant
Authority’s obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the supply
of information to the Comptroller and Auditor General;

h) review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

i) carry out the Relevant Authority’s internal and statutory audits and
to prepare, examine and/or certify the Relevant Authority's annual
and interim reports and accounts;

j) enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources;

k) verify the accuracy and completeness of any Management
Information delivered or required by the DPS Contract;

"Auditor" a) the Buyer’s internal and external auditors;
b) the Buyer’s statutory or regulatory auditors;
c) the Comptroller and Auditor General, their staff and/or any

appointed representatives of the National Audit Office;
d) HM Treasury or the Cabinet Office;
e) any party formally appointed by the Buyer to carry out audit or
similar review functions; and

f) successors or assigns of any of the above;

"Authority" CCS and each Buyer;

"Authority any breach of the obligations of the Relevant Authority or any other

Cause” default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or in
relation to the subject-matter of the Contract and in respect of which
the Relevant Authority is liable to the Supplier;

"BACS" the Bankers’ Automated Clearing Services, which is a scheme for
the electronic processing of financial transactions within the United
Kingdom;

"Beneficiary" a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

"Buyer" the relevant public sector purchaser identified as such in the Order
Form;

DPS Ref: RM
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"Buyer Assets”

the Buyer's infrastructure, data, software, materials, assets,
equipment or other property owned by and/or licensed or leased to
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

"Buyer
Authorised
Representative"

the representative appointed by the Buyer from time to time in
relation to the Order Contract initially identified in the Order Form;

"Buyer Premises”

premises owned, controlled or occupied by the Buyer which are
made available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

"CCS"

the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates as
a trading fund of the Cabinet Office, whose offices are located at 9th
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;

"CCS Authorised
Representative”

the representative appointed by CCS from time to time in relation to
the DPS Contract initially identified in the DPS Appointment Form
and subsequently on the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,
as published and amended from time to time by the Office for
National Statistics:

a) Government Department;

b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

c) Non-Ministerial Department; or
d) Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date,

"Change of a change of control within the meaning of Section 450 of the

Control” Corporation Tax Act 2010;

"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier
by the Buyer under the Order Contract, as set out in the Order Form,
for the full and proper performance by the Supplier of its obligations
under the Order Contract less any Deductions;

"Claim" any claim which it appears that a Beneficiary is, or may become,

entitled to indemnification under this Contract;

"Commercially

the Confidential Information listed in the DPS Appointment Form or

Sensitive Order Form (if any) comprising of commercially sensitive information
Information” relating to the Supplier, its IPR or its business or which the Supplier

has indicated to the Authority that, if disclosed by the Authority,
DPS Ref: RM
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would cause the Supplier significant commercial disadvantage or
material financial loss;

"Comparable

the supply of Deliverables to another Buyer of the Supplier that are

Supply” the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for

Officer" ensuring that the Supplier complies with its legal obligations;

"Confidential means any information, however it is conveyed, that relates to the

Information” business, affairs, developments, trade secrets, Know-How,
personnel and suppliers of CCS, the Buyer or the Supplier, including
IPRs, together with information derived from the above, and any
other information clearly designated as being confidential (whether
or not it is marked as "confidential™) or which ought reasonably to
be considered to be confidential,

"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest” the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

"Contract” either the DPS Contract or the Order Contract, as the context
requires;

"Contracts the Government’s publishing portal for public sector procurement

Finder" opportunities;

"Contract Period"

the term of either a DPS Contract or Order Contract from the earlier
of the:

a) applicable Start Date; or
b) the Effective Date
until the applicable End Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the Start
Date or each anniversary thereof;

"Control"

control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed
accordingly;

“Controller”

has the meaning given to it in the GDPR;

“Core Terms”

CCS’ standard terms and conditions for common goods and services
which govern how Supplier must interact with CCS and Buyers under
DPS Contracts and Order Contracts;

"Costs"

the following costs (without double recovery) to the extent that they
are reasonably and properly incurred by the Supplier in providing the
Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Man Day, of engaging the Supplier Staff,
including:

DPS Ref: RM
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i) base salary paid to the Supplier Staff;

i) employer’s National Insurance contributions;
iil) pension contributions;

Iv) car allowances;

v) any other contractual employment benefits;
vi) staff training;

vii) work place accommodation;

vii)work place IT equipment and tools reasonably necessary to
provide the Deliverables (but not including items included
within limb (b) below); and

iX) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would be
treated as capital costs according to generally accepted
accounting principles within the UK, which shall include the cost
to be charged in respect of Supplier Assets by the Supplier to the
Buyer or (to the extent that risk and title in any Supplier Asset is
not held by the Supplier) any cost actually incurred by the Supplier
in respect of those Supplier Assets;

c) operational costs which are not included within (a) or (b) above, to
the extent that such costs are necessary and properly incurred by
the Supplier in the provision of the Deliverables;

d) Reimbursable Expenses to the extent these have been specified
as allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding:
a) Overhead,;
b) financing or similar costs;

c) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Order Contract Period whether in relation to Supplier Assets or
otherwise;

d) taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking)
where such Schedule is used; and

g) non-cash items (including depreciation, amortisation, impairments
and movements in provisions);

"Crown Body"

the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including, but
not limited to, government ministers and government departments

DPS Ref: RM
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and particular bodies, persons, commissions or agencies from time
to time carrying out functions on its behalf;

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged
Impact Processing on the protection of Personal Data;

Assessment”

"Data Protection
Legislation”

a)the GDPR, the LED and any applicable national implementing
Laws as amended from time to time (ii) the DPA 2018 to the extent
that it relates to Processing of personal data and privacy; (iii) all
applicable Law about the Processing of personal data and privacy;

"Data Protection
Officer"

has the meaning given to it in the GDPR,;

"Data Subject”

has the meaning given to it in the GDPR;

"Data Subject
Access Request"

a request made by, or on behalf of, a Data Subject in accordance
with rights granted pursuant to the Data Protection Legislation to
access their Personal Data;

"Deductions"

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under
an Order Contract;

"Default"

any breach of the obligations of the Supplier (including abandonment
of a Contract in breach of its terms) or any other default (including
material default), act, omission, negligence or statement of the
Supplier, of its Subcontractors or any Supplier Staff howsoever
arising in connection with or in relation to the subject-matter of a
Contract and in respect of which the Supplier is liable to the Relevant
Authority;

"Default
Management
Levy"

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5
(Management Levy and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay in respect of a Milestone as specified in the Mobilisation
Plan;

"Deliverables"

Goods and/or Services that may be ordered under the Contract
including the Documentation;

"Delivery"

delivery of the relevant Deliverable or Milestone in accordance with
the terms of an Order Contract as confirmed and accepted by the
Buyer by either (a) confirmation in writing to the Supplier; or (b)
where Order Schedule 13 (Implementation Plan and Testing) is
used, issue by the Buyer of a Satisfaction Certificate. "Deliver" and
"Delivered" shall be construed accordingly;

"Disaster"

the occurrence of one or more events which, either separately or
cumulatively, mean that the Deliverables, or a material part thereof

DPS Ref: RM
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will be unavailable (or could reasonably be anticipated to be
unavailable) for the period specified in the Order Form (for the
purposes of this definition the "Disaster Period");

"Disclosing
Party"

the Party directly or indirectly providing Confidential Information to
the other Party in accordance with Clause 15 (What you must keep
confidential);

"Dispute”

any claim, dispute or difference arises out of or in connection with
the Contract or in connection with the negotiation, existence, legal
validity, enforceability or termination of the Contract, whether the
alleged liability shall arise under English law or under the law of some
other country and regardless of whether a particular cause of action
may successfully be brought in the English courts;

"Dispute
Resolution
Procedure"

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation”

descriptions of the Services and Service Levels, technical
specifications, user manuals, training manuals, operating manuals,
process definitions and procedures, system environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the
Buyer under a Contract as:

a) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to develop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables;

b) is required by the Supplier in order to provide the Deliverables;
and/or

has been or shall be generated for the purpose of providing the
Deliverables;

"DOTAS" the Disclosure of Tax Avoidance Schemes rules which require a
promoter of tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information on
those arrangements or proposals within set time limits as contained
in Part 7 of the Finance Act 2004 and in secondary legislation made
under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

“DPA 2018” a) the Data Protection Act 2018;

“DPS” the dynamic purchasing system operated by CCS in accordance with
Regulation 34 that this DPS Contract governs access to;

"DPS the application submitted by the Supplier to CCS and annexed to or

Application” referred to in DPS Schedule 2 (DPS Application);

"DPS the document outlining the DPS Incorporated Terms and crucial

Appointment information required for the DPS Contract, to be executed by the

Form" Supplier and CCS and subsequently held on the Platform;

DPS Ref: RM
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"DPS Contract"

the dynamic purchasing system access agreement established
between CCS and the Supplier in accordance with Regulation 34 by
the DPS Appointment Form for the provision of the Deliverables to
Buyers by the Supplier pursuant to the OJEU Notice;

"DPS Contract
Period"

the period from the DPS Start Date until the End Date or earlier
termination of the DPS Contract;

"DPS Expiry the date of the end of the DPS Contract as stated in the DPS

Date" Appointment Form;

"DPS the contractual terms applicable to the DPS Contract specified in the

Incorporated DPS Appointment Form;

Terms"

"DPS Initial the initial term of the DPS Contract as specified in the DPS

Period" Appointment Form;

"DPS Optional such period or periods beyond which the DPS Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the DPS Appointment Form;

"DPS Pricing” the maximum price(s) applicable to the provision of the Deliverables
set out in DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its

Registration” details onto the Platform;

"DPS SQ the Supplier’s selection questionnaire response;

Submission”

"DPS Special any additional terms and conditions specified in the DPS

Terms" Appointment Form incorporated into the DPS Contract;

"DPS Start Date"

the date of start of the DPS Contract as stated in the DPS
Appointment Form;

"Due Diligence
Information”

any information supplied to the Supplier by or on behalf of the
Authority prior to the Start Date;

"Effective Date"

the date on which the final Party has signed the Contract;

IIEIRII

the Environmental Information Regulations 2004;

"Employment

the Transfer of Undertakings (Protection of Employment)

Regulations” Regulations 2006 (SI 2006/246) as amended or replaced or any
other Regulations implementing the European Council Directive
77/187/EEC,;

"End Date" the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised
by the Authority under Clause 10.2); or

if a Contract is terminated before the date specified in (a) above, the
date of termination of the Contract;

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources, reduce
waste and phase out the use of ozone depleting substances and

DPS Ref: RM
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minimise the release of greenhouse gases, volatile organic
compounds and other substances damaging to health and the
environment, including any written environmental policy of the Buyer;

“Estimated Year 1
Contract
Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form;

a)

"Estimated Yearly
Charges”

means for the purposes of calculating each Party’s annual liability
under clause 11.2 :

i) in the first Contract Year, the Estimated Year 1 Contract Charges;
or

i) in any subsequent Contract Years, the Charges paid or payable
in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in
the last Contract Year during the Contract Period;

"Equality and
Human Rights
Commission"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

"Existing IPR" any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context
dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension

Period" Period as the context dictates;

"Filter the number of categories specified in DPS Schedule 1

Categories" (Specification), if applicable;

"FOIA" the Freedom of Information Act 2000 and any subordinate legislation

made under that Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or
relevant Government department in relation to such legislation;

"Force Majeure
Event"

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from:

a) acts, events, omissions, happenings or non-happenings beyond
the reasonable control of the Affected Party which prevent or
materially delay the Affected Party from performing its obligations
under a Contract;

b) riots, civil commotion, war or armed conflict, acts of terrorism,
nuclear, biological or chemical warfare;
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c) acts of a Crown Body, local government or regulatory bodies;
d) fire, flood or any disaster; or

e) an industrial dispute affecting a third party for which a substitute
third party is not reasonably available but excluding:

i) any industrial dispute relating to the Supplier, the Supplier Staff
(including any subsets of them) or any other failure in the
Supplier or the Subcontractor's supply chain;

i) any event, occurrence, circumstance, matter or cause which is
attributable to the wilful act, neglect or failure to take
reasonable precautions against it by the Party concerned; and

any failure of delay caused by a lack of funds;

"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party
stating that the Affected Party believes that there is a Force Majeure
Event;

"GDPR" a)the General Data Protection Regulation (Regulation (EU)
2016/679);

"General Anti- a) the legislation in Part 5 of the Finance Act 2013; and

Abuse Rule"

any future legislation introduced into parliament to counteract tax
advantages arising from abusive arrangements to avoid National
Insurance contributions;

"General Change
in Law"

a Change in Law where the change is of a general legislative nature
(including taxation or duties of any sort affecting the Supplier) or
which affects or relates to a Comparable Supply;

"Goods"

a) goods made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form;

"Good Industry
Practice"

standards, practices, methods and procedures conforming to the
Law and the exercise of the degree of skill and care, diligence,
prudence and foresight which would reasonably and ordinarily be
expected from a skilled and experienced person or body engaged
within the relevant industry or business sector;

"Government"

the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including
government ministers and government departments and other
bodies, persons, commissions or agencies from time to time carrying
out functions on its behalf;

"Government
Data"

the data, text, drawings, diagrams, images or sounds (together with
any database made up of any of these) which are embodied in any
electronic, magnetic, optical or tangible media, including any of the
Authority’s Confidential Information, and which:

1) are supplied to the Supplier by or on behalf of the Authority; or
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the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

“Government
Functional
Standard GovS
013: Counter

the Standard that sets the expectations for the management of fraud,
bribery and corruption risk in government organisations;

Fraud”

“Government the Standard that all grant making bodies adhere to when developing

Functional grant schemes and programmes;

Standards GovS

015: Grants”

“Government the portal that captures all information on grant awards across all

Grants departments;

Information

Service (GGIS)”

"Government the Government’s preferred method of purchasing and payment for

Procurement low value goods or services

Card" https://www.gov.uk/government/publications/government-
procurement-card--2;

"Guarantor" a) the person (if any) who has entered into a guarantee in the form

set out in Joint Schedule 8 (Guarantee) in relation to this Contract;

"Halifax Abuse
Principle"

the principle explained in the CJEU Case C-255/02 Halifax and
others;

"HMRC"

Her Majesty’s Revenue and Customs;

"ICT Policy"

the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Order Start Date (a copy of which has been supplied to the Supplier),
as updated from time to time in accordance with the Variation
Procedure;

"Impact
Assessment"

an assessment of the impact of a Variation request by the Relevant
Authority completed in good faith, including:

a) details of the impact of the proposed Variation on the Deliverables
and the Supplier's ability to meet its other obligations under the
Contract;

b) details of the cost of implementing the proposed Variation;

c) details of the ongoing costs required by the proposed Variation
when implemented, including any increase or decrease in the
DPS Pricing/Charges (as applicable), any alteration in the
resources and/or expenditure required by either Party and any
alteration to the working practices of either Party;

d) a timetable for the implementation, together with any proposals for
the testing of the Variation; and
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such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation
Plan"

the plan for provision of the Deliverables set out in Order Schedule
13 (Implementation Plan and Testing) where that Schedule is used
or otherwise as agreed between the Supplier and the Buyer;

Commissioner"

"Indemnifier" a) a Party from whom an indemnity is sought under this Contract;

“Independent where a Controller has provided Personal Data to another Party

Control” which is not a Processor or a Joint Controller because the recipient
itself determines the purposes and means of Processing but does so
separately from the Controller providing it with Personal Data and
“Independent Controller” shall be construed accordingly;

"Indexation™ the adjustment of an amount or sum in accordance with DPS
Schedule 3 (DPS Pricing) and the relevant Order Form;

"Information” has the meaning given under section 84 of the Freedom of
Information Act 2000;

"Information the UK’s independent authority which deals with ensuring

information relating to rights in the public interest and data privacy
for individuals is met, whilst promoting openness by public bodies;

"Initial Period"

the initial term of a Contract specified on the Platform or the Order
Form, as the context requires;

"Insolvency
Event"

a) in respect of a person:

b) a proposal is made for a voluntary arrangement within Part | of the
Insolvency Act 1986 or of any other composition scheme or
arrangement with, or assignment for the benefit of, its creditors; or

c) a shareholders’ meeting is convened for the purpose of
considering a resolution that it be wound up or a resolution for its
winding-up is passed (other than as part of, and exclusively for the
purpose of, a bona fide reconstruction or amalgamation); or

d) a petition is presented for its winding up (which is not dismissed
within fourteen (14) Working Days of its service) or an application
is made for the appointment of a provisional liquidator or a
creditors’ meeting is convened pursuant to section 98 of the
Insolvency Act 1986; or

e) a receiver, administrative receiver or similar officer is appointed
over the whole or any part of its business or assets; or

f) an application is made either for the appointment of an
administrator or for an administration order, an administrator is
appointed, or notice of intention to appoint an administrator is
given; or

g) itis or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986; or
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h) being a "small company" within the meaning of section 382(3) of
the Companies Act 2006, a moratorium comes into force pursuant
to Schedule Al of the Insolvency Act 1986; or

i) where the person is an individual or partnership, any event
analogous to those listed in limbs (a) to (g) (inclusive) occurs in
relation to that individual or partnership; or

any event analogous to those listed in limbs (a) to (h) (inclusive)
occurs under the law of any other jurisdiction;

Property Rights”
or "IPR"

"Installation all works which the Supplier is to carry out at the beginning of the

Works" Order Contract Period to install the Goods in accordance with the
Order Contract;

"Intellectual a) copyright, rights related to or affording protection similar to

copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks, rights in internet
domain names and website addresses and other rights in trade or
business names, goodwill, designs, Know-How, trade secrets and
other rights in Confidential Information;

b) applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country or
jurisdiction;

"Invoicing
Address"

the address to which the Supplier shall Invoice the Buyer as
specified in the Order Form;

"IPR Claim"

a) any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

"IR35"

the off-payroll rules requiring individuals who work through their
company pay the same tax and National Insurance contributions as
an employee which can be  found online at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority

Agreement” and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);

“Joint where two or more Controllers jointly determine the purposes and

Controllers” means of Processing;

"Key Personnel”

the individuals (if any) identified as such in the Order Form;

"Key Sub-
Contract"

each Sub-Contract with a Key Subcontractor;
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m Key
Subcontractor"

any Subcontractor:

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or

c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Order
Contract,

and the Supplier shall list all such Key Subcontractors on the
Platform and in the Key Subcontractor Section in the Order Form;

"Know-How"

all ideas, concepts, schemes, information, knowledge, techniques,
methodology, and anything else in the nature of know-how relating
to the Deliverables but excluding know-how already in the other
Party’s possession before the applicable Start Date;

"Law"

any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, bye-law, enforceable right within the
meaning of Section 2 of the European Communities Act 1972,
regulation, order, regulatory policy, mandatory guidance or code of
practice, judgment of a relevant court of law, or directives or
requirements with which the relevant Party is bound to comply;

“LED”

Law Enforcement Directive (Directive (EU) 2016/680);

"Losses"

all losses, liabilities, damages, costs, expenses (including legal
fees), disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation
or otherwise and "Loss" shall be interpreted accordingly;

"Man Day"

7.5 Man Hours, whether or not such hours are worked consecutively
and whether or not they are worked on the same day;

"Man Hours"

the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks;

"Management
Information"

the management information specified in DPS Schedule 5

(Management Levy and Information);

"Management
Levy"

the sum specified on the Platform payable by the Supplier to CCS in
accordance with DPS Schedule 5 (Management Levy and
Information);

"Marketing
Contact"

shall be the person identified in the DPS Appointment Form;
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“Maximum means the percentage a Supplier will apply on top of the total cost of

Margin provision of the Services to enable effective delivery, continuous

Percentage” improvement and, where applicable according to the status of the
Suppliers, profit.

“MI Default” means when two (2) Ml Reports are not provided in any rolling six
(6) month period;

"Ml Failure" means when an Ml report:

a) contains any material errors or material omissions or a missing
mandatory field; or

b) is submitted using an incorrect Ml reporting Template; or

is not submitted by the reporting date (including where a declaration

of no business should have been filed);

"MI Report" means a report containing Management Information submitted to the
Authority in accordance with DPS Schedule 5 (Management Levy
and Information);

"Ml Reporting a) means the form of report set out in the Annex to DPS Schedule 5

Template" (Management Levy and Information) setting out the information

the Supplier is required to supply to the Authority;

"Milestone" an event or task described in the Mobilisation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the
Mobilisation Plan by which the Milestone must be Achieved;

“Model Grant the standard funding agreement that should be signed by successful

Funding applicants;

Agreement”

"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the National Insurance Contributions

Insurance” Regulations 2012 (SI 2012/1868) made under section 132A of the
Social Security Administration Act 1992;

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not limited
to) database schema; and/or

b) IPR in or arising as a result of the performance of the Supplier's
obligations under a Contract and all updates and amendments to
the same;

but shall not include the Supplier’s Existing IPR;

"Occasion of Tax
Non —

where:
a) any tax return of the Supplier submitted to a Relevant Tax

Compliance” Authority on or after 1 October 2012 which is found on or after 1
April 2013 to be incorrect as a result of:
1) a Relevant Tax Authority successfully challenging the Supplier
under the General Anti-Abuse Rule or the Halifax Abuse
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Principle or under any tax rules or legislation in any jurisdiction
that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle;

ii) the failure of an avoidance scheme which the Supplier was
involved in, and which was, or should have been, notified to a
Relevant Tax Authority under the DOTAS or any equivalent or
similar regime in any jurisdiction; and/or

any tax return of the Supplier submitted to a Relevant Tax Authority
on or after 1 October 2012 which gives rise, on or after 1 April 2013,
to a criminal conviction in any jurisdiction for tax related offences
which is not spent at the Start Date or to a civil penalty for fraud or
evasion;

"Open Book
Data"

complete and accurate financial and non-financial information which
is sufficient to enable the Buyer to verify the Charges already paid or
payable and Charges forecast to be paid during the remainder of the
Order Contract, including details and all assumptions relating to:

a) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

i) the unit costs and quantity of Goods and any other
consumables and bought-in Deliverables;

i) manpower resources broken down into the number and
grade/role of all Supplier Staff (free of any contingency)
together with a list of agreed rates against each manpower
grade;

iii) a list of Costs underpinning those rates for each manpower
grade, being the agreed rate less the Supplier Profit Margin;
and

Iv) Reimbursable Expenses, if allowed under the Order Form;
c) Overheads;

d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and on
an annual basis;

f) confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and
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the actual Costs profile for each Service Period;

"Order"

a) means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

"Order Contract"

a) the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the DPS Contract), which consists of
the terms set out and referred to in the Order Form;

"Order Contract
Period"

the Contract Period in respect of the Order Contract;

"Order Expiry
Date"

the date of the end of an Order Contract as stated in the Order Form;

"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;

"Order Form the template in DPS Schedule 6 (Order Form Template and Order

Template" Schedules);

"Order the contractual terms applicable to the Order Contract specified

Incorporated under the relevant heading in the Order Form;

Terms"

"Order Initial the Initial Period of an Order Contract specified in the Order Form;

Period"

"Order Optional such period or periods beyond which the Order Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the Order Form;

"Order the process for awarding an Order Contract pursuant to Clause 2

Procedure” (How the contract works) and DPS Schedule 7 (Order Procedure);

"Order Special
Terms"

any additional terms and conditions specified in the Order Form
incorporated into the applicable Order Contract;

"Order Start
Date"

the date of start of an Order Contract as stated in the Order Form;

"Order Tender"

the tender submitted by the Supplier in response to the Buyer’s
Statement of Requirements following an Order Procedure and set
out at Order Schedule 4 (Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority”

"Overhead" those amounts which are intended to recover a proportion of the
Supplier's or the Key Subcontractor's (as the context requires)
indirect corporate costs (including financing, marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb (a) of the definition of "Costs";

"Parliament” takes its natural meaning as interpreted by Law;
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Indicators" or
IIPISII

"Party” in the context of the DPS Contract, CCS or the Supplier, and in the
in the context of an Order Contract the Buyer or the Supplier.
"Parties"” shall mean both of them where the context permits;

"Performance the performance measurements and targets in respect of the

Supplier’s performance of the DPS Contract set out in DPS Schedule
4 (DPS Management);

"Personal Data"

has the meaning given to it in the GDPR;

“Personal Data
Breach”

has the meaning given to it in the GDPR;

“Personnel” all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor
engaged in the performance of its obligations under a Contract;

“Platform” the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-blower

Person” may make a disclosure to as detailed in ‘Whistleblowing: list of
prescribed people and bodies’, 24 November 2016, available online
at: https://www.gov.uk/government/publications/blowing-the-
whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-
of-prescribed-people-and-bodies;

“Processing” has the meaning given to it in the GDPR,;

“Processor” has the meaning given to it in the GDPR;

“Processor all directors, officers, employees, agents, consultants and suppliers

Personnel” of the Processor and/or of any Subprocessor engaged in the
performance of its obligations under a Contract;

"Progress a meeting between the Buyer Authorised Representative and the

Meeting" Supplier Authorised Representative;

"Progress the frequency at which the Supplier shall conduct a Progress

Meeting Meeting in accordance with Clause 6.1 as specified in the Order

Frequency" Form,;

“Progress a report provided by the Supplier indicating the steps taken to

Report” achieve Milestones or delivery dates;

“Progress Report
Frequency”

the frequency at which the Supplier shall deliver Progress Reports in
accordance with Clause 6.1 as specified in the Order Form;

“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

I) induce that person to perform improperly a relevant function or
activity; or

i) reward that person for improper performance of a relevant
function or activity;
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b) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

c) committing any offence:

1) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

i) under legislation or common law concerning fraudulent acts;
or

lif) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or

any activity, practice or conduct which would constitute one of the
offences listed under (c) above if such activity, practice or conduct
had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may
include pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in DPS Schedule 9 (Cyber
Essentials), if applicable, in the case of the DPS Contract or Order
Schedule 9 (Security), if applicable, in the case of an Order Contract;

“Recall”

a) a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects
(including defects in the right IPR rights) that might endanger
health or hinder performance;

"Recipient Party"”

the Party which receives or obtains directly or indirectly Confidential
Information;

"Rectification
Plan"

the Supplier’s plan (or revised plan) to rectify its breach using the
template in Joint Schedule 10 (Rectification Plan Template)which
shall include:

a) full details of the Default that has occurred, including a root cause
analysis;

b) the actual or anticipated effect of the Default; and

the steps which the Supplier proposes to take to rectify the Default

(if applicable) and to prevent such Default from recurring, including

timescales for such steps and for the rectification of the Default
(where applicable);

"Rectification
Plan Process"

the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan
Process);

"Regulations"

a) the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);
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"Reimbursable
Expenses”

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

a) travel expenses incurred as a result of Supplier Staff travelling to
and from their usual place of work, or to and from the premises at
which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and

subsistence expenses incurred by Supplier Staff whilst performing
the Services at their usual place of work, or to and from the premises
at which the Services are principally to be performed,;

"Relevant
Authority"

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Authority's
Confidential
Information™

a) all Personal Data and any information, however it is conveyed,
that relates to the business, affairs, developments, property rights,
trade secrets, Know-How and IPR of the Relevant Authority
(including all Relevant Authority Existing IPR and New IPR);

b) any other information clearly designated as being confidential
(whether or not it is marked "confidential’) or which ought
reasonably be considered confidential which comes (or has come)
to the Relevant Authority’s attention or into the Relevant
Authority’s possession in connection with a Contract; and

c) information derived from any of the above;

"Relevant
Requirements”

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010;

"Relevant Tax

HMRC, or, if applicable, the tax authority in the jurisdiction in which

Authority” the Supplier is established;
"Reminder a notice sent in accordance with Clause 10.6 given by the Supplier
Notice" to the Buyer providing notification that payment has not been

received on time;

"Replacement
Deliverables"

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of
the Deliverables following the Order Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

"Replacement
Subcontractor"

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

"Replacement

any third party provider of Replacement Deliverables appointed by or at

Supplier” the direction of the Buyer from time to time or where the Buyer is
providing Replacement Deliverables for its own account, shall also include
the Buyer;
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"Request For

a request for information or an apparent request relating to a

Information” Contract for the provision of the Deliverables or an apparent request
for such information under the FOIA or the EIRSs;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances” Requirements) or any additional insurances specified in the Order

Form;

"Satisfaction

the certificate (materially in the form of the document contained in

Certificate" Part B of Order Schedule 13 (Implementation Plan and Testing) or
as agreed by the Parties where Order Schedule 13 is not used in this
Contract) granted by the Buyer when the Supplier has met all of the
requirements of an Order, Achieved a Milestone or a Test;

“Schedules™ any attachment to a DPS or Order Contract which contains important
information specific to each aspect of buying and selling;

"Security the Supplier's security management plan prepared pursuant to Order

Management Schedule 9 (Security) (if applicable);

Plan"

"Security Policy”

the Buyer's security policy, referred to in the Order Form, in force as
at the Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self
Audit Certificate);

"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Service Levels”

any service levels applicable to the provision of the Deliverables
under the Order Contract (which, where Order Schedule 14 (Service
Credits) is used in this Contract, are specified in the Annex to Part A
of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;

"Services" services made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form;

"Service any transfer of the Deliverables (or any part of the Deliverables), for

Transfer" whatever reason, from the Supplier or any Subcontractor to a
Replacement Supplier or a Replacement Subcontractor;
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"Service Transfer
Date"

the date of a Service Transfer;

"Sites"

any premises (including the Buyer Premises, the Supplier’s premises
or third party premises) from, to or at which:

a) the Deliverables are (or are to be) provided; or

the Supplier manages, organises or otherwise directs the provision
or the use of the Deliverables;

"SME"

an enterprise falling within the category of micro, small and medium
sized enterprises defined by the Commission Recommendation of 6
May 2003 concerning the definition of micro, small and medium
enterprises;

"Special Terms"

a) any additional Clauses set out in the DPS Appointment Form or
Order Form which shall form part of the respective Contract;

"Specific Change
in Law"

a Change in Law that relates specifically to the business of the Buyer
and which would not affect a Comparable Supply where the effect of
that Specific Change in Law on the Deliverables is not reasonably
foreseeable at the Start Date;

"Specification”

the specification set out in DPS Schedule 1 (Specification), as may,
in relation to an Order Contract, be supplemented by the Order
Form;

"Standards"

any:

a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or equivalent
bodies (and their successor bodies) that a skilled and experienced
operator in the same type of industry or business sector as the
Supplier would reasonably and ordinarily be expected to comply
with;

b) standards detailed in the specification in DPS Schedule 1
(Specification);

c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

relevant Government codes of practice and guidance applicable
from time to time;

"Start Date"

in the case of the DPS Contract, the date specified on the DPS
Appointment Form, and in the case of an Order Contract, the date
specified in the Order Form;

"Statement of
Requirements”

a) a statement issued by the Buyer detailing its requirements in
respect of Deliverables issued in accordance with the Order
Procedure;

"Storage Media"

the part of any device that is capable of storing and retrieving data;
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"Sub-Contract"

any contract or agreement (or proposed contract or agreement),
other than an Order Contract or the DPS Contract, pursuant to which
a third party:

a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or

is responsible for the management, direction or control of the
provision of the Deliverables (or any part of them);

"Subcontractor” any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;
"Subprocessor” a) any third party appointed to process Personal Data on behalf of
that Processor related to a Contract;
"Supplier" the person, firm or company identified in the DPS Appointment Form;

"Supplier Assets”

all assets and rights used by the Supplier to provide the Deliverables
in accordance with the Order Contract but excluding the Buyer
Assets;

"Supplier
Authorised
Representative"

the representative appointed by the Supplier named in the DPS
Appointment Form, or later defined in an Order Contract;

"Supplier's a) any information, however it is conveyed, that relates to the
Confidential business, affairs, developments, IPR of the Supplier (including the
Information” Supplier Existing IPR) trade secrets, Know-How, and/or personnel
of the Supplier;
b) any other information clearly designated as being confidential
(whether or not it is marked as "confidential”) or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier’s attention or into the Supplier's
possession in connection with a Contract;
Information derived from any of (a) and (b) above;
"Supplier's the person identified in the Order Form appointed by the Supplier to
Contract oversee the operation of the Order Contract and any alternative
Manager” person whom the Supplier intends to appoint to the role, provided
that the Supplier informs the Buyer prior to the appointment;
"Supplier a) the Supplier's hardware, computer and telecoms devices,
Equipment” equipment, plant, materials and such other items supplied and
used by the Supplier (but not hired, leased or loaned from the
Buyer) in the performance of its obligations under this Order
Contract;
'Supplier Non- where the Supplier has failed to:
Performance” a) Achieve a Milestone by its Milestone Date;
b) provide the Goods and/or Services in accordance with the Service
Levels ; and/or
DPS Ref: RM

Project Version: v1.0
Model Version: v1.1

24




Joint Schedule 1 (Definitions)

Crown Copyright 2020

comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in
nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of an Order Contract
for the relevant period;

"Supplier Profit
Margin"

a) in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or
in relation to the relevant Milestone and expressed as a
percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and
contractors of the Supplier and/or of any Subcontractor engaged in
the performance of the Supplier’s obligations under a Contract;

Documentation”

“Supply Chain the document at Annex 1 of Joint Schedule 12 (Supply Chain
Information Visibility);

Report Template”

"Supporting sufficient information in writing to enable the Buyer to reasonably

assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Order Contract detailed in the
information are properly payable;

"Termination a written notice of termination given by one Party to the other,

Notice" notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;

"Test Issue” any variance or non-conformity of the Deliverables or Deliverables
from their requirements as set out in an Order Contract;

"Test Plan" a plan:
a) for the Testing of the Deliverables; and
setting out other agreed criteria related to the achievement of
Milestones;

"Tests and any tests required to be carried out pursuant to an Order Contract as

Testing” set out in the Test Plan or elsewhere in an Order Contract and

"Tested" shall be construed accordingly;

"Third Party IPR"

a) Intellectual Property Rights owned by a third party which is or will
be used by the Supplier for the purpose of providing the
Deliverables;

"Transferring

those employees of the Supplier and/or the Supplier's

Supplier Subcontractors to whom the Employment Regulations will apply on
Employees” the Service Transfer Date;
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"Transparency the Transparency Reports and the content of a Contract, including
Information” any changes to this Contract agreed from time to time, except for —
0] any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and
(i)  Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the
Reports™ Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Order Schedule 1
(Transparency Reports);
"Variation" has the meaning given to it in Clause 24 (Changing the contract);

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);

"Variation the procedure set out in Clause 24 (Changing the contract);

Procedure”

"VAT" value added tax in accordance with the provisions of the Value
Added Tax Act 1994;

"VCSE" a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental or
cultural objectives;

"Worker" any one of the Supplier Staff which the Buyer, in its reasonable
opinion, considers is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)
(https://lwww.gov.uk/government/publications/procurement-policy-
note-0815-tax-arrangements-of-appointees) applies in respect of the
Deliverables; and

"Working Day" any day other than a Saturday or Sunday or public holiday in England
and Wales unless specified otherwise by the Parties in the Order
Form.
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This form is to be used in order to change a contract in accordance with Clause 24
(Changing the Contract)

Contract Details

This variation is between: Department for Education (“the Buyer”)
And
Mott Macdonald ("the Supplier")

Contract name: Adoption Support Fund (“the Contract”)
Contract reference number: [insert contract reference number]

Details of Proposed Variation
Variation initiated by: [delete as applicable: CCS/Buyer/Supplier]
Variation number: [insert variation number]
Date variation is raised: [insert date]

Proposed variation

Reason for the variation; [insert reason]

An Impact Assessment shall be | [insert number] days
provided within:

Impact of Variation

Likely impact of the proposed | [Supplier to insert assessment of impact]

variation:
Outcome of Variation
Contract variation: This Contract detailed above is varied as follows:
e [CCS/Buyer to insert original Clauses or Paragraphs to
be varied and the changed clause]
Financial variation: Original Contract Value: £ [insert amount]

Additional cost due to variation: £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by Buyer.

2.  Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.



Signed by an authorised signatory for and on behalf of the Buyer
Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier
Signature

Date

Name (in Capitals)

Address
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Joint Schedule 3 (Insurance Requirements)

The provisions contained in this schedule take into account that the Supplier is a
subsidiary company within a group of companies with consequent insurance
arrangements.

1. The insurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other
insurances as may be required by applicable Law (together the
‘Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the London insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public liability policy contains an
indemnity to principals clause under which the Relevant Authority shall be
indemnified in respect of claims made against the Relevant Authority in
respect of death or bodily injury or third party property damage arising out of
or in connection with the Deliverables and for which the Supplier is legally
liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable
to expect of a prudent contractor acting in accordance with Good
Industry Practice, including the investigation and reports of relevant
claims to insurers;

2.1.2  promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and
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2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
evidence of placing cover representing any of the Insurances to
which it is a party.

3. What happens if you aren’t insured

3.1

3.2

The Supplier shall not take any action or fail to take any action or (insofar as
IS reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Insurances.

Where the Supplier has failed to purchase or maintain any of the Insurances
in full force and effect, the Supplier shall immediately notify the Relevant
Authority of such failure. The Supplier and the Relevant Authority shall

agree and implement the relevant measures to rectify such failure within 10
Working Days failing which the Relevant Authority may elect (but shall not
be obliged) following written notice to the Supplier to purchase the relevant
Insurances and recover the reasonable premium and other reasonable costs
incurred in connection therewith as a debt due from the Supplier or take
such other steps to rectify the failure to purchase or maintain any of the
Insurances in full force an effect.

4. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the

renewal of each of the Insurances, provide evidence, in a form satisfactory
to the Relevant Authority, that the Insurances are in force and effect and
meet in full the requirements of this Schedule.

5. Making sure you are insured to the required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a

minimum limit "in the aggregate" are maintained at all times for the minimum
limit of indemnity specified in this Contract. Where the minimum limit of
indemnity required in relation to any of the Insurances falls below the
minimum limit of indemnity specified in this Contract because a claim or
claims are made, the Supplier shall:

(a) ensure that the insurance cover is reinstated to maintain at all times the
minimum limit of indemnity specified in this Contract; or

(b) if the Supplier reasonably determines that is, or has reason to believe
that it will be, unable to ensure that insurance cover is reinstated to maintain
at all times the minimum limit of indemnity specified in this Contract, notify
the Relevant Authority and submit the details of the facts giving rise to this
and its proposed solution for maintaining the minimum limit of indemnity
specified.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five

(5) Working Days prior to the cancellation, suspension, termination or non-
renewal of any of the Insurances.
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6.2 The Supplier shall use best endeavours to ensure that nothing is done which
would entitle the relevant insurer to cancel, rescind or suspend any
insurance or cover, or to treat any insurance, cover or claim as voided in
whole or part. The Supplier shall use all reasonable endeavours to notify
the Relevant Authority (subject to third party confidentiality obligations) as
soon as practicable when it becomes aware of any relevant fact,
circumstance or matter which has caused, or is reasonably likely to provide
grounds to, the relevant insurer to give notice to cancel, rescind, suspend or
void any insurance, or any cover or claim under any insurance in whole or in
part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to
claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables,
the Supplier shall cooperate with the Relevant Authority and assist it in
dealing with such claims including without limitation providing information
and documentation in a timely manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the maximum limit under the relevant
insurance of Mott MacDonald Group Limited and subsidiary companies
(together, the “Group”) (as of 01/01/2022, £1 million with regard to the
Group’s professional indemnity insurance, £5 million with regard to the
Group’s public liability insurance and £5 million with regard to the Group’s
employer’s liability insurance) relating to or arising out of the provision of the
Deliverables or this Contract on any of the Insurances or which, but for the
application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) material details of the
incident giving rise to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Relevant Authority any sum paid by way of excess or deductible under the
Insurances whether under the terms of this Contract or otherwise.
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ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following [standard] insurance cover from the DPS
Start Date in accordance with this Schedule:

1.1 professional indemnity insurance with cover (for a single claim or a series of
related claims and in the aggregate) of not less than one million pounds
(£1,000,000);

1.2 public liability insurance with cover (for a single event or a series of related
events and in the aggregate) of not less than five million pounds
(£5,000,000); and

1.3 employers’ liability insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than five million pounds
(£5,000,000).
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Joint Schedule 4 (Commercially Sensitive
Information)

1. What is the Commercially Sensitive Information?

11

1.2

1.3

In this Schedule the Parties have sought to identify the Supplier's
Confidential Information that is genuinely commercially sensitive and the
disclosure of which would be the subject of an exemption under the FOIA
and the EIRs.

Where possible, the Parties have sought to identify when any relevant
Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be
deemed incorporated into the table below).

Without prejudice to the Relevant Authority's obligation to disclose
Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting
reasonably, seek to apply the relevant exemption set out in the FOIA to the
following Information:

REDACTED
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Joint Schedule 5 (Corporate Social Responsibility)

1. What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work
with government.
(https://Iwww.gov.uk/government/uploads/system/uploads/attachment _data/fi
le/646497/2017-09-

13 Official_Sensitive_Supplier_Code_of Conduct September_ 2017.pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards set out
in that Code. In addition, CCS expects its suppliers and subcontractors to
comply with the standards set out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional
requirements in relation to corporate social responsibility. The Buyer
expects that the Supplier and its Subcontractors will comply with such
corporate social responsibility requirements as the Buyer may notify to the
Supplier from time to time.

2. Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the
Buyer in fulfilling its Public Sector Equality duty under S149 of the Equality
Act 2010 by ensuring that it fulfils its obligations under each Contract in a
way that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any
kind; and

2.1.2 advance equality of opportunity and good relations between
those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or
belief, sex, sexual orientation, and marriage and civil
partnership) and those who do not share it.

3. Modern Slavery, Child Labour and Inhumane Treatment
"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking
help or advice and information on the subject of modern slavery available online

at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121
700.

3.1 The Supplier:

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

3.1.2 shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identify papers with the Employer and shall be free to
leave their employer after reasonable notice;

3.1.3 warrants and represents that it has not been convicted of any
slavery or human trafficking offences anywhere around the world.
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3.14

3.1.5

3.16

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around
the world.

shall make reasonable enquires to ensure that its officers,
employees and Subcontractors have not been convicted of slavery
or human trafficking offences anywhere around the world.

shall have and maintain throughout the term of each Contract its
own policies and procedures to ensure its compliance with the
Modern Slavery Act and include in its contracts with its
Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain
performing obligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human
trafficking report setting out the steps it has taken to ensure that
slavery and human trafficking is not taking place in any of its supply
chains or in any part of its business with its annual certification of
compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use
physical abuse or discipline, the threat of physical abuse, sexual or
other harassment and verbal abuse or other forms of intimidation of
its employees or Subcontractors;

shall not use or allow child or slave labour to be used by its
Subcontractors;

shall report the discovery or suspicion of any slavery or trafficking
by it or its Subcontractors to CCS, the Buyer and Modern Slavery
Helpline.

4. Income Security

4.1 The Supplier shall:
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4.1.1 ensure that all wages and benefits paid for a standard
working week meet, at a minimum, national legal standards in
the country of employment;

4.1.2 ensure that all Supplier Staff are provided with written and
understandable Information about their employment
conditions in respect of wages before they enter;

4.1.3 ensure that all workers are provided with written and
understandable Information about their employment conditions
in respect of wages before they enter employment and about
the particulars of their wages for the pay period concerned
each time that they are paid;

4.1.4 not make deductions from wages:
(a) as a disciplinary measure
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(b) except where permitted by law; or
(c) without expressed permission of the worker concerned;

4.1.5 record all disciplinary measures taken against Supplier Staff;
and

4.1.6 ensure that Supplier Staff are engaged under a recognised
employment relationship established through national law and
practice.

5. Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with
national laws, and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding
overtime, shall be defined by contract, and shall not exceed
48 hours per week unless the individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into
account:

(a) the extent;
(b) frequency; and
(c) hours worked:;
by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours,
except where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period only in
exceptional circumstances where all of the following are met:

5.3.1 this is allowed by national law;

5.3.2 this is allowed by a collective agreement freely negotiated
with a workers’ organisation representing a significant portion
of the workforce;

5.3.3 appropriate safeguards are taken to protect the workers’
health and safety; and

5.3.4 the employer can demonstrate that exceptional circumstances
apply such as unexpected production peaks, accidents or
emergencies.

5.4 All Supplier Staff shall be provided with at least one (1) day off in every
seven (7) day period or, where allowed by national law, two (2) days off in
every fourteen (14) day period.
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6. Sustainability

6.1 The supplier shall meet the applicable Government Buying Standards
applicable to Deliverables which can be found online at:

https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs
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Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

1.1 The Supplier is entitled to sub-contract its obligations under the DPS
Contract to the Key Subcontractors identified on the Platform.

1.2 The Supplier is entitled to sub-contract its obligations under an Order
Contract to Key Subcontractors listed on the Platform who are specifically
nominated in the Order Form.

1.3 Where during the Contract Period the Supplier wishes to enter into a new
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior
written consent of CCS and the Buyer and the Supplier shall, at the time of
requesting such consent, provide CCS and the Buyer with the information
detailed in Paragraph 1.4. The decision of CCS and the Buyer to consent or

not will

not be unreasonably withheld or delayed. Where CCS consents to

the appointment of a new Key Subcontractor then they will be added to the
Platform. Where the Buyer consents to the appointment of a new Key
Subcontractor then they will be added to the Key Subcontractor section of
the Order Form. CCS and the Buyer may reasonably withhold their consent
to the appointment of a Key Subcontractor if it considers that:

13.1

1.3.2

133

the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

the proposed Key Subcontractor employs unfit persons.

1.4 The Supplier shall provide CCS and the Buyer with the following information
in respect of the proposed Key Subcontractor:

141

14.2

143

144

145

146
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the proposed Key Subcontractor's name, registered office and
company registration number;

the scope/description of any Deliverables to be provided by the
proposed Key Subcontractor;

where the proposed Key Subcontractor is an Affiliate of the Supplier,
evidence that demonstrates to the reasonable satisfaction of the
CCS and the Buyer that the proposed Key Sub-Contract has been
agreed on "arm’s-length” terms;

for CCS, the Key Sub-Contract price expressed as a percentage of
the total projected DPS Price over the DPS Contract Period,;

for the Buyer, the Key Sub-Contract price expressed as a
percentage of the total projected Charges over the Order Contract
Period; and

(where applicable) Credit Rating Threshold (as defined in Joint
Schedule 7 (Financial Distress)) of the Key Subcontractor.
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of
receipt of the information provided by the Supplier pursuant to
Paragraph 1.4, the Supplier shall also provide:

1.5.1 a copy of the proposed Key Sub-Contract; and

1.5.2 any further information reasonably requested by CCS and/or the
Buyer.

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract
shall include:

1.6.1 provisions which will enable the Supplier to discharge its obligations
under the Contracts;

1.6.2 aright under CRTPA for CCS and the Buyer to enforce any
provisions under the Key Sub-Contract which confer a benefit upon
CCS and the Buyer respectively;

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub-
Contract as if it were the Supplier;

1.6.4 a provision enabling the Supplier to assign, novate or otherwise
transfer any of its rights and/or obligations under the Key Sub-
Contract to CCS and/or the Buyer,

1.6.5 obligations no less onerous on the Key Subcontractor than those
imposed on the Supplier under the DPS Contract in respect of:

(a) the data protection requirements set out in Clause 14 (Data
protection);
(b) the FOIA and other access request requirements set out in

Clause 16 (When you can share information);

(c) the obligation not to embarrass CCS or the Buyer or
otherwise bring CCS or the Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or
services being provided under the Key Sub-Contract,
including the maintenance of Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping
and reporting);

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract
on notice on terms no more onerous on the Supplier than those
imposed on CCS and the Buyer under Clauses 10.4 (When CCS or
the Buyer can end this contract) and 10.5 (What happens if the
contract ends) of this Contract; and

1.6.7 a provision restricting the ability of the Key Subcontractor to sub-
contract all or any part of the provision of the Deliverables provided to
the Supplier under the Key Sub-Contract without first seeking the
written consent of CCS and the Buyer.
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by Buyer: Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification: 1 [date]

2. [date]

3. [date]

4, [date]

[...] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default
1. [date]
2 [date]
3. [date]
4 [date]
[...] [date]
DPS Ref: RM6172
Project
Version:v1.0
2
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Signed by the Supplier: Date:

Review of Rectification Plan [Buyer]

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if | [add reasons]

applicable)

Signed by Buyer Date:

DPS Ref: RM6172
Project
Version:v1l.0
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Joint Schedule 11 (Processing Data)

Status of the Controller

1. The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA. A Party may act as:

(@) “Controller” in respect of the other Party who is “Processor”;
(b) “Processor” in respect of the other Party who is “Controller”;
(©) “Joint Controller” with the other Party;

(d) “Independent Controller” of the Personal Data where there other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

2. Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

3. The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

4, The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

(@) a systematic description of the envisaged Processing and the purpose of the
Processing;

(b) an assessment of the necessity and proportionality of the Processing in
relation to the Services;

(©) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

5. The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

(@) Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it

DPS Ref: RM6172
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Crown Copyright 2020
IS SO require
Personal Da

(b) ensure that
Supplier the

d the Processor shall notify the Controller before Processing the
ta unless prohibited by Law;

it has in place Protective Measures, including in the case of the
measures set out in Clause 14.3 of the Core Terms, which the

Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

0]
(ii)
(iii)
(iv)
(©) ensure that :

(i)

(ii)

(d) not transfer

nature of the data to be protected,;

harm that might result from a Personal Data Breach;
state of technological development; and

cost of implementing any measures;

the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal
Data and ensure that they:

(A)  are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information);

(B) are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

(C) areinformed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

(D) have undergone adequate training in the use, care,
protection and handling of Personal Data;

Personal Data outside of the EU unless the prior written consent

of the Controller has been obtained and the following conditions are fulfilled:

(i)

(ii)

(iii)

DPS Ref: RM6172
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the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
GDPR Article 46 or LED Article 37) as determined by the
Controller;

the Data Subject has enforceable rights and effective legal
remedies;

the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
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(e)

(@)

(b)
(c)

(d)

(e)

(f)

(@)

(b)

(c)

(d)

uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.

The Processor’s obligation to notify under paragraph 6 of this Joint Schedule
11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide
the Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach;
and/or
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(€)

(@)
(b)

(c)

10.

11.

12.

(@)
(b)
(c)

(d)

13.

14.

15.

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional;

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the GDPR or Personal Data relating to criminal
convictions and offences referred to in Article 10 of the GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller's designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the
Subprocessor; and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than 30 Working Days’
notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than 30
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

16.

Not Used
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Independent Controllers of Personal Data

17.

18.

19.

20.

21.

(@)

(b)

(c)

22.

23.

24.

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 7 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 GDPR in respect of the Processing of Personal Data for the purposes of the
Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each
Party shall, with respect to its Processing of Personal Data as Independent
Controller, implement and maintain appropriate technical and organisational
measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
GDPR, and the measures shall, at a minimum, comply with the requirements of
the Data Protection Legislation, including Article 32 of the GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):
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(@)

(b)

25.

(@)

(b)

(c)

(d)

26.

27.

28.

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

() promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it
has received the same and shall forward such request or
correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach,;

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

Personal Data shall not be retained or processed for longer than is necessary
to perform each Party’s respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

Notwithstanding the general application of paragraphs 2 to 15 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs16 to
27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

REDACTED

Annex 2 - Joint Controller Agreement

Not Used
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Order Schedule 2 (Staff Transfer)

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

"Employee Liability"

DPS Ref: RM6172
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1 all claims, actions, proceedings, orders, demands,
complaints, investigations (save for any claims for
personal injury which are covered by insurance) and any
award, compensation, damages, tribunal awards, fine,
loss, order, penalty, disbursement, payment made by
way of settlement and costs, expenses and legal costs
reasonably incurred in connection with a claim or
investigation including in relation to the following:

a) redundancy payments including contractual or
enhanced redundancy costs, termination costs and
notice payments;

b) unfair, wrongful or constructive dismissal
compensation;

C) compensation for discrimination on grounds

of sex, race, disability, age, religion or belief, gender
reassignment, marriage or civil partnership, pregnancy
and maternity or sexual orientation or claims for equal

pay;

d) compensation for less favourable treatment of
part-time workers or fixed term employees;

e) outstanding debts and unlawful deduction of
wages including any PAYE and National Insurance
Contributions in relation to payments made by the Buyer
or the Replacement Supplier to a Transferring Supplier
Employee which would have been payable by the
Supplier or the Sub-contractor if such payment should
have been made prior to the Service Transfer Date and
also including any payments arising in respect of
pensions;

f) claims whether in tort, contract or statute or
otherwise;

any investigation by the Equality and Human Rights
Commission or other enforcement, regulatory or
supervisory body and of implementing any requirements
which may arise from such investigation;
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"Former Supplier”

"Partial Termination"

"Relevant Transfer"

"Relevant Transfer
Date"

"Supplier's Final
Supplier Personnel
List"

"Supplier's Provisional

Supplier Personnel
List"

"Staffing Information”

a supplier supplying the Deliverables to the Buyer before
the Relevant Transfer Date that are the same as or
substantially similar to the Deliverables (or any part of
the Deliverables) and shall include any Sub-contractor of
such supplier (or any Sub-contractor of any such Sub-
contractor);

the partial termination of the relevant Contract to the
extent that it relates to the provision of any part of the
Services as further provided for in Clause 10.4 (When
CCS or the Buyer can end this contract ) or 10.6 (When
the Supplier can end the contract);

a transfer of employment to which the Employment
Regulations applies;

in relation to a Relevant Transfer, the date upon which
the Relevant Transfer takes place, and for the purposes
of Part D: Pensions, shall include the Commencement
Date, where appropriate;

a list provided by the Supplier of all Supplier Personnel
whose will transfer under the Employment Regulations
on the Service Transfer Date;

a list prepared and updated by the Supplier of all
Supplier Personnel who are at the date of the list wholly
or mainly engaged in or assigned to the provision of the
Services or any relevant part of the Services which it is
envisaged as at the date of such list will no longer be
provided by the Supplier;

in relation to all persons identified on the Supplier's
Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Laws), but including in an anonymised format:

(@) their ages, dates of commencement of
employment or engagement, gender and place of work;

(b) details of whether they are employed, self-
employed contractors or consultants, agency workers or
otherwise;

(c) the identity of the employer or relevant contracting
Party;
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(d)  their relevant contractual notice periods and any
other terms relating to termination of employment,
including redundancy procedures, and redundancy
payments;

(e) their wages, salaries, bonuses and profit sharing
arrangements as applicable;

)] details of other employment-related benefits,
including (without limitation) medical insurance, life
assurance, pension or other retirement benefit schemes,
share option schemes and company car schedules
applicable to them;

() any outstanding or potential contractual, statutory
or other liabilities in respect of such individuals (including
in respect of personal injury claims);

(h) details of any such individuals on long term
sickness absence, parental leave, maternity leave or
other authorised long term absence;

(1) copies of all relevant documents and materials
relating to such information, including copies of relevant
contracts of employment (or relevant standard contracts
if applied generally in respect of such employees); and

()] any other "employee liability information” as such
term is defined in regulation 11 of the Employment
Regulations;

"Term" the period commencing on the Start Date and ending on
the expiry of the Initial Period or any Extension Period or
on earlier termination of the relevant Contract;

"Transferring Buyer those employees of the Buyer to whom the Employment

Employees" Regulations will apply on the Relevant Transfer Date and
whose names are provided to the Supplier on or prior to
the Relevant Transfer Date;

"Transferring Former in relation to a Former Supplier, those employees of the

Supplier Employees” Former Supplier to whom the Employment Regulations
will apply on the Relevant Transfer Date and whose
names are provided to the Supplier on or prior to the
Relevant Transfer Date.

2. INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier including
(without limit) to comply with a requirement or provide an indemnity, undertaking or
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warranty, the Supplier shall procure that each of its Sub-contractors shall comply
with such obligation and provide such indemnity, undertaking or warranty to CCS,
the Buyer, Former Supplier, Replacement Supplier or Replacement Sub-contractor,
as the case may be and where the Sub-contractor fails to satisfy any claims under
such indemnities the Supplier will be liable for satisfying any such claim as if it had
provided the indemnity itself.

3. Which parts of this Schedule apply
Only the following parts of this Schedule shall apply to this Order Contract:

o Part C (No Staff Transfer On Start Date)]
o Part D (Pensions)
o Part E (Staff Transfer on Exit)
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Part A: Staff Transfer at the Start Date
Outsourcing from the Buyer
Not Used
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Part B: Staff transfer at the Start Date

Transfer from a former Supplier on Re-procurement
Not Used
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Part C: No Staff Transfer on the Start Date

1. What happens if there is a staff transfer

1.1 The Buyer and the Supplier agree that the commencement of the provision
of the Services or of any part of the Services will not be a Relevant Transfer in
relation to any employees of the Buyer and/or any Former Supplier.

1.2 Subject to Paragraphs 1.3, 1.4 and 1.5, if any employee of the Buyer and/or
a Former Supplier claims, or it is determined in relation to any employee of the Buyer
and/or a Former Supplier, that his/her contract of employment has been transferred
from the Buyer and/or the Former Supplier to the Supplier and/or any Sub-contractor
pursuant to the Employment Regulations then:

1.2.1 the Supplier will, within 5 Working Days of becoming aware of that fact, notify
the Buyer in writing;

1.2.2 the Buyer may offer employment to such person, or take such other steps as
it considered appropriate to resolve the matter, within 10 Working Days of receipt of
notice from the Supplier;

1.2.3 if such offer of employment is accepted, the Supplier shall immediately
release the person from its employment;

1.2.4 if after the period referred to in Paragraph 1.2.2 no such offer has been made,
or such offer has been made but not accepted, the Supplier may within 5 Working
Days give notice to terminate the employment of such person;

and subject to the Supplier's compliance with Paragraphs 1.2.1t0 1.2.4:

(@ the Buyer will indemnify the Supplier and/or the relevant Sub-contractor
against all Employee Liabilities arising out of the termination of the employment of
any of the Buyer's employees referred to in Paragraph 1.2; and

(b)  the Buyer will procure that the Former Supplier indemnifies the Supplier
and/or any Sub-contractor against all Employee Liabilities arising out of termination
of the employment of the employees of the Former Supplier referred to in
Paragraph 1.2.

1.3 The indemnities in Paragraph 1.2 shall not apply to any claim:

1.3.1 for discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and maternity or
sexual orientation, religion or belief or equal pay or compensation for less favourable
treatment of part-time workers or fixed-term employees in relation to any alleged act
or omission of the Supplier and/or Sub-contractor; or

1.3.2 any claim that the termination of employment was unfair because the Supplier
and/or any Sub-contractor neglected to follow a fair dismissal procedure

1.4 The indemnities in Paragraph 1.2 shall not apply to any termination of
employment occurring later than 3 Months from the Commencement Date.

15 If the Supplier and/or the Sub-contractor does not comply with
Paragraph 1.2, all Employee Liabilities in relation to such employees shall remain
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with the Supplier and/or the Sub-contractor and the Supplier shall (i) comply with the
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer and any
Former Supplier against any Employee Liabilities that either of them may incur in
respect of any such employees of the Supplier and/or employees of the Sub-
contractor.

2. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier contains
a contractual right in that regard which the Buyer may enforce, or otherwise so that it
requires only that the Buyer must use reasonable endeavours to procure that the
Former Supplier does or does not act accordingly.
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Part D: Pensions

1. Definitions

In this Part D, the following words have the following meanings and they shall
supplement Joint Schedule 1 (Definitions), and shall be deemed to include the
definitions set out in the Annexes:

"Actuary" a Fellow of the Institute and Faculty of Actuaries;

"Admission Agreement” means either or both of the CSPS Admission
Agreement (as defined in Annex D1: CSPS) or the
LGPS Admission Agreement) as defined in Annex D3:
LGPS), as the context requires;

"Broadly Comparable" (@) inrespect of a pension scheme, a status
satisfying the condition that there are no identifiable
employees who will suffer material detriment overall in
terms of future accrual of pension benefits as assessed
in accordance with Annex A of New Fair Deal and
demonstrated by the issue by the Government
Actuary’s Department of a broad comparability
certificate; and

(b)  in respect of benefits provided for or in respect of
a member under a pension scheme, benefits that are
consistent with that pension scheme’s certificate of
broad comparability issued by the Government
Actuary’s Department,

and "Broad Comparability" shall be construed

accordingly;
"CSpPSs" the schemes as defined in Annex D1 to this Part D;
"Fair Deal Employees” those:

(@  Transferring Buyer Employees; and/or
(b)  Transferring Former Supplier Employees; and/or

(c) employees who are not Transferring Buyer
Employees or Transferring Former Supplier Employees
but to whom the Employment Regulations apply on the
Relevant Transfer Date to transfer their employment to
the Supplier or a Sub-contractor, and whose
employment is not terminated in accordance with the
provisions of Paragraphs 2.3.4 of Parts A or B or
Paragraph 1.2.4 of Part C;
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(d)  where the Former Supplier becomes the Supplier
those employees;

who at the Commencement Date or Relevant Transfer
Date (as appropriate) are or become entitled to New
Fair Deal protection in respect of any of the Statutory
Schemes as notified by the Buyer;

"Fair Deal Schemes" means the relevant Statutory Scheme or a Broadly
Comparable pension scheme;

"Fund Actuary” means Fund Actuary as defined in Annex D3 to this
Part D;

"LGPS" the schemes as defined in Annex D3 to this Part D;

"NHSPS" the schemes as defined in Annex D2 to this Part D;

"New Fair Deal" the revised Fair Deal position set out in the HM

Treasury guidance: "Fair Deal for Staff Pensions: Staff
Transfer from Central Government" issued in
October 2013 including:

(@) any amendments to that document immediately
prior to the Relevant Transfer Date; and

(b)  any similar pension protection in accordance with
the subsequent Annex D1-D3 inclusive as notified to
the Supplier by the CCS or Buyer; and

"Statutory Schemes" means the CSPS, NHSPS or LGPS.
2. Supplier obligations to participate in the pension schemes
2.1 In respect of all or any Fair Deal Employees each of Annex D1: CSPS,

Annex D2: NHSPS and/or Annex D3: LGPS shall apply, as appropriate.

2.2 The Supplier undertakes to do all such things and execute any documents
(including any relevant Admission Agreement and/or Direction Letter, if necessary)

as may be required to enable the Supplier to participate in the appropriate Statutory
Scheme in respect of the Fair Deal Employees and shall bear its own costs in such

regard.

2.3 The Supplier undertakes:

2.3.1 to pay to the Statutory Schemes all such amounts as are due under the
relevant Admission Agreement and/or Direction Letter or otherwise and shall deduct
and pay to the Statutory Schemes such employee contributions as are required; and

2.3.2 to be fully responsible for all other costs, contributions, payments and other
amounts relating to its participation in the Statutory Schemes, including for the
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avoidance of doubt any exit payments and the costs of providing any bond,
indemnity or guarantee required in relation to such participation.

3. Supplier obligation to provide information

3.1 The Supplier undertakes to the Buyer:

3.1.1 to provide all information which the Buyer may reasonably request concerning
matters referred to in this Part D as expeditiously as possible; and

3.1.2 not to issue any announcements to any Fair Deal Employee prior to the
Relevant Transfer Date concerning the matters stated in this Part D without the
consent in writing of the Buyer (such consent not to be unreasonably withheld or
delayed).

4, Indemnities the Supplier must give

4.1 The Supplier undertakes to the Buyer to indemnify and keep indemnified
CCS, NHS Pensions the Buyer and/or any Replacement Supplier and/or any
Replacement Sub-contractor on demand from and against all and any Losses
whatsoever arising out of or in connection with any liability towards all and any Fair
Deal Employees arising in respect of service on or after the Relevant Transfer Date
which arise from any breach by the Supplier of this Part D, and/or the CSPS
Admission Agreement and/or the Direction Letter and/or the LGPS Admission
Agreement or relates to the payment of benefits under and/or participation in an
occupational pension scheme (within the meaning provided for in section 1 of the
Pension Schemes Act 1993) or the Fair Deal Schemes.

4.2 The Supplier hereby indemnifies the CCS, NHS Pensions, the Buyer and/or
any Replacement Supplier and/or Replacement Sub-contractor from and against all
Losses suffered or incurred by it or them which arise from claims by Fair Deal
Employees of the Supplier and/or of any Sub-contractor or by any trade unions,
elected employee representatives or staff associations in respect of all or any such
Fair Deal Employees which Losses:

4.2.1 relate to pension rights in respect of periods of employment on and after the
Relevant Transfer Date until the date of termination or expiry of this Contract; or

4.2.2 arise out of the failure of the Supplier and/or any relevant Sub-contractor to
comply with the provisions of this Part D before the date of termination or expiry of
this Contract.

4.3 The indemnities in this Part D and its Annexes:
4.3.1 shall survive termination of this Contract; and

4.3.2 shall not be affected by the caps on liability contained in Clause 11 (How
much you can be held responsible for).

5. What happens if there is a dispute

51 The Dispute Resolution Procedure will not apply to this Part D and any
dispute between the CCS and/or the Buyer and/or the Supplier or between their
respective actuaries or the Fund Actuary about any of the actuarial matters referred
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to in this Part D and its Annexes shall in the absence of agreement between the
CCS and/or the Buyer and/or the Supplier be referred to an independent Actuary:

5.1.1 who will act as an expert and not as an arbitrator;

5.1.2 whose decision will be final and binding on the CCS and/or the Buyer and/or
the Supplier; and

5.1.3 whose expenses shall be borne equally by the CCS and/or the Buyer and/or
the Supplier unless the independent Actuary shall otherwise direct.

6. Other people’s rights

6.1 The Parties agree Clause 19 (Other people’s rights in this contract) does
not apply and that the CRTPA applies to this Part D to the extent necessary to
ensure that any Fair Deal Employee will have the right to enforce any obligation
owed to him or her or it by the Supplier under this Part D, in his or her or its own right
under section 1(1) of the CRTPA.

6.2 Further, the Supplier must ensure that the CRTPA will apply to any Sub-
Contract to the extent necessary to ensure that any Fair Deal Employee will have the
right to enforce any obligation owed to them by the Sub-contractor in his or her or its
own right under section 1(1) of the CRTPA.

7. What happens if there is a breach of this Part D

7.1 The Supplier agrees to notify the Buyer should it breach any obligations it
has under this Part D and agrees that the Buyer shall be entitled to terminate its
Contract for material Default in the event that the Supplier:

7.1.1 commits an irremediable breach of any provision or obligation it has under this
Part D; or

7.1.2 commits a breach of any provision or obligation it has under this Part D which,
where capable of remedy, it fails to remedy within a reasonable time and in any
event within 28 days of the date of a notice from the Buyer giving particulars of the
breach and requiring the Supplier to remedy it.

8. Transferring New Fair Deal Employees

8.1 Save on expiry or termination of this Contract, if the employment of any Fair
Deal Employee transfers to another employer (by way of a transfer under the
Employment Regulations) the Supplier shall and shall procure that any relevant Sub-
Contractor shall:

8.1.1 consult with and inform those Fair Deal Employees of the pension provisions
relating to that transfer; and

8.1.2 procure that the employer to which the Fair Deal Employees are transferred
(the "New Employer™") complies with the provisions of this Part D and its Annexes
provided that references to the "Supplier" will become references to the New
Employer, references to "Relevant Transfer Date" will become references to the date
of the transfer to the New Employer and references to "Fair Deal Employees” will
become references to the Fair Deal Employees so transferred to the New Employer.
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9. What happens to pensions if this Contract ends

The provisions of Part E: Staff Transfer On Exit (Mandatory) apply in relation to
pension issues on expiry or termination of this Contract.

10. Broadly Comparable Pension Schemes

10.1 If either:

10.1.1 the terms of any of Paragraphs 2.2 of Annex D1: CSPS, 5.2 of Annex D2:
NHSPS and or 4 of Annex D3: LGPS apply; and/or

10.1.2 the Buyer agrees, having considered the exceptional cases provided for in
New Fair Deal, (such agreement not to be unreasonably withheld) that the Supplier
(and/or its Sub-contractors, if any) need not continue to provide the Fair Deal
Employees, who continue to qualify for Fair Deal Protection, with access to the
appropriate Statutory Scheme,;

the Supplier must (and must, where relevant, procure that each of its Sub-
contractors will) ensure that, with effect from the Relevant Transfer Date or if later
cessation of participation in the Statutory Scheme until the day before the Service
Transfer Date, the relevant Fair Deal Employees will be eligible for membership of a
pension scheme under which the benefits are Broadly Comparable to those provided
under the relevant Statutory Scheme, and then on such terms as may be decided by
the Buyer.

10.2 Where the Supplier has set up a Broadly Comparable pension scheme or
schemes pursuant to the provisions of Paragraph 10.1, the Supplier shall (and shall
procure that any of its Sub-contractors shall):

10.2.1 supply to the Buyer details of its (or its Sub-contractor’s) Broadly Comparable
pension scheme and provide a full copy of the valid certificate of broad comparability
covering all relevant Fair Deal Employees, as soon as it is able to do so and in any
event no later than 28 days before the Relevant Transfer Date;

10.2.2 fully fund any such Broadly Comparable pension scheme in accordance with
the funding requirements set by that Broadly Comparable pension scheme’s Actuary
or by the Government Actuary’s Department for the period ending on the Service
Transfer Date;

10.2.3 instruct any such Broadly Comparable pension scheme’s Actuary to, and to
provide all such co-operation and assistance in respect of any such Broadly
Comparable pension scheme as the Replacement Supplier and/or CCS and/or NHS
Pension and/or CSPS and/or the relevant Administering Authority and/or the Buyer
may reasonably require, to enable the Replacement Supplier to participate in the
appropriate Statutory Scheme in respect of any Fair Deal Employee that remain
eligible for New Fair Deal protection following a Service Transfer;

10.2.4 provide a replacement Broadly Comparable pension scheme with immediate
effect for those Fair Deal Employees who are still employed by the Supplier and/or
relevant Sub-contractor and are still eligible for New Fair Deal protection in the event
that the Supplier and/or Sub-contractor's Broadly Comparable pension scheme is
terminated,
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10.2.5 allow and make all necessary arrangements to effect, in respect of any Fair
Deal Employee that remains eligible for New Fair Deal protection, following a Service
Transfer, the bulk transfer of past service from any such Broadly Comparable
pension scheme into the relevant Statutory Scheme and as is relevant on a day for
day service basis and to give effect to any transfer of accrued rights required as part
of participation under New Fair Deal. For the avoidance of doubt, should the amount
offered by the Broadly Comparable pension scheme be less than the amount
required by the appropriate Statutory Scheme to fund day for day service
("Shortfall"), the Supplier or the Sub-contractor (as agreed between them) must pay
the Statutory Scheme, as required, provided that in the absence of any agreement
between the Supplier and any Sub-contractor, the Shortfall shall be paid by the
Supplier; and

10.2.6 indemnify CCS and/or the Buyer and/or NHS Pension and/or CSPS and/or
the relevant Administering Authority and/or on demand for any failure to pay the
Shortfall as required under Paragraph 10.2.5 above.
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Annex D1:

Civil Service Pensions Schemes (CSPS)

NOT USED
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Annex D2: NHS Pension Schemes

NOT USED
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Annex D3:

Local Government Pension Schemes (LGPS)
NOT USED

DPS Ref: RM6172
Project Version: v1.0
Model Version: v1.1

17



Order Schedule 2 (Staff Transfer)
Order Ref:
Crown Copyright 2020

Annex D4: Other Schemes

NOT USED
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Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

11 The Supplier agrees that within 20 Working Days of the earliest of:

1.1.1 receipt of a notification from the Buyer of a Service Transfer or intended
Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial Termination of
the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.1.4 receipt of a written request of the Buyer at any time (provided that the Buyer
shall only be entitled to make one such request in any 6 Month period),

it shall provide in a suitably anonymised format so as to comply with the Data
Protection Laws, the Supplier's Provisional Supplier Personnel List, together with the
Staffing Information in relation to the Supplier's Provisional Supplier Personnel List
and it shall provide an updated Supplier's Provisional Supplier Personnel List at such
intervals as are reasonably requested by the Buyer.

1.2 At least 20 Working Days prior to the Service Transfer Date, the Supplier
shall provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Sub-contractor (i) the Supplier's Final Supplier
Personnel List, which shall identify the basis upon which they are Transferring
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s Final
Supplier Personnel List (insofar as such information has not previously been
provided).

1.3 The Buyer shall be permitted to use and disclose information provided by
the Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Sub-contractor.

1.4 The Supplier warrants, for the benefit of The Buyer, any Replacement
Supplier, and any Replacement Sub-contractor that all information provided pursuant
to Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at the
time of providing the information.

15 From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2
and 1.1.3, the Supplier agrees that it shall not assign any person to the provision of
the Services who is not listed on the Supplier’'s Provisional Supplier Personnel List
and shall, unless otherwise instructed by the Buyer (acting reasonably):

not replace or re-deploy any Supplier Personnel listed on the Supplier Provisional
Supplier Personnel List other than where any replacement is of equivalent grade,
skills, experience and expertise and is employed on the same terms and conditions
of employment as the person he/she replaces

not make, promise, propose, permit or implement any material changes to the terms
and conditions of (i) employment and/or (ii) pensions, retirement and death benefits
(including not to make pensionable any category of earnings which were not
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previously pensionable or reduce the pension contributions payable) of the Supplier
Personnel (including any payments connected with the termination of employment);

1.5.1 not increase the proportion of working time spent on the Services (or the
relevant part of the Services) by any of the Supplier Personnel save for fulfilling
assignments and projects previously scheduled and agreed;

1.5.2 not introduce any new contractual or customary practice concerning the
making of any lump sum payment on the termination of employment of any
employees listed on the Supplier's Provisional Supplier Personnel List;

1.5.3 not increase or reduce the total number of employees so engaged, or deploy
any other person to perform the Services (or the relevant part of the Services);

1.5.4 not terminate or give notice to terminate the employment or contracts of any
persons on the Supplier's Provisional Supplier Personnel List save by due
disciplinary process;

1.5.5 not dissuade or discourage any employees engaged in the provision of the
Services from transferring their employment to the Buyer and/or the Replacement
Supplier and/or Replacement Sub-contractor;

1.5.6 give the Buyer and/or the Replacement Supplier and/or Replacement Sub-
contractor reasonable access to Supplier Personnel and/or their consultation
representatives to inform them of the intended transfer and consult any measures
envisaged by the Buyer, Replacement Supplier and/or Replacement Sub-contractor
in respect of persons expected to be Transferring Supplier Employees;

1.5.7 co-operate with the Buyer and the Replacement Supplier to ensure an
effective consultation process and smooth transfer in respect of Transferring
Supplier Employees in line with good employee relations and the effective continuity
of the Services, and to allow for participation in any pension arrangements to be put
in place to comply with New Fair Deal;

1.5.8 promptly notify the Buyer or, at the direction of the Buyer, any Replacement
Supplier and any Replacement Sub-contractor of any notice to terminate
employment given by the Supplier or received from any persons listed on the
Supplier's Provisional Supplier Personnel List regardless of when such notice takes
effect;

1.5.9 not for a period of 12 Months from the Service Transfer Date re-employ or re-
engage or entice any employees, suppliers or Sub-contractors whose employment or
engagement is transferred to the Buyer and/or the Replacement Supplier (unless
otherwise instructed by the Buyer (acting reasonably));

1.5.10 not to adversely affect pension rights accrued by all and any Fair Deal
Employees in the period ending on the Service Transfer Date;

1.5.11 fully fund any Broadly Comparable pension schemes set up by the Supplier;

1.5.12 maintain such documents and information as will be reasonably required to
manage the pension aspects of any onward transfer of any person engaged or
employed by the Supplier or any Sub-contractor in the provision of the Services on
the expiry or termination of this Contract (including without limitation identification of
the Fair Deal Employees);
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1.5.13 promptly provide to the Buyer such documents and information mentioned in
Paragraph 3.1.1 of Part D: Pensions which the Buyer may reasonably request in
advance of the expiry or termination of this Contract; and

1.5.14 fully co-operate (and procure that the trustees of any Broadly Comparable
pension scheme shall fully co-operate) with the reasonable requests of the Supplier
relating to any administrative tasks necessary to deal with the pension aspects of
any onward transfer of any person engaged or employed by the Supplier or any Sub-
contractor in the provision of the Services on the expiry or termination of this
Contract.

1.6 On or around each anniversary of the Effective Date and up to four times
during the last 12 Months of the Term, the Buyer may make written requests to the
Supplier for information relating to the manner in which the Services are organised.
Within 20 Working Days of receipt of a written request the Supplier shall provide
such information as the Buyer may reasonably require which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in providing the
Services;

1.6.3 the extent to which each employee qualifies for membership of any of the Fair
Deal Schemes (as defined in Part D: Pensions); and

1.6.4 adescription of the nature of the work undertaken by each employee by
location.

1.7 The Supplier shall provide all reasonable cooperation and assistance to the
Buyer, any Replacement Supplier and/or any Replacement Sub-contractor to ensure
the smooth transfer of the Transferring Supplier Employees on the Service Transfer
Date including providing sufficient information in advance of the Service Transfer
Date to ensure that all necessary payroll arrangements can be made to enable the
Transferring Supplier Employees to be paid as appropriate. Without prejudice to the
generality of the foregoing, within 5 Working Days following the Service Transfer
Date, the Supplier shall provide to the Buyer or, at the direction of the Buyer, to any
Replacement Supplier and/or any Replacement Sub-contractor (as appropriate), in
respect of each person on the Supplier's Final Supplier Personnel List who is a
Transferring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;

1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.7.5 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.

2. Staff Transfer when the contract ends

2.1 A change in the identity of the supplier of the Services (or part of the

Services), howsoever arising, may constitute a Relevant Transfer to which the
Employment Regulations will apply. The Buyer and the Supplier agree that where a
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Relevant Transfer occurs, the contracts of employment between the Supplier and the
Transferring Supplier Employees (except in relation to any contract terms disapplied
through operation of regulation 10(2) of the Employment Regulations) will have effect
on and from the Service Transfer Date as if originally made between the
Replacement Supplier and/or a Replacement Sub-contractor (as the case may be)
and each such Transferring Supplier Employee.

2.2 The Supplier shall comply with all its obligations in respect of the
Transferring Supplier Employees arising under the Employment Regulations in
respect of the period up to (and including) the Service Transfer Date including
(without limit) the payment of all remuneration, benefits, entittements, PAYE, national
insurance contributions and pension contributions and all such sums due as a result
of any Fair Deal Employees' participation in the Fair Deal Schemes (as defined in
Part D: Pensions).

2.3 Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Sub-contractor against any
Employee Liabilities arising from or as a result of any act or omission of the Supplier
or any Sub-contractor in respect of any Transferring Supplier Employee or any
appropriate employee representative (as defined in the Employment Regulations) of
any Transferring Supplier Employee whether occurring before, on or after the
Service Transfer Date.

2.4 The indemnity in Paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Replacement Supplier and/or any Replacement Sub-contractor whether occurring or
having its origin before, on or after the Service Transfer Date.

2.5 Subject to Paragraphs 2.6 and 2.7, if any employee of the Supplier who is
not identified in the Supplier's Final Transferring Supplier Employee List claims, or it
is determined in relation to any employees of the Supplier, that his/her contract of
employment has been transferred from the Supplier to the Replacement Supplier
and/or Replacement Sub-contractor pursuant to the Employment Regulations then.

2.5.1 the Replacement Supplier and/or Replacement Sub-contractor will, within

5 Working Days of becoming aware of that fact, notify the Buyer and the Supplier in
writing;

2.5.2 the Supplier may offer employment to such person, or take such other steps

as it considered appropriate to resolve the matter, within 10 Working Days of receipt
of notice from the Replacement Supplier and/or Replacement Sub-contractor;

2.5.3 if such offer of employment is accepted, the Replacement Supplier and/or
Replacement Sub-contractor shall immediately release the person from its
employment;

2.5.4 if after the period referred to in Paragraph 2.5.2 no such offer has been made,
or such offer has been made but not accepted, the Replacement Supplier and/or
Replacement Sub-contractor may within 5 Working Days give notice to terminate the
employment of such person;

and subject to the Replacement Supplier's and/or Replacement Sub-contractor's
compliance with Paragraphs 2.5.1 to 2.5.4 the Supplier will indemnify the
Replacement Supplier and/or Replacement Sub-contractor against all Employee
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Liabilities arising out of the termination of the employment of any of the Supplier's
employees referred to in Paragraph 2.5.

2.6 The indemnity in Paragraph 2.5 shall not apply to:

2.6.1 (a) any claim for discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or belief, or equal pay or compensation for
less favourable treatment of part-time workers or fixed-term employees, arising as a
result of any alleged act or omission of the Replacement Supplier and/or
Replacement Sub-contractor, or

2.6.2 (b) any claim that the termination of employment was unfair because the
Replacement Supplier and/or Replacement Sub-contractor neglected to follow a fair
dismissal procedure.

2.7 The indemnity in Paragraph 2.5 shall not apply to any termination of
employment occurring later than 3 Months from the Service Transfer Date.

2.8 If at any point the Replacement Supplier and/or Replacement Sub-contract
accepts the employment of any such person as is described in Paragraph 2.5, such
person shall be treated as a Transferring Supplier Employee and Paragraph 2.5 shall
cease to apply to such person.

2.9 The Supplier shall promptly provide the Buyer and any Replacement
Supplier and/or Replacement Sub-contractor, in writing such information as is
necessary to enable the Buyer, the Replacement Supplier and/or Replacement Sub-
contractor to carry out their respective duties under regulation 13 of the Employment
Regulations. The Buyer shall procure that the Replacement Supplier and/or
Replacement Sub-contractor, shall promptly provide to the Supplier and each Sub-
contractor in writing such information as is necessary to enable the Supplier and
each Sub-contractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

2.10 Subject to Paragraph 2.9, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
Replacement Sub-contractor and its Sub-contractors against any Employee
Liabilities arising from or as a result of any act or omission, whether occurring before,
on or after the Service Transfer Date, of the Replacement Supplier and/or
Replacement Sub-contractor in respect of any Transferring Supplier Employee or
any appropriate employee representative (as defined in the Employment
Regulations) of any such Transferring Supplier Employee.

2.11 The indemnity in Paragraph 2.10 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the Supplier
and/or any Sub-contractor (as applicable) whether occurring or having its origin
before, on or after the Service Transfer Date, including any Employee Liabilities
arising from the failure by the Supplier and/or any Sub-contractor (as applicable) to
comply with its obligations under the Employment Regulations, or to the extent the
Employee Liabilities arise out of the termination of employment of any person who is
not identified in the Supplier’s Final Supplier Personnel List in accordance with
Paragraph 2.5 (and subject to the limitations set out in Paragraphs 2.6 and 2.7
above).

DPS Ref: RM6172
Project Version: v1.0 23
Model Version: v1.1



Order Schedule 3 (Continuous Improvement)
Order Ref:
Crown Copyright 2020

Order Schedule 3 (Continuous Improvement)
1. Buyer’s Rights

1.1The Buyer and the Supplier recognise that, where specified in DPS Schedule 4
(DPS Management), the Buyer may give CCS the right to enforce the Buyer's
rights under this Schedule.

2. Supplier’s Obligations

2.1The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing the
Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

2.2The Supplier must adopt a policy of continuous improvement in relation to the
Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the Buyer's
costs (including the Charges) and/or improving the quality and efficiency of the
Deliverables. The Supplier and the Buyer must provide each other with any
information relevant to meeting this objective.

2.3In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as a
minimum, proposals:

2.3.1 identifying the emergence of relevant new and evolving
technologies;

2.3.2 changes in business processes of the Supplier or the Buyer
and ways of working that would provide cost savings and/or
enhanced benefits to the Buyer (such as methods of
interaction, supply chain efficiencies, reduction in energy
consumption and methods of sale);

2.3.3 new or potential improvements to the provision of the
Deliverables including the quality, responsiveness,
procedures, benchmarking methods, likely performance
mechanisms and customer support services in relation to the
Deliverables; and

2.3.4 measuring and reducing the sustainability impacts of the
Supplier's operations and supply-chains relating to the
Deliverables, and identifying opportunities to assist the Buyer
in meeting their sustainability objectives.

2.4The initial Continuous Improvement Plan for the first (15) Contract Year shall
be submitted by the Supplier to the Buyer for Approval within one hundred
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(100) Working Days of the first Order or six (6) Months following the Start
Date, whichever is earlier.

2.5The Buyer shall notify the Supplier of its Approval or rejection of the proposed
Continuous Improvement Plan or any updates to it within twenty (20) Working
Days of receipt. Ifitis rejected then the Supplier shall, within ten (10) Working
Days of receipt of notice of rejection, submit a revised Continuous
Improvement Plan reflecting the changes required. Once Approved, it
becomes the Continuous Improvement Plan for the purposes of this Contract.

2.6 The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

2.71f the Buyer wishes to incorporate any improvement into this Contract, it must
request a Variation in accordance with the Variation Procedure and the

Supplier must implement such Variation at no additional cost to the Buyer or
CCs.

2.80nce the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to
implement any agreed deliverables in accordance with the
Continuous Improvement Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible
following the start of each quarter (or as otherwise agreed
between the Parties) to review the Supplier's progress against
the Continuous Improvement Plan.

2.9The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (15" Contract

Year) in accordance with the procedure and timescales set out in Paragraph
2.3.

2.10  All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made pursuant
to it and the costs of implementing any improvement, shall have no effect on
and are included in the Charges.

2.11  Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings shall
be passed on to the Buyer by way of a consequential and immediate reduction
in the Charges for the Deliverables.

2.12 At any time during the Contract Period of the Order Contract, the Supplier
may make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan so
as to include details of the way in which the proposal shall be implemented in
accordance with an agreed gainshare ratio.
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Order Schedule 5 (Pricing Details)

Final Pricing Schedule is below. Prices will be fixed for an initial period of 24
months from the commencement of the contract. After this period, any price
amendments must be agreed in writing with DfE at least 60 days before any
proposed changes and must be validated with evidence to support the
amendment.

REDACTED
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Order Schedule 6 (ICT Services)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

"Buyer Property"

"Buyer Software"

"Buyer System"

“Commercial off the
shelf Software” or
“COTS Software”

"Defect"
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the property, other than real property and IPR,
including the Buyer System, any equipment issued
or made available to the Supplier by the Buyer in
connection with this Contract;

any software which is owned by or licensed to the
Buyer and which is or will be used by the Supplier
for the purposes of providing the Deliverables;

the Buyer's computing environment (consisting of
hardware, software and/or telecommunications
networks or equipment) used by the Buyer or the
Supplier in connection with this Contract which is
owned by or licensed to the Buyer by a third party
and which interfaces with the Supplier System or
which is necessary for the Buyer to receive the
Deliverables;

non-customised software where the IPR may be
owned and licensed either by the Supplier or a
third party depending on the context, and which is
commercially available for purchase and subject
to standard licence terms;

any of the following:

a) any error, damage or defect in the
manufacturing of a Deliverable; or

b) any error or failure of code within the
Software which causes a Deliverable to
malfunction or to produce unintelligible or incorrect
results; or

C) any failure of any Deliverable to provide the
performance, features and functionality specified
in the requirements of the Buyer or the
Documentation (including any adverse effect on
response times) regardless of whether or not it
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"Emergency
Maintenance"

"ICT Environment"

"Licensed Software"

"Maintenance
Schedule"

"Malicious Software

"New Release"

"Open Source
Software"
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prevents the relevant Deliverable from passing any
Test required under this Order Contract; or

d) any failure of any Deliverable to operate in
conjunction with or interface with any other
Deliverable in order to provide the performance,
features and functionality specified in the
requirements of the Buyer or the Documentation
(including any adverse effect on response times)
regardless of whether or not it prevents the
relevant Deliverable from passing any Test
required under this Contract;

ad hoc and unplanned maintenance provided by
the Supplier where either Party reasonably
suspects that the ICT Environment or the
Services, or any part of the ICT Environment or
the Services, has or may have developed a fault;

the Buyer System and the Supplier System;

all and any Software licensed by or through the
Supplier, its Sub-Contractors or any third party to
the Buyer for the purposes of or pursuant to this
Order Contract, including any COTS Software;

has the meaning given to it in paragraph 8 of this
Schedule;

any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects
on program files, data or other information,
executable code or application software macros,
whether or not its operation is immediate or
delayed, and whether the malicious software is
introduced wilfully, negligently or without
knowledge of its existence;

an item produced primarily to extend, alter or
improve the Software and/or any Deliverable by
providing additional functionality or performance
enhancement (whether or not defects in the
Software and/or Deliverable are also corrected)
while still retaining the original designated purpose
of that item;

computer software that has its source code made
available subject to an open-source licence under
which the owner of the copyright and other IPR in
such software provides the rights to use, study,
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"Operating
Environment"

"Permitted
Maintenance"

"Quality Plans"

"Sites"

"Software"
"Software Supporting
Materials"

"Source Code"

"Specially Written
Software"
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change and distribute the software to any and all
persons and for any and all purposes free of
charge;

means the Buyer System and any premises
(including the Buyer Premises, the Supplier’s
premises or third party premises) from, to or at
which:

a) the Deliverables are (or are to be) provided; or

b) the Supplier manages, organises or otherwise
directs the provision or the use of the Deliverables;
or

c) where any part of the Supplier System is
situated,;

has the meaning given to it in paragraph 8.2 of this
Schedule;

has the meaning given to it in paragraph 6.1 of this
Schedule;

has the meaning given to it in Joint Schedule 1
(Definitions), and for the purposes of this Order
Schedule shall also include any premises from, to
or at which physical interface with the Buyer
System takes place;

Specially Written Software, COTS Software and
non-COTS Supplier and third party Software;

has the meaning given to it in paragraph 9.1 of this
Schedule;

computer programs and/or data in eye-readable
form and in such form that it can be compiled or
interpreted into equivalent binary code together
with all related design comments, flow charts,
technical information and documentation
necessary for the use, reproduction, maintenance,
modification and enhancement of such software;

any software (including database software, linking
instructions, test scripts, compilation instructions
and test instructions) created by the Supplier (or
by a Sub-Contractor or other third party on behalf
of the Supplier) specifically for the purposes of this
Contract, including any modifications or
enhancements to COTS Software. For the
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avoidance of doubt Specially Written Software
does not constitute New IPR,;

"Supplier System” the information and communications technology
system used by the Supplier in supplying the
Deliverables, including the COTS Software, the
Supplier Equipment, configuration and
management utilities, calibration and testing tools
and related cabling (but excluding the Buyer
System).

2. When this Schedule should be used

2.1. This Schedule is designed to provide additional provisions necessary to
facilitate the provision of ICT Services which are part of the Deliverables.

3. Buyer due diligence requirements

3.1. The Supplier shall satisfy itself of all relevant details, including but

not limited to, details relating to the following;

3.1.1. suitability of the existing and (to the extent that it is defined or
reasonably foreseeable at the Start Date) future Operating Environment;

3.1.2. operating processes and procedures and the working methods of
the Buyer;

3.1.3. ownership, functionality, capacity, condition and suitability for use

in the provision of the Deliverables of the Buyer Assets; and

3.1.4. existing contracts (including any licences, support, maintenance
and other contracts relating to the Operating Environment) referred to in the Due
Diligence Information which may be novated to, assigned to or managed by the
Supplier under this Contract and/or which the Supplier will require the benefit of for
the provision of the Deliverables.

3.2. The Supplier confirms that it has advised the Buyer in writing of:
3.2.1. each aspect, if any, of the Operating Environment that is not
suitable for the provision of the ICT Services;

3.2.2. the actions needed to remedy each such unsuitable aspect; and
3.2.3. a timetable for and the costs of those actions.

4. Licensed software warranty

4.1. The Supplier represents and warrants that:

4.1.1. it has and shall continue to have all necessary rights in and to the Licensed
Software made available by the Supplier (and/or any Sub-Contractor) to the Buyer
which are necessary for the performance of the Supplier’s obligations under this
Contract including the receipt of the Deliverables by the Buyer;
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4.1.2. all components of the Specially Written Software shall:
4.1.2.1. be free from material design and programming errors;
4.1.2.2. perform in all material respects in accordance with the relevant

specifications contained in Order Schedule 14 (Service Levels) and Documentation;
and

4.1.2.3. not infringe any IPR.

5. Provision of ICT Services
5.1. The Supplier shall:

5.1.1. ensure that the release of any new COTS Software in which the Supplier
owns the IPR, or upgrade to any Software in which the Supplier owns the IPR
complies with the interface requirements of the Buyer and (except in relation to new
Software or upgrades which are released to address Malicious Software) shall notify
the Buyer three (3) Months before the release of any new COTS Software or
Upgrade;

5.1.2. ensure that all Software including upgrades, updates and New Releases
used by or on behalf of the Supplier are currently supported versions of that
Software and perform in all material respects in accordance with the relevant
specification;

5.1.3. ensure that the Supplier System will be free of all encumbrances;

5.1.4. ensure that the Deliverables are fully compatible with any Buyer Software,
Buyer System, or otherwise used by the Supplier in connection with this Contract;
5.1.5. minimise any disruption to the Services and the ICT Environment and/or
the Buyer's operations when providing the Deliverables;

6. Standards and Quality Requirements

6.1. The Supplier shall develop, in the timescales specified in the Order Form,

guality plans that ensure that all aspects of the Deliverables are the subject of quality
management systems and are consistent with BS EN ISO 9001 or any equivalent
standard which is generally recognised as having replaced it ("Quality Plans").

6.2. The Supplier shall seek Approval from the Buyer (not be unreasonably
withheld or delayed) of the Quality Plans before implementing them. Approval shall
not act as an endorsement of the Quality Plans and shall not relieve the Supplier of
its responsibility for ensuring that the Deliverables are provided to the standard
required by this Contract.

6.3. Following the approval of the Quality Plans, the Supplier shall provide all
Deliverables in accordance with the Quality Plans.

6.4. The Supplier shall ensure that the Supplier Personnel shall at all times
during the Order Contract Period:

6.4.1. be appropriately experienced, qualified and trained to supply the
Deliverables in accordance with this Contract;
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6.4.2. apply all due skill, care, diligence in faithfully performing those duties and
exercising such powers as necessary in connection with the provision of the
Deliverables; and

6.4.3. obey all lawful instructions and reasonable directions of the Buyer (including,
if so required by the Buyer, the ICT Policy) and provide the Deliverables to the
reasonable satisfaction of the Buyer.

7. ICT Audit

7.1 The Supplier shall allow any auditor access to the Supplier
premises to:

7.1.1. inspect the ICT Environment and the wider service delivery

environment (or any part of them);

7.1.2. review any records created during the design and development of
the Supplier System and pre-operational environment such as information relating to
Testing;

7.1.3. review the Supplier’s quality management systems including all relevant
Quiality Plans.

8. Maintenance of the ICT Environment

8.1. If specified by the Buyer in the Order Form, the Supplier shall
create and maintain a rolling schedule of planned maintenance to the ICT
Environment ("Maintenance Schedule") and make it available to the Buyer for
Approval in accordance with the timetable and instructions specified by the Buyer.

8.2. Once the Maintenance Schedule has been Approved, the
Supplier shall only undertake such planned maintenance (which shall be known as
"Permitted Maintenance") in accordance with the Maintenance Schedule.

8.3. The Supplier shall give as much notice as is reasonably
practicable to the Buyer prior to carrying out any Emergency Maintenance.

8.4. The Supplier shall carry out any necessary maintenance (whether Permitted
Maintenance or Emergency Maintenance) where it reasonably suspects that the ICT
Environment and/or the Services or any part thereof has or may have developed a
fault. Any such maintenance shall be carried out in such a manner and at such times
so as to avoid (or where this is not possible so as to minimise) disruption to the ICT
Environment and the provision of the Deliverables.

9. Intellectual Property Rights in ICT
9.1. Assignments granted by the Supplier: Specially Written Software
9.1.1. The Supplier assigns (by present assignment of future rights to

take effect immediately on it coming into existence) to the Buyer with full guarantee
(or shall procure assignment to the Buyer), title to and all rights and interest in the
Specially Written Software together with and including:

9.1.1.1. the Documentation, Source Code and the Object Code of the
Specially Written Software; and
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9.1.1.2. all build instructions, test instructions, test scripts, test data,
operating instructions and other documents and tools necessary for maintaining and
supporting the Specially Written Software and the New IPR (together the "Software
Supporting Materials").

9.1.2. The Supplier shall:

9.1.2.1. inform the Buyer of all Specially Written Software or New IPRs
that are a modification, customisation, configuration or enhancement to any COTS
Software;

9.1.2.2. deliver to the Buyer the Specially Written Software and any
computer program elements of the New IPRs in both Source Code and Object Code
forms together with relevant Documentation and all related Software Supporting
Materials within seven days of completion or, if a relevant Milestone has been
identified in an Implementation Plan, Achievement of that Milestone and shall
provide updates of them promptly following each new release of the Specially
Written Software, in each case on media that is reasonably acceptable to the Buyer
and the Buyer shall become the owner of such media upon receipt; and

9.1.2.3. without prejudice to paragraph 9.1.2.2, provide full details to the
Buyer of any of the Supplier’s Existing IPRs or Third Party IPRs which are
embedded or which are an integral part of the Specially Written Software or New IPR
and the Supplier hereby grants to the Buyer and shall procure that any relevant third
party licensor shall grant to the Buyer a perpetual, irrevocable, non-exclusive,
assignable, royalty-free licence to use, sub-license and/or commercially exploit such
Supplier’'s Existing IPRs and Third Party IPRs to the extent that it is necessary to
enable the Buyer to obtain the full benefits of ownership of the Specially Written
Software and New IPRs.

9.1.3. The Supplier shall promptly execute all such assignments as are
required to ensure that any rights in the Specially Written Software and New IPRs
are properly transferred to the Buyer.

9.2. Licences for non-COTS IPR from the Supplier and third parties to the
Buyer

9.2.1. Unless the Buyer gives its Approval the Supplier must not use
any:

a) of its own Existing IPR that is not COTS Software;

b) third party software that is not COTS Software

9.2.2. Where the Buyer Approves the use of the Supplier's Existing IPR

that is not COTS Software the Supplier shall grants to the Buyer a perpetual, royalty-
free and non-exclusive licence to use adapt, and sub-license the same for any
purpose relating to the Deliverables (or substantially equivalent deliverables) or for
any purpose relating to the exercise of the Buyer’s (or, if the Buyer is a Central
Government Body, any other Central Government Body’s) business or function
including the right to load, execute, store, transmit, display and copy (for the
purposes of archiving, backing-up, loading, execution, storage, transmission or
display) for the Call Off Contract Period and after expiry of the Contract to the extent
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necessary to ensure continuity of service and an effective transition of Services to a
Replacement Supplier.

9.2.3. Where the Buyer Approves the use of third party Software that is
not COTS Software the Supplier shall procure that the owners or the authorised
licensors of any such Software grant a direct licence to the Buyer on terms at least
equivalent to those set out in Paragraph 9.2.2. If the Supplier cannot obtain such a
licence for the Buyer it shall:

9.2.3.1. notify the Buyer in writing giving details of what licence terms can
be obtained and whether there are alternative software providers which the Supplier
could seek to use; and

9.2.3.2. only use such third party IPR as referred to at paragraph 9.2.3.1 if
the Buyer Approves the terms of the licence from the relevant third party.

9.2.4. Where the Supplier is unable to provide a license to the Supplier’s
Existing IPR in accordance with Paragraph 9.2.2 above, it must meet the
requirement by making use of COTS Software or Specially Written Software.

9.2.5. The Supplier may terminate a licence granted under paragraph
9.2.1 by giving at least thirty (30) days’ notice in writing if there is an Authority Cause
which constitutes a material Default which, if capable of remedy, is not remedied
within twenty (20) Working Days after the Supplier gives the Buyer written notice
specifying the breach and requiring its remedy.

9.3. Licenses for COTS Software by the Supplier and third parties to the
Buyer
9.3.1. The Supplier shall either grant, or procure that the owners or the

authorised licensors of any COTS Software grant, a direct licence to the Buyer on
terms no less favourable than those standard commercial terms on which such
software is usually made commercially available.

9.3.2. Where the Supplier owns the COTS Software it shall make
available the COTS software to a Replacement Supplier at a price and on terms no
less favourable than those standard commercial terms on which such software is
usually made commercially available.

9.3.3. Where a third party is the owner of COTS Software licensed in
accordance with this Paragraph 9.3 the Supplier shall support the Replacement
Supplier to make arrangements with the owner or authorised licencee to renew the
license at a price and on terms no less favourable than those standard commercial
terms on which such software is usually made commercially available.

9.3.4. The Supplier shall notify the Buyer within seven (7) days of
becoming aware of any COTS Software which in the next thirty-six (36) months:
9.34.1. will no longer be maintained or supported by the developer; or
9.3.4.2. will no longer be made commercially available

9.4. Buyer’s right to assign/novate licences

9.4.1. The Buyer may assign, novate or otherwise transfer its rights and

obligations under the licences granted pursuant to paragraph 9.2 to:
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9.4.1.1. a Central Government Body; or

9.4.1.2. to any body (including any private sector body) which performs or
carries on any of the functions and/or activities that previously had been performed
and/or carried on by the Buyer.

9.4.2. If the Buyer ceases to be a Central Government Body, the
successor body to the Buyer shall still be entitled to the benefit of the licences
granted in paragraph 9.2.

9.5. Licence granted by the Buyer

9.5.1. The Buyer grants to the Supplier a royalty-free, non-exclusive,
non-transferable licence during the Contract Period to use the Buyer Software and
the Specially Written Software solely to the extent necessary for providing the
Deliverables in accordance with this Contract, including the right to grant sub-
licences to Sub-Contractors provided that any relevant Sub-Contractor has entered
into a confidentiality undertaking with the Supplier on the same terms as set out in
Clause 15 (Confidentiality).

9.6. Open Source Publication

9.6.1. Unless the Buyer otherwise agrees in advance in writing (and
subject to paragraph 9.6.3) all Specially Written Software and computer program
elements of New IPR shall be created in a format, or able to be converted (in which
case the Supplier shall also provide the converted format to the Buyer) into a format,
which is:

9.6.1.1. suitable for publication by the Buyer as Open Source; and

9.6.1.2. based on Open Standards (where applicable),

and the Buyer may, at its sole discretion, publish the same as Open Source.

9.6.2. The Supplier hereby warrants that the Specially Written Software
and the New IPR:

9.6.2.1. are suitable for release as Open Source and that the Supplier has used

reasonable endeavours when developing the same to ensure that publication by the
Buyer will not enable a third party to use them in any way which could reasonably be
foreseen to compromise the operation, running or security of the Specially Written
Software, New IPRs or the Buyer System;

9.6.2.2. have been developed using reasonable endeavours to ensure that their
publication by the Buyer shall not cause any harm or damage to any party using
them;

9.6.2.3. do not contain any material which would bring the Buyer into disrepute;
9.6.2.4. can be published as Open Source without breaching the rights of any
third party;

9.6.2.5. will be supplied in a format suitable for publication as Open Source

("the Open Source Publication Material") no later than the date notified by the
Buyer to the Supplier; and
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9.6.2.6. do not contain any Malicious Software.

9.6.3. Where the Buyer has Approved a request by the Supplier for any
part of the Specially Written Software or New IPRs to be excluded from the
requirement to be in an Open Source format due to the intention to embed or
integrate Supplier Existing IPRs and/or Third Party IPRs (and where the Parties
agree that such IPRs are not intended to be published as Open Source), the
Supplier shall:

9.6.3.1. as soon as reasonably practicable, provide written details of the
nature of the IPRs and items or Deliverables based on IPRs which are to be
excluded from Open Source publication; and

9.6.3.2. include in the written details and information about the impact that
inclusion of such IPRs or Deliverables based on such IPRs, will have on any other
Specially Written Software and/or New IPRs and the Buyer’s ability to publish such
other items or Deliverables as Open Source.

9.7. Malicious Software

9.7.1. The Supplier shall, throughout the Contract Period, use the latest
versions of anti-virus definitions and software available from an industry accepted
anti-virus software vendor to check for, contain the spread of, and minimise the
impact of Malicious Software.

9.7.2. If Malicious Software is found, the Parties shall co-operate to
reduce the effect of the Malicious Software and, particularly if Malicious Software
causes loss of operational efficiency or loss or corruption of Government Data, assist
each other to mitigate any losses and to restore the provision of the Deliverables to
its desired operating efficiency.

9.7.3. Any cost arising out of the actions of the Parties taken in
compliance with the provisions of paragraph 9.7.2 shall be borne by the Parties as
follows:

9.7.3.1. by the Supplier, where the Malicious Software originates from the
Supplier Software, the third party Software supplied by the Supplier or the
Government Data (whilst the Government Data was under the control of the
Supplier) unless the Supplier can demonstrate that such Malicious Software was
present and not quarantined or otherwise identified by the Buyer when provided to
the Supplier; and

9.7.3.2. by the Buyer, if the Malicious Software originates from the Buyer
Software or the Government Data (whilst the Government Data was under the
control of the Buyer).
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1.2

1.3

1.4

1.5

The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of
the persons who the Supplier shall appoint to fill those Key Roles at the Start

Date.

The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

14.1

1.4.2

1.4.3

requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

The Supplier shall:

151

1.5.2

153

154

notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff’s
employment contract, this will mean at least three (3) Months’ notice;

ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and
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1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any
respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Annex 1- Key Roles

REDACTED
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Order Schedule 9 (Security)

Part B: Long Form Security Requirements

1. Definitions

1.11In this Schedule the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of 1 means the occurrence of:

Security a) any unauthorised access to or use of the

Goods and/or Deliverables, the Sites and/or
any Information and Communication
Technology ("ICT"), information or data
(including the Confidential Information and
the Government Data) used by the Buyer
and/or the Supplier in connection with this
Contract; and/or

b) the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the Government
Data), including any copies of such
information or data, used by the Buyer and/or
the Supplier in connection with this Contract,

2 in either case as more particularly set out in the
security requirements in the Security Policy where
the Buyer has required compliance therewith in
accordance with paragraph 3.4.3 d;

"ISMS" 3 the information security management system and
process developed by the Supplier in accordance
with Paragraph 3 (ISMS) as updated from time to
time in accordance with this Schedule; and

"Security Tests" 4 tests to validate the ISMS and security of all
relevant processes, systems, incident response
plans, patches to vulnerabilities and mitigations to
Breaches of Security.

2. Security Requirements

2.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4
(DPS Management), CCS shall have the right to enforce the Buyer's rights
under this Schedule.
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2.2 The Parties acknowledge that the purpose of the ISMS and Security
Management Plan are to ensure a good organisational approach to security
under which the specific requirements of this Contract will be met.

2.3The Parties shall each appoint a security representative to be responsible for
Security. The initial security representative of the Supplier is:

2.3.1 Andrew Turney, Information Security Officer

2.4The Buyer shall clearly articulate its high level security requirements so that
the Supplier can ensure that the ISMS, security related activities and any
mitigations are driven by these fundamental needs.

2.5Both Parties shall provide a reasonable level of access to any members of
their staff for the purposes of designing, implementing and managing security.

2.6 The Supplier shall use as a minimum Good Industry Practice in the day to day
operation of any system holding, transferring or processing Government Data
and any system that could directly or indirectly have an impact on that
information, and shall ensure that Government Data remains under the
effective control of the Supplier at all times.

2.7The Supplier shall ensure the up-to-date maintenance of a security policy
relating to the operation of its own organisation and systems and on request
shall supply this document as soon as practicable to the Buyer.

2.8 The Buyer and the Supplier acknowledge that information security risks are
shared between the Parties and that a compromise of either the Supplier or
the Buyer’s security provisions represents an unacceptable risk to the Buyer
requiring immediate communication and co-operation between the Parties.

3. Information Security Management System (ISMS)

3.1The Supplier shall develop and submit to the Buyer, within twenty (20) Working
Days after the Start Date, an information security management system for the
purposes of this Contract and shall comply with the requirements of
Paragraphs 3.4 to 3.6.

3.2The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity and
availability of information and consequently on the security provided by the
ISMS and that the Supplier shall be responsible for the effective performance
of the ISMS.

3.3The Buyer acknowledges that;

3.3.1 If the Buyer has not stipulated during a Further Competition that it requires a
bespoke ISMS, the ISMS provided by the Supplier may be an extant ISMS
covering the Services and their implementation across the Supplier’s estate; and

3.3.2 Where the Buyer has stipulated that it requires a bespoke ISMS then the
Supplier shall be required to present the ISMS for the Buyer's Approval.
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3.4.1

3.4.2

3.4.3

3.4.4

3.4.5

3.4The ISMS shall:

if the Buyer has stipulated that it requires a bespoke ISMS, be developed to
protect all aspects of the Deliverables and all processes associated with the
provision of the Deliverables, including the Buyer Premises, the Sites, the
Supplier System, the Buyer System (to the extent that it is under the control of
the Supplier) and any ICT, information and data (including the Buyer's
Confidential Information and the Government Data) to the extent used by the
Buyer or the Supplier in connection with this Contract;

meet the relevant standards in ISO/IEC 27001 and ISO/IEC27002 in accordance
with Paragraph 7;

at all times provide a level of security which:
(a) is in accordance with the Law and this Contract;
(b) complies with the Baseline Security Requirements;
(c) as a minimum demonstrates Good Industry Practice;

(d) where specified by a Buyer that has undertaken a
Further Competition - complies with the Security Policy
and the ICT Policy;

(e) complies with at least the minimum set of security
measures and standards as determined by the Security
Policy Framework (Tiers 1-
4)(https://www.gov.uk/government/publications/security-
policy-framework/hmg-security-policy-framework)

(f) takes account of guidance issued by the Centre for
Protection of National Infrastructure
https://www.cpni.gov.uk/

(8) complies with HMG Information Assurance Maturity
Model and Assurance Framework
(https://www.ncsc.gov.uk/articles/hmg-ia-maturity-model-
iamm);

(h) meets any specific security threats of immediate
relevance to the ISMS, the Deliverables and/or
Government Data;

(i) addresses issues of incompatibility with the Supplier’s
own organisational security policies; and

(j) complies with ISO/IEC27001 and ISO/IEC27002 in
accordance with Paragraph 7;

document the security incident management processes and incident response
plans;

document the vulnerability management policy including processes for
identification of system vulnerabilities and assessment of the potential impact on
the Deliverables of any new threat, vulnerability or exploitation technique of
which the Supplier becomes aware, prioritisation of security patches, testing of
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security patches, application of security patches, a process for Buyer approvals
of exceptions, and the reporting and audit mechanism detailing the efficacy of
the patching policy; and

3.4.6 be certified by (or by a person with the direct delegated authority of) a Supplier’s
main board representative, being the "Chief Security Officer”, "Chief Information
Officer", "Chief Technical Officer" or "Chief Financial Officer" (or equivalent as
agreed in writing by the Buyer in advance of issue of the relevant Security
Management Plan).

3.5Subject to Paragraph 2 the references to Standards, guidance and policies
contained or set out in Paragraph 3.3 shall be deemed to be references to
such items as developed and updated and to any successor to or replacement
for such standards, guidance and policies, as notified to the Supplier from time
to time.

3.61In the event that the Supplier becomes aware of any inconsistency in the
provisions of the standards, guidance and policies set out in Paragraph 3.3,
the Supplier shall immediately notify the Buyer Representative of such
inconsistency and the Buyer Representative shall, as soon as practicable,
notify the Supplier as to which provision the Supplier shall comply with.

3.71f the bespoke ISMS submitted to the Buyer pursuant to Paragraph 3.1 is
Approved by the Buyer, it shall be adopted by the Supplier immediately and
thereafter operated and maintained in accordance with this Schedule. If the
ISMS is not Approved by the Buyer, the Supplier shall amend it within ten
(10) Working Days of a notice of non-approval from the Buyer and re-submit it
to the Buyer for Approval. The Parties shall use all reasonable endeavours to
ensure that the Approval process takes as little time as possible and in any
event no longer than fifteen (15) Working Days from the date of the first
submission of the ISMS to the Buyer. If the Buyer does not Approve the ISMS
following its resubmission, the matter shall be resolved in accordance with the
Dispute Resolution Procedure. No Approval to be given by the Buyer pursuant
to this Paragraph 3 may be unreasonably withheld or delayed. However any
failure to approve the ISMS on the grounds that it does not comply with any of
the requirements set out in Paragraphs 3.4 to 3.6 shall be deemed to be
reasonable.

3.8 Approval by the Buyer of the ISMS pursuant to Paragraph 3.6 or of any
change to the ISMS shall not relieve the Supplier of its obligations under this
Schedule.

4. Security Management Plan

4.1 Within twenty (20) Working Days after the Start Date, the Supplier shall
prepare and submit to the Buyer for Approval in accordance with Paragraph 4
fully developed, complete and up-to-date Security Management Plan which
shall comply with the requirements of Paragraph 4.2.

4.2 The Security Management Plan shall:

4.2.1 be based on the initial Security Management Plan set out in Annex 2 (Security
Management Plan);
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4.2.2

4.2.3

4.2.4

4.2.5

4.2.6

4.2.7

4.2.8

4.2.9

comply with the Baseline Security Requirements and, where specified by the
Buyer in accordance with paragraph 3.4.3 d, the Security Policy;

identify the necessary delegated organisational roles defined for those
responsible for ensuring this Schedule is complied with by the Supplier;

detail the process for managing any security risks from Subcontractors and third
parties authorised by the Buyer with access to the Goods and/or Services,
processes associated with the delivery of the Goods and/or Services, the Buyer
Premises, the Sites, the Supplier System, the Buyer System (to the extent that it
is under the control of the Supplier) and any ICT, Information and data (including
the Buyer’s Confidential Information and the Government Data) and any system
that could directly or indirectly have an impact on that information, data and/or
the Deliverables;

unless otherwise specified by the Buyer in writing, be developed to protect all
aspects of the Deliverables and all processes associated with the delivery of the
Deliverables, including the Buyer Premises, the Sites, the Supplier System, the
Buyer System (to the extent that it is under the control of the Supplier) and any
ICT, Information and data (including the Buyer’s Confidential Information and the
Government Data) to the extent used by the Buyer or the Supplier in connection
with this Contract or in connection with any system that could directly or
indirectly have an impact on that Information, data and/or the Deliverables;

set out the security measures to be implemented and maintained by the Supplier
in relation to all aspects of the Deliverables and all processes associated with
the delivery of the Deliverables and at all times comply with and specify security
measures and procedures which are sufficient to ensure that the Deliverables
comply with the provisions of this Schedule (including the requirements set out in
Paragraph 3.4);

demonstrate that the Supplier's approach to delivery of the Deliverables has
minimised the Buyer and Supplier effort required to comply with this Schedule
through consideration of available, appropriate and practicable pan-government
accredited services (for example, ‘platform as a service’ offering from the G-
Cloud catalogue);

set out the plans for transitioning all security arrangements and responsibilities
from those in place at the Start Date to those incorporated in the ISMS within the
timeframe agreed between the Parties;

set out the scope of the Buyer System that is under the control of the Supplier;

4.2.10 be structured in accordance with ISO/IEC27001 and ISO/IEC27002, cross-

referencing if necessary to other Schedules which cover specific areas included
within those standards; and

4.2.11 be written in plain English in language which is readily comprehensible to the

staff of the Supplier and the Buyer engaged in the Deliverables and shall
reference only documents which are in the possession of the Parties or whose
location is otherwise specified in this Schedule.

4.31f the Security Management Plan submitted to the Buyer pursuant to
Paragraph 4.1 is Approved by the Buyer, it shall be adopted by the Supplier
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5.

5.1.1
5.1.2

5.1.3
5.14

5.1.5
5.1.6

5.2.1
5.2.2
5.2.3

5.24

immediately and thereafter operated and maintained in accordance with this
Schedule. If the Security Management Plan is not approved by the Buyer, the
Supplier shall amend it within ten (10) Working Days of a notice of non-
approval from the Buyer and re-submit it to the Buyer for Approval. The Parties
shall use all reasonable endeavours to ensure that the Approval process takes
as little time as possible and in any event no longer than fifteen (15) Working
Days from the date of the first submission to the Buyer of the Security
Management Plan. If the Buyer does not Approve the Security Management
Plan following its resubmission, the matter shall be resolved in accordance
with the Dispute Resolution Procedure. No Approval to be given by the Buyer
pursuant to this Paragraph may be unreasonably withheld or delayed.
However any failure to approve the Security Management Plan on the grounds
that it does not comply with the requirements set out in Paragraph 4.2 shall be
deemed to be reasonable.

4.4 Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3 or of any change or amendment to the Security Management
Plan shall not relieve the Supplier of its obligations under this Schedule.

Amendment of the ISMS and Security Management Plan
5.1The ISMS and Security Management Plan shall be fully reviewed and updated
by the Supplier and at least annually to reflect:

emerging changes in Good Industry Practice;

any change or proposed change to the Supplier System, the Deliverables and/or
associated processes;

any new perceived or changed security threats;

where required in accordance with paragraph 3.4.3 d, any changes to the
Security Policy;

any new perceived or changed security threats; and
any reasonable change in requirement requested by the Buyer.

5.2The Supplier shall provide the Buyer with the results of such reviews as soon
as reasonably practicable after their completion and amend the ISMS and
Security Management Plan at no additional cost to the Buyer. The results of
the review shall include, without limitation:

suggested improvements to the effectiveness of the ISMS;
updates to the risk assessments;

proposed modifications to the procedures and controls that affect information
security to respond to events that may impact on the ISMS; and

suggested improvements in measuring the effectiveness of controls.

5.3Subject to Paragraph 5.4, any change which the Supplier proposes to make to
the ISMS or Security Management Plan (as a result of a review carried out
pursuant to Paragraph 5.1, a Buyer request, a change to Annex 1 (Security) or
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otherwise) shall be subject to the Variation Procedure and shall not be
implemented until Approved in writing by the Buyer.

5.4The Buyer may, acting reasonably, Approve and require changes or
amendments to the ISMS or Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without prejudice
to their effectiveness, all such changes and amendments shall thereafter be
subject to the Variation Procedure for the purposes of formalising and
documenting the relevant change or amendment.

6. Security Testing

6.1 The Supplier shall conduct Security Tests from time to time (and at least
annually across the scope of the ISMS) and additionally after any change or
amendment to the ISMS (including security incident management processes
and incident response plans) or the Security Management Plan. Security
Tests shall be designed and implemented by the Supplier so as to minimise
the impact on the delivery of the Deliverables and the date, timing, content and
conduct of such Security Tests shall be agreed in advance with the Buyer.
Subject to compliance by the Supplier with the foregoing requirements, if any
Security Tests adversely affect the Supplier’s ability to deliver the Deliverables
so as to meet the KPlIs, the Supplier shall be granted relief against any
resultant under-performance for the period of the Security Tests.

6.2 The Buyer shall be entitled to send a representative to withess the conduct of
the Security Tests. The Supplier shall provide the Buyer with the results of
such Security Tests (in a form approved by the Buyer in advance) as soon as
practicable after completion of each Security Test.

6.3 Without prejudice to any other right of audit or access granted to the Buyer
pursuant to this Contract, the Buyer and/or its authorised representatives shall
be entitled, at any time upon giving reasonable notice to the Supplier, to carry
out such tests (including penetration tests) as it may deem necessary in
relation to the ISMS and the Supplier's compliance with the ISMS and the
Security Management Plan. The Buyer may notify the Supplier of the results of
such tests after completion of each such test. If any such Buyer’s test
adversely affects the Supplier’s ability to deliver the Deliverables so as to meet
the KPIs, the Supplier shall be granted relief against any resultant under-
performance for the period of the Buyer’s test.

6.4Where any Security Test carried out pursuant to Paragraphs 6.2 or 6.3 reveals
any actual or potential Breach of Security or weaknesses (including un-
patched vulnerabilities, poor configuration and/or incorrect system
management), the Supplier shall promptly notify the Buyer of any changes to
the ISMS and to the Security Management Plan (and the implementation
thereof) which the Supplier proposes to make in order to correct such failure or
weakness. Subject to the Buyer's prior written Approval, the Supplier shall
implement such changes to the ISMS and the Security Management Plan and
repeat the relevant Security Tests in accordance with the timetable agreed
with the Buyer or, otherwise, as soon as reasonably possible. For the
avoidance of doubt, where the change to the ISMS or Security Management
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Plan is to address a non-compliance with the Security Policy or security
requirements (as set out in Annex 1 (Baseline Security Requirements) to this
Schedule) or the requirements of this Schedule, the change to the ISMS or
Security Management Plan shall be at no cost to the Buyer.

6.51f any repeat Security Test carried out pursuant to Paragraph 6.4 reveals an
actual or potential Breach of Security exploiting the same root cause failure,
such circumstance shall constitute a material Default of this Contract.

7. Complying with the ISMS

7.1The Buyer shall be entitled to carry out such security audits as it may
reasonably deem necessary in order to ensure that the ISMS maintains
compliance with the principles and practices of ISO 27001 and/or the Security
Policy where such compliance is required in accordance with paragraph 3.4.3
d.

7.21f, on the basis of evidence provided by such security audits, it is the Buyer's
reasonable opinion that compliance with the principles and practices of
ISO/IEC 27001 and/or, where relevant, the Security Policy are not being
achieved by the Supplier, then the Buyer shall notify the Supplier of the same
and give the Supplier a reasonable time (having regard to the extent and
criticality of any non-compliance and any other relevant circumstances) to
implement and remedy. If the Supplier does not become compliant within the
required time then the Buyer shall have the right to obtain an independent
audit against these standards in whole or in part.

7.31f, as a result of any such independent audit as described in Paragraph the
Supplier is found to be non-compliant with the principles and practices of
ISO/IEC 27001 and/or, where relevant, the Security Policy then the Supplier
shall, at its own expense, undertake those actions required in order to achieve
the necessary compliance and shall reimburse in full the costs incurred by the
Buyer in obtaining such audit.

8. Security Breach

8.1Either Party shall notify the other in accordance with the agreed security
incident management process as defined by the ISMS upon becoming aware
of any breach of security or any potential or attempted Breach of Security.

8.2Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 8.1, the

Supplier shall:

8.2.1 immediately take all reasonable steps (which shall include any action or changes
reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused
by any Breach of Security;

(b) remedy such Breach of Security or any potential or
attempted Breach of Security in order to protect the
integrity of the Buyer Property and/or Buyer Assets
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and/or ISMS to the extent that this is within the
Supplier’s control;

(c) apply a tested mitigation against any such Breach of
Security or attempted Breach of Security and provided
that reasonable testing has been undertaken by the
Supplier, if the mitigation adversely affects the Supplier’s
ability to provide the Deliverables so as to meet the
relevant Service Level Performance Indicators, the
Supplier shall be granted relief against any resultant
under-performance for such period as the Buyer, acting
reasonably, may specify by written notice to the
Supplier;

(d) prevent a further Breach of Security or any potential or
attempted Breach of Security in the future exploiting the
same root cause failure; and

(e) supply any requested data to the Buyer (or the
Computer Emergency Response Team for UK
Government ("GovCertUK")) on the Buyer’s request
within two (2) Working Days and without charge (where
such requests are reasonably related to a possible
incident or compromise); and

(f) as soon as reasonably practicable provide to the Buyer
full details (using the reporting mechanism defined by
the ISMS) of the Breach of Security or attempted Breach
of Security, including a root cause analysis where
required by the Buyer.

8.3In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-compliance of
the ISMS with the Security Policy (where relevant) or the requirements of this
Schedule, then any required change to the ISMS shall be at no cost to the
Buyer.

9. Vulnerabilities and fixing them

9.1The Buyer and the Supplier acknowledge that from time to time vulnerabilities
in the ICT Environment will be discovered which unless mitigated will present
an unacceptable risk to the Buyer’s information.

9.2 The severity of threat vulnerabilities for COTS Software shall be categorised
by the Supplier as ‘Critical’, ‘Important’ and ‘Other’ by aligning these categories
to the vulnerability scoring according to the agreed method in the ISMS and
using the appropriate vulnerability scoring systems including:

9.2.1 the ‘National Vulnerability Database’ ‘Vulnerability Severity Ratings’: ‘High’,
‘Medium’ and ‘Low’ respectively (these in turn are aligned to CVSS scores as set
out by NIST http://nvd.nist.gov/cvss.cfm); and
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9.2.2 Microsoft’s ‘Security Bulletin Severity Rating System’ ratings ‘Critical’,
‘Important’, and the two remaining levels (‘Moderate’ and ‘Low’) respectively.

9.3The Supplier shall procure the application of security patches to vulnerabilities
within a maximum period from the public release of such patches with those
vulnerabilities categorised as ‘Critical’ within 14 days of release, ‘Important’
within 30 days of release and all ‘Other’ within 60 Working Days of release,
except where:

9.3.1 the Supplier can demonstrate that a vulnerability is not exploitable within the
context of any Service (e.g. because it resides in a software component which is
not running in the service) provided vulnerabilities which the Supplier asserts
cannot be exploited within the context of a Service must be remedied by the
Supplier within the above timescales if the vulnerability becomes exploitable
within the context of the Service;

9.3.2 the application of a ‘Critical’ or ‘Important’ security patch adversely affects the
Supplier’s ability to deliver the Services in which case the Supplier shall be
granted an extension to such timescales of 5 days, provided the Supplier had
followed and continues to follow the security patch test plan agreed with the
Buyer; or

9.3.3 the Buyer agrees a different maximum period after a case-by-case consultation
with the Supplier under the processes defined in the ISMS.

9.4 The Specification and Mobilisation Plan (if applicable) shall include provisions
for major version upgrades of all COTS Software to be upgraded within 6
Months of the release of the latest version, such that it is no more than one
major version level below the latest release (normally codified as running
software no older than the ‘n-1 version’) throughout the Term unless:

9.4.1 where upgrading such COTS Software reduces the level of mitigations for known
threats, vulnerabilities or exploitation techniques, provided always that such
upgrade is made within 12 Months of release of the latest version; or

9.4.2 is agreed with the Buyer in writing.
9.5The Supplier shall:

9.5.1 implement a mechanism for receiving, analysing and acting upon threat
information supplied by GovCertUK, or any other competent Central
Government Body;

9.5.2 ensure that the ICT Environment (to the extent that the ICT Environment is
within the control of the Supplier) is monitored to facilitate the detection of
anomalous behaviour that would be indicative of system compromise;

9.5.3 ensure it is knowledgeable about the latest trends in threat, vulnerability and
exploitation that are relevant to the ICT Environment by actively monitoring the
threat landscape during the Contract Period;

9.5.4 pro-actively scan the ICT Environment (to the extent that the ICT Environment is
within the control of the Supplier) for vulnerable components and address
discovered vulnerabilities through the processes described in the ISMS as
developed under Paragraph 3.3.5;
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9.5.5

9.5.6

9.5.7

9.5.8

from the date specified in the Security Management Plan provide a report to the
Buyer within five (5) Working Days of the end of each Month detailing both
patched and outstanding vulnerabilities in the ICT Environment (to the extent
that the ICT Environment is within the control of the Supplier) and any elapsed
time between the public release date of patches and either time of application or
for outstanding vulnerabilities the time of issue of such report;

propose interim mitigation measures to vulnerabilities in the ICT Environment
known to be exploitable where a security patch is not immediately available;

remove or disable any extraneous interfaces, services or capabilities that are not
needed for the provision of the Services (in order to reduce the attack surface of
the ICT Environment); and

inform the Buyer when it becomes aware of any new threat, vulnerability or
exploitation technique that has the potential to affect the security of the ICT
Environment and provide initial indications of possible mitigations.

9.61f the Supplier is unlikely to be able to mitigate the vulnerability within the
timescales under this Paragraph 9, the Supplier shall immediately notify the
Buyer.

9.7 A failure to comply with Paragraph 9.3 shall constitute a Default, and the
Supplier shall comply with the Rectification Plan Process.
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Part B - Annex 1:

Baseline security requirements

1. Handling Classified information

1.1 The Supplier shall not handle Buyer information classified SECRET or TOP
SECRET except if there is a specific requirement and in this case prior to
receipt of such information the Supplier shall seek additional specific guidance
from the Buyer.

2. End user devices

2.1When Government Data resides on a mobile, removable or physically
uncontrolled device it must be stored encrypted using a product or system
component which has been formally assured through a recognised certification
process of the National Cyber Security Centre (“NCSC”) to at least Foundation
Grade, for example, under the NCSC Commercial Product Assurance scheme
("CPA".

2.2Devices used to access or manage Government Data and services must be
under the management authority of Buyer or Supplier and have a minimum set
of security policy configuration enforced. These devices must be placed into a
‘known good’ state prior to being provisioned into the management authority of
the Buyer. Unless otherwise agreed with the Buyer in writing, all Supplier
devices are expected to meet the set of security requirements set out in the
End User Devices Security Guidance (https://www.ncsc.gov.uk/quidance/end-
user-device-security). Where the guidance highlights shortcomings in a
particular platform the Supplier may wish to use, then these should be
discussed with the Buyer and a joint decision shall be taken on whether the
residual risks are acceptable. Where the Supplier wishes to deviate from the
NCSC guidance, then this should be agreed in writing on a case by case basis
with the Buyer.

3. Data Processing, Storage, Management and Destruction

3.1The Supplier and Buyer recognise the need for the Buyer’s information to be
safeguarded under the UK Data Protection regime or a similar regime. To that
end, the Supplier must be able to state to the Buyer the physical locations in
which data may be stored, processed and managed from, and what legal and
regulatory frameworks Government Data will be subject to at all times.

3.2The Supplier shall agree any change in location of data storage, processing
and administration with the Buyer in accordance with Clause 14 (Data
protection).
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3.3The Supplier shall:

3.3.1 provide the Buyer with all Government Data on demand in an agreed open
format;

3.3.2 have documented processes to guarantee availability of Government Data in the
event of the Supplier ceasing to trade;

3.3.3 securely destroy all media that has held Government Data at the end of life of
that media in line with Good Industry Practice; and

3.3.4 securely erase any or all Government Data held by the Supplier when requested
to do so by the Buyer.

4. Ensuring secure communications

4.1 The Buyer requires that any Government Data transmitted over any public
network (including the Internet, mobile networks or un-protected enterprise
network) or to a mobile device must be encrypted using a product or system
component which has been formally assured through a certification process
recognised by NCSC, to at least Foundation Grade, for example, under CPA.

4.2 The Buyer requires that the configuration and use of all networking equipment
to provide the Services, including those that are located in secure physical
locations, are at least compliant with Good Industry Practice.

5. Security by design

5.1 The Supplier shall apply the ‘principle of least privilege’ (the practice of limiting
systems, processes and user access to the minimum possible level) to the
design and configuration of IT systems which will process or store Government
Data.

5.2When designing and configuring the ICT Environment (to the extent that the
ICT Environment is within the control of the Supplier) the Supplier shall follow
Good Industry Practice and seek guidance from recognised security
professionals with the appropriate skills and/or NCSC certification
(https://www.ncsc.gov.uk/section/products-services/ncsc-certification) for all
bespoke or complex components of the ICT Environment (to the extent that
the ICT Environment is within the control of the Supplier).

6. Security of Supplier Staff

6.1 Supplier Staff shall be subject to pre-employment checks that include, as a
minimum: identity, unspent criminal convictions and right to work.

6.2 The Supplier shall agree on a case by case basis Supplier Staff roles which
require specific government clearances (such as ‘SC’) including system
administrators with privileged access to IT systems which store or process
Government Data.

6.3 The Supplier shall prevent Supplier Staff who are unable to obtain the required
security clearances from accessing systems which store, process, or are used
to manage Government Data except where agreed with the Buyer in writing.
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6.4 All Supplier Staff that have the ability to access Government Data or systems
holding Government Data shall undergo regular training on secure information
management principles. Unless otherwise agreed with the Buyer in writing, this
training must be undertaken annually.

6.5Where the Supplier or Subcontractors grants increased ICT privileges or
access rights to Supplier Staff, those Supplier Staff shall be granted only those
permissions necessary for them to carry out their duties. When staff no longer
need elevated privileges or leave the organisation, their access rights shall be
revoked within one (1) Working Day.

7. Restricting and monitoring access

7.1The Supplier shall operate an access control regime to ensure all users and
administrators of the ICT Environment (to the extent that the ICT Environment
is within the control of the Supplier) are uniquely identified and authenticated
when accessing or administering the Services. Applying the ‘principle of least
privilege’, users and administrators shall be allowed access only to those parts
of the ICT Environment that they require. The Supplier shall retain an audit
record of accesses.

8. Audit

8.1 The Supplier shall collect audit records which relate to security events in the
systems or that would support the analysis of potential and actual
compromises. In order to facilitate effective monitoring and forensic readiness
such Supplier audit records should (as a minimum) include:

8.1.1 Logs to facilitate the identification of the specific asset which makes every
outbound request external to the ICT Environment (to the extent that the ICT
Environment is within the control of the Supplier). To the extent the design of the
Deliverables allows such logs shall include those from DHCP servers,
HTTP/HTTPS proxy servers, firewalls and routers.

8.1.2 Security events generated in the ICT Environment (to the extent that the ICT
Environment is within the control of the Supplier) and shall include: privileged
account log-on and log-off events, the start and termination of remote access
sessions, security alerts from desktops and server operating systems and
security alerts from third party security software.

8.2The Supplier and the Buyer shall work together to establish any additional
audit and monitoring requirements for the ICT Environment.

8.3The Supplier shall retain audit records collected in compliance with this
Paragraph 8 for a period of at least 6 Months.
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Part B — Annex 2 - Security Management Plan

The Suppliers Security Plans can be found below:

REDACTED
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Order Schedule 10 (Exit Management)

1. Definitions

1.11In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets" 1 Supplier Assets used exclusively by the
Supplier or a Key Subcontractor in the
provision of the Deliverables;

"Exit Information” 2 has the meaning given to it in
Paragraph 3.1 of this Schedule;

"Exit Manager" 3 the person appointed by each Party to
manage their respective obligations under
this Schedule;

"Net Book Value" 4 the current net book value of the relevant
Supplier Asset(s) calculated in
accordance with the DPS Application or
Order Tender (if stated) or (if not stated)
the depreciation policy of the Supplier
(which the Supplier shall ensure is in
accordance with Good Industry Practice);

"Non-Exclusive Assets" 5those Supplier Assets used by the
Supplier or a Key Subcontractor in
connection with the Deliverables but which
are also used by the Supplier or Key
Subcontractor for other purposes;

"Registers” 6 the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

"Replacement Goods" 7 any goods which are substantially similar

to any of the Goods and which the Buyer
receives in substitution for any of the
Goods following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

"Replacement Services"”  8any services which are substantially
similar to any of the Services and which
the Buyer receives in substitution for any
of the Services following the End Date,
whether those goods are provided by the
Buyer internally and/or by any third party;

"Termination Assistance"” 9the activities to be performed by the
Supplier pursuant to the Exit Plan, and
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other assistance required by the Buyer
pursuant to the Termination Assistance
Notice;

"Termination Assistance 10 has the meaning given to it in
Notice" Paragraph 5.1 of this Schedule;

"Termination Assistance 11 the period specified in a Termination

Period" Assistance Notice for which the Supplier is
required to provide the Termination
Assistance as such period may be
extended pursuant to Paragraph 5.2 of
this Schedule;

"Transferable Assets” 12 Exclusive Assets which are capable
of legal transfer to the Buyer;

"Transferable Contracts” 13 Sub-Contracts, licences for
Supplier's Software, licences for Third
Party Software or other agreements which
are necessary to enable the Buyer or any
Replacement Supplier to provide the
Deliverables or the Replacement Goods
and/or Replacement Services, including in
relation to licences all relevant
Documentation;

"Transferring Assets" 14 has the meaning given to it in
Paragraph 8.2.1 of this Schedule;

"Transferring Contracts" 15 has the meaning given to it in
Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for contract exit

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a
copy of its depreciation policy to be used for the purposes of calculating Net
Book Value.

2.2During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets (including
description, condition, location and details of ownership and status as either
Exclusive Assets or Non-Exclusive Assets and Net Book Value) and Sub-
contracts and other relevant agreements required in connection with the
Deliverables; and

2.2.2 create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier provides
the Deliverables

("Registers").
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2.3.1

2.3.2

2.3The Supplier shall:

ensure that all Exclusive Assets listed in the Registers are clearly physically
identified as such; and

procure that all licences for Third Party Software and all Sub-Contracts shall
be assignable and/or capable of novation (at no cost or restriction to the
Buyer) at the request of the Buyer to the Buyer (and/or its nominee) and/or
any Replacement Supplier upon the Supplier ceasing to provide the
Deliverables (or part of them) and if the Supplier is unable to do so then the
Supplier shall promptly notify the Buyer and the Buyer may require the
Supplier to procure an alternative Subcontractor or provider of Deliverables.

2.4Each Party shall appoint an Exit Manager within three (3) Months of the
Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of this Contract.

Assisting re-competition for Deliverables

3.1The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information").

3.2The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

3.3The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

3.4The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

Exit Plan

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the
Buyer an Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.

4.2 The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
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4.3.2

4.3.3

4.3.4

4.3.5

4.3.6

4.3.7

4.3.8
4.3.9

within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

4.3The Exit Plan shall set out, as a minimum:

a detailed description of both the transfer and cessation processes, including
a timetable;

how the Deliverables will transfer to the Replacement Supplier and/or the
Buyer;

details of any contracts which will be available for transfer to the Buyer and/or
the Replacement Supplier upon the Expiry Date together with any reasonable
costs required to effect such transfer;

proposals for the training of key members of the Replacement Supplier’s staff
in connection with the continuation of the provision of the Deliverables
following the Expiry Date;

proposals for providing the Buyer or a Replacement Supplier copies of all
documentation relating to the use and operation of the Deliverables and
required for their continued use;

proposals for the assignment or novation of all services utilised by the
Supplier in connection with the supply of the Deliverables;

proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

proposals for the disposal of any redundant Deliverables and materials;

how the Supplier will ensure that there is no disruption to or degradation of the
Deliverables during the Termination Assistance Period; and

4.3.10 any other information or assistance reasonably required by the Buyer or a

441

Replacement Supplier.

4.4The Supplier shall:

maintain and update the Exit Plan (and risk management plan) no less
frequently than:

(a) every six (6) months throughout the Contract Period,;
and

(b) no later than twenty (20) Working Days after a
request from the Buyer for an up-to-date copy of the
Exit Plan;

(c) as soon as reasonably possible following a
Termination Assistance Notice, and in any event no
later than ten (10) Working Days after the date of the
Termination Assistance Notice;

(d) as soon as reasonably possible following, and in any
event no later than twenty (20) Working Days
following, any material change to the Deliverables
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(including all changes under the Variation Procedure);
and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly
correct any identified failures.

4.50nly if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

4.6 A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

5. Termination Assistance

5.1 The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and period during which it is anticipated that Termination
Assistance will be required, which shall continue no longer than twelve (12)
Months after the date that the Supplier ceases to provide the Deliverables.

5.2 The Buyer shall have an option to extend the Termination Assistance Period
beyond the Termination Assistance Notice period provided that such
extension shall not extend for more than six (6) Months beyond the end of
the Termination Assistance Period and provided that it shall notify the
Supplier of such this extension no later than twenty (20) Working Days prior
to the date on which the provision of Termination Assistance is otherwise
due to expire. The Buyer shall have the right to terminate its requirement for
Termination Assistance by serving not less than (20) Working Days' written
notice upon the Supplier.

5.3In the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph 4, the Supplier will provide the Termination
Assistance in good faith and in accordance with the principles in this
Schedule and the last Buyer approved version of the Exit Plan (insofar as it
still applies).

6. Termination Assistance Period

6.1 Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its
obligations under this Contract and, if required by the Buyer, provide the
Termination Assistance;
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6.1.2

6.1.3

6.1.4

6.1.5

6.1.6

7.

7.2.1
71.2.2

7.2.3

provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its Replacement
Supplier including assistance and/or access to facilitate the orderly transfer of
responsibility for and conduct of the Deliverables to the Buyer and/or its
Replacement Supplier;

use all reasonable endeavours to reallocate resources to provide such
assistance without additional costs to the Buyer;

subject to Paragraph 6.3, provide the Deliverables and the Termination
Assistance at no detriment to the Performance Indicators (PI’s) or Service
Levels, the provision of the Management Information or any other reports nor
to any other of the Supplier's obligations under this Contract;

at the Buyer's request and on reasonable notice, deliver up-to-date Registers
to the Buyer,

seek the Buyer's prior written consent to access any Buyer Premises from
which the de-installation or removal of Supplier Assets is required.

6.21f it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

6.31f the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

Obligations when the contract is terminated

7.1The Supplier shall comply with all of its obligations contained in the Exit
Plan.

7.2Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

vacate any Buyer Premises;

remove the Supplier Equipment together with any other materials used by the
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe
and tidy condition. The Supplier is solely responsible for making good any
damage to the Sites or any objects contained thereon, other than fair wear
and tear, which is caused by the Supplier;

provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or termination
to:

(a) such information relating to the Deliverables as
remains in the possession or control of the Supplier;
and
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(b) such members of the Supplier Staff as have been
involved in the design, development and provision of
the Deliverables and who are still employed by the
Supplier, provided that the Buyer and/or the
Replacement Supplier shall pay the reasonable costs
of the Supplier actually incurred in responding to such
requests for access.

7.3 Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

8. Assets, Sub-contracts and Software

8.1Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in
connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material modifications to,
or dispose of, any existing Supplier Assets or acquire any new Supplier
Assets.

8.2Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred
to the Buyer and/or the Replacement Supplier ("Transferring Assets");

8.2.2 which, if any, of:

(a) the Exclusive Assets that are not Transferable Assets;
and

(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or
novated to the Buyer and/or the Replacement Supplier (the "Transferring
Contracts"),

in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer
and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

8.3With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
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Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

8.4Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.

8.5Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or
the Replacement Supplier to use such assets (with a right of sub-licence or
assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement
Supplier to bear the reasonable proven costs of procuring the same.

8.6 The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

8.7 The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a
novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the
Replacement Supplier, discharge all the obligations and liabilities created by
or arising under that Transferring Contract and exercise its rights arising
under that Transferring Contract, or as applicable, procure that the
Replacement Supplier does the same.

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to
Paragraph 8.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9. No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.
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10.Dividing the bills

10.1  All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts
shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or
entitled to (as the case may be) that part of the value of the invoice pro rata to
the number of complete days following the transfer, multiplied by the daily
rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the
rest of the invoice.
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Order Schedule 13 (Implementation Plan and Testing)

Part A - Implementation

1. pefinitions

1.1 In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

"Delay" a) a delay in the Achievement of a Milestone
by its Milestone Date; or

b) a delay in the design, development, testing
or implementation of a Deliverable by the
relevant date set out in the Implementation
Plan;

"Deliverable Item" 1 an item or feature in the supply of the
Deliverables delivered or to be delivered by
the Supplier at or before a Milestone Date
listed in the Implementation Plan;

"Implementation 2 has the meaning given to it in Paragraph
Period" 7.1;
"Milestone Payment" 3 a payment identified in the Implementation

Plan to be made following the issue of a
Satisfaction Certificate in respect of
Achievement of the relevant Milestone.

4

2. Agreeing and following the Implementation Plan

2.1 The Supplier shall provide a draft Implementation Plan in accordance
with the Annex of this Schedule.

2.2 The draft Implementation Plan:

2.2.1 must contain information at the level of detail necessary to
manage the implementation stage effectively and as the Buyer
may otherwise require; and

2.2.2 it shall take account of all dependencies known to, or which
should reasonably be known to, the Supplier.

2.3 Following receipt of the draft Implementation Plan from the Supplier, the
Parties shall use reasonable endeavours to agree the contents of the
Implementation Plan. If the Parties are unable to agree the contents of
the Implementation Plan within twenty (20) Working Days of its
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2.4

2.5

submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

The Supplier shall provide each of the Deliverable Iltems identified in the
Implementation Plan by the date assigned to that Deliverable Item in the
Implementation Plan so as to ensure that each Milestone identified in the
Implementation Plan is Achieved on or before its Milestone Date.

The Supplier shall monitor its performance against the Implementation
Plan and Milestones (if any) and report to the Buyer on such
performance.

3. Reviewing and changing the Implementation Plan

3.1

3.2

3.3

3.4

Subject to Paragraph 4.3, the Supplier shall keep the Implementation
Plan under review in accordance with the Buyer’s instructions and
ensure that it is updated on a regular basis.

The Buyer shall have the right to require the Supplier to include any
reasonable changes or provisions in each version of the Implementation
Plan.

Changes to any Milestones, Milestone Payments and Delay Payments
shall only be made in accordance with the Variation Procedure.

Time in relation to compliance with the Implementation Plan shall be of
the essence and failure of the Supplier to comply with the
Implementation Plan shall be a material Default.

4. Security requirements before the Start Date

4.1

4.2

4.3

4.4

4.5

The Supplier shall note that it is incumbent upon them to understand the
lead-in period for security clearances and ensure that all Supplier Staff
have the necessary security clearance in place before the Order Start
Date. The Supplier shall ensure that this is reflected in their
Implementation Plans.

The Supplier shall ensure that all Supplier Staff and Subcontractors do
not access the Buyer's IT systems, or any IT systems linked to the
Buyer, unless they have satisfied the Buyer's security requirements.

The Supplier shall be responsible for providing all necessary information
to the Buyer to facilitate security clearances for Supplier Staff and
Subcontractors in accordance with the Buyer's requirements.

The Supplier shall provide the names of all Supplier Staff and
Subcontractors and inform the Buyer of any alterations and additions as
they take place throughout the Order Contract.

The Supplier shall ensure that all Supplier Staff and Subcontractors
requiring access to the Buyer Premises have the appropriate security
clearance. It is the Supplier's responsibility to establish whether or not
the level of clearance will be sufficient for access. Unless prior approval
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4.6

has been received from the Buyer, the Supplier shall be responsible for
meeting the costs associated with the provision of security cleared
escort services.

If a property requires Supplier Staff or Subcontractors to be
accompanied by the Buyer’'s Authorised Representative, the Buyer must
be given reasonable notice of such a requirement, except in the case of
emergency access.

5. What to do if there is a Delay

5.1

6. Com
6.1

DPS Ref: RM6172

If the Supplier becomes aware that there is, or there is reasonably likely
to be, a Delay under this Contract it shall:

5.1.1 notify the Buyer as soon as practically possible and no later than
within two (2) Working Days from becoming aware of the Delay or
anticipated Delay;

5.1.2 include in its notification an explanation of the actual or
anticipated impact of the Delay;

5.1.3 comply with the Buyer’s instructions in order to address the
impact of the Delay or anticipated Delay; and

5.1.4 use all reasonable endeavours to eliminate or mitigate the
consequences of any Delay or anticipated Delay.

pensation for a Delay

If Delay Payments have been included in the Implementation Plan and a
Milestone has not been achieved by the relevant Milestone Date, the
Supplier shall pay to the Buyer such Delay Payments (calculated as set
out by the Buyer in the Implementation Plan) and the following
provisions shall apply:

6.1.1 the Supplier acknowledges and agrees that any Delay Payment is
a price adjustment and not an estimate of the Loss that may be
suffered by the Buyer as a result of the Supplier’s failure to
Achieve the corresponding Milestone;

6.1.2 Delay Payments shall be the Buyer's exclusive financial remedy
for the Supplier’s failure to Achieve a Milestone by its Milestone
Date except where:

(a) the Buyer is otherwise entitled to or does terminate this
Contract pursuant to Clause 10.4 (When CCS or the
Buyer can end this contract); or

(b) the delay exceeds the number of days (the "Delay
Period Limit") specified in the Implementation Plan
commencing on the relevant Milestone Date;

6.1.3 the Delay Payments will accrue on a daily basis from the relevant
Milestone Date until the date when the Milestone is Achieved;
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6.1.4

6.1.5

no payment or other act or omission of the Buyer shall in any way
affect the rights of the Buyer to recover the Delay Payments or be
deemed to be a waiver of the right of the Buyer to recover any
such damages; and

Delay Payments shall not be subject to or count towards any
limitation on liability set out in Clause 11 (How much you can be
held responsible for).

7. Implementation Plan

7.1 The Implementation Period will be a three [3] Month period.

7.2 During the Implementation Period, the incumbent supplier shall retain full
responsibility for all existing services until the Order Start Date or as
otherwise formally agreed with the Buyer. The Supplier's full service
obligations shall formally be assumed on the Order Start Date as set out
in Order Form.

7.3 In accordance with the Implementation Plan, the Supplier shall:

7.3.1

7.3.2

7.3.3

7.3.4

work cooperatively and in partnership with the Buyer, incumbent
supplier, and other DPS Supplier(s), where applicable, to
understand the scope of Services to ensure a mutually beneficial
handover of the Services;

work with the incumbent supplier and Buyer to assess the scope
of the Services and prepare a plan which demonstrates how they
will mobilise the Services;

liaise with the incumbent Supplier to enable the full completion of
the Implementation Period activities; and

produce an Implementation Plan, to be agreed by the Buyer, for
carrying out the requirements within the Implementation Period
including, key Milestones and dependencies.

7.4The Implementation Plan will include detail stating:

741

71.4.2

how the Supplier will work with the incumbent Supplier and the
Buyer Authorised Representative to capture and load up
information such as asset data; and

a communications plan, to be produced and implemented by the
Supplier, but to be agreed with the Buyer, including the
frequency, responsibility for and nature of communication with the
Buyer and end users of the Services.

7.5In addition, the Supplier shall:

751
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responsible for the management of the Implementation Period, to
ensure that the Implementation Period is planned and resourced
adequately, and who will act as a point of contact for the Buyer;
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7.5.2

7.5.3

754
7.5.5

7.5.6

7.5.7
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mobilise all the Services specified in the Specification within the
Order Contract;

produce a Implementation Plan report for each Buyer Premises to
encompass programmes that will fulfil all the Buyer's obligations
to landlords and other tenants:

(a) the format of reports and programmes shall be in
accordance with the Buyer's requirements and
particular attention shall be paid to establishing the
operating requirements of the occupiers when
preparing these programmes which are subject to the
Buyer's approval; and

(b) the Parties shall use reasonable endeavours to agree
the contents of the report but if the Parties are unable
to agree the contents within twenty (20) Working Days
of its submission by the Supplier to the Buyer, then
such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

manage and report progress against the Implementation Plan;

construct and maintain a Implementation risk and issue register in
conjunction with the Buyer detailing how risks and issues will be
effectively communicated to the Buyer in order to mitigate them;

attend progress meetings (frequency of such meetings shall be
as set out in the Order Form) in accordance with the Buyer's
requirements during the Implementation Period. Implementation
meetings shall be chaired by the Buyer and all meeting minutes
shall be kept and published by the Supplier; and

ensure that all risks associated with the Implementation Period
are minimised to ensure a seamless change of control between
incumbent provider and the Supplier.
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Annex 1: Implementation Plan

The Implementation Plan is set out below and the Milestones to be Achieved are identified
below:

REDACTED
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Part B - Testing

1. Definitions

11

"Component”
"Material Test

Issue”

"Satisfaction
Certificate"

"Severity Level"
"Test Issue

Management Log"

"Test Issue
Threshold"

"Test Reports”

"Test
Specification™”

"Test Strategy"

"Test Success
Criteria"

In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

5 any constituent parts of the
Deliverables;

6 a Test Issue of Severity Level 1 or
Severity Level 2;

7 a certificate materially in the form of
the document contained in Annex 2
issued by the Buyer when a
Deliverable and/or Milestone has
satisfied its relevant Test Success
Criteria;

8 the level of severity of a Test Issue,
the criteria for which are described in
Annex 1,

9 a log for the recording of Test Issues
as described further in Paragraph 8.1
of this Schedule;

10 in relation to the Tests
applicable to a Milestone, a maximum
number of Severity Level 3, Severity
Level 4 and Severity Level 5 Test
Issues as set out in the relevant Test
Plan;

11 the reports to be produced by
the Supplier setting out the results of
Tests;

12 the specification that sets out
how Tests will demonstrate that the
Test Success Criteria have been
satisfied, as described in more detail
in Paragraph 6 of this Schedule;

13 a strategy for the conduct of
Testing as described further in
Paragraph 3 of this Schedule;

14 in relation to a Test, the test
success criteria for that Test as
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referred to in Paragraph 5 of this
Schedule;

"Test Witness" 15 any person appointed by the
Buyer pursuant to Paragraph 9 of this
Schedule; and

"Testing 16 the applicable testing
Procedures” procedures and Test Success Criteria
set out in this Schedule.

2. How testing should work

2.1 All Tests conducted by the Supplier shall be conducted in accordance
with the Test Strategy, Test Specification and the Test Plan.

2.2 The Supplier shall not submit any Deliverable for Testing:

2.2.1 unless the Supplier is reasonably confident that it will satisfy the
relevant Test Success Criteria;

2.2.2 until the Buyer has issued a Satisfaction Certificate in respect of
any prior, dependant Deliverable(s); and

2.2.3 until the Parties have agreed the Test Plan and the Test
Specification relating to the relevant Deliverable(s).

2.3 The Supplier shall use reasonable endeavours to submit each
Deliverable for Testing or re-Testing by or before the date set out in the
Implementation Plan for the commencement of Testing in respect of the
relevant Deliverable.

2.4 Prior to the issue of a Satisfaction Certificate, the Buyer shall be entitled
to review the relevant Test Reports and the Test Issue Management
Log.

3. Planning for testing

3.1 The Supplier shall develop the final Test Strategy as soon as practicable
after the Start Date but in any case no later than twenty (20) Working
Days after the Start Date.

3.2 The final Test Strategy shall include:

3.2.1 an overview of how Testing will be conducted in relation to the
Implementation Plan;

3.2.2 the process to be used to capture and record Test results and the
categorisation of Test Issues;

3.2.3 the procedure to be followed should a Deliverable fail a Test, fail
to satisfy the Test Success Criteria or where the Testing of a
Deliverable produces unexpected results, including a procedure
for the resolution of Test Issues;

3.2.4 the procedure to be followed to sign off each Test;
DPS Ref: RM6172
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3.2.5 the process for the production and maintenance of Test Reports
and a sample plan for the resolution of Test Issues;

3.2.6 the names and contact details of the Buyer and the Supplier's
Test representatives;

3.2.7 a high level identification of the resources required for Testing
including Buyer and/or third party involvement in the conduct of
the Tests;

3.2.8 the technical environments required to support the Tests; and

3.2.9 the procedure for managing the configuration of the Test
environments.

4. Preparing for Testing

4.1 The Supplier shall develop Test Plans and submit these for Approval as
soon as practicable but in any case no later than twenty (20) Working
Days prior to the start date for the relevant Testing as specified in the
Implementation Plan.

4.2 Each Test Plan shall include as a minimum:

4.2.1 the relevant Test definition and the purpose of the Test, the
Milestone to which it relates, the requirements being Tested and,
for each Test, the specific Test Success Criteria to be satisfied,;
and

4.2.2 a detailed procedure for the Tests to be carried out.

4.3 The Buyer shall not unreasonably withhold or delay its approval of the
Test Plan provided that the Supplier shall implement any reasonable
requirements of the Buyer in the Test Plan.

5. Passing Testing

5.1 The Test Success Criteria for all Tests shall be agreed between the
Parties as part of the relevant Test Plan pursuant to Paragraph 4.

6. How Deliverables will be tested

6.1 Following approval of a Test Plan, the Supplier shall develop the Test
Specification for the relevant Deliverables as soon as reasonably
practicable and in any event at least 10 Working Days prior to the start of
the relevant Testing (as specified in the Implementation Plan).

6.2 Each Test Specification shall include as a minimum:

6.2.1 the specification of the Test data, including its source, scope,
volume and management, a request (if applicable) for relevant
Test data to be provided by the Buyer and the extent to which it is
equivalent to live operational data;

6.2.2 a plan to make the resources available for Testing;
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6.2.3 Test scripts;
6.2.4 Test pre-requisites and the mechanism for measuring them; and
6.2.5 expected Test results, including:

(a) a mechanism to be used to capture and record Test
results; and

(b) a method to process the Test results to establish their
content.

7. Performing the tests

7.1

7.2

7.3

7.4

7.5

7.6

Before submitting any Deliverables for Testing the Supplier shall subject
the relevant Deliverables to its own internal quality control measures.

The Supplier shall manage the progress of Testing in accordance with
the relevant Test Plan and shall carry out the Tests in accordance with
the relevant Test Specification. Tests may be witnessed by the Test
Witnesses in accordance with Paragraph 9.

The Supplier shall notify the Buyer at least 10 Working Days in advance
of the date, time and location of the relevant Tests and the Buyer shall
ensure that the Test Witnesses attend the Tests.

The Buyer may raise and close Test Issues during the Test witnessing
process.

The Supplier shall provide to the Buyer in relation to each Test:

7.5.1 adraft Test Report not less than 2 Working Days prior to the date
on which the Test is planned to end; and

7.5.2 the final Test Report within 5 Working Days of completion of
Testing.

Each Test Report shall provide a full report on the Testing conducted in
respect of the relevant Deliverables, including:

7.6.1 an overview of the Testing conducted,;

7.6.2 identification of the relevant Test Success Criteria that have/have
not been satisfied together with the Supplier's explanation of why
any criteria have not been met;

7.6.3 the Tests that were not completed together with the Supplier's
explanation of why those Tests were not completed;

7.6.4 the Test Success Criteria that were satisfied, not satisfied or
which were not tested, and any other relevant categories, in each
case grouped by Severity Level in accordance with
Paragraph 8.1; and

7.6.5 the specification for any hardware and software used throughout
Testing and any changes that were applied to that hardware
and/or software during Testing.
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7.7

7.8

7.9

When the Supplier has completed a Milestone it shall submit any
Deliverables relating to that Milestone for Testing.

Each party shall bear its own costs in respect of the Testing. However, if
a Milestone is not Achieved the Buyer shall be entitled to recover from
the Supplier, any reasonable additional costs it may incur as a direct
result of further review or re-Testing of a Milestone.

If the Supplier successfully completes the requisite Tests, the Buyer
shall issue a Satisfaction Certificate as soon as reasonably practical
following such successful completion. Notwithstanding the issuing of
any Satisfaction Certificate, the Supplier shall remain solely responsible
for ensuring that the Deliverables are implemented in accordance with
this Contract.

8. Discovering Problems

8.1

8.2

8.3

Where a Test Report identifies a Test Issue, the Parties shall agree the
classification of the Test Issue using the criteria specified in Annex 1 and
the Test Issue Management Log maintained by the Supplier shall log
Test Issues reflecting the Severity Level allocated to each Test Issue.

The Supplier shall be responsible for maintaining the Test Issue
Management Log and for ensuring that its contents accurately represent
the current status of each Test Issue at all relevant times. The Supplier
shall make the Test Issue Management Log available to the Buyer upon
request.

The Buyer shall confirm the classification of any Test Issue unresolved
at the end of a Test in consultation with the Supplier. If the Parties are
unable to agree the classification of any unresolved Test Issue, the
Dispute shall be dealt with in accordance with the Dispute Resolution
Procedure using the Expedited Dispute Timetable.

9. Test witnessing

9.1

9.2

9.3

The Buyer may, in its sole discretion, require the attendance at any Test
of one or more Test Witnesses selected by the Buyer, each of whom
shall have appropriate skills to fulfil the role of a Test Witness.

The Supplier shall give the Test Withesses access to any documentation
and Testing environments reasonably necessary and requested by the
Test Witnesses to perform their role as a Test Witness in respect of the
relevant Tests.

The Test Witnesses:
9.3.1 shall actively review the Test documentation;

9.3.2 will attend and engage in the performance of the Tests on behalf
of the Buyer so as to enable the Buyer to gain an informed view of
whether a Test Issue may be closed or whether the relevant
element of the Test should be re-Tested;
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9.3.3 shall not be involved in the execution of any Test;

9.3.4 shall be required to verify that the Supplier conducted the Tests in
accordance with the Test Success Criteria and the relevant Test
Plan and Test Specification;

9.3.5 may produce and deliver their own, independent reports on
Testing, which may be used by the Buyer to assess whether the
Tests have been Achieved,;

9.3.6 may raise Test Issues on the Test Issue Management Log in
respect of any Testing; and

9.4 may require the Supplier to demonstrate the modifications made to any
defective Deliverable before a Test Issue is closed.

10. Auditing the quality of the test

10.1 The Buyer or an agent or contractor appointed by the Buyer may
perform on-going quality audits in respect of any part of the Testing
(each a "Testing Quality Audit") subject to the provisions set out in the
agreed Quiality Plan.

10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that
adequate responses to a Testing Quality Audit can be provided.

10.3 The Buyer will give the Supplier at least 5 Working Days' written notice
of the Buyer’s intention to undertake a Testing Quality Audit.

10.4 The Supplier shall provide all reasonable necessary assistance and
access to all relevant documentation required by the Buyer to enable it
to carry out the Testing Quality Audit.

10.5 If the Testing Quality Audit gives the Buyer concern in respect of the
Testing Procedures or any Test, the Buyer shall prepare a written report
for the Supplier detailing its concerns and the Supplier shall, within a
reasonable timeframe, respond in writing to the Buyer’s report.

10.6 In the event of an inadequate response to the written report from the
Supplier, the Buyer (acting reasonably) may withhold a Satisfaction
Certificate until the issues in the report have been addressed to the
reasonable satisfaction of the Buyer.

11.0utcome of the testing

11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables
satisfy the Test Success Criteria in respect of that Test without any Test
Issues.

11.2 If the Deliverables (or any relevant part) do not satisfy the Test Success
Criteria then the Buyer shall notify the Supplier and:

11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon
the remediation of the Test Issues;
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11.2.2 the Buyer may extend the Test Plan by such reasonable period or
periods as the Parties may reasonably agree and require the
Supplier to rectify the cause of the Test Issue and re-submit the
Deliverables (or the relevant part) to Testing; or

11.2.3 where the failure to satisfy the Test Success Criteria results, or is
likely to result, in the failure (in whole or in part) by the Supplier to
meet a Milestone, then without prejudice to the Buyer’s other
rights and remedies, such failure shall constitute a material
Default.

11.3 The Buyer shall be entitled, without prejudice to any other rights and
remedies that it has under this Contract, to recover from the Supplier any
reasonable additional costs it may incur as a direct result of further
review or re-Testing which is required for the Test Success Criteria for
that Deliverable to be satisfied.

11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given
Milestone as soon as is reasonably practicable following:

11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or
conditional Satisfaction Certificates in respect of all Deliverables
related to that Milestone which are due to be Tested; and

11.4.2 performance by the Supplier to the reasonable satisfaction of the
Buyer of any other tasks identified in the Implementation Plan as
associated with that Milestone.

11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the
receipt of a payment in respect of that Milestone in accordance with the
provisions of any Implementation Plan and Clause 4 (Pricing and
payments).

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report to
the Supplier setting out the applicable Test Issues any other reasons for
the relevant Milestone not being Achieved.

11.7 If there are Test Issues but these do not exceed the Test Issues
Threshold, then provided there are no Material Test Issues, the Buyer
shall issue a Satisfaction Certificate.

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to
issue a Satisfaction Certificate and, without prejudice to the Buyer’s
other rights and remedies, such failure shall constitute a material
Default.

11.9 If there are Test Issues which exceed the Test Issues Threshold but
there are no Material Test Issues, the Buyer may at its discretion
(without waiving any rights in relation to the other options) choose to
issue a Satisfaction Certificate conditional on the remediation of the Test
Issues in accordance with an agreed Rectification Plan provided that:

11.9.1 any Rectification Plan shall be agreed before the issue of a
conditional Satisfaction Certificate unless the Buyer agrees
otherwise (in which case the Supplier shall submit a Rectification
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Plan for approval by the Buyer within 10 Working Days of receipt
of the Buyer’s report pursuant to Paragraph 10.5); and

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it
may (but shall not be obliged to) revise the failed Milestone Date
and any subsequent Milestone Date.

12.Risk

12.1 The issue of a Satisfaction Certificate and/or a conditional Satisfaction
Certificate shall not:

12.1.1 operate to transfer any risk that the relevant Deliverable or
Milestone is complete or will meet and/or satisfy the Buyer's
requirements for that Deliverable or Milestone; or

12.1.2 affect the Buyer’s right subsequently to reject all or any element of
the Deliverables and/or any Milestone to which a Satisfaction
Certificate relates.
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Annex 1: Test Issues — Severity Levels

1. Severity 1 Error

1.1 This is an error that causes non-recoverable conditions, e.g. it is not
possible to continue using a Component.

2. Severity 2 Error
2.1 This is an error for which, as reasonably determined by the Buyer, there
is no practicable workaround available, and which:
2.1.1 causes a Component to become unusable;

2.1.2 causes a lack of functionality, or unexpected functionality, that
has an impact on the current Test; or

2.1.3 has an adverse impact on any other Component(s) or any other
area of the Deliverables;
3. Severity 3 Error

3.1 This is an error which:
3.1.1 causes a Component to become unusable;

3.1.2 causes a lack of functionality, or unexpected functionality, but
which does not impact on the current Test; or

3.1.3 has an impact on any other Component(s) or any other area of
the Deliverables;

but for which, as reasonably determined by the Buyer, there is a practicable
workaround available;

4. Severity 4 Error

4.1 This is an error which causes incorrect functionality of a Component or
process, but for which there is a simple, Component based, workaround,
and which has no impact on the current Test, or other areas of the
Deliverables; and

5. Severity 5 Error

5.1 This is an error that causes a minor problem, for which no workaround is
required, and which has no impact on the current Test, or other areas of
the Deliverables.
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Annex 2: Satisfaction Certificate

To: [insert name of Supplier]
From: [insert name of Buyer]
[insert Date dd/mm/yyyy]

Dear Sirs,

Satisfaction Certificate

Deliverable/Milestone(s): [Insert relevant description of the agreed
Deliverables/Milestones].

We refer to the agreement ("Order Contract") [insert Order Contract
reference number] relating to the provision of the [insert description of the
Deliverables] between the [insert Buyer name] ("Buyer") and [insert
Supplier name] ("Supplier") dated [insert Order Start Date dd/mm/yyyy].

The definitions for any capitalised terms in this certificate are as set out in
the Order Contract.

[We confirm that all the Deliverables relating to [insert relevant description
of Deliverables/agreed Milestones and/or reference number(s) from the
Implementation Plan] have been tested successfully in accordance with
the Test Plan [or that a conditional Satisfaction Certificate has been issued
in respect of those Deliverables that have not satisfied the relevant Test
Success Criterial.

[OR]

[This Satisfaction Certificate is granted on the condition that any Test
Issues are remedied in accordance with the Rectification Plan attached to
this certificate.]

[You may now issue an invoice in respect of the Milestone Payment
associated with this Milestone in accordance with Clause 4 (Pricing and
payments)].

Yours faithfully
[insert Name]
[insert Position]

acting on behalf of [insert name of Buyer]
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Order Schedule 14 (Service Levels)

1. Definitions

1.1 Inthis Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

“Critical Service has the meaning given to it in the Order Form;
Level Failure”

"Service Credits" any service credits specified in the Annex to Part A
of this Schedule being payable by the Supplier to
the Buyer in respect of any failure by the Supplier to
meet one or more Service Levels;

"Service Credit has the meaning given to it in the Order Form;
Capll
"Service Level means a failure to meet the Service Level
Failure" Performance Measure in respect of a Service Level;
"Service Level shall be as set out against the relevant Service
Performance Level in the Annex to Part A of this Schedule; and
Measure"
"Service Level shall be as set out against the relevant Service
Threshold" Level in the Annex to Part A of this Schedule.

2. What happens if you don’t meet the Service Levels

2.1  The Supplier shall at all times provide the Deliverables to meet or
exceed the Service Level Performance Measure for each Service
Level.

2.2  The Supplier acknowledges that any Service Level Failure shall entitle
the Buyer to the rights set out in Part A of this Schedule including the
right to any Service Credits and that any Service Credit is a price
adjustment and not an estimate of the Loss that may be suffered by the
Buyer as a result of the Supplier’s failure to meet any Service Level
Performance Measure.

2.3 The Supplier shall send Performance Monitoring Reports to the Buyer
detailing the level of service which was achieved in accordance with
the provisions of Part B (Performance Monitoring) of this Schedule.

2.4 A Service Credit shall be the Buyer’s exclusive financial remedy for a
Service Level Failure except where:

2.4.1 the Supplier has over the previous (twelve) 12 Month period
exceeded the Service Credit Cap; and/or
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2.5

2.4.2 the Service Level Failure:

(a) exceeds the relevant Service Level Threshold;

(b) has arisen due to a Prohibited Act or wilful Default by the
Supplier;

(c) results in the corruption or loss of any Government Data,
and/or

(d) results in the Buyer being required to make a
compensation payment to one or more third parties;
and/or

2.4.3 the Buyer is otherwise entitled to or does terminate this Contract
pursuant to Clause 10.4 (CCS and Buyer Termination Rights).

Not more than once in each Contract Year, the Buyer may, on giving
the Supplier at least three (3) Months’ notice, change the weighting of
Service Level Performance Measure in respect of one or more Service
Levels and the Supplier shall not be entitled to object to, or increase
the Charges as a result of such changes, provided that:

2.5.1 the total number of Service Levels for which the weighting is to
be changed does not exceed the number applicable as at the
Start Date,

2.5.2 the principal purpose of the change is to reflect changes in the
Buyer's business requirements and/or priorities or to reflect
changing industry standards; and

2.5.3 there is no change to the Service Credit Cap.

3. Critical Service Level Failure

On the occurrence of a Critical Service Level Failure:

3.1

3.2

any Service Credits that would otherwise have accrued during the
relevant Service Period shall not accrue; and

the Buyer shall (subject to the Service Credit Cap) be entitled to
withhold and retain as compensation a sum equal to any Charges
which would otherwise have been due to the Supplier in respect of that
Service Period ("Compensation for Critical Service Level Failure"),

provided that the operation of this paragraph 3 shall be without prejudice to
the right of the Buyer to terminate this Contract and/or to claim damages from
the Supplier for material Default.
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Part A: Service Levels and Service Credits

1. Service Levels
If the level of performance of the Supplier:
1.1 s likely to or fails to meet any Service Level Performance Measure; or
1.2 s likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its
absolute discretion and without limiting any other of its rights, may:

1.2.1 require the Supplier to immediately take all remedial action that
is reasonable to mitigate the impact on the Buyer and to rectify
or prevent a Service Level Failure or Critical Service Level
Failure from taking place or recurring;

1.2.2 instruct the Supplier to comply with the Rectification Plan
Process;

1.2.3 if a Service Level Failure has occurred, deduct the applicable
Service Level Credits payable by the Supplier to the Buyer;
and/or

1.2.4 if a Critical Service Level Failure has occurred, exercise its right
to Compensation for Critical Service Level Failure (including the
right to terminate for material Default).

2. Service Credits

2.1  The Buyer shall use the Performance Monitoring Reports supplied by
the Supplier to verify the calculation and accuracy of the Service
Credits, if any, applicable to each Service Period.

2.2  Service Credits are a reduction of the amounts payable in respect of
the Deliverables and do not include VAT. The Supplier shall set-off the
value of any Service Credits against the appropriate invoice in
accordance with calculation formula in the Annex to Part A of this
Schedule.
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Annex A to Part A: Services Levels and Service

Credits Table

Service Levels

Service Credit
for each
Service Period

authority/regional
adoption agency
feedback
demonstrates high
level of satisfaction
rates — over 90% of
authorities rate the
service provided as
excellent or good.

authorities rate
the service
provided as
excellent or
good.

Service Level @ Service Level Service

Performance indicator Performance Level

Criterion Measure Threshold

SLA1: That 99% of Accuracy | At least 99% Less than 0.5% Service
all applications [Timeline | of all 95% of all Credit gained
correctly completed | s applications applications | for each

by local percentage
authority/regional under the
adoption agencies, specified
that do not require Service Level
the Department’s Performance
approval, are Measure
processed within

agreed timescales

(25 working days).

SLA2: All correctly Timeline | Within 3 0.5% Service
completed working days Credit gained
applications above for each day
the Fair Access over the
Limits are assessed specified

and sent to the Service Level
Department for Performance
approval within 3 Measure
working days

SLA3: Local Service Over 90% of 0.5% Service

Credit gained
for each
percentage
under the
specified
Service Level
Performance
Measure
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The Service Credits shall be calculated on the basis of each monthly invoice.
Service Credits will be deducted from the next monthly invoice from the
Service Failure.
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Part B: Performance Monitoring

3. Performance Monitoring and Performance Review

3.1  Within twenty (20) Working Days of the Start Date the Supplier shall
provide the Buyer with details of how the process in respect of the
monitoring and reporting of Service Levels will operate between the
Parties and the Parties will endeavour to agree such process as soon
as reasonably possible.

3.2  The Supplier shall provide the Buyer with performance monitoring
reports ("Performance Monitoring Reports") in accordance with the
process and timescales agreed pursuant to paragraph 1.1 of Part B of
this Schedule which shall contain, as a minimum, the following
information in respect of the relevant Service Period just ended:

3.2.1 for each Service Level, the actual performance achieved over
the Service Level for the relevant Service Period;

3.2.2 asummary of all failures to achieve Service Levels that occurred
during that Service Period;

3.2.3 details of any Critical Service Level Failures;

3.2.4 for any repeat failures, actions taken to resolve the underlying
cause and prevent recurrence;

3.2.5 the Service Credits to be applied in respect of the relevant
period indicating the failures and Service Levels to which the
Service Credits relate; and

3.2.6  such other details as the Buyer may reasonably require from
time to time.

3.3  The Parties shall attend meetings to discuss Performance Monitoring
Reports ("Performance Review Meetings") on a Monthly basis. The
Performance Review Meetings will be the forum for the review by the
Supplier and the Buyer of the Performance Monitoring Reports. The
Performance Review Meetings shall:

3.3.1 take place within one (1) week of the Performance Monitoring
Reports being issued by the Supplier at such location and time
(within normal business hours) as the Buyer shall reasonably
require;

3.3.2 be attended by the Supplier's Representative and the Buyer’s
Representative; and

3.3.3 be fully minuted by the Supplier and the minutes will be
circulated by the Supplier to all attendees at the relevant
meeting and also to the Buyer’s Representative and any other
recipients agreed at the relevant meeting.
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3.4  The minutes of the preceding Month's Performance Review Meeting
will be agreed and signed by both the Supplier's Representative and
the Buyer’s Representative at each meeting.

3.5  The Supplier shall provide to the Buyer such documentation as the
Buyer may reasonably require in order to verify the level of the
performance by the Supplier and the calculations of the amount of
Service Credits for any specified Service Period.

4. Satisfaction Surveys

4.1  The Buyer may undertake satisfaction surveys in respect of the
Supplier's provision of the Deliverables. The Buyer shall be entitled to
notify the Supplier of any aspects of their performance of the provision
of the Deliverables which the responses to the Satisfaction Surveys
reasonably suggest are not in accordance with this Contract.
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Order Schedule 15 (Order Contract Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

"Operational Board"  the board established in accordance with paragraph 2.1
of this Schedule;

"Project Manager" the manager appointed in accordance with paragraph
2.1 of this Schedule;

2. Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for
the purposes of this Contract through whom the provision of the Services and the
Deliverables shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available
on a regular basis such that the aims, objectives and specific provisions of this
Contract can be fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate
the boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1 The Supplier's Contract Manager shall be:

3.1.1 the primary point of contact to receive communication from the
Buyer and will also be the person primarily responsible for providing information to
the Buyer;

3.1.2 able to delegate his position to another person at the Supplier
but must inform the Buyer before proceeding with the delegation and it will be the
delegated person's responsibility to fulfil the Contract Manager's responsibilities and
obligations;

3.1.3 able to cancel any delegation and recommence the position
himself; and
3.14 replaced only after the Buyer has received notification of the

proposed change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract
Manager in regards to the Contract and it will be the Supplier's Contract Manager's
responsibility to ensure the information is provided to the Supplier and the actions
implemented.
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3.3 Receipt of communication from the Supplier's Contract Manager by the
Buyer does not absolve the Supplier from its responsibilities, obligations or liabilities
under the Contract.

4. Role of the Operational Board

4.1 The Operational Board shall be established by the Buyer for the
purposes of this Contract on which the Supplier and the Buyer shall be represented.

4.2 The Operational Board members, frequency and location of board
meetings and planned start date by which the board shall be established are set out
in the Order Form.

4.3 In the event that either Party wishes to replace any of its appointed
board members, that Party shall notify the other in writing for approval by the other
Party (such approval not to be unreasonably withheld or delayed). Each Buyer board
member shall have at all times a counterpart Supplier board member of equivalent
seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all
reasonable efforts to attend board meetings at which that board member’s
attendance is required. If any board member is not able to attend a board meeting,
that person shall use all reasonable endeavours to ensure that a delegate attends
the Operational Board meeting in his/her place (wherever possible) and that the
delegate is properly briefed and prepared and that he/she is debriefed by such
delegate after the board meeting.

4.5 The purpose of the Operational Board meetings will be to review the
Supplier's performance under this Contract. The agenda for each meeting shall be
set by the Buyer and communicated to the Supplier in advance of that meeting.

5. Contract Risk Management

5.1 Both Parties shall pro-actively manage risks attributed to them under the
terms of this Order Contract.

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with
the Buyer, processes for:

5.2.1 the identification and management of risks;

5.2.2 the identification and management of issues; and

5.2.3 monitoring and controlling project plans.

5.3 The Supplier allows the Buyer to inspect at any time within working hours

the accounts and records which the Supplier is required to keep.

54 The Supplier will maintain a risk register of the risks relating to the Order
Contract which the Buyer and the Supplier have identified.
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Annex: Contract Boards

The Parties agree to operate the following boards at the locations and at the
frequencies set out below:

Weekly Operational meetings between Supplier and Authority, virtual or in person.
Monthly Strategic meetings between Supplier and Authority, virtual or in person.

Annual Strategic meetings between Supplier and Authority, virtual or in person.
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Order Schedule 20 (Order Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will
be required to make to the Buyers under this Order Contract. The Specification is
below.
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The Suppliers response is below:
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1. Definitions used in the contract
1.1 Interpret this Contract using Joint Schedule 1 (Definitions).

2. How the contract works
2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.

2.2 CCS doesn’t guarantee the Supplier any exclusivity, quantity or value of work under the
DPS Contract.

2.3 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier
acknowledges this payment.

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS
Schedule 7 (Order Procedure) and must state its requirements using DPS Schedule 6 (Order
Form Template and Order Schedules). If allowed by the Regulations, the Buyer can:

make changes to DPS Schedule 6 (Order Form Template and Order Schedules)
create new Order Schedules

exclude optional template Order Schedules

use Special Terms in the Order Form to add or change terms

2.5 Each Order Contract:

is a separate Contract from the DPS Contract
is between a Supplier and a Buyer
includes Core Terms, Schedules and any other changes or items in the completed
Order Form
e survives the termination of the DPS Contract

2.6 Where the Supplier is approached by an eligible buyer requesting Deliverables or
substantially similar goods or services, the Supplier must tell them about this DPS Contract
before accepting their order. The Supplier will promptly notify CCS if the eligible buyer won’t
use this DPS Contract.

2.7 The Supplier acknowledges it has all the information required to perform its obligations
under each Contract before entering into a Contract. When information is provided by a
Relevant Authority no warranty of its accuracy is given to the Supplier.

2.8 The Supplier won’t be excused from any obligation, or be entitled to additional Costs or
Charges because it failed to either:

e verify the accuracy of the Due Diligence Information
e properly perform its own adequate checks
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2.9 CCS and the Buyer won’t be liable for errors, omissions or misrepresentation of any
information.

2.10 The Supplier warrants and represents that all statements made and documents
submitted as part of the procurement of Deliverables are and remain true and accurate.

2.11  An Order Contract can only be created using the electronic procedures described in the
OJEU Notice as required by the Regulations.

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic
access requirements for the DPS stated in the OJEU Notice. CCS can audit whether a Supplier
meets the basic access requirements at any point during the DPS Contract Period.

3. What needs to be delivered

3.1 All deliverables
3.1.1 The Supplier must provide Deliverables:

e that comply with the Specification, the DPS Application and, in relation to an
Order Contract, the Order Tender (if there is one)

to a professional standard

using reasonable skill and care

using Good Industry Practice

using its own policies, processes and internal quality control measures as long as
they don’t conflict with the Contract

on the dates agreed

that comply with Law

3.2.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery
against all obvious defects.

3.2 Goods clauses
3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on
request and for free.

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods,
whichever is earlier.

3.2.4 Riskin the Goods transfers to the Buyer on Delivery of the Goods, but remains with the
Supplier if the Buyer notices damage following Delivery and lets the Supplier know within 3
Working Days of Delivery.

3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the
3
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time of transfer of ownership.

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the
Buyer’s working hours.

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of
Delivery safely and undamaged.

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type
and quantity of Goods.

3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to
make use of the Goods.

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and
give notice of actual or anticipated action about the Recall of the Goods.

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If
the Buyer gives less than 14 days notice then it will pay the Supplier’s reasonable and proven
costs already incurred on the cancelled order as long as the Supplier takes all reasonable steps
to minimise these costs.

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s
option and request) any Goods that the Buyer rejects because they don’t conform with Clause
3. If the Supplier doesn’t do this it will pay the Buyer’s costs including repair or re-supply by a
third party.

3.3 Services clauses
3.3.1 Late Delivery of the Services will be a Default of an Order Contract.

3.3.2 The Supplier must co-operate with the Buyer and third party suppliers on all aspects
connected with the Delivery of the Services and ensure that Supplier Staff comply with any
reasonable instructions.

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required
to Deliver the Services.

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each
Contract.

3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the
Buyer’s operations, employees or other contractors.

3.3.6 The Supplier must ensure all Services, and anything used to Deliver the Services, are of
good quality and free from defects.
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3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but
doing so does not stop it from using its other rights under the Contract.

4  Pricing and payments
4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in
the Order Form.

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it
using the process in DPS Schedule 5 (Management Levy and Information).

4.3 All Charges and the Management Levy:

e exclude VAT, which is payable on provision of a valid VAT invoice
e include all costs connected with the Supply of Deliverables
ff
4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a
valid, undisputed invoice, in cleared funds using the payment method and details stated in the
Order Form.

4.5 A Supplier invoice is only valid if it:

e includes all appropriate references including the Contract reference number and
other details reasonably requested by the Buyer
includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any)
doesn’t include any Management Levy (the Supplier must not charge the Buyer
in any way for the Management Levy)

4.6 The Buyer may retain or set-off payment of any amount owed to it by the Supplier if
notice and reasons are provided.

4.7 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of
receipt of a valid, undisputed invoice. If this doesn’t happen, CCS or the Buyer can publish the
details of the late payment or non-payment.

4.8 If CCS or the Buyer can get more favourable commercial terms for the supply at cost of
any materials, goods or services used by the Supplier to provide the Deliverables and that cost
is reimbursable by the Buyer, then CCS or the Buyer may either:

e require the Supplier to replace its existing commercial terms with the more
favourable terms offered for the relevant items

e enterinto a direct agreement with the Subcontractor or third party for the
relevant item
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49 If CCS or the Buyer uses Clause 4.8 then the Charges must be reduced by an agreed
amount by using the Variation Procedure.

4.10 CCS and the Buyer's right to enter into a direct agreement for the supply of the relevant
items is subject to both:

e the relevant item being made available to the Supplier if required to provide the
Deliverables

e any reduction in the Charges excluding any unavoidable costs that must be paid
by the Supplier for the substituted item, including any licence fees or early
termination charges

4.11 The Supplier has no right of set-off, counterclaim, discount or abatement unless they’re
ordered to do so by a court.

5. The buyer’s obligations to the supplier

5.1 If Supplier Non-Performance arises from an Authority Cause:

neither CCS or the Buyer can terminate a Contract under Clause 10.4.1

the Supplier is entitled to reasonable and proven additional expenses and to
relief from Delay Payments, liability and Deduction under this Contract

the Supplier is entitled to additional time needed to make the Delivery

the Supplier cannot suspend the ongoing supply of Deliverables

5.2 Clause 5.1 only applies if the Supplier:

e gives notice to the Party responsible for the Authority Cause within 10 Working
Days of becoming aware

e demonstrates that the Supplier Non-Performance only happened because of the
Authority Cause

e mitigated the impact of the Authority Cause

6. Record keeping and reporting

6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress
Reports when specified in the Order Form.

6.2 The Supplier must keep and maintain full and accurate records and accounts on
everything to do with the Contract for 7 years after the End Date.

6.3 The Supplier must allow any Auditor access to their premises to verify all contract
accounts and records of everything to do with the Contract and provide copies for an Audit.

6.4 The Supplier must provide information to the Auditor and reasonable co-operation at
their request.
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6.5 If the Supplier is not providing any of the Deliverables, or is unable to provide them, it
must immediately:

e tell the Relevant Authority and give reasons
® propose corrective action
e provide a deadline for completing the corrective action

6.6 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report
at the end of each Contract Year. The report must contain:

the methodology of the review
the sampling techniques applied
details of any issues

any remedial action taken

6.7 The Self Audit Certificate must be completed and signed by an auditor or senior member
of the Supplier’s management team that is qualified in either a relevant audit or financial
discipline.

7. Supplier staff

7.1 The Supplier Staff involved in the performance of each Contract must:

® be appropriately trained and qualified
e be vetted using Good Industry Practice and the Security Policy
e comply with all conduct requirements when on the Buyer’s Premises

7.2 Where a Buyer decides one of the Supplier’s Staff isn’t suitable to work on a contract,
the Supplier must replace them with a suitably qualified alternative.

7.3 If requested, the Supplier must replace any person whose acts or omissions have caused
the Supplier to breach Clause 27.

7.4 The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises
and say why access is required.

7.5 The Supplier indemnifies CCS and the Buyer against all claims brought by any person
employed by the Supplier caused by an act or omission of the Supplier or any Supplier Staff.

8. Rights and protection

8.1 The Supplier warrants and represents that:

e it has full capacity and authority to enter into and to perform each Contract
e each Contract is executed by its authorised representative
7
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e itis alegally valid and existing organisation incorporated in the place it was
formed

e there are no known legal or regulatory actions or investigations before any
court, administrative body or arbitration tribunal pending or threatened against
it or its Affiliates that might affect its ability to perform each Contract

e it maintains all necessary rights, authorisations, licences and consents to perform
its obligations under each Contract

e it doesn’t have any contractual obligations which are likely to have a material
adverse effect on its ability to perform each Contract
it is not impacted by an Insolvency Event
it will comply with each Order Contract

8.2 The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the
Supplier provides Deliverables under the Contract.

8.3 The Supplier indemnifies both CCS and every Buyer against each of the following:

e wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts
the Contract

® non-payment by the Supplier of any tax or National Insurance
8.4 All claims indemnified under this Contract must use Clause 26.

8.5 CCS or a Buyer can terminate the Contract for breach of any warranty or indemnity
where they are entitled to do so.

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or
misleading, it must immediately notify CCS and every Buyer.

8.7 All third party warranties and indemnities covering the Deliverables must be assigned
for the Buyer’s benefit by the Supplier.

9. Intellectual Property Rights (IPRs)

9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-
exclusive, perpetual, royalty-free, irrevocable, transferable worldwide licence to use, change
and sub-license the Supplier’s Existing IPR to enable it to both:

e receive and use the Deliverables
e make use of the deliverables provided by a Replacement Supplier

9.2 Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the
Supplier a licence to use any Existing IPRs and New IPRs for the purpose of fulfilling its
obligations during the Contract Period.
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9.3 Where a Party acquires ownership of IPRs incorrectly under this Contract it must do
everything reasonably necessary to complete a transfer assigning them in writing to the other
Party on request and at its own cost.

9.4 Neither Party has the right to use the other Party’s IPRs, including any use of the other
Party’s names, logos or trademarks, except as provided in Clause 9 or otherwise agreed in
writing.

9.5 If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses,
damages, costs or expenses (including professional fees and fines) incurred as a result.

9.6 If an IPR Claim is made or anticipated the Supplier must at its own expense and the
Buyer’s sole option, either:

e obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing
any third party IPR

e replace or modify the relevant item with substitutes that don’t infringe IPR
without adversely affecting the functionality or performance of the Deliverables

10. Ending the contract

10.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if
required by Law.

10.2 The Relevant Authority can extend the Contract for the Extension Period by giving the
Supplier no less than 3 Months' written notice before the Contract expires.

10.3 Ending the contract without a reason

10.3.1 CCS has the right to terminate the DPS Contract at any time without reason or liability
by giving the Supplier at least 30 days' notice and if it’s terminated Clause 10.5.2 to 10.5.7
applies.

10.3.2 Each Buyer has the right to terminate their Order Contract at any time without reason
or liability by giving the Supplier not less than 90 days' written notice and if it’s terminated
Clause 10.5.2 to 10.5.7 applies.

10.4 When CCS or the buyer can end a contract

10.4.1 If any of the following events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Notice to the Supplier:

there’s a Supplier Insolvency Event
there’s a Contract Default that is not corrected in line with an accepted
Rectification Plan

e the Relevant Authority rejects a Rectification Plan or the Supplier does not
provide it within 10 days of the request
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there’s any material Default of the Contract
there’s any material Default of any Joint Controller Agreement relating to any
Contract

e there’s a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber
Essentials) (where applicable) relating to any Contract

e there’s a consistent repeated failure to meet the Performance Indicators in DPS
Schedule 4 (DPS Management)

e there’s a Change of Control of the Supplier which isn’t pre-approved by the
Relevant Authority in writing

e there’s a Variation to a Contract which cannot be agreed using Clause 24
(Changing the contract) or resolved using Clause 34 (Resolving disputes)

e if the Relevant Authority discovers that the Supplier was in one of the situations
in 57 (1) or 57(2) of the Regulations at the time the Contract was awarded

e the Court of Justice of the European Union uses Article 258 of the Treaty on the
Functioning of the European Union (TFEU) to declare that the Contract should
not have been awarded to the Supplier because of a serious breach of the TFEU
or the Regulations

e the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute
or diminish the public trust in them

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of
the reasons listed in Clause 10.4.1.

10.4.3 If there is a Default, the Relevant Authority can, without limiting its other rights, request
that the Supplier provide a Rectification Plan.

10.4.4 When the Relevant Authority receives a requested Rectification Plan it can either:

e reject the Rectification Plan or revised Rectification Plan, giving reasons

® accept the Rectification Plan or revised Rectification Plan (without limiting its
rights) and the Supplier must immediately start work on the actions in the
Rectification Plan at its own cost, unless agreed otherwise by the Parties

10.4.5 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant
Authority:

e must give reasonable grounds for its decision
® may request that the Supplier provides a revised Rectification Plan within 5

Working Days

10.4.6 If any of the events in 73 (1) (a) to (c) of the Regulations happen, the Relevant Authority
has the right to immediately terminate the Contract and Clause 10.5.2 to 10.5.7 applies.

10
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10.5 What happens if the contract ends
Where the Relevant Authority terminates a Contract under Clause 10.4.1 all of the following
apply:

10.5.1 The Supplier is responsible for the Relevant Authority’s reasonable costs of

procuring Replacement Deliverables for the rest of the Contract Period.

10.5.2 The Buyer’s payment obligations under the terminated Contract stop
immediately.

10.5.3 Accumulated rights of the Parties are not affected.

10.5.4 The Supplier must promptly delete or return the Government Data except where

required to retain copies by law.

10.5.5 The Supplier must promptly return any of CCS or the Buyer’s property provided

under the terminated Contract.

10.5.6 The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the

handover and re-procurement (including to a Replacement Supplier).

10.5.7 The following Clauses survive the termination of each Contract: 3.2.10, 6,7.2, 9,

11, 14, 15, 16, 17, 18, 34, 35 and any Clauses and Schedules which are expressly or by

implication intended to continue.

10.6 When the supplier can end the contract

10.6.1 The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed
invoice on time. The Supplier can terminate an Order Contract if the Buyer fails to pay an
undisputed invoiced sum due and worth over 10% of the annual Contract Value within 30 days
of the date of the Reminder Notice.

10.6.2 If a Supplier terminates an Order Contract under Clause 10.6.1:

the Buyer must promptly pay all outstanding Charges incurred to the Supplier
the Buyer must pay the Supplier reasonable committed and unavoidable Losses
as long as the Supplier provides a fully itemised and costed schedule with
evidence - the maximum value of this payment is limited to the total sum
payable to the Supplier if the Contract had not been terminated

e Clauses 10.5.4 to 10.5.7 apply

10.7 When subcontracts can be ended
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following
events:

e thereis a Change of Control of a Subcontractor which isn’t pre-approved by the
Relevant Authority in writing

e the acts or omissions of the Subcontractor have caused or materially contributed
to a right of termination under Clause 10.4

e a Subcontractor or its Affiliates embarrasses or brings into disrepute or
diminishes the public trust in the Relevant Authority

11
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10.8 Partially ending and suspending the contract

10.8.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's
ability to accept Orders (for any period) and the Supplier cannot enter into any new Order
Contracts during this period. If this happens, the Supplier must still meet its obligations under
any existing Order Contracts that have already been signed.

10.8.2 Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or
part of it.

10.8.3 Where the Buyer has the right to terminate an Order Contract it can terminate or
suspend (for any period), all or part of it. If the Buyer suspends a Contract it can provide the
Deliverables itself or buy them from a third party.

10.8.4 The Relevant Authority can only partially terminate or suspend a Contract if the
remaining parts of that Contract can still be used to effectively deliver the intended purpose.

10.8.5 The Parties must agree any necessary Variation required by Clause 10.8 using the
Variation Procedure, but the Supplier may not either:

® reject the Variation
e increase the Charges, except where the right to partial termination is under
Clause 10.3

10.8.6 The Buyer can still use other rights available, or subsequently available to it if it acts on
its rights under Clause 10.8.

11. How much you can be held responsible for

11.1  Each Party's total aggregate liability in each Contract Year under this DPS Contract
(whether in tort, contract or otherwise) is no more than £100,000.

11.2  Each Party's total aggregate liability in each Contract Year under each Order Contract
(whether in tort, contract or otherwise) is no more than the greater of £5 million or 150% of the
Estimated Yearly Charges unless specified in the Order Form

11.3 No Party is liable to the other for:

e any indirect Losses
e Loss of profits, turnover, savings, business opportunities or damage to goodwill
(in each case whether direct or indirect)

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:

e its liability for death or personal injury caused by its negligence, or that of its
12
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employees, agents or Subcontractors
e its liability for bribery or fraud or fraudulent misrepresentation by it or its
employees
any liability that cannot be excluded or limited by Law
its obligation to pay the required Management Levy

11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for
any indemnity given under Clauses 7.5, 8.3, 9.5, 12.2 or 14.9 or Order Schedule 2 (Staff
Transfer) of a Contract.

11.6 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it
suffers under or in connection with each Contract, including any indemnities.

11.7 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items
will not be taken into consideration:

e Deductions
e any items specified in Clause 11.5

11.8 If more than one Supplier is party to a Contract, each Supplier Party is fully responsible
for both their own liabilities and the liabilities of the other Suppliers.

12. Obeying the law

12.1  The Supplier must use reasonable endeavours to comply with the provisions of Joint
Schedule 5 (Corporate Social Responsibility).

12.2  The Supplier indemnifies CCS and every Buyer against any costs resulting from any
Default by the Supplier relating to any applicable Law to do with a Contract.

12.3  The Supplier must appoint a Compliance Officer who must be responsible for ensuring
that the Supplier complies with Law, Clause 12.1 and Clauses 27 to 32.

13. Insurance

The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint
Schedule 3 (Insurance Requirements) and any Additional Insurances in the Order Form.

14. Data protection

14.1 The Supplier must process Personal Data and ensure that Supplier Staff process
Personal Data only in accordance with Joint Schedule 11 (Processing Data).

14.2  The Supplier must not remove any ownership or security notices in or relating to the
Government Data.

13
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14.3 The Supplier must make accessible back-ups of all Government Data, stored in an
agreed off-site location and send the Buyer copies every 6 Months.

14.4 The Supplier must ensure that any Supplier system holding any Government Data,
including back-up data, is a secure system that complies with the Security Policy and any
applicable Security Management Plan.

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data
provided under a Contract is corrupted, lost or sufficiently degraded, then the Supplier must
notify the Relevant Authority and immediately suggest remedial action.

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable
the Relevant Authority may either or both:

e tell the Supplier to restore or get restored Government Data as soon as
practical but no later than 5 Working Days from the date that the Relevant
Authority receives notice, or the Supplier finds out about the issue,
whichever is earlier

e restore the Government Data itself or using a third party

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 14.7
unless CCS or the Buyer is at fault.

14.8 The Supplier:

e must provide the Relevant Authority with all Government Data in an agreed
open format within 10 Working Days of a written request

e must have documented processes to guarantee prompt availability of
Government Data if the Supplier stops trading

e must securely destroy all Storage Media that has held Government Data at the
end of life of that media using Good Industry Practice

e securely erase all Government Data and any copies it holds when asked to do so
by CCS or the Buyer unless required by Law to retain it

e indemnifies CCS and each Buyer against any and all Losses incurred if the
Supplier breaches Clause 14 and any Data Protection Legislation.

15. What you must keep confidential
15.1 Each Party must:

keep all Confidential Information it receives confidential and secure
not disclose, use or exploit the Disclosing Party’s Confidential Information
without the Disclosing Party's prior written consent, except for the purposes
anticipated under the Contract
e immediately notify the Disclosing Party if it suspects unauthorised access,
14
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copying, use or disclosure of the Confidential Information

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives
from the Disclosing Party in any of the following instances:

e where disclosure is required by applicable Law or by a court with the relevant
jurisdiction if the Recipient Party notifies the Disclosing Party of the full
circumstances, the affected Confidential Information and extent of the
disclosure

e if the Recipient Party already had the information without obligation of
confidentiality before it was disclosed by the Disclosing Party

e if the information was given to it by a third party without obligation of
confidentiality
if the information was in the public domain at the time of the disclosure
if the information was independently developed without access to the Disclosing
Party’s Confidential Information
to its auditors or for the purposes of regulatory requirements
on a confidential basis, to its professional advisers on a need-to-know basis
to the Serious Fraud Office where the Recipient Party has reasonable grounds to
believe that the Disclosing Party is involved in activity that may be a criminal
offence under the Bribery Act 2010

15.3 The Supplier may disclose Confidential Information on a confidential basis to Supplier
Staff on a need-to-know basis to allow the Supplier to meet its obligations under the Contract.
The Supplier Staff must enter into a direct confidentiality agreement with the Relevant
Authority at its request.

15.4  CCS or the Buyer may disclose Confidential Information in any of the following cases:

e on a confidential basis to the employees, agents, consultants and contractors of
CCS or the Buyer

e on a confidential basis to any other Central Government Body, any successor
body to a Central Government Body or any company that CCS or the Buyer
transfers or proposes to transfer all or any part of its business to

e if CCS or the Buyer (acting reasonably) considers disclosure necessary or
appropriate to carry out its public functions
where requested by Parliament
under Clauses 4.7 and 16

15.5 For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis
means disclosure under a confidentiality agreement or arrangement including terms as strict as
those required in Clause 15.

15.6 Transparency Information is not Confidential Information.
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15.7 The Supplier must not make any press announcement or publicise the Contracts or any
part of them in any way, without the prior written consent of the Relevant Authority and must
take all reasonable steps to ensure that Supplier Staff do not either.

16. When you can share information

16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For
Information.

16.2  Within the required timescales the Supplier must give CCS and each Buyer full co-
operation and information needed so the Buyer can:

e publish the Transparency Information
e comply with any Freedom of Information Act (FOIA) request
e comply with any Environmental Information Regulations (EIR) request

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish
information under Clause 16. However, the extent, content and format of the disclosure is the
Relevant Authority’s decision, which does not need to be reasonable.

17. Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or
unenforceable, it must be read as if it was removed from that Contract as much as required and
rendered ineffective as far as possible without affecting the rest of the Contract, whether it’s
valid or enforceable.

18. No other terms apply

The provisions incorporated into each Contract are the entire agreement between the Parties.
The Contract replaces all previous statements and agreements whether written or oral. No
other provisions apply.

19. Other people’s rights in a contract

No third parties may use the Contracts (Rights of Third Parties) Act (CRTPA) to enforce any term
of the Contract unless stated (referring to CRTPA) in the Contract. This does not affect third
party rights and remedies that exist independently from CRTPA.

20. Circumstances beyond your control

20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations
under a Contract while the inability to perform continues, if it both:

e provides a Force Majeure Notice to the other Party
e uses all reasonable measures practical to reduce the impact of the Force
Majeure Event
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20.2  Either party can partially or fully terminate the affected Contract if the provision of the
Deliverables is materially affected by a Force Majeure Event which lasts for 90 days
continuously.

20.3  Where a Party terminates under Clause 20.2:

e each party must cover its own Losses
e Clause 10.5.2 to 10.5.7 applies

21. Relationships created by the contract

No Contract creates a partnership, joint venture or employment relationship. The Supplier must
represent themselves accordingly and ensure others do so.

22. Giving up contract rights

A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a
waiver in writing to the other Party.

23. Transferring responsibilities

23.1 The Supplier can not assign a Contract without the Relevant Authority’s written consent.

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any
Crown Body, public or private sector body which performs the functions of the Relevant
Authority.

23.3  When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a
novation agreement in the form that CCS or the Buyer specifies.

23.4  The Supplier can terminate a Contract novated under Clause 23.2 to a private sector
body that is experiencing an Insolvency Event.

23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if
they were its own.

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must
provide details of Subcontractors at all levels of the supply chain including:

e theirname
e the scope of their appointment
e the duration of their appointment

24. Changing the contract
24.1 Either Party can request a Variation to a Contract which is only effective if agreed in
17
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writing and signed by both Parties.
24.2 The Supplier must provide an Impact Assessment either:

e with the Variation Form, where the Supplier requests the Variation
e within the time limits included in a Variation Form requested by CCS or the Buyer

24.3  If the Variation to a Contract cannot be agreed or resolved by the Parties, CCS or the
Buyer can either:

agree that the Contract continues without the Variation
terminate the affected Contract, unless in the case of an Order Contract, the
Supplier has already provided part or all of the provision of the Deliverables, or
where the Supplier can show evidence of substantial work being carried out to
provide them

e refer the Dispute to be resolved using Clause 34 (Resolving Disputes)

24.4  CCS and the Buyer are not required to accept a Variation request made by the Supplier.

24.5 If there is a General Change in Law, the Supplier must bear the risk of the change and is
not entitled to ask for an increase to the DPS Pricing or the Charges.

24.6 If there is a Specific Change in Law or one is likely to happen during the Contract Period
the Supplier must give CCS and the Buyer notice of the likely effects of the changes as soon as
reasonably practical. They must also say if they think any Variation is needed either to the
Deliverables, DPS Pricing or a Contract and provide evidence:

e that the Supplier has kept costs as low as possible, including in Subcontractor
costs

e of how it has affected the Supplier’s costs

24.7  Any change in the DPS Pricing or relief from the Supplier's obligations because of a
Specific Change in Law must be implemented using Clauses 24.1 to 24.4.

25. How to communicate about the contract

25.1 All notices under the Contract must be in writing and are considered effective on the
Working Day of delivery as long as they’re delivered before 5:00pm on a Working Day.
Otherwise the notice is effective on the next Working Day. An email is effective when sent
unless an error message is received.

25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email
address indicated on the Platform.

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or
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email address in the Order Form.

25.4 This Clause does not apply to the service of legal proceedings or any documents in any
legal action, arbitration or dispute resolution.

26. Dealing with claims

26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as
reasonably practical and no later than 10 Working Days.

26.2 At the Indemnifier’s cost the Beneficiary must both:

e allow the Indemnifier to conduct all negotiations and proceedings to do with a
Claim

e give the Indemnifier reasonable assistance with the claim if requested

26.3 The Beneficiary must not make admissions about the Claim without the prior written
consent of the Indemnifier which can not be unreasonably withheld or delayed.

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal
advisors and in a way that doesn’t damage the Beneficiary’s reputation.

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's
prior written consent which it must not unreasonably withhold or delay.

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that
it suffers because of the Claim.

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary
later recovers money which is directly related to the Claim, the Beneficiary must immediately
repay the Indemnifier the lesser of either:

e the sum recovered minus any legitimate amount spent by the Beneficiary when
recovering this money
e the amount the Indemnifier paid the Beneficiary for the Claim

27. Preventing fraud, bribery and corruption
27.1 The Supplier must not during any Contract Period:

e commit a Prohibited Act or any other criminal offence in the Regulations 57(1)
and 57(2)

e do or allow anything which would cause CCS or the Buyer, including any of their
employees, consultants, contractors, Subcontractors or agents to breach any of
the Relevant Requirements or incur any liability under them
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27.2 The Supplier must during the Contract Period:

e create, maintain and enforce adequate policies and procedures to ensure it
complies with the Relevant Requirements to prevent a Prohibited Act and
require its Subcontractors to do the same

e keep full records to show it has complied with its obligations under Clause 27
and give copies to CCS or the Buyer on request

e if required by the Relevant Authority, within 20 Working Days of the Start Date
of the relevant Contract, and then annually, certify in writing to the Relevant
Authority, that they have complied with Clause 27, including compliance of
Supplier Staff, and provide reasonable supporting evidence of this on request,
including its policies and procedures

27.3  The Supplier must immediately notify CCS and the Buyer if it becomes aware of any
breach of Clauses 27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has
either:

been investigated or prosecuted for an alleged Prohibited Act
been debarred, suspended, proposed for suspension or debarment, or is
otherwise ineligible to take part in procurement programmes or contracts
because of a Prohibited Act by any government department or agency

e received a request or demand for any undue financial or other advantage of any
kind related to a Contract

e suspected that any person or Party directly or indirectly related to a Contract has
committed or attempted to commit a Prohibited Act

27.4  If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must
respond promptly to their further enquiries, co-operate with any investigation and allow the
Audit of any books, records and relevant documentation.

27.5 Inany notice the Supplier gives under Clause 27.4 it must specify the:

e Prohibited Act
e identity of the Party who it thinks has committed the Prohibited Act
e action it has decided to take

28. Equality, diversity and human rights

28.1 The Supplier must follow all applicable equality Law when they perform their obligations
under the Contract, including:

e protections against discrimination on the grounds of race, sex, gender
reassignment, religion or belief, disability, sexual orientation, pregnancy,
maternity, age or otherwise

e any other requirements and instructions which CCS or the Buyer reasonably
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imposes related to equality Law

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps
taken, to prevent anything that is considered to be unlawful discrimination by any court or
tribunal, or the Equality and Human Rights Commission (or any successor organisation) when
working on a Contract.

29. Health and safety

29.1 The Supplier must perform its obligations meeting the requirements of:

e all applicable Law regarding health and safety
e the Buyer’s current health and safety policy while at the Buyer’s Premises, as
provided to the Supplier

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and
safety incidents or material hazards they’re aware of at the Buyer Premises that relate to the
performance of a Contract.

30. Environment

30.1 When working on Site the Supplier must perform its obligations under the Buyer’s
current Environmental Policy, which the Buyer must provide.

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental
Policy.

31. Tax

31.1 The Supplier must not breach any tax or social security obligations and must enter into a
binding agreement to pay any late contributions due, including where applicable, any interest
or any fines. CCS and the Buyer cannot terminate a Contract where the Supplier has not paid a
minor tax or social security contribution.

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed
£5 million at any point during the relevant Contract Period, and an Occasion of Tax Non-
Compliance occurs, the Supplier must notify CCS and the Buyer of it within 5 Working Days
including:

e the steps that the Supplier is taking to address the Occasion of Tax Non-
Compliance and any mitigating factors that it considers relevant

e other information relating to the Occasion of Tax Non-Compliance that CCS and
the Buyer may reasonably need

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National
Insurance contributions in the UK relating to payment received under an Order Contract, the
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Supplier must both:

e comply with the Income Tax (Earnings and Pensions) Act 2003 and all other
statutes and regulations relating to income tax, the Social Security Contributions
and Benefits Act 1992 (including IR35) and National Insurance contributions

e indemnify the Buyer against any Income Tax, National Insurance and social
security contributions and any other liability, deduction, contribution,
assessment or claim arising from or made during or after the Contract Period in
connection with the provision of the Deliverables by the Supplier or any of the
Supplier Staff

31.4 If any of the Supplier Staff are Workers who receive payment relating to the
Deliverables, then the Supplier must ensure that its contract with the Worker contains the
following requirements:

e the Buyer may, at any time during the Contract Period, request that the Worker
provides information which demonstrates they comply with Clause 31.3, or why
those requirements do not apply, the Buyer can specify the information the
Worker must provide and the deadline for responding

e the Worker’s contract may be terminated at the Buyer’s request if the Worker
fails to provide the information requested by the Buyer within the time specified
by the Buyer

e the Worker’s contract may be terminated at the Buyer’s request if the Worker
provides information which the Buyer considers isn’t good enough to
demonstrate how it complies with Clause 31.3 or confirms that the Worker is not
complying with those requirements

e the Buyer may supply any information they receive from the Worker to HMRC
for revenue collection and management

32. Conflict of interest

32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff
are placed in the position of an actual or potential Conflict of Interest.

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a
Conflict of Interest happens or is expected to happen.

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to
the Supplier or take any steps it thinks are necessary where there is or may be an actual or
potential Conflict of Interest.

33. Reporting a breach of the contract

33.1 Assoon as it is aware of it the Supplier and Supplier Staff must report to CCS or the
Buyer any actual or suspected breach of:
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e law
e (Clause 12.1
e C(Clauses 27 to 32

33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith
reports a breach listed in Clause 33.1 to the Buyer or a Prescribed Person.

34. Resolving disputes

34.1 Ifthereis a Dispute, the senior representatives of the Parties who have authority to
settle the Dispute will, within 28 days of a written request from the other Party, meet in good
faith to resolve the Dispute.

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by
mediation using the Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure
current at the time of the Dispute. If the Parties cannot agree on a mediator, the mediator will
be nominated by CEDR. If either Party does not wish to use, or continue to use mediation, or
mediation does not resolve the Dispute, the Dispute must be resolved using Clauses 34.3 to
34.5.

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the
Parties irrevocably agree that the courts of England and Wales have the exclusive jurisdiction
to:

e determine the Dispute
e grantinterim remedies
e grant any other provisional or protective relief

34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer any
Dispute to be finally resolved by arbitration under the London Court of International Arbitration
Rules current at the time of the Dispute. There will be only one arbitrator. The seat or legal
place of the arbitration will be London and the proceedings will be in English.

34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier
has started or has attempted to start court proceedings under Clause 34.3, unless the Relevant
Authority has agreed to the court proceedings or participated in them. Even if court
proceedings have started, the Parties must do everything necessary to ensure that the court
proceedings are stayed in favour of any arbitration proceedings if they are started under Clause
34.4.

34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.

35. Which law applies

This Contract and any issues arising out of, or connected to it, are governed by English law.
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