

SCHEDULE 3

CONTRACT PACKAGE AREA

PART 1

CONTRACT PACKAGE AREA

Northumbria

PART 2

CONTINGENCY CONTRACT PACKAGE AREAS

1. Cumbria and Lancashire
2. Durham Tees Valley
3. Humberside, Lincolnshire and North Yorkshire
4. West Yorkshire
5. Cheshire and Greater Manchester
6. Merseyside
7. South Yorkshire
8. Staffordshire and West Midlands
9. Derbyshire, Leicestershire, Nottinghamshire and Rutland
10. Wales
11. Warwickshire and West Mercia
12. Bristol, Gloucestershire, Somerset and Wiltshire
13. Dorset, Devon and Cornwall
14. Hampshire and Isle of Wight
15. Thames Valley
16. Northamptonshire, Bedfordshire, Cambridgeshire and Hertfordshire
17. Norfolk and Suffolk
18. Essex
19. London
20. Kent, Surrey and Sussex

PART 3

RESETTLEMENT PRISONS

Each of the following is a Resettlement Prison of the Contractor for the purposes of this Agreement:

1. Northumberland (Lead Host CRC)
2. Durham (Host CRC)
3. Low Newton (F) (Host CRC)

PART 4

HOST CRCs

Each of the following is a Host CRC in respect of a Resettlement Prison which is also a Resettlement Prison of the Contractor in its capacity as a Lead Host CRC:

N/A

PART 5

NPS LOCAL DELIVERY UNITS

1. Northumberland LDU
2. Newcastle LDU
3. North Tyneside LDU
4. Gateshead LDU
5. Sunderland LDU
6. South Tyneside LDU

PART 6

CONTRACTOR LOCATIONS

The Contractor's head office where its senior management are based that, as at the Amendment Date, is Lifton House, Eslington Road, Jesmond Newcastle upon Tyne, NE2 4SP.