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Privacy Notice  

This notice sets out how we will use your personal data, and your rights. It is made under Articles 
13 and/or 14 of the UK General Data Protection Regulation (UK GDPR).  

Your Data  
We will process the following personal data:   

• Names and contact details of employees involved in preparing and submitting 
the application;  

• Names and contact details of employees proposed to be involved in delivery of 
the project; and 

• Names, contact details, age, qualifications and experience of employees whose CVs 
are submitted as part of the application.  

Purpose  
We are processing your personal data for the purposes of the Competition described within the 
remainder of this guidance document, or in the event of legal challenge.  

Legal basis of processing   
The legal basis for processing your personal data is processing is necessary for the 
administration of this Competition including but not limited to performance of financial due 
diligence and security checks. carried out in the public interest or in the exercise of official 
authority vested in the data controller, such as the exercise of a function of the Crown, a Minister 
of the Crown, or a government department; the exercise of a function conferred on a person by 
an enactment; the exercise of a function of either House of Parliament; or the administration of 
justice.    

Recipients  
Your personal data will be shared by us with other Government Departments or public authorities 
where necessary as part of the Competition. We may share your data if we are required to do 
so by law, for example by court order or to prevent fraud or other crime.  

Retention   
All applications will be retained for a period of 6 years from the date of receipt.   

Your Rights  
You have the right to request information about how your personal data are processed, and to 
request a copy of that personal data.  

You have the right to request that any inaccuracies in your personal data are rectified without 
delay.  

You have the right to request that any incomplete personal data are completed, including by 
means of a supplementary statement.  



Smart Meter Energy Data Repository – Phase 1 

4 

You have the right to request that your personal data are erased if there is no longer a justification 
for them to be processed.  

You have the right in certain circumstances (for example, where accuracy is contested) to 
request that the processing of your personal data is restricted.  

You have the right to object to the processing of your personal data where it is processed for 
direct marketing purposes.  

You have the right to object to the processing of your personal data.  

International Transfers  
As your personal data is stored on our IT infrastructure and shared with our data 
processors Microsoft and Amazon Web Services, it may be transferred and stored securely in 
the UK and European Economic Area. Where your personal data is stored outside the UK and 
EEA it will be subject to equivalent legal protection through the use of Model Contract Clauses. 

Complaints  
If you consider that your personal data has been misused or mishandled, you may make a 
complaint to the Information Commissioner, who is an independent regulator. The Information 
Commissioner can be contacted at:   

Information Commissioner's Office  

Wycliffe House  
Water Lane  
Wilmslow  
Cheshire  
SK9 5AF  

0303 123 1113  

casework@ico.org.uk  

Any complaint to the Information Commissioner is without prejudice to your right to seek redress 
through the courts.  

Contact Details  

The data controller for your personal data is the Department for Business, Energy Industrial 
Strategy (BEIS).  

You can contact the BEIS Data Protection Officer at: BEIS Data Protection Officer, Department 
for Business, Energy and Industrial Strategy, 1 Victoria Street, London SW1H 0ET. 
Email: dataprotection@beis.gov.uk.  

  

mailto:casework@ico.org.uk
mailto:dataprotection@beis.gov.uk
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Glossary of terms and definitions 
Applicant A company, organisation or consortia of companies and/or 

organisations that submits an application in response to the 
competition 

Assessment Criteria The criteria against which compliant Competition Applicants will be 
assessed in relation to awarding of SBRI Contracts.  These are set 
out at Section 7. 

Authority / 
Contracting Authority 

The Department for Business, Energy and Industrial Strategy 
(BEIS), 1 Victoria Street, London SW1H 0ET 

BEIS Department for Business Energy and Industrial Strategy 

CEM Customer Energy Manager – logical entity providing functionality 
used to manage one or more ESAs, specific to a supply point, in 
order to provide DSR services 

Competition Means the process used to establish awarding of contracts for the 
provision of feasibility studies relating to interoperable energy 
management systems 

DCC Data Communications Company 

Deliverables Means the reports and other outputs to be delivered under the 
Contract as detailed at Section 3. 

Down-Selection Means the process as detailed at Section 2.1 and Section 8 to 
select one (1) Phase 1 Project to advance to Phase 2. 

DSR Demand Side Response 

DSRSP Demand Side Response Service Provider 

EMS Energy Management System –used to mean domestic HEMS 
(home energy management system) and smaller non-domestic 
settings energy management systems 

ESA Energy Smart Appliance 

FAQs Frequently asked questions 

Feasibility Report The key Contract deliverable 
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FOIA Freedom of Information Act (2000) 

GDPR General Data Protection Regulations 

HAN Home Area Network 

HEMS Home Energy Management System 

HMG Her Majesty’s Government 

IPR Intellectual property rights 

KPI Key Performance Indicator 

M Million 

MHHS Market-wide Half Hourly Settlement 

Minimum Threshold 
Scores 

Means the minimum scores that Applicants must achieve against 
the Assessment Criteria to be considered for funding, as detailed at 
Section 7.3 

NZIP Net Zero Innovation Portfolio 

OpenADR Open Automated Demand Response 

Phase 1 Means activities and outputs relating to the initial Feasibility Study 
phase of the innovation activity as set out at Section 2. 

Phase 2 Means activities and outputs relating to the subsequent Develop 
and Demonstrate phase of the innovation activity as set out at 
Section 2. 

Project Cost 
Breakdown Form 
(‘the’) 

Means the ‘BEIS Project Cost Breakdown Form’ provided as an 
electronic Appendix to this Competition pack, and which Applicants 
must complete as their pricing proposal. 

Project(s) Applicants’ proposals for which the Competition seeks to award 
SBRI funding. 

Proof of Concept A Phase 2 output capable of demonstrating and/or simulating the 
key features of the proposed Technical Solution 

RTO Means Research and Technology Organisation. RTOs are (mainly) 
private non-profit research performers or commercial research 
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enterprises providing R&D services, both to government and 
business1. 

SAPC Standalone Auxiliary Proportional Controller 

SMHAN Smart metering home area network 

SMWAN Smart metering wide area network 

SME Small and medium enterprise 

Technical Solution A system-wide Smart Energy Data Repository Solution.  

T&C Terms and conditions 

TRL Technology Readiness Level 

UK United Kingdom 

VAT Value-Added Tax 

WAN Wide Area Network 

 

Please note that references to the "Department" or “Authority” throughout these documents 
mean The Secretary of State for Business, Energy and Industrial Strategy acting through 
his/her representatives in the Department for Business Energy & Industrial Strategy (BEIS). 

Any reference to “Programme” is a reference to the Net Zero Innovation Portfolio: Smart Meter  
Energy Data Repository Programme, run by the Department for Business Energy and 
Industrial Strategy (BEIS). 

Any reference to “portfolio” is a reference to the Net Zero Innovation Portfolio (NZIP). 

  

 
1 https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/451265/bis-
15-321-research-and-innovation-organisations-in-the-UK-innovation-functions-and-policy-issues.pdf 
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Supporting Documents 
The following documents support this Competition Guidance and are available within the 
application form. 

Annex 1: Contract Terms and Conditions 

Annex 2: Declarations 

o Declaration 1: Statement of non-collusion 

o Declaration 2: Form of Bid 

o Declaration 3: Conflict of Interest 

o Declaration 4: Code of Practice for Research 

o Declaration 5: The UK General Data Protection Regulation Assurance 
Questionnaire for Contractors 

o Declaration 6: Standard Selection Questionnaire 

Annex 3: Project cost breakdown form  

Annex 4: Risk proforma  
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Smart Meter Energy Data Repository 
Competition – Guidance for Applicants 
The purpose of this Guidance is to give a comprehensive overview of the Smart Meter Energy 
Data Repository SBRI Competition (“the Competition”) and associated procedures for 
participation in the Competition. This Competition forms part of the overarching up to £65m 
Flexibility Innovation Programme2 which seeks to enable large-scale widespread electricity 
system through smart, flexible, secure and accessible technologies and markets. The 
Competition is to be run in two Phases 

• Phase 1 – Total budget of £150k to fund up to three (3) Feasibility studies and; 
• Phase 2 – Total budget of £850k to fund one (1) Phase 1 Project to develop and demonstrate 

the proposed Solution. 

The Flexibility Innovation Programme is part of the Net Zero Innovation Portfolio (NZIP)3 and 
forms a substantial part of a commitment set out in the Prime Minister’s Ten Point Plan for a 
Green Industrial Revolution to invest at least £100 million on energy storage and flexibility 
innovation challenges. For further information on other innovation activity under the Net Zero 
Innovation Portfolio and the Flexibility Innovation Programme, please visit the Gov webpages.  

 

1. Competition Overview 

1.1 Background & Context 

The smart metering system is a rich source of energy related data (consumption, price, demand, 
voltage etc) but this data is effectively distributed across the millions of meters that generate and 
store it.  As such, as a “big data” set, it is difficult to access, requiring serial requests.  In addition, 
there may be limitations at the device level, Home Area Network (HAN) level, Wider Area 
Network (WAN) level and DSP (Data Service Provider) level that restrict innovative Use Cases. 

A single secure cloud-based repository of smart meter energy data would offer potential 
consumer benefits including those related to flexibility services and other energy data-
related services that are currently unrealised, or unrealisable. 

Other smart energy system initiatives this competition is relevant to include: the Government’s 
Smart Systems and Flexibility Plan 2021; Ofgem’s electricity half-hourly settlement reform 
programme; the Energy Digitalisation Taskforce Recommendations. 

 
2 https://www.gov.uk/government/publications/flexibility-innovation  
3 https://www.gov.uk/government/collections/net-zero-innovation-portfolio  

https://www.gov.uk/government/publications/flexibility-innovation
https://www.gov.uk/government/publications/flexibility-innovation
https://www.gov.uk/government/collections/net-zero-innovation-portfolio
https://www.gov.uk/government/publications/flexibility-innovation
https://www.gov.uk/government/collections/net-zero-innovation-portfolio
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• The Smart Systems and Flexibility Plan4 - developed by the Government and Ofgem 
in coordination with the energy sector to drive a net zero energy system, with four 
areas of focus: support flexibility from consumers; remove barriers to flexibility on the 
grid; reform markets to reward flexibility and monitor flexibility across the system.  

• The Market-Wide Half Hourly Settlement (MWHHS) programme5,6, which itself has 
implications with regards to how the Meter Data Retrieval (MDR) service should gain 
access to smart meter energy data. 

• The Energy Digitalisation Taskforce (EDiT)7, launched by BEIS and in partnership 
with Ofgem and Innovate UK, aimed at accelerating energy system digitalisation by 
deepening policy understanding and identifying system needs. 

1.2 Competition Aims, Objectives and Scope 

1.2.1 Competition Aims & Objectives 

The aim of this Competition is to determine the technical and commercial feasibility of a Smart 
Meter Energy Data Repository, quantify the benefits and costs of such a smart meter energy 
data repository, and to simulate how it could work. This will contribute to the building of an 
evidence base to inform future policy and regulatory decisions around changes to the smart 
meter system. 

Phase 1- Feasibility: The aim of this phase of the competition is to establish the feasibility of a 
Smart Meter Energy Data Repository through funding feasibility studies. These studies will 
propose a Technical Solution for establishing a system-wide repository and include a proposal 
for a ‘Proof of Concept’ capable of simulating key features of such a repository. The key 
objectives of Phase 1 are therefore to: 

• Understand the range and potential market scale and value of user applications for a 
Smart Meter energy Data Repository, developing use cases and quantifying 
associated benefits of simpler, more efficient and faster smart meter energy data 
retrieval for a range of users. 

• Quantify the benefits and costs (both developing and maintaining) of establishing a 
repository, determining technical and commercial feasibility. 

• Understand the technical requirements of a Smart Meter Energy Data Repository, 
including those associated with maintaining or exceeding current levels of security and 
privacy whereby data is accessed at the meter level. 

• Identify a potential Technical Solution for a system wide smart meter energy data 
repository, building on existing solutions where possible (for example, MWHHS) 

• Propose a Proof of Concept based on the Technical Solution. 
 

 
4 https://www.gov.uk/government/publications/transitioning-to-a-net-zero-energy-system-smart-systems-and-
flexibility-plan-2021  
5 https://www.mhhsprogramme.co.uk/  
6 https://www.ofgem.gov.uk/energy-policy-and-regulation/policy-and-regulatory-programmes/electricity-settlement-
reform  
7 https://es.catapult.org.uk/news/energy-digitalisation-taskforce-launches/  

https://www.gov.uk/government/publications/transitioning-to-a-net-zero-energy-system-smart-systems-and-flexibility-plan-2021
https://www.gov.uk/government/publications/transitioning-to-a-net-zero-energy-system-smart-systems-and-flexibility-plan-2021
https://www.mhhsprogramme.co.uk/
https://www.ofgem.gov.uk/energy-policy-and-regulation/policy-and-regulatory-programmes/electricity-settlement-reform
https://www.ofgem.gov.uk/energy-policy-and-regulation/policy-and-regulatory-programmes/electricity-settlement-reform
https://es.catapult.org.uk/news/energy-digitalisation-taskforce-launches/
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Phase 2- Develop and Demonstrate: The aim of this phase of the Competition is to develop 
and demonstrate a 'Proof of Concept’, and to set out recommendations for how a system wide 
repository may be created. This 'Proof of Concept’ is expected to demonstrate (through 
simulation where required) key features of the proposed Technical Solution outlined in Phase 1, 
for example user interfaces, retrieval of data from the smart metering system etc. The key 
objectives of Phase 2 are therefore to: 

• Develop and demonstrate a ‘Proof of Concept’ based on the preferred Technical 
Solution. 

• Understand the barriers to commercial development and adoption of a smart meter 
energy data repository and the recommendations to overcome these 

• Identify changes to the smart metering system required in order to create a system 
wide repository 

• Identify delivery options and implementation plans in order to create a system-wide 
repository 

The two Phases are outlined in this single SBRI Competition Guidance Document, though 
applications at this stage only relate to Phase 1. Applicants should note that details in relation to 
Phase 2 in this Competition document are indicative and subject to additional detail and further 
iteration ahead of issue to successful Phase 1 Applicants.  

It is anticipated that up to three (3) Projects will be selected to develop feasibility studies in Phase 
1, in line with the selection process as set out at Section 7. It is anticipated that only one Project 
would be taken forward to Phase 2 through a Down-Selection process as set out at Section 8. 

  
1.2.2 Competition Scope  

In scope: Projects in scope for this Competition include those which will deliver a feasibility study 
for, and a Proof of Concept of, a Technical Solution for a Smart Meter Energy Data Repository. 

Definitions for ‘Technical Solution’ and ‘Proof of Concept’ have been provided in the Glossary. 
Within scope for the Phase 1 is the feasibility of a system wide repository for smart meter energy 
data (the “Technical Solution”); whilst within scope for Phase 2 is the delivery of a Proof of 
Concept- an output capable of demonstrating and/or simulating the key features of the proposed 
Technical Solution. Smart meter energy data includes import/ export and active/ reactive half 
hourly interval data as set out in SMETS. 

This Competition is interested in innovative solutions. Some of the underlying technology and 
software components necessary to develop these solutions may already exist in other sectors 
and projects may use existing open-source software in order to avoid unnecessary costs. For 
example, solutions may use existing data analytics and visualisation software to avoid costs 
involved with the development of bespoke front-ends. Although successful projects may build on 
existing technology, solutions must be innovative with respect to their ability to meet the 
Competition requirements, as set out in Section 3. 

The Competition is interested in Projects with scope to support the Smart System and Flexibility 
Plan’s policy principles of interoperability, data privacy, grid stability and cyber security, 
specifically: 
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• A smart meter energy data repository would support interoperability and innovation by 
providing a common and secure platform for data storage / retrieval in a central 
“cloud” repository. It would support the buying and selling of flexibility, and potentially the 
development of other services, by creating a database of smart meter energy data 
including long term usage, at national, regional and local level.  

• Establishing a centralised repository of smart meter energy data may facilitate improved 
(compared to existing distributed) access to smart meter energy data by market 
participants (aggregators, flexibility providers) to support the planning and delivery of 
flexibility services - to the benefit of both the grid (stability) and consumers (choice, energy 
savings).    This will include looking into specific DSR requirements associated with 
communications latency and currency of energy data. 

• An overriding cyber security / consumer protection principle for any such repository and 
its retrieval system is that the repository and retrieval system must maintain (or 
exceed) the current levels of security and privacy associated with data as if it were 
being accessed at the meter level, i.e.: 

o Consumption data at rest is protected from unauthorised access 
o Consumer consent required for 3rd parties wishing to access Consumption data 
o 3rd parties need to have relevant independently assured security and privacy controls in 

place 
o Consumer verification processes to ensure the person providing consent is the 

Consumer relating to the Consumption data 
 

Anticipated applications of interest for a data repository are: 

• Access to individual consumer data (noting privacy controls)  
• Aggregated (pseudonymised, anonymised and non-anonymised) data sets for 

o flexibility/ demand side response (DSR) services 
o average domestic consumption derivation 
o grid infrastructure planning 

• Other relevant applications 
 

Anticipated users which would benefit from a system wide data repository may include: 

o DSRSPs (aggregators, flexibility providers, virtual lead parties etc) 
o Energy suppliers 
o Grid operators  
o Industry analysts 
o Price comparison websites 
o Public organisations (e.g. BEIS, Ofgem, Local Authorities, etc.) 
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Out of scope: 

Out of scope is the delivery of a system wide smart meter energy data repository prototype. 

BEIS recognises that significant policy and regulatory changes would be required to deploy 
and establish a system-wide repository, and that the nature of any changes are likely 
dependent on the solution. These changes are out of scope. The purpose of this project is to 
determine technical and commercial feasibility, and to build an evidence base to inform 
potential future policy and regulatory decisions. 
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2. Delivery Approach  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The diagrams below summarise key dates, activities and outputs across the two Programme Phases.  Further detail is set out at Section 
3. Timescales given below are anticipated and will be agreed between successful Applicants and BEIS prior to Contract award. 

Phase 1 – Feasibility Study - Summary 

• Up to three (3) Projects funded 
• Anticipated timescale of c3 months 
• Feasibility Study to incorporate: 

o User requirements and use cases; 
o Cost Benefit Analysis (CBA) 
o Data Retrieval Model 
o Technical needs/supporting requirements analysis 
o A proposed Technical Solution for a system-wide Data Repository 
o A proposal for the ‘Proof of Concept’ system to be developed in 

        

Phase 2 – Develop and Demonstrate 

• One (1) Project funded 
• Anticipated timescale of c15 months 
• Stage 1 - Develop 

o Develop required specification for ‘Proof of Concept’ based on 
Phase 1 Feasibility Study preferred technical solution(s) 

o Iterate and refine the Cost Benefit Analysis. 
• Stage 2 – Demonstrate 

o Build and demonstrate a ‘Proof of Concept’ 
o Produce recommendations for: 

 Delivery route and commercialisation  
 Required technical developments to create a system-wide 

repository (the ‘Technical Solution’) 
 Updated CBA 
 Next steps 

o Final Reporting: 
 Analysis of outcomes and data 
 Engage with stakeholders and participants, identify lessons 

learned 
 

*After Phase 1, a Down Selection process will take place to identify one 
Project to advance to Phase 2 – subject to meeting relevant eligibility 
and quality thresholds – see overleaf. 
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The diagram below sets out key milestones and associated dates linked to the two critical ‘Stop:Go’ assessments embedded within the 
indicative Programme timeline. 

 

 
Down-selection Period – Nov 2022 – Jan 2023 
• In November 2022, BEIS will confirm the Down-Selection Evaluation process as detailed indicatively at Section 8 and issue Projects 

with relevant Down-Selection Assessment Competition documentation for Phase 1 Projects to complete. 
• Phase 1 Projects will then submit their Down Selection Competition submissions in December 2022. 
• BEIS currently anticipates announcing the successful Project at the Down Selection Evaluation stage in late December 2022 or 

early January 2023. 
• The updated Cost Spreadsheet and Project Plan as submitted by the successful Project will be inserted as Schedules to the Contract 

– see Annex 1 - against which subsequent SBRI funding payments will be made. 

Phase Stage Gate Review – March – April 2023 
• BEIS will complete a formal Stage Gate Review at the end of Phase 2 Stage 1 – Development. This is currently anticipated to occur 

in March/April 2023. BEIS will engage with the Phase 2 Supplier throughout the Stage 1 delivery period to ensure a ‘no surprises’ 
approach to the format and requirements of the Stage Gage process, the final requirements for which will be confirmed no less than 
two weeks before the review begins. 

• If the Project taken through to Phase 2 is deemed not to have adequately satisfied Stage Gate Requirements, then no further SBRI 
funding will be awarded for Phase 2 Stage 2 and Phase 2 Stage 3 delivery. 

Diagram 2.2 – Programme ‘Stop:Go’ assessments 
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3. Competition Requirements and Deliverables  

3.1  Phase 1 – Feasibility Studies 

Overview 

During Phase 1, Projects will be expected to conduct a Feasibility Study for their proposed Technical Solution (a system-wide Smart 
Energy Data Repository) and propose a ‘Proof of Concept’ to demonstrate key features of the Technical Solution. 

Table 3.1 – Feasibility Studies – Detailed Requirements and Deliverables 

Sub-Category Requirements  Deliverables 

Upfront 
Mobilisation 
and ongoing 
reporting 

Projects shall: 
• Organise a start-up meeting to discuss and agree detailed approach in relation to: 

o Project engagement with delivery partners, BEIS and other relevant 
stakeholders 

o Project Plan – as submitted as part of Application Stage – to inform population 
of Monthly Project Updates profoma – see below 

o Confirming arrangements for collection and monitoring of NZIP KPIs (see 
Section 11.2) 

o Other relevant issues as raised by Project or BEIS personnel. 
 

• Provide Monthly Project Updates via a standardised proforma which will be agreed 
at the Contract Award Stage. As a minimum this will include: 

o Summary overview of progress against key work packages 
o Progress against milestone Deliverables 
o Risks, and approach to mitigation 

 
 

 

 

 

 

 

 

 

Monthly Project 
Updates – ongoing 
requirement 

Section 3 sets out the detailed Competition requirements – and linked Deliverables –across the Smart Energy Data Repository 
Competition’s two Phases. 
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Sub-Category Requirements  Deliverables 

Feasibility 
Study Report 

Projects shall ensure that the Feasibility Study covers the following:  
• Technical Solution Option: 

o Identify a Technical Solution, including: 
 Communications, storage and, security protocols; 
 How the SMS / DCC network can support these requirements; 
 Data retrieval and storage models/methods (e.g. Service Requests, 

“push” models etc), including: 
• Modelling of retrieval times from the smart metering system 
• Identifying constraints and how these could be mitigated 
• An assessment of how the model/methods impact the CBA 

assessment 
 Commentary on compatibility with relevant international standards 
 An assessment of how long it would take to develop the fully working 

Technical Solution (a system-wide Data Repository), using existing 
historical data 

 
• Use Case analysis, identifying: 

o potential applications for a system-wide smart meter energy data repository 
(covering domestic and smaller non-domestic premises, the scope of the GB 
smart meter programme) including identification of any use cases that can only 
be delivered via the Technical Solution or directly via the SMS 

o associated user requirements 
o associated data privacy considerations and requirements (e.g. 

pseudonymisation) 
o how consent and access could be improved 

 
 

• Cost Benefit Analysis assessing: 
o The benefits and costs of establishing a system-wide repository, including an 

assessment of the benefits from the identified use cases, and comparison to 
alternatives (e.g. costs of directly accessing data stored in individual smart 
meters), and any supporting qualitative information 

Feasibility Study 
Report  
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Sub-Category Requirements  Deliverables 

 
 

• Conclusion (Final Report) 
o Commentary on the extent to which overarching Competition aims and 

objectives – including NZIP and Flexibility Innovation Programme aims and 
KPIs have been satisfied 

o Results of CBA, setting out clearly whether there is a net benefit and the 
associated assumptions and sensitivities 

o Recommendations for the preferred Technical Solution option 
  

Phase 2 
Proposal 

Projects shall: 
• Prepare a proposal for Phase 2 to develop and demonstrate a ’Proof of Concept’, 

capable of demonstrating key features of the Technical Solution. This proposal will be 
evaluated by the Authority as part of the Down-Selection process as set out at 
Section 8.1. 

 

Phase 2 Proposal 
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3.2  Phase 2 Develop and Demonstrate 

3.2.1 Phase 2 Stage 1 - Development of ‘Proof of Concept’ 
Overview 

During Phase 2 Stage 1, the successful Phase 1 Project will be expected to develop a detailed specification for their ‘Proof of Concept’, 
as outlined in the Phase 2 Proposal. Subject to a successful Stage Gate Review, the successful Project will then be invited to build and 
demonstrate their solution during Phase 2 Stage 2. 

Table 3.2 – Phase 2 – Stage 1 - Development – Detailed Requirements and Deliverables 

Sub-Category Requirements  Deliverables 

Ongoing 
reporting  

Projects shall: 
• Organise a start-up meeting to discuss and agree detailed approach in relation to: 

o Project engagement with delivery partners, BEIS and other relevant 
stakeholders 

o Project Plan – as submitted as part of Application Stage – to inform population 
of Monthly Project Updates profoma – see below 

o Confirming arrangements for collection and monitoring of NZIP KPIs (see 
Section 11.2) 

o Other relevant issues as raised by Project or BEIS personnel. 
 
 

• Produce a Delivery and Payment Milestone Schedule with evidence requirements, 
produced in consultation with the BEIS PMO (and to be agreed with BEIS). This 
Schedule will use the Project Plan as submitted by Projects at the Down Selection 
Phase as a key source document (see Section 8.2 Assessment Criterion 4). 
Progress against this Schedule will be monitored continuously throughout Phase 2 by 
successful Applicants and communicated to BEIS on a monthly basis. 
 
Key milestones against which Projects should track progress include – but are not 
limited to: 

Delivery and 
Payment Milestone 
Schedule – ongoing 
update 
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Sub-Category Requirements  Deliverables 

a. Outline specification 
b. Revised CBA 
c. Detailed specification 
d. Delivery plan for Stage 2 

 
• Work with BEIS appointed monitoring officers to provide Monthly Project Updates 

via a standardised proforma, agreed at the Contract Award Stage. Please see 
Section 11 of this Competition document for further detail on expected reporting 
requirements. As a minimum this will include: 

o Summary overview of progress against key work packages 
o Progress against milestone Deliverables 
o Risks, and approach to mitigation. 

 

 

 

 

Monthly Project 
Updates- ongoing 
requirement 

 

 

 

Solution 
Development 

The Project shall: 
• Develop a detailed specification for a 'Proof of Concept’ capable of demonstrating the 

key features and capabilities of the proposed Technical Solution, as outlined in the 
Phase 1 Feasibility Study. 
 

• Engage with stakeholders as required to refine assumptions, requirements etc. 
 

• Provide satisfactory evidence of the completed final design of the 'Proof of Concept’ 
technical solution 

 

‘Proof of Concept’ 
Design 

Stage 1 
(Development) 
Report / 
Summary 
presentation 

The Project shall produce: 
• A Stage 1 Development Report to support the Phase 2 Stage Gate decision. The 

report will include a detailed design for the Proof of Concept technical solution 
including: 
 

o Detail of proposed functionality; 
 

o How it will demonstrate the specified Use Case(s); 
 

Phase 2 Stage 1 
Development 
Report 
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Sub-Category Requirements  Deliverables 

o How it will be capable of being used and maintained in a real-world setting; 
and; 

 

o How it will preserve existing levels of data security and privacy 
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3.2.2 Phase 2 – Stage 2 – Build and Demonstrate ‘Proof of Concept’ demonstrator 
Overview 
At the Build and Demonstrate stage, the down-selected Project will be expected to build the ‘Proof of Concept’ technical solution, 
present a Final Report and any other relevant Deliverables, and participate in relevant knowledge dissemination events 

Table 3.3 – Phase 2 – Stage 2 – Build and Demonstrate – Detailed Requirements and Deliverables 

Sub-Category Requirements  Deliverables 

Ongoing 
reporting 

• Work with BEIS appointed monitoring officers to provide Monthly Project Updates 
via a standardised proforma, agreed at the Contract Award Stage. Please see 
Section 11 of this Competition document for further detail on expected reporting 
requirements. As a minimum this will include: 

o Summary overview of progress against key work packages 
o Progress against milestone Deliverables 
o Risks, and approach to mitigation. 

• Participation in relevant knowledge dissemination events as organised by BEIS as 
part of the Flexibility Innovation Programme, this may include up to two showcase 
events 

Monthly Project 
Updates – ongoing 
requirement 

Build and 
Demonstrate 

The Project shall: 
• Build a 'Proof of Concept’ based on Stage 1.  There are no specific requirements on 

use of test or production environments for data retrieval. Projects should incorporate 
an appropriate level of simulation as required. 

 

• Note that the demonstration must show how existing privacy protection requirements 
could be met.   

 

• Provide evidence of key milestones achieved at Phase 2 Stage 2, including: 
o Data retrieval process 
o Hosting environment 
o Demonstration of Use Cases via proposed user interfaces 
o Scope for Use Cases to deliver long-term benefits 
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Sub-Category Requirements  Deliverables 

Final report The Project shall provide a final report including: 

o Outcomes of the Proof of Concept build and demonstration 
o A reference design for a smart meter energy data repository 
o An updated CBA 
o A summary of technical and regulatory areas requiring further consideration and 

changes required to the smart meter system 
o Recommendations for delivery options 
o An implementation plan. 

 

 

Final Report  
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4. Competition Timetable, Application and 
Assessment Process 

The Competition funding will be awarded using the Small Business Research Initiative (SBRI) 
approach8. SBRIs are a well-established pre-commercial procurement process that enables the 
development of innovative products and services in response to specific challenges faced by 
government departments and public sector bodies. Successful business partners receive the 
finance to develop their innovative ideas, generating new business opportunities and routes to 
market.  

Separate evaluation criteria will be used to assess contract award for Phase 1 and Phase 2. 
These criteria are set out at Section 7 and 8 respectively. 

4.1 Competition Timetable 

The Competition is expected to run from May 2022 until September 2022. Indicative key 
Competition dates are shown in Table 4.1 below. Please note BEIS reserves the right to vary 
these dates. 

Stage Activity Target Date 

Phase 1 – Up to 3 Projects awarded SBRI funding 

Launch Competition opens to Applicants:  23 May 2022 

Briefing events for potential Applicants:  14 June 2022 

Submit Applicant clarification questions via e-mail9  14:00 23 June 2022 

Publication of Applicant clarification questions and 
answers  

30 June 2022 

Apply Submit registration online by:  14:00 05 July 2022 

Submit proposal online by: 14:00 12 July 2022 

 
8 https://www.gov.uk/government/collections/sbri-the-small-business-research-initiative 
 
9 Applicants should use 'SMRI - SEDR Competition' as the header) to flexibilityinnovation-
datarepository@beis.gov.uk: 

Table 4.1: Competition timetable 

mailto:flexibilityinnovation-datarepository@beis.gov.uk
mailto:flexibilityinnovation-datarepository@beis.gov.uk
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Assess Eligibility check, technical assessment and moderation:  July and August 
2022 

Notification of award:  06 September 2022 

Award Award Agreement / Contract signature September 2022 

Phase 1 Contract start date  September 2022 

Phase 2 – One Phase 1 Project awarded further SBRI funding 

Issue Confirmation of Down-Selection assessment process 
and issue of Down-Selection submission documentation 

November 2022 

Apply Submit Down-Selection documentation online December 2022 / 
January 2023 

Assess Further Eligibility check, technical assessment and 
moderation 

January 2023 

Award 
Confirmation of subsequent SBRI Award January 2023 

Phase 2 Contract start Date January 2023 

4.2 Application 

The Application process is as follows: 

1 – Accessing application documentation 

• Applicants will be asked to complete an online Registration Form, following which a 
unique password will be generated. This will be required to access and complete the 
online Competition application form. The online Registration Form is available here.  
Applicants are encouraged to register their interest by submitting registration forms by 05 
July 2022 at 14:00. 
 

• Within a week of receipt of the Registration Form, BEIS will issue a confirmation e-mail to 
the Applicant, with a password to log into the online application system and submit a 
subsequent application. 

 
• Potential Applicants can also find further information on how to apply at the information 

event on 14th June 15:00 2022, register for the event here. Documentation from the event 
will be published on the Competition website. 

 

2 – Completion of online application including clarification stage 

https://www.smartsurvey.co.uk/s/SMETERS_Data_Repository_Phase1/
https://www.eventbrite.co.uk/e/beis-flexibility-innovation-programme-how-to-apply-tickets-342624969507
https://www.gov.uk/government/publications/smart-meter-energy-data-repository-programme
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• On receipt of the unique password, Applicants can then complete the online application 
form and submit supporting information outlining their proposal.  
 

• To inform their application, Applicants are able to submit clarification questions to 
flexibilityinnovation-datarepository@beis.gov.uk . Applicants should state in the e-mail 
header that the clarification question(s) relate to the ‘Flex SEDR Competition’. The 
deadline for submitting clarification questions is 23 June 2022 at 14:00. Questions 
submitted after this deadline may not be answered. 

 
• The Authority will publish replies to any questions which, in our judgement, are of material 

significance through an online anonymised FAQ sheet, on or before 30 June 2022. 
 

• All Applicants should consider the answers to the clarification questions and this 
Competition Guidance when preparing applications. BEIS will evaluate applications on 
the assumption that they have done so. 

 

• Applicants should ensure they have read this Competition Guidance document before 
starting to complete the application form. 

 
• Applicants can save their application at any time by clicking “Save and Continue Later.” 

You will then be e-mailed a link which you can use to return to your application and 
complete it, logging in with the same password. 
 

• Any queries with the online application should be e-mailed to flexibilityinnovation-
datarepository@beis.gov.uk Applicants should state in the e-mail header that the 
clarification question(s) relate to the ‘Flex SEDR Competition’. 

 

3 – Submission of Proposal 
• The full proposal including uploads of all required supporting documents (see ‘Submission 

Content’ bullet below) must be submitted online by 12 July 2022 at 14:00. Please note 
that each supporting document cannot exceed the size limit as set out within the 
application form. 
 

• Any applications or supporting documentation received after the application deadline will 
not be considered. 

Submission Content: Each proposal must include the following: 

• Completed application form (online) including responses to relevant Assessment Criteria 
as set out at Section 7 to this document. 
 

• The following signed declaration forms. Applicants must download through the online 
application form, sign, and re-upload to their application: 

o Declaration 1: Statement of non-collusion 

o Declaration 2: Form of Bid – agreeing to the terms of the Competition application 
process 

o Declaration 3: Conflict of Interest 

o Declaration 4: Code of Practice for Research 

o Declaration 5: The UK General Data Protection Regulation Assurance Questionnaire 
for Contractors 

mailto:flexibilityinnovation-datarepository@beis.gov.uk
mailto:flexibilityinnovation-datarepository@beis.gov.uk
mailto:flexibilityinnovation-datarepository@beis.gov.uk
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o Declaration 6: Standard Selection Questionnaire 

o Completed Cost Breakdown Form, [downloadable through the online application form; 
Applicants must sign and re-upload to their application]. 

• Completed Project Plan, e.g., detailed project Gantt chart and description of work 
packages, [to be attached by applicant to their online application]. 

You should answer all questions on the application form in full. Incomplete applications are likely 
to be rejected, although BEIS may, at its discretion, request clarification or additional data before 
making a final decision. 

Submission Costs: You will not be entitled to claim from BEIS any costs or expenses that you 
incur in preparing your application, whether or not your proposal is successful. 

Consortium Applications: Applications may be submitted by project teams (consortia). Only 
one application should be submitted for each application, but all consortium partners are required 
to sign the completed declaration form for their application (Form of Tender).  

If a consortium is not proposing to form a separate legal entity, the project partners will need to 
complete a Consortium Agreement and funding will not be provided by BEIS until a signed 
consortium agreement has been finalised between all the members of the project consortium. A 
satisfactory Consortium Agreement must be signed within one (1) month of SBRI Funding 
Agreement signature. Please note that BEIS reserves the right to require a successful 
consortium to form a single legal entity in accordance with Regulation 19 of the Public Contracts 
Regulations 2015 (as amended by the Public Procurement (Amendment etc.) (EU Exit) 
Regulations 2020). 

BEIS recognises that arrangements in relation to consortia and sub-contractors may (within 
limits) be subject to future change. Applicants should therefore respond in the light of the 
arrangements as currently envisaged and are reminded that any future proposed changes in 
relation to the consortium must be submitted to BEIS for approval 

Tender Validity. Tenders shall be valid for a minimum of 90 calendar days from the submission 
deadline. 

Information Sharing. BEIS may share information from applications with other UK Government 
departments, UKRI or with Ofgem for evaluation of the programme against broader 
decarbonisation efforts. 

4.3 Assessment  

Applications will initially be assessed against the Eligibility Criteria in Section 6 below. 
Applications which fail to satisfy the Eligibility Criteria will not be assessed further, so it 
is essential to ensure that your Project meets these criteria before you submit your 
application. Ineligible applications will receive brief feedback on the reason for their 
ineligibility. The Phase 1 assessment process is described in Section 7. 
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4.4 Award 

The Competition contract agreements are expected to be signed in September 2022. Please 
note that BEIS reserves its right to not award any Contract agreements under this Competition.  

Contract terms: The Contract Agreement will be based on the BEIS pre-commercial 
procurement contract. The terms and conditions for this agreement are provided in Annex 1. 
These terms and conditions are final and non-negotiable: by applying to the Competition, you 
are agreeing to these terms and conditions. 

Whilst no changes to the Contract will be permitted, there will be an opportunity for successful 
Applicants, prior to contracts being signed, to discuss the Contract at a meeting with official(s) 
from BEIS. The BEIS official(s) will explain the contractual terms and conditions and respond to 
any queries which the Applicant may have at this stage. It is crucial that all Applicants review the 
terms and conditions prior to the submission of their application and ask any questions prior to 
submitting the application. BEIS officials will also discuss any risks raised through the 
assessment process and finalise the formal project milestones with the project team before issue 
of the Contract. 

Consortium applications: For consortium applications, the lead company (project co-ordinator) 
will be the recipient of the Contract (the Supplier) and will be responsible for managing payment 
to the other project partners as well as sub-contractors.
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5. Contract Size and Restrictions on 
Funding 

5.1 Competition budget and availability  

The total budget available for this Competition covering Phase 1 is up to £150,000 although 
BEIS may, at its discretion, choose not to make an award, increase the available budget, or 
allocate an award that is less than the total budget depending on the quality of applications. BEIS 
anticipates funding up to three Projects with a maximum value of £50,000 per Project. Funding 
will be allocated based on the assessment process as set out at Section 7. 

A maximum of £850,000 will be available for Phase 2 funding. BEIS anticipates funding one 
Project at Phase 2, with funding to be allocated based on the assessment process as set out at 
Section 8. 

Should further budget become available, BEIS may, at its discretion, choose to award funding 
to additional projects in order of total scores achieved in line with the process as set out at 
Section 7.3. 

When applying, all costs should be provided excluding VAT10.  

IMPORTANT INFORMATION - No Reliance 

Nothing in this funding call requires BEIS to award any Applicant a contract of any particular 
amount or on any particular terms. BEIS reserves the right not to award any contracts.  

Applicants apply for funding in this Competition at their own risk and expense. BEIS will not, 
under any circumstances, be liable or nor make any contribution to the costs of participation, 
preparing proposals and taking any professional or specialist advice. Applicants accept the risk 
that they may not be awarded a contract. BEIS gives no guarantee or warranty as to the nature, 
or number of projects funded. 

5.2 Eligible Costs 

Applicants are instructed that the Project costs quoted must reflect actual costs at a ‘fair market 
value’ and for this Competition, suppliers’ profit must not be included. Your application must have 
at least 50% of the contract value attributed directly and exclusively to research and development 
services.  

 
10 SBRI funding is within the scope of VAT so you can charge output VAT on top of your submitted costs (maximum £50,000 
for Phase 1). If you incur non-recoverable input VAT costs, you can pass this on to BEIS but these irrecoverable VAT costs will 
be included within the maximum £50,000 cost. 
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Applicants are required to complete the Project Cost Breakdown Form (attached to the online 
application form) to provide the necessary cost information for the assessment process. With the 
Competition requiring production of desktop reports, BEIS anticipates that Applicants costs are 
likely to relate to people costs and linked overheads. 

Project costs quoted must meet the requirements linked to eligible and ineligible costs as set out 
in Appendix 2. Further itemisation of costs and methods of calculation may be requested to 
support the application.   
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6. Eligibility for Funding 

6.1 Competition Eligibility Criteria 

To be eligible for funding, proposed Projects must meet all the following eligibility criteria. These 
will be listed in the online application form as the Yes/No questions exemplified below. Unless 
otherwise stated all criteria will apply to both this Phase 1 Competition, and the down selection 
of one Supplier to deliver against Phase 2 requirements. 

1.Project Location 

Over 50% of the Project’s activities (as measured by eligible Project costs) must be conducted 
in the UK. 

2.Technology Scope and Applications 

Please see Section 1.2.2 for detail regarding scope of this Competition and expected technology 
scope. 

3.Project Status 

BEIS cannot provide funding for retrospective work on projects or provide funding to projects 
which have already begun. The value of retrospective work may, however, be considered in the 
assessment process. 

4.Project Timescales 

Target dates for key Project milestones will be agreed between successful Applicants and BEIS 
prior to awarding the contract. Awarded contracts cannot fund retrospective work.  

5.Additionality 

Projects can only be funded where evidence can be provided that innovation would not be taken 
forwards (or would progress at a much slower rate) without public sector funding. 

6. Terms and Conditions 

Applicants must agree to the published Terms and Conditions. 

7.Contract size 

Funding will be awarded for up to three Projects 

As detailed at Section 5.1, the indicative maximum award size per Project is £900,000 (this must 
cover 100% of project costs). 
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This comprises: 

• the £50,000 (maximum) funding to be awarded under this Phase 1 Competition for up to 
three (3) Projects; and 

• the £850,000 (maximum) funding to be awarded to one (1) Project for subsequent Phase 
2 activities following the Down-Selection process. 

Funding will be awarded under two separate contracts – see Annex 1. 

8.Eligible Project costs 

BEIS will fund 100% of eligible Project costs through this competition, no match or in-kind funding 
is allowed. 

SBRI is aimed at organisations working on research and development (R&D) of an innovative 
process, material, device, product, or service prior to commercialisation. Projects requesting 
funding for commercialisation activities are not eligible. Project teams are not permitted to 
include profit or contingency costs in the eligible project costs 

Further information on eligible project costs is set out in Appendix 2. 

9.Risk-Benefit Sharing 

The sharing of risks and benefits is an important aspect to the SBRI approach. Projects receive 
financial support and retain any intellectual property generated, with certain rights of use retained 
by BEIS (see Section 12). Project outputs are also expected to be shared widely and publicly 
and project teams are not permitted to include profit in the eligible project costs. 

10.Applicants and Project team composition 

Based on anticipated skills and expertise requirements, the Project team is likely to be drawn 
from the following (noting that this list is not exhaustive and that some organisations may 
combine some of these attributes): 

• Developers / manufacturers of energy management systems and products 
• Data Communications Company (DCC) user 
• Energy IT service providers 
• Providers with knowledge of privacy controls and consumer consent mechanisms 
• An overriding cyber security / consumer protection principle for any such repository and 

its retrieval system is that the repository 

Special Purpose Vehicles are permitted to lead consortia only if constituted as legal entities. 

For consortium applications, a single project application must be submitted by the lead project 
member (the project co-ordinator) on behalf of the consortium (please note that all consortium 
members will be required to sign the declaration form for their application).  
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Applicants (sole Applicants and lead project members of consortium applications) must be able 
to demonstrate that they are financially viable. Applicants based in Northern Ireland, or with 
significant interests or subsidiaries in Northern Ireland, will also be subject to scrutiny from the 
European Commission in accordance with Article 10 of the Northern Ireland Protocol to the 
UK/EU Withdrawal Agreement. 

11.Multiple Applications 

If project consortium members or subcontractors are part of multiple successful applications, 
they must be able to deliver on them and they must not have applied for funding for the same 
piece of work more than once. 

No organisation may lead more than one application. 

12.Acceleration Support for SME Applications 

The BEIS Acceleration Support Scheme is available to Small & Medium Enterprise (SME) 
applicants who successfully make it to Phase 2: Development. This support is 100% funded by 
BEIS and will focus on supporting SMEs during Phase 2 to prepare commercial plans and 
actions that will increase the chance of successfully bringing the innovation to market, or reduce 
the time to market. More detail on this scheme, including eligibility, is included in Appendix 5. 

13.Change in team composition 

The lead project member must immediately inform BEIS when they become aware of a likely 
change in project team composition. Where a new project team member is proposed as 
replacement, the lead project member must provide the same information for the proposed 
replacement team as would have been required at the initial application stage. 

BEIS will review the proposed change and linked implications and raise clarification questions 
as required for any identified areas of risk associated with the proposed change. BEIS reserves 
the right to withhold future SBRI funding where it does not believe these clarification questions 
have been adequately addressed and mitigated.  

6.2 General BEIS Conditions 

Applicants must not meet any of the BEIS grounds for mandatory rejection, and as a general 
rule they should not meet any of the BEIS grounds for discretionary rejection (see Appendix 3).  
Applicants will be required to declare this as part of completing the Standard Selection 
Questionnaire.  

Conflicts of interest 

The BEIS standard terms and conditions of contract include reference to conflict of interest and 
require Suppliers to declare any potential conflict of interest to the Secretary of State.  
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For research and analysis, conflict of interest is defined as the presence of an interest or 
involvement of the Supplier, subcontractor (or consortium member) which could affect the actual 
or perceived impartiality of the research or analysis.  

Where there may be a potential conflict of interest, it is suggested that the consortium or 
organisation designs working arrangements such that the findings cannot be influenced (or 
perceived to be influenced) by the organisation which is the owner of a potential conflict of 
interest. For example, consideration should be given to the different roles which organisations 
play in the research or analysis, and how these can be structured to ensure an impartial 
approach to the project is maintained.  

This is managed in the procurement process as follows:  

• During the application process, Applicants may contact BEIS to discuss whether or not 
their proposed arrangement is likely to yield a conflict of interest.  

• Suppliers are asked to sign and return Declaration 3 (this is embedded in the online 
application form and is included for reference in Annex 2) to indicate whether or not any 
conflict of interest may be, or be perceived to be, an issue. If this is the case, the contractor 
or consortium should give a full account of the actions or processes that it will use to 
ensure that conflict of interest is avoided. In any statement of mitigating actions, 
contractors are expected to outline how they propose to achieve a robust, impartial and 
credible approach to the research.  

• When applications are scored, this declaration will be subject to a pass/fail score, 
according to whether, on the basis of the information in the proposal and declaration, 
there remains a conflict of interest which may affect the impartiality of the research.  

• Failure to declare or avoid conflict of interest at this or a later stage may result in exclusion 
from the procurement competition, or in BEIS exercising its right to terminate any contract 
awarded.  

Applicants will be subject to financial viability checks, as described in Section 9. BEIS will make 
a decision as to the eligibility of projects based on the results of these checks.  
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7. Assessment Process and Criteria – 
Phase 1 
Section 7 sets out the Assessment process and criteria for the initial Feasibility stage contract 
award under the SEDR programme. The Assessment process will be conducted as follows: 

• Applications will be considered initially against the Competition eligibility criteria as set 
out in Section 6. 

• Applications which meet all relevant eligibility criteria as detailed at Stage 1 will be 
further assessed against a number of Assessment Criteria by a minimum of three 
assessors (BEIS or BEIS appointed assessors). The Assessment Criteria and linked 
scoring approach are set out at Sections 7.1 and 7.2 respectively.  

• Project scores will then be moderated to determine a ranking list that will be used to 
allocate the funding in line with guidance at Section 7.3.  

Successful Applicants at the Feasibility stage will then take part in a subsequent Down-
Selection Assessment process on the basis of which further SBRI funding will be awarded to 
one Applicant at the end of the Feasibility stage.  The planned Down-Selection Assessment 
Process and Criteria are set out at Section 8. 

Applicants should only respond to questions set out in Section 7 for this Competition.  

7.1 Assessment Criteria 

Applicants will be assessed against their response to the Assessment Criteria as set out below. 
Each of the seven criterion will be scored independently and will be given a score between 1 
and 5 consistent with the guidance at Section 7.2 below. Applicants should ensure that their 
responses specifically address the requirements as set out in the ‘Guidance’ section linked to 
each Assessment Criteria. 

Assessment Criterion 1 - Description of innovative technical solution and alignment 
with key Competition aims 

Weighting 25% Maximum Word Count 3,000 

Guidance 

Applicants should use their responses to: 

• Demonstrate a clear understanding of the overarching Competition Requirements.  
• Summarise how they believe their proposed Solutions can meet all Project Objectives 

as set out at Section 1.2.1. and is within the Competition Scope as set out in Section 
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1.2.2. Including clear relation of proposed solutions to the overall aims of the NZIP 
and the Flexibility Innovation Programme. 

• Highlight the innovative nature of their proposed Proof of Concept solutions. 
• Clearly set out their delivery approach which will enable them to satisfy all of the Core 

Requirements – and linked Deliverables as set out at Section 3. 
Assessment Criterion 2 - Project Team and Expertise 

Weighting 20% Maximum Word Count – 
not including CVs  

1,500 

Guidance 

Applicants should use their responses to detail how their organisation(s) and proposed 
project team can offer the relevant skills, capabilities and expertise required to meet the 
Competition Requirements, as set out in Section 3 and Section 6 above. Responses 
should include: 

• An organogram and high-level resource plan clearly detailing the roles of all personnel 
from the lead Applicant – and consortium partners as relevant – in delivery of the 
Project. 

• The relevant skills, qualifications, and expertise of main Project team members 
mapped against key requirements as set out at Section 3 and Section 6 Paragraph 
10 – Applicants and Project team composition. Summary CVs for relevant 
personnel – maximum one side per person – may be attached to your application. 

• Details of projects completed in the last five (5) years that you consider of relevance 
to this Competition including key lessons learnt.  

• A description of the Project team’s quality management standards, including a 
description of how the Project team will quality assure both technical outputs and 
report writing. Any relevant external QA accreditation should also be referenced. 

 

Assessment Criterion 3 – Project Management and Risk 

Weighting 20% Maximum Word Count – Not including Project Plan 

Risk Proforma - Maximum Page Count  

1,500  

4 pages – Arial 
font 11 
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Guidance 

Project Management 

Applicants’ responses should include: 

• A separate A3 Gantt chart – or similarly detailed Project Plan attachment which: 

o Is structured on a monthly basis for Phase 1 and then quarterly for Phases 2: 

o For Phase 1: 

 Clearly sets out key monthly tasks and milestones associated with the 
production of Project Deliverables as set out at Section 3. 

 Highlights critical dependencies – with accompanying narrative to be 
provided within main body response. 

o For Phase 2: 

 Summarises key quarterly tasks and assumed milestones to meet 
subsequent Competition Deliverable requirements*. 

 Identifies any critical dependencies linked to achieving overarching 
Competition requirements. 

• Accompanying narrative detailing how you will ensure effective and appropriate 
project management throughout the Project Phases. 

Risk 

Applicants’ responses should include: 

• A summary of the approach to risk management, including cybersecurity and privacy 
protocols around the collection, handling and storing of data. 

• Completion of the provided Risk Proforma what they regard as the five (5) key risks to 
successful delivery of the Phase 1 Requirements. The Risk Proforma should be 
populated with: 

o A summary of the risk – including dependencies 

o The potential risk impact; and 

o Proposed approach to risk mitigation  

 *We understand that following the Feasibility Study phase, Phase 2 plans may change. At 
the completion of Phase 1, Projects will be required to report changes to Phase 2 plans to 
BEIS before progressing to Phase 2. 

 

 Assessment Criterion 4 – Knowledge Dissemination  

Weighting 5% Maximum Word 
Count  

1,000 
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Guidance 

Consistent with relevant Intellectual Property requirements as set out at Paragraph 27 to 
Annex 1, Applicants are required to set out their plans for wider knowledge dissemination.  

Applicants’ responses should include: 

• A detailed Phase 1 knowledge dissemination plan and outline knowledge 
dissemination plans for Phase 2, describing: 

o How outcomes from the Feasibility Study will be shared with industry, and key 
stakeholders, including lessons learned, and challenges faced. 

o The scale and scope of the proposed dissemination and knowledge transfer 
activities. 

 

Assessment Criterion 5 – Social Value 

Weighting 5% Maximum Word 
Count  

1,000  

Guidance 

Applicants are required to provide commentary on how and why they believe the Project for 
which they are seeking SBRI funding support can positively contribute to the following 
“Tacking Economic Inequality” Policy Outcomes as set out in HMG’s Social Value Model. 

• Creating new businesses, jobs and skills. 

• Increasing supply chain resilience and capacity 

 

Assessment Criterion 6 – Value for Money 

Weighting 15% Maximum Word 
Count  

1,500 – Not including words in Project Cost 
Breakdown Form 

Guidance 

Applicants are required to complete the Project Cost Breakdown Form included as an 
electronic attachment in the Competition Pack – the ‘Phase 1 Project Cost Breakdown 
Form’ in line with guidance within the pack and at Appendix 4. 

In addition, Applicants are required to provide overarching commentary (max 1,500 words) to 
accompany the detailed breakdown of their Project costs for all phases as set out in the 
Project Cost Breakdown Form. This commentary should: 

https://www.gov.uk/government/publications/procurement-policy-note-0620-taking-account-of-social-value-in-the-award-of-central-government-contracts
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• Detail how you have satisfied yourself that all costs and overheads are realistic, 
robust, justified, and fair market value. 

• Demonstrate Project additionality, clearly setting out why SBRI funding is necessary 
for the Project to be taken forward, and why, without funding, the Project would either: 
not go ahead as planned, go ahead but on a reduced scale, or go ahead but over a 
longer timescale. 

Applicants should note that BEIS anticipates Phase 1 being largely desk-top and hence 
person-intensive exercise. On this basis additional justifying narrative should be provided for 
Phase 1 costs other than those captured on the ‘Labour and Overheads’ tab. 
 
Applicants should include within their cost submissions eligible travel costs linked to 
attending a maximum of two Flexibility Innovation programme showcase events at one of the 
BEIS offices in either London or Salford11. 
 
Applicants should also note that BEIS will not normally pay overheads of over 50%, 
and overheads above this amount will need to be fully justified. 

Assessment Criterion 7 – Price – Phase 1 

Weighting 10% Maximum Word 
Count  

Not applicable. Applicants will be 
scored on submitted capped price. 

Guidance 

Projects will be assessed based on their Total Project Costs figure as calculated at cell E31 
on the ‘Summary’ tab of their Project Cost Breakdown Form. This will be subject to: 

• A maximum price cap of £50,000, and: 
• All costs and overheads submitted on the Project Cost Breakdown Form meeting 

relevant eligibility requirements as set out at Appendix 2. 

Scores will be awarded as follows: 

The Applicant(s) submitting the lowest price will receive a maximum score of 5. All other 
Applicants will then be scored on a proportionate basis as set out below. 

Applicant Price (net VAT) Score – maximum of 5 

1 (lowest price) £35,000 5 

2 £40,000 £35,000/£40,000 * 5 = 4.38 (2 d.p.) 

 
11 Within the Phase 1 Project Cost Breakdown Form Applicants are asked to include reasonable Travel and Subsistence costs 
(from within the UK) for one person to attend one Programme Showcase event in central London and one in Salford – see 
stipulated rows on the ‘Travel and Subsistence’ tab 
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3 £50,000 £35,000/£50,000 * 5 = 3.5 (2 d.p) 
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7.2 Scoring Guidance 

Applicants’ Assessment Criteria 1 – 6 responses will be scored system outlined below.  

Table 7.1: Scoring Guidance 

Score Description 

1 Not Satisfactory: There is no evidence to very little evidence that the question has 
been satisfactorily answered and major omissions are evident. 

2 Partially Satisfactory: There is little evidence that the question has been 
satisfactorily answered and some omissions are evident. Much more detail is 
needed. 

3 Satisfactory: There is reasonable evidence that the question has been satisfactorily 
addressed but some omissions are still evident and further detail is needed. 

4 Good: The question has been well addressed with a good evidence base, with only 
minor omissions or lack of detail. 

5 Excellent: There is clear evidence that the question has been completely addressed 
in all aspects, with questions answered clearly, concisely with a strong evidence 
base. 

7.3 Selection Approach 

The Authority will select those applications that offer the best overall value for money, based on 
their assessment against the criteria outlined in Section 7.1. Applications will be assessed by a 
minimum of three assessors, which could include BEIS assessors and independent assessors 
(technical and commercial experts). A moderation meeting will be held at the end of the 
assessment process to agree the overall weighted scores for each of the applications.  

Applications responses to Assessment Criteria 1-6 will be scored using the scoring system 
outlined at Table 7.2. To be eligible to receive funding, a Project application must achieve the 
following Minimum Threshold Scores: 

• Achieve a score of at least 2 out of 5 for Assessment Criteria 1-6.  

• Achieve an overall minimum weighted score across all 7 Assessment Criteria of 50%. 

Applicants will be ranked in order of merit based on overall weighted score achieved. The three 
(3) highest-scoring eligible proposals which satisfy the relevant Minimum Threshold Scores will 
be put forward for funding. 
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In the event that two or more eligible Applications receive the same overall weighted score, then 
the assessors will reconvene for a further moderation session to agree a consensus position 
around who should receive funding.
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8. Down-Selection Assessment - Process 
and Criteria  
Please note - the Down-Selection Assessment Process and Criteria presented in Section 
8 are indicative and subject to additional detail and further iteration ahead of issue to 
successful Phase 1 Applicants. 

The Authority will use the Down-Selection Assessment process to select a maximum of one (1) 
Project awarded funding at Phase 1 to advance to Phase 2 and access additional funding of up 
to £850,000 (excluding VAT). 

The process to select the Phase 1 Project to progress to Phase 212 will interrogate the technical, 
cost and commercial viability of Projects’ ‘Proof of Concept’ for a smart meter energy data 
repository as set out in their Feasibility Studies. As part of the Down-Selection assessment, 
Projects will also need to provide updated Project Plans, cost projections and risk analysis. 

The Down-Selection Assessment process is set out below: 

• Phase 1 Projects will initially again be considered against the Competition eligibility 
criteria as set out in Section 6 to ensure ongoing compliance. 

• Phase 1 Projects which meet all relevant eligibility criteria as detailed at Stage 1 will then 
be further assessed against a number of Assessment Criteria by a minimum of three 
assessors (BEIS or BEIS appointed assessors). The Assessment Criteria and linked 
scoring approach are set out at Sections 8.1 and 8.2 respectively.  

• Project scores will then be moderated to determine a ranking list that will be used to 
allocate the funding in line with guidance at Section 8.3.  

• The Feasibility Study, the Project Cost Breakdown Form and Project Plan as submitted 
by the successful Phase 1 Project -and updated as required in line with BEIS clarification– 
will be added as Contract Schedules and form the basis of SBRI payments over the Phase 
2 period. 

8.1 Down-Selection Assessment Criteria 

Phase 1 Projects will be assessed against their responses to the 6 Assessment Criterion as set 
out below. 

Criteria 1-5 will be scored independently and will be given a score between 1 and 5 consistent 
with the guidance at Section 8.2 below.  

 
12 Progression to Phase 2 being contingent on satisfying the Stage Gate Review process 
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Criterion 6 – Capped Price - will be scored proportional to other Phase 1 Projects as detailed in 
Table 8.1 below  

No additional submissions will be required for Assessment Criteria 1-2 as both will assess 
content already provided by Phase 1 Projects specified in Section 3.  

Assessment Criteria 3-6 will require the additional information submissions from Phase 1 
Projects, in line with the content requirements as set out at Table 8.1 below. 
 
Applicants should ensure that their responses specifically address the requirements as set out 
in the ‘Guidance’ section linked to each Assessment Criteria. 
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Table 8.1 – Down Selection – Assessment Criteria 

Assessment Criterion 1 – Feasibility Study Assessment 

Weighting 30% Maximum Word Count n/a – Feasibility Study 
Reports 

Guidance 
The Feasibility Study Assessment will evaluate the extent to which Phase 1 Projects’ 
Feasibility Studies provide a robust and credible initial ‘Proof of Concept’ assessment of the 
proposed smart meter energy data repository technical solution. 
Specific areas of assessment will include all specified Feasibility Study content headings as 
set out at Section 3, specifically: 

• Use Case analysis 
• Data retrieval model 
• Technical solution options 
• Cost Benefit Analysis  
• Conclusion 

 
Assessment Criterion 2 – Phase 2 Proposals 

Weighting 20% Maximum Word Count n/a – Feasibility Study 
Reports 

Guidance 

Phase 1 Projects will be assessed on the scope and quality of their proposals for the design, 
development and demonstration of a “Proof of Concept” demonstrator for the preferred smart 
energy data repository technical solution at Phase 1. 

 
Assessment Criterion 3 – Costed Development Plan 

Weighting 15% Maximum Word Count – not including 
words in Project Cost Breakdown Form 

1,500 
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Guidance 

As set out at Section 3, as part of the Feasibility Study process, Phase 1 Projects will be 
asked to complete a further, more detailed version of the Project Cost Breakdown Form – the 
‘Project Cost Breakdown Form – Phase 2’. 

 
In addition, Projects are required to provide overarching commentary (max 1,500 words) to 
accompany the detailed breakdown of their Project costs for Phases 2 as set out in the 
Project Cost Breakdown Form. This commentary should: 

• Detail how Projects are satisfied that all costs and overheads are realistic, robust, 
justified, and fair market value. 

• Demonstrate Project additionality, clearly setting out why SBRI funding remains 
necessary for the Project to be taken forward. 

BEIS will not normally pay overheads of over 50%, and overheads above this amount 
will need to be fully justified. 

Assessment Criterion 4 – Project Management 

Weighting 15% Maximum Word Count – not including Gantt 
chart 

1,500  

Guidance 

Responses should include: 

• A separate A3 Gannt chart – or similarly detailed Project Plan attachment which: 

o Is structured on a monthly basis;  

o Summarises key monthly tasks and assumed milestones to meet Phase 2 
Deliverable requirements including task owners for consortia; and 

o Identifies any critical dependencies linked to achieving overarching Phase 2 
Requirements. 

• Accompanying narrative detailing how you will ensure effective and appropriate 
project management throughout Phase 2. This should factor in lessons learnt during 
Phase 1. 

Assessment Criterion 5 – Project Risks 

Weighting 10% Maximum 
Word Count  

n/a – Completion of Risk Proforma – Max 4 pages Arial 
font 11 

Guidance 
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Applicants should use their responses to detail in the provided Risk Proforma what they 
regard as the five (5) key risks to successful delivery of the Phase 2 Requirements. 

• Responses should include: 

o A summary of the risk – including dependencies 

o The potential risk impact; and 

o Proposed approach to risk mitigation to include lessons learned during the 
Feasibility Stage process. 

 

Assessment Criterion 6 – Price – Phase 2 

Weighting 10% Maximum 
Word Count  

Not applicable. Applicants will be scored on 
submitted capped price. 

Guidance 

Projects will be assessed based on their Total Project Costs figure as calculated at cell E31 
on the ‘Summary’ tab of their Project Cost Breakdown Form. This will be subject to: 

• A maximum price cap of £850,000 for Phase 2, and: 

• All costs and overheads submitted on the Project Cost Breakdown Form meeting 
relevant eligibility requirements as set out at Appendix 1. 

Scores will be awarded as follows: 

The Phase 1 Project(s) submitting the lowest price for Phase 2 will receive a maximum score 
of 5. All other Projects will then be scored on a proportionate basis as set out below. 

Project Price (net VAT) Score – maximum of 5 

1 (lowest price) £750,000 5 

2 £800,000 £750,000/£800,000 * 5 = 4.69 (2 d.p.) 

3 £850,000 £750,000/£850,000 * 5 = 4.41 (2 d.p.) 
 

 

8.2 Down Selection Assessment - Scoring Guidance 

Applicants’ Assessment Criteria 1 – 5 responses will be scored based on the system below:  
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Table 8.1: Scoring Guidance 

Score Description 

1 Not Satisfactory: There is no evidence to very little evidence that the question has 
been satisfactorily answered and major omissions are evident. 

2 Partially Satisfactory: There is little evidence that the question has been satisfactorily 
answered and some omissions are evident. Much more detail is needed. 

3 Satisfactory: There is reasonable evidence that the question has been satisfactorily 
addressed but some omissions are still evident and further detail is needed. 

4 Good: The question has been well addressed with a good evidence base, with only 
minor omissions or lack of detail. 

5 Excellent: There is clear evidence that the question has been completely addressed 
in all aspects, with questions answered clearly, concisely with a strong evidence base. 

8.3 Down Selection – Evaluation Approach 

BEIS will select the Phase 1 Project that offers the best overall value for money, based on their 
assessment against the criteria outlined in Section 8.1. Projects will be assessed by a minimum 
of three assessors, which could include BEIS assessors and independent assessors (technical 
and commercial experts). A moderation meeting will be held at the end of the assessment 
process to agree the overall weighted scores for each of the projects.  

Responses to Assessment Criteria 1-5 will be scored using the scoring system outlined at Table 
8.2. To be eligible to receive funding, a Project application must achieve the following Minimum 
Threshold Scores: 

• Achieve a score of at least 2 out of 5 for Assessment Criteria 1-5.  

• Achieve an overall minimum weighted score across all 6 Criteria of 50%. 

The highest-scoring eligible Phase 1 Project which satisfies the relevant Minimum Threshold 
Scores will be put forward for funding of up to £850,000 at Phase 2 (subject to meeting relevant 
Phase 2 Stage Gate Review requirements). 

In the event that two or more eligible Projects receive the same highest ranking overall weighted 
score, then the assessors will reconvene for a further moderation session to agree a consensus 
position around who should receive funding. 
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8.4 Down Selection – Contract conditions 

The Standard Ts and Cs as set out at Annex 1 will form the basis of the new Phase 2 Contract. 
The only anticipated changes relate to required insurance levels and the attachment of 
completed Feasibility Studies and Down Selection cost breakdown submissions as additional 
Contract Schedules.  Please see Schedule 1 to Annex 1 for a more detailed summary. 
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9. Financial Eligibility and Viability 

9.1  Financial Eligibility 

Applicants are required to complete the relevant tabs of the BEIS Project costs breakdown form 
contracts (the ‘Project Cost Breakdown Form’) which is provided as Annex 3 setting out their 
capped funding requirement to carry out the project. Applicants should only input in the specified 
light blue input cells and should consult guidance on completion which is embedded within the 
Form and can be accessed by clicking on the relevant cell. 

BEIS reserves the right to exclude Applicants from the Competition where they cannot 
satisfactorily evidence the eligibility of costs and overheads in line with guidance provided at 
Appendix 2. Financial information should include costs for the entire project, detailing labour 
(including personnel day rates), material and capital equipment costs, and any travel and 
subsistence requirements.  

BEIS can only provide funding for eligible costs and overheads incurred up to the end of the 
Contract. 

9.2  Financial viability checks 
Economic and Financial Assessment of Applicants 

BEIS will undertake financial viability checks on all provisionally successful Applicants. Where 
there is more than one organisation in the Applicant group, the required financial information 
(see below) should be provided for any entity who is forecast to deliver at least 25% of the 
Contract by value – including sub-contractors. Applicants may be asked to respond to 
clarification questions linked to these financial viability checks and, where relevant asked to 
provide satisfactory evidence of how identified financial risks are being actively managed and 
mitigated.  

The Applicant’s/Project’s Financial Viability will take into account (amongst other things) whether 
the Applicant is able to demonstrate a robust business plan and financially sustainable business 
model in respect of the relevant Project. Tests of financial viability will be conducted in line with 
industry best practice. They may include (but are not limited to):  

• whether an Applicant/Project/ultimate parent company has sufficient liquidity (it is capable 
of covering its short-term commitments);  
 

• whether an Applicant/Project/ultimate parent company is financially autonomous (it is 
capable of covering its debt costs); and  
 

• whether an Applicant/Project/ultimate parent company is solvent (it is capable of covering 
its medium and long-term commitments).   
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Checks will include reviewing the latest independently audited accounts filed on the Companies 
House database. Where a company or organisation is not required to file accounts with 
Companies House, other financial information will be requested to enable an appropriate 
financial viability review to be undertaken. This might include:  

• A copy of last two years accounts as filed with Companies House; or  
 

• A copy of last two years accounts – if not obliged to file with Companies House; or  
 

• A statement of the turnover, Profit and Loss Account/Income Statement, Balance 
Sheet/Statement of Financial Position and Statement of Cash Flow for the most recent 
year of trading for this company or organisation  
 

• Alternative means of demonstrating financial status if any of the above are not available 
(e.g., forecast of turnover for the current year and a statement of funding provided by the 
owners and/or the bank, charity accruals accounts or an alternative means of 
demonstrating financial status).  

For Applicants bidding as a newly constituted company, BEIS will review letters of support from 
relevant partners / investors and may also review the financial statements of each partner.  

Parent Company Guarantees and other potential mitigations  

Where an Applicant is a special purpose vehicle (SPV), BEIS will require a parent company 
guarantee(s) (PCG) from relevant companies or organisations. BEIS shall accept this as 
satisfying the applicant’s financial viability checks subject to the necessary financial viability 
checks being performed on the parent company to BEIS’ satisfaction.   

The Department may also, at its discretion require PCGs or other satisfactory mitigations to be 
put in place in relation to other provisionally successful Applicants, ahead of Contract award. 
Acceptable mitigations may include, but are not limited to those set out in Section 3 to the 
Government and Commercial Function’s‘ 
Assessing_and_monitoring_the_economic_and_financial_standing_of_suppliers_guidance_no
te_May_2021.pdf (publishing.service.gov.uk).   

Where provisionally successful applicants are unable to provide mitigations to BEIS’ 
satisfaction they will be excluded from the Competition.  

Financial Viability checks Post-Contract Award  

During both the Phase 1 and Phase 2 Contract period, successful Projects must provide to BEIS 
all subsequent year end accounting data – audited or alternative as set out above – within 30 
days of accounts being issued, and this will be subject to the same scrutiny as set out above. 
Successful Applicants should also immediately notify BEIS, in writing, where they believe, on the 
balance of probabilities, that they will not be able to access sufficient match funding to complete 
the Project.  

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/987132/Assessing_and_monitoring_the_economic_and_financial_standing_of_suppliers_guidance_note_May_2021.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/987132/Assessing_and_monitoring_the_economic_and_financial_standing_of_suppliers_guidance_note_May_2021.pdf
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BEIS reserves the right to cease payment of allocated SBRI funding where it has reasonable 
grounds to believe that the successful Applicant is unlikely to be able to complete delivery of the 
Contract. 

Contractual payments  

BEIS will not make payments in advance of need and typically makes Contract payments in 
arrears on satisfactory completion of agreed milestones and deliverables. BEIS therefore 
anticipates making payment after delivery of Feasibility Studies that meets all relevant quality 
content and format requirements as detailed at Section 3 to this document.  

BEIS understands, however, the difficulties which small businesses may face when financing 
this type of project. BEIS will explore cash flow issues with the Applicant as part of developing 
the financial and milestone profile during the Contract Award process. BEIS will offer flexibility in 
terms of profiles and payments, within the confines of the requirements for use of public money 
within which it operate. 
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10. Notifications and Publication of 
results 

10.1  Notification 

Applicants will be informed by email whether their application has been successful. 

BEIS may wish to publicise the results of the scheme which may involve engagement with the 
media. At the end of the application and assessment process, BEIS may issue a press release 
or publish a notice on its website. These public documents may, for example, outline the overall 
results of competitions and describe some of the projects to be funded. 

Confidentiality request: Some organisations may want their activities to remain confidential 
and you will be given a chance to opt out of any involvement in media relations activity and 
further case study coverage of projects, should you see this as being absolutely necessary. 
However, the public description of the Project you provide in your application will be made 
available in the public domain if your application is successful, and you are not able to opt out of 
the project description being published. As such, you must provide a short description (Maximum 
500 words) of your proposed project.  

In addition, all funded projects must include reporting and dissemination milestones – agreed 
with BEIS - as part of their project Deliverables, determined after the award of the contract (see 
Section 3 for further information on Deliverables). Information about all contract awards will also 
be published on Contracts Finder. 

Any organisation that wishes to publicise its project, at any stage, must contact the Competition 
Project Manager or their Project Monitoring Officer at BEIS and obtain written permission before 
doing so. 

10.2  Publication of results 

SBRI involves a high degree of risk-benefit sharing. In return for provision of funding and non-
financial support during project activities, BEIS expects to be able to use and share the results 
and outputs of the project activities with other Government Departments, industry and other 
stakeholders to further understanding and progress technology development and deployment. 

BEIS also wishes to publicise details of the award recipients. Therefore, on or after issuing the 
SBRI contract agreement, BEIS will publish the following information: 

• Identity of the participant and its partners. 

• Project summary information including aims and expected outcomes of the project and 
technology area. 
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• Total award value. 

Following completion of the funded projects, BEIS will publish on its website a summary of the 
funded activities and the outcomes achieved. This will include a final summary report from each 
project. 

BEIS may also revisit projects at a later date and publish an evaluation report for the scheme as 
a whole. 

BEIS however recognise the need to maintain confidentiality of commercially sensitive 
information. BEIS will consult Applicants regarding the nature of information to be published, in 
order to protect commercially sensitive information. The notice of the award on Contracts Finder 
will also include the value of the contract. 
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11. Reporting  

11.1  Reporting, Knowledge Sharing and Evaluation 
Requirements 

Project monitoring and reporting is required to track Project progress and ensure payments are 
made according to a schedule of milestones to be agreed with selected Projects. This reporting 
will be in confidence to BEIS and its technical advisers and will not be published. Any proposed 
changes to schedules or Project plans will need to be discussed with BEIS and Applicants should 
expect significant interaction with the team during the project. 

Project teams will be asked to attend fortnightly briefing calls with BEIS and its technical advisers, 
though no formal reporting will be required at these sessions. 
Project teams will be required to meet with their Monitoring Officer at least once per month to 
discuss project progress and highlight successes, issues and risks. As part of monthly 
reporting, Projects will be expected to work with BEIS appointed Monitoring Officers to provide 
Monthly Project Updates via a standardised proforma, agreed at the Contract Award Stage. 
As a minimum this will include: 

o Summary overview of progress against key work packages 
o Progress against milestone Deliverables 
o Risks, and approach to mitigation. 

11.2  Key Performance Indicators 

BEIS requires all funded projects under the Net Zero Innovation Portfolio (NZIP) to report on key 
performance indicators (referred to as NZIP KPIs) to provide a consistent approach to reporting 
evidence, and to track and measure key outputs, outcomes and impacts. The evidence collected 
is used to demonstrate the impact of the NZIP on achieving the government’s Net Zero ambitions 
and is necessary to be able to run future competitions.   

Project lead organisations will be required to report on KPIs at various intervals for each project, 
including at the start of the project, during project delivery, at project closure and for three years 
after project closure. BEIS will supply funded projects with a reporting template to complete at 
set intervals, and recipients are expected to return the template to their Monitoring Officer upon 
completion, who will review and quality assure it. At project start, your BEIS Monitoring Officer 
will provide further details about the calculation of these KPIs and assist with the initial 
completion and measurement.   

Please note that it may at times be necessary to make changes to the NZIP KPIs, data collection 
modes or frequencies. We will endeavour to keep all changes to a minimum and communicate 
any implications to you via the Monitoring Officers in advance of collection.  
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Beyond these NZIP KPIs, BEIS conducts independent evaluations of many of its programmes. 
The funded project organisation will be required to collaborate in reasonable evaluation activities, 
including, but not limited to, providing programme-specific KPIs, completing questionnaires or 
surveys, participating in interviews and workshops, communicating the learning from the project, 
providing costs/sales data and elaboration of any of the measures covered in the NZIP KPIs.    

BEIS will be collecting the following KPIs, with data provided by Monitoring Officers marked in 
italics. Not all data will be collected annually.  

Table 11.1: NZIP KPIs 

KPI   KPI description   Metrics  

KPI 1   Number of NZIP 
projects supported   

Project start and completion.  

KPI 2   Number of NZIP 
projects that have met 
objectives   

Extent to which project objectives have been met to date  

Change in objectives and reasons for change  

KPI 3   Number of 
organisations 
supported to deliver 
the project   

Lead partner delivering the project: name, organisation size and 
number and type of jobs supported within the organisation to deliver 
the project.  

Other partner organisations involved in delivering the project as named 
on the Contract or Grant: name, organisation size and number and 
type of jobs supported within the organisation(s) to deliver the project.  

KPI 4   Number of active 
contractual and non-
contractual business 
relationships 
supported   

• Number of contractual relationships: name and type of 
contractual relationship.  

• Number of informal non-contractual business relationships: 
name and type of non-contractual relationship   

• Extent to which your organisation expanded its network of 
business relationships as a result of the project  

KPI 5 * Advancement of Low 
Carbon Solutions – 
Technology 
Readiness Levels 

Covers both current and anticipated levels (e.g. by project closure or 
by a specified future date) 

KPI 7i Reduction in the unit 
cost of energy 

Including: 
• Capital and operating cost reduction 
• Calculation of potential benefits in 2032   
• Alternative approaches are available where above data is not 

available 
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KPI 7ii Increase in energy 
efficiency / Reduced 
energy demand 

Including: 
• Reduction in energy used in MWh  
• Calculation of potential benefits in 2032   
• Alternative approaches are available where above data is not 

available 

KPI 7iii Increase in energy 
system flexibility 

Including: 
• The peak power which could be controlled through the flexibility 

technology (MW)  
• The duration of the controlled load, generation or storage 

capacity (hours)  
• Calculation of potential benefits in 2032   

KPI 8 ** Steps towards 
commercialisation of 
the innovation 
including sales in the 
UK and internationally 

Including:  
• Steps towards commercialisation incl. licensing agreements, 

commercial partnerships, product certifications etc. if taken and 
national/international standards passed 

• UK and International sales secured and their value. 

* BEIS expects successful Projects to take the existing technology from TRL 3 to 5 across Phase 1 and 
from TRL 5 to 6 across Phase 2. A full description of TRL levels can be found at Appendix 1. 

** BEIS will measure this outcome (KPI 8) over the longer term – but related targets and attainment will 
not form part of the assessment of the tender, nor of satisfactory completion of the contract itself. BEIS 
will expect the successful Applicant to fulfil an obligation however, to submit an update of progress on 
this KPI at least annually, for a period of three to five years following completion. 

11.3  Evaluation requirements 

Successful Applicants will also be required to participate in and facilitate an evaluation of this 
programme, which will be delivered by an external contractor commissioned by BEIS. The 
specific role of the external evaluator and scope of the evaluation is yet to be confirmed, though 
it is likely to include qualitative and quantitative data collection and analysis in order to assess 
programme delivery, impact and value for money and identify lessons learned. Projects will be 
required to participate in and contribute to the evaluation activities, both during and after final 
contract payments, including by providing relevant primary and secondary data to the evaluation 
contractor and by participating in research interviews. 
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12. Intellectual Property 
The proposed arrangements for intellectual property rights (IPR) and exploitation of IPR are set 
out in the contract terms and conditions for this competition, in Annex 1  

Subject to the requirements of Conditions 27 and 28 of the standard terms and conditions 
(Annex 1) Applicants will retain ownership of the intellectual property generated from the 
project. Applicants are required to identify and record any such intellectual property and to 
protect patentable knowledge in accordance with Condition 28 of the standard terms and 
conditions. If within five years of its creation Applicants have not commercially exploited 
intellectual property generated from the work, then in line with clause 28 (5) of the standard 
terms and conditions, BEIS may request the intellectual property be assigned to BEIS. 

Consistent with the good management of Intellectual Property Rights and the continued 
agreement of the Authority, successful Applicants shall be expected to promote the 
dissemination of the arising Intellectual Property. 
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13. Feedback, Re-application and Right of 
Appeal 
A short summary of key feedback regarding the applications will be provided to all Applicants. 
This feedback will be based on the comments of technical assessors. BEIS provide comments 
where an Applicant in considered ineligible in light of financial viability checks. No additional 
feedback will be provided and there will be no further discussion on the application.  

The feedback from the assessors is intended to be constructive. Comments are not a checklist 
of points which must be answered or argued in a resubmitted application as the 
assessors/requirements may be different and it is your decision as to whether you act on the 
suggestions made.  

BEIS’ decision regarding any application is final and no appeal process is in place, so it is 
important that you make any points you wish to make clearly and concisely in the Application 
Form. 
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14. Confidentiality and Freedom of 
Information 
The Freedom of Information Act 2000 (“FOIA”) and the Environmental Information Regulations 
2004 (“EIR”) apply to the Department.  

You should be aware of the Department’s obligations and responsibilities under FOIA or EIR to 
disclose, on written request, recorded information held by the Department. Information provided 
in connection with this procurement exercise, or with any contract that may be awarded through 
this exercise, may therefore have to be disclosed by the Department in response to such a 
request, unless the Department decides that one of the statutory exemptions under the FOIA or 
the exceptions in the EIR applies. Where any request is made to BEIS under the FOIA for the 
release of information relating to any project or Applicant, which would otherwise be reasonably 
regarded as confidential information, BEIS will notify you of the request as soon as we become 
aware of it. 

If you wish to designate information supplied as part of your tender as confidential, of if you 
believe that its disclosure would be prejudicial to any person’s commercial interests, you must 
provide clear and specific detail as to the precise information involved and explain (in broad 
terms) what harm may result from disclosure if a request is received, and the time period 
applicable to that sensitivity.  Such designation alone may not prevent disclosure if in the 
Department’s reasonable opinion publication is required by applicable legislation or Government 
policy or where disclosure is required by the Information Commissioner or the First-tier Tribunal 
(Information Rights). 

As part of the application process all Applicants are asked to submit a public description of the 
project. This should be a public facing form of words that adequately describes the project but 
that does not disclose any information that may impact on Intellectual Property (IP), is 
confidential or commercially sensitive. The titles of successful projects, names of organisations, 
amounts awarded, and the description of the project may be published once the award is 
confirmed as final. 

Additionally, the Government’s transparency agenda requires that tender documents (including 
competition guidance such as this) are published on a designated, publicly searchable web site. 
The same applies to other tender documents issued by the Department (including the original 
advertisement and the pre-qualification questionnaire (if used)), and any contract entered into 
by the Department with its preferred supplier(s) once the procurement is complete.  By submitting 
a tender, you agree that your participation in this procurement may be made public. Aside from 
the public description of your project (see above), the answers you give in this response will not 
be published on the transparency web site (but may fall to be disclosed under FOIA or EIR (see 
above)). Where tender documents issued by the Department or contracts with its suppliers fall 
to be disclosed the Department will redact them as it thinks necessary, having regard (inter alia) 
to the exemptions/exceptions in the FOIA or EIR. 
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15. Terms and Conditions 
The Department’s Standard Terms and Conditions of Contract as amended for the purposes of 
this Competition will apply to this contract (see Annex 1). 
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16. Further Instructions to Applicants 
The Department reserves the right to amend the enclosed Competition documents at any time 
prior to the publication of supplier questions and answers on 30 June 2022. Any changes are 
most likely to include editorial errors and include FAQs from questions asked from 
stakeholders/applications before 14:00 23 June 2022. Any such amendment will be numbered, 
dated and issued on the Programme website as well as on the Contracts Finder Website. 
Where amendments are significant, the Department may, at its discretion, extend the deadline 
for receipt of tenders.  

The Department reserves the right to withdraw this contract opportunity without notice and will 
not be liable for any costs incurred by applicants during any stage of the process. Applicants 
should also note that, in the event a proposal is considered to be fundamentally unacceptable 
on a key issue, regardless of its other merits, that proposal may be rejected. By issuing this 
Competition document, the Department is not bound in any way and does not have to accept 
the lowest, or any, proposal and reserves the right to accept a portion of any proposal unless 
the tenderer expressly stipulates otherwise. 

16.1  Application checklist 

To submit an application for this Competition, you must complete the online registration form, 
available here, and use the resulting password to complete your online application form. 

Please answer all questions on the application form fully. 

Please download from your application form, complete and upload to your application form the 
following documents. All these documents are also available on the Programme website. 

• Project Cost Breakdown Form  

• Risk proforma 

• Signed Declarations: 

o Declaration 1: Signed Statement of Non-Collusion  

o Declaration 2: Signed Form of Bid  

o Declaration 3: Signed Conflict of Interests statement  

o Declaration 4: Code of Practice for Research 

o Declaration 5: UK GDPR Assurance Questionnaire 

o Declaration 6: Signed Standard Selection Questionnaire, including addressing 
the BEIS Exclusion Grounds  

https://www.contractsfinder.service.gov.uk/Search
https://www.smartsurvey.co.uk/s/SMETERS_Data_Repository_Phase1/
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16.2  Definitions 

Please note that references to the "Department" throughout these documents mean The 
Secretary of State for Business, Energy and Industrial Strategy acting through his/her 
representatives in the Department for Business Energy & Industrial Strategy. 

16.3  Data Protection and Security 

The successful Applicant must comply with all relevant Data Protection Legislation, as defined 
in the terms and conditions applying to this Competition. A guide to the UK General Data 
Protection Regulation published by the Information Commissioner’s Office, can be found here. 

Annex 2 contains a “The General Data Protection Regulation Assurance Questionnaire for 
Contractors” (Declaration 5) to evidence the extent of readiness. The Authority may ask the 
Contractor to provide evidence to support the position stated in the questionnaire. The Authority 
may require the successful Applicant to increase their preparedness where the Authority is not 
satisfied that the Applicant will be in a position to meet its obligations under the terms and 
conditions. If the Applicant fails to satisfy the Authority that it will be in a position to meet its 
obligations under the terms and conditions in the event that the Applicant is successful, the 
Authority reserves the right to exclude the Applicant from this procurement.  

  

https://ico.org.uk/for-organisations/guide-to-the-general-data-protection-regulation-gdpr/lawful-basis-for-processing/
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17. Non-Collusion 
No application will be considered for acceptance if the Applicant has indulged or attempted to 
indulge in any corrupt practice or canvassed the tender with an officer of the Department. Annex 
2 contains a "Statement of non-collusion" (Declaration 1); any breach of the undertakings 
covered under items 1 - 3 inclusive will invalidate your tender. If a Supplier has indulged or 
attempted to indulge in such practices and the tender is accepted, then grounds shall exist for 
the Authority to terminate the contract and claim damages from the successful contractors. You 
must not: 

• Tell anyone else what your capped price is or will be before the time limit for delivery of 
tenders. 

• Try to obtain any information about anyone else's application or proposed application 
before the time limit for delivery of applications. 

• Make any arrangements with another organisation about whether or not they should 
apply, or about their or your capped price. 

Offering an inducement of any kind in relation to obtaining this or any other contract with the 
Department will disqualify your tender from being considered and may constitute a criminal 
offence. 
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Appendix 1 – Technology Readiness 
Levels (TRLs) 
Technology readiness levels are an indication of the maturity stage of development 
of a technology on its way to being developed for an application or product. The 
table below defines TRLs 1 to 9. 

TRL  Description  
Research and Development 
TRL 1 – Basic Research  Scientific research begins to be translated into applied research 

and development.  
TRL 2 – Applied Research  Basic physical principles are observed, practical applications of 

those characteristics can be 'invented' or identified. At this level, 
the application is still speculative: there is not experimental proof or 
detailed analysis to support the conjecture.  

Applied research and development  
TRL 3 – Critical Function 
or Proof of Concept 
Established  

Active research and development is initiated. This includes 
analytical and laboratory studies to physically validate analytical 
predictions of separate elements of the technology. Examples 
include components that are not yet integrated or representative.  

TRL 4 – Laboratory 
Testing/Validation of 
Component(s)/Process(es)  

Basic technological components are integrated to establish that the 
pieces will work together.  

TRL 5 – Laboratory 
Testing of 
Integrated/Semi-Integrated 
System  

The basic technological components are integrated with reasonably 
realistic supporting elements so it can be tested in a simulated 
environment.  

Demonstration  
TRL 6 – Prototype System 
Verified  

Representative model or prototype system is tested in a relevant 
environment.  

TRL 7 – Integrated Pilot 
System Demonstrated  

Prototype near or at planned operational system, requiring 
demonstration of an actual system prototype in an operational 
environment.  

Pre-commercial deployment  
TRL 8 – System 
Incorporated in 
Commercial Design  

Technology is proven to work -actual technology completed and 
qualified through test and demonstration.  

TRL 9 – System Proven 
and Ready for Full 
Commercial Deployment  

Actual application of technology is in its final form -technology 
proven through successful operations.  
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Appendix 2 - Eligible and Ineligible 
Costs 
General Requirements 

Timing: BEIS will only provide the funding to cover eligible costs incurred and 
defrayed in the period between the project start date specified in the contract, and 
the deadline specified in the contract for completion of the project.  

Who can incur eligible costs: The definition of eligible costs includes the 
Applicant’s own costs, eligible costs incurred by consortium members and eligible 
costs incurred by companies sub-contracted to the Applicant or consortium members 
as defined in the application or subsequent agreements between the successful 
Applicant and BEIS. 

Non-sterling costs: Costs must be denominated in GB pounds. If relevant, 
Applicants should indicate where conversion has been made to GB pounds from 
other currencies and indicate the conversion rate and assumptions used. 

Research and development costs Your application must have at least 50% of 
the Contract value attributed directly and exclusively to research and 
development services. 

Eligible Costs 

Directly incurred costs: 

These are costs that are specific to the project that will be charged to the project as 
the amount spent, fully supported by an audit record justification of a claim. They 
comprise: 

• Labour costs for all those contributing to the project, broken down by 
individual 

• Material costs (including consumables specific to the project) 

• Capital equipment costs* 

• Sub-contract costs 

• Travel and subsistence 

*Under SBRI rules, BEIS will only pay full capital equipment costs for equipment that 
is specialised and bespoke enough that it only has a value for the duration of the 
project. For capital equipment that has a value at the end of the contract, BEIS will 
only pay depreciation costs for the duration of the project, in line with your 
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accounting policy for depreciation. For example, if a project budget includes the cost 
of purchasing six new laptops, it is highly likely that these will still have value at the 
end of the project. As such, BEIS would only pay depreciation costs on these laptops 
across the duration of the project. 

Indirect costs: 

Indirect costs should be charged in proportion to the amount of effort deployed on 
the project. Applicants should calculate them, using their own cost rates. They may 
include: 

• General office and basic laboratory consumables 

• Library services / learning resources 

• Typing / secretarial 

• Finance, personnel, public relations and departmental services 

• Central and distributed computing 

• Overheads 

BEIS will not normally pay overheads of over 50%, and any overheads above 
this amount will need to be fully justified. 

Ineligible Costs 

Under no circumstances can costs for the following items be claimed: 

• Commercialisation activities 

• Profit (i.e. Applicants should not include profit for themselves or the other 
project team members within indirect costs or include it as a separate project 
cost) 

• Profit on contractors (i.e., where contractors are used in key posts, these 
contractors should be paid at the standard market rate) 

• Contingency / Contingent costs 

• Protection of IPR (including patent costs) 

• For activities of a political or exclusively religious nature 

• In respect of costs reimbursed or to be reimbursed by funding from other 
public authorities or from the private sector 

• In connection with the receipt of contributions in kind (a contribution in goods 
or services as opposed to money) 

• To cover interest payments (including service charge payments for finance 
leases) 
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• For the giving of gifts to individuals, other than promotional items with a value 
no more than £10 a year to any one individual 

• For entertaining (entertaining for this purpose means anything that would be a 
taxable benefit to the person being entertained, according to current UK tax 
regulations) 

• To pay statutory fines, criminal fines or penalties 

• In respect of VAT that you are able to claim from HM Revenue and Customs. 
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Appendix 3 - Exclusion Grounds 
Mandatory Exclusion Grounds 

Public Contract Regulations 2015 R57(1), (2) and (3) 

Public Contract Directives 2014/24/EU Article 57(1) 

Participation in a criminal organisation 

Participation offence as defined by section 45 of the Serious Crime Act 2015 

Conspiracy within the meaning of  

• section 1 or 1A of the Criminal Law Act 1977 or  
• article 9 or 9A of the Criminal Attempts and Conspiracy (Northern Ireland) 

Order 1983  

where that conspiracy relates to participation in a criminal organisation as defined in 
Article 2 of Council Framework Decision 2008/841/JHA on the fight against 
organised crime; 

Corruption 

Corruption within the meaning of section 1(2) of the Public Bodies Corrupt Practices 
Act 1889 or section 1 of the Prevention of Corruption Act 1906; 

The common law offence of bribery; 

Bribery within the meaning of sections 1, 2 or 6 of the Bribery Act 2010, or section 
113 of the Representation of the People Act 1983; 

Fraud 

Any of the following offences, where the offence relates to fraud affecting the 
European Communities’ financial interests as defined by Article 1 of the convention 
on the protection of the financial interests of the European Communities: 

• the common law offence of cheating the Revenue; 

• the common law offence of conspiracy to defraud;  

• fraud or theft within the meaning of the Theft Act 1968, the Theft Act (Northern 
Ireland) 1969, the Theft Act 1978 or the Theft (Northern Ireland) Order 1978; 
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• fraudulent trading within the meaning of section 458 of the Companies Act 
1985, article 451 of the Companies (Northern Ireland) Order 1986 or section 
993 of the Companies Act 2006; 

• fraudulent evasion within the meaning of section 170 of the Customs and 
Excise Management Act 1979 or section 72 of the Value Added Tax Act 1994; 

• an offence in connection with taxation in the European Union within the 
meaning of section 71 of the Criminal Justice Act 1993; 

• destroying, defacing or concealing of documents or procuring the execution of 
a valuable security within the meaning of section 20 of the Theft Act 1968 or 
section 19 of the Theft Act (Northern Ireland) 1969; 

• fraud within the meaning of section 2, 3 or 4 of the Fraud Act 2006; 

• the possession of articles for use in frauds within the meaning of section 6 of 
the Fraud Act 2006, or the making, adapting, supplying or offering to supply 
articles for use in frauds within the meaning of section 7 of that Act; 

Terrorist offences or offences linked to terrorist activities 

Any offence: 

• listed in section 41 of the Counter Terrorism Act 2008; 

• listed in schedule 2 to that Act where the court has determined that there is a 
terrorist connection; 

• under sections 44 to 46 of the Serious Crime Act 2007 which relates to an 
offence covered by the previous two points; 

Money laundering or terrorist financing 

Money laundering within the meaning of sections 340(11) and 415 of the Proceeds 
of Crime Act 2002 

An offence in connection with the proceeds of criminal conduct within the meaning of 
section 93A, 93B or 93C of the Criminal Justice Act 1988 or article 45, 46 or 47 of 
the Proceeds of Crime (Northern Ireland) Order 1996 

Child labour and other forms of trafficking human beings 

An offence under section 4 of the Asylum and Immigration (Treatment of Claimants 
etc.) Act 2004; 

An offence under section 59A of the Sexual Offences Act 2003 

An offence under section 71 of the Coroners and Justice Act 2009; 
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An offence in connection with the proceeds of drug trafficking within the meaning of 
section 49, 50 or 51 of the Drug Trafficking Act 1994 

An offence under section 2 or section 4 of the Modern Slavery Act 2015 

Non-payment of tax and social security contributions  

Breach of obligations relating to the payment of taxes or social security contributions 
that has been established by a judicial or administrative decision. 

Where any tax returns submitted on or after 1 October 2012 have been found to be 
incorrect as a result of: 

• HMRC successfully challenging the potential supplier under the General Anti 
– Abuse Rule (GAAR) or the “Halifax” abuse principle; or 

• a tax authority in a jurisdiction in which the potential supplier is established 
successfully challenging it under any tax rules or legislation that have an 
effect equivalent or similar to the GAAR or “Halifax” abuse principle;  

• a failure to notify, or failure of an avoidance scheme which the supplier is or 
was involved in, under the Disclosure of Tax Avoidance Scheme rules 
(DOTAS) or any equivalent or similar regime in a jurisdiction in which the 
supplier is established 

Other offences  

Any other offence within the meaning of Article 57(1) of the Directive as defined by 
the law of any jurisdiction outside England, Wales and Northern Ireland 

Any other offence within the meaning of Article 57(1) of the Directive created after 
26th February 2015 in England, Wales or Northern Ireland 

Discretionary exclusions  

Obligations in the field of environment, social and labour law. 

Where an organisation has violated applicable obligations in the fields of 
environmental, social and labour law established by EU law (as retained in UK law in 
accordance with Section 4  of the EU Withdrawal Act 2018 (as amended by the EU 
(Withdrawal Agreement) Act 2020)), national law, collective agreements or by the 
international environmental, social and labour law provisions listed in Annex X to the 
Directive (see copy below) as amended from time to time; including the following:- 

Where the organisation or any of its Directors or Executive Officers has been in 
receipt of enforcement/remedial orders in relation to the Health and Safety Executive 
(or equivalent body) in the last 3 years. 
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In the last three years, where the organisation has had a complaint upheld following 
an investigation by the Equality and Human Rights Commission or its predecessors 
(or a comparable body in any jurisdiction other than the UK), on grounds of alleged 
unlawful discrimination. 

In the last three years, where any finding of unlawful discrimination has been made 
against the organisation by an Employment Tribunal, an Employment Appeal 
Tribunal or any other court (or incomparable proceedings in any jurisdiction other 
than the UK). 

Where the organisation has been in breach of section 15 of the Immigration, Asylum, 
and Nationality Act 2006; 

Where the organisation has a conviction under section 21 of the Immigration, 
Asylum, and Nationality Act 2006; 

Where the organisation has been in breach of the National Minimum Wage Act 1998. 

Bankruptcy, insolvency 

Bankrupt or is the subject of insolvency or winding-up proceedings, where the 
organisation’s assets are being administered by a liquidator or by the court, where it 
is in an arrangement with creditors, where its business activities are suspended or it 
is in any analogous situation arising from a similar procedure under the laws and 
regulations of any State; 

Grave professional misconduct 

Guilty of grave professional misconduct  

Distortion of competition  

Entered into agreements with other economic operators aimed at distorting 
competition 

Conflict of interest 

Aware of any conflict of interest within the meaning of regulation 24 due to the 
participation in the procurement procedure 

Been involved in the preparation of the procurement procedure 

Prior performance issues 

Shown significant or persistent deficiencies in the performance of a substantive 
requirement under a prior public contract, a prior contract with a contracting entity, or 
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a prior concession contract, which led to early termination of that prior contract, 
damages or other comparable sanctions. 

Misrepresentation and undue influence  

The organisation has influenced the decision-making process of the contracting 
authority to obtain confidential information that may confer upon the organisation 
undue advantages in the procurement procedure, or to negligently provided 
misleading information that may have a material influence on decisions concerning 
exclusion, selection, or award. 

Additional exclusion grounds 

Breach of obligations relating to the payment of taxes or social security contributions.  

ANNEX X Extract from Public Procurement Directive 2014/24/EU 

LIST OF INTERNATIONAL SOCIAL AND ENVIRONMENTAL CONVENTIONS 
REFERRED TO IN ARTICLE 18(2) — 

• ILO Convention 87 on Freedom of Association and the Protection of the Right 
to Organise; 

• ILO Convention 98 on the Right to Organise and Collective Bargaining; 

• ILO Convention 29 on Forced Labour; 

• ILO Convention 105 on the Abolition of Forced Labour; 

• ILO Convention 138 on Minimum Age; 

• ILO Convention 111 on Discrimination (Employment and Occupation); 

• ILO Convention 100 on Equal Remuneration; 

• ILO Convention 182 on Worst Forms of Child Labour; 

• Vienna Convention for the protection of the Ozone Layer and its Montreal 
Protocol on substances that deplete the Ozone Layer; 

• Basel Convention on the Control of Transboundary Movements of Hazardous 
Wastes and their Disposal (Basel Convention); 

• Stockholm Convention on Persistent Organic Pollutants (Stockholm POPs 
Convention) 

• Convention on the Prior Informed Consent Procedure for Certain Hazardous 
Chemicals and Pesticides in International Trade (UNEP/FAO) (The PIC 
Convention) Rotterdam, 10 September 1998, and its 3 regional Protocols. 

Consequences of misrepresentation 
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A serious misrepresentation which induces a contracting authority to enter into a 
contract may have the following consequences for the signatory that made the 
misrepresentation: - 

• The potential supplier may be excluded from bidding for contracts for three 
years, under regulation 57(8)(h)(i) of the PCR 2015; 

• The contracting authority may sue the supplier for damages and may rescind 
the contract under the Misrepresentation Act 1967. 

• If fraud, or fraudulent intent, can be proved, the potential supplier or the 
responsible officers of the potential supplier may be prosecuted and convicted 
of the offence of fraud by false representation under s.2 of the Fraud Act 
2006, which can carry a sentence of up to 10 years or a fine (or both).  

If there is a conviction, then the company must be excluded from procurement for 
five years under reg. 57(1) of the PCR (subject to self-cleaning). 
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Appendix 4 – Completion of Project 
Cost Breakdown Form 
Overview 

The BEIS Project Cost Breakdown Form is a standard template used to capture costs 
and overheads to inform multiple procurement competitions of varying size and scope. 
As a result, whilst it contains multiple green input tabs, not all will require completing, 
particularly for lower value or less complex procurements. 

Flex SEDR Competition – Mandatory input tabs for all Applicants 

Based on project requirements as detailed at Section 1.3 and Section 3, Applicants 
must as a minimum, complete the following tabs: 

Labour & Overhead Costs tab 

For all project team members for whom the Applicant wishes to recover costs or 
overheads they must complete all light blue input cells (columns C,E,G,I and M) 
following the example format provided at Row 18. 

Project Quarterly Breakdown tab 

At columns H and I Applicants should provide a quarterly profile for each Cost or 
Overhead category where £ amounts have been entered. Please note the FY22-23 
totals at column L must equal the equivalent total on the ‘Summary’ tab – Thus the 
‘Total Labour costs’ figure at cell L10 of the Project Quarterly Breakdown tab must 
equal the ‘Total Labour Costs, exc Overheads’ figure at cell E17 of the ‘Summary’ tab. 

Flex SEDR Competition – Other potential input tabs 

Applicants intending to claim eligible Travel and Subsistence Costs must complete the 
relevant blue input fields in the Travel & Subsistence tab. 

Applicants intending to utilise one or more Sub-Contractors must complete the 
relevant blue input fields in the Sub-Contract Costs tab. 

For consortia applications, each Partner must complete the relevant light blue input 
cells in the Partner Breakdown tab. 

Applicants intending to claim for other costs should complete the relevant light blue 
input cells in either the Material Costs, Capital Equipment or Other Costs tab. light 
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blue.  Given the anticipated desktop nature of work associated with production of the 
Feasibility Reports, this should include full justification for costs being claimed. 

Appendix 5 – Accelerator Support for 
SMEs 
Overview 
 
The Accelerator Support for SMEs offers acceleration support to applicants that 
successfully progress to Phase 2: Development, and meet the definition of Small & 
Medium Enterprise (SME) (Table A5.1). This is highly recommended for SME SBRI 
awardees to help develop their business. This Acceleration Support is 100% funded 
by BEIS. This support will focus on helping the applicant to prepare commercial plans 
and actions that will increase the chance of successfully bringing the innovation to 
market or reduce the time to market.   
 
Table A5.1 Categories for business size definitions - Summary 
Company 
Category  

Staff 
Headcount  

  Turnover    Balance Sheet 
Total  

Medium  <250 people  AND  ≤£45m  OR  ≤£39m  
Small  <50 people  AND  ≤£9m  OR  ≤£9m  
Micro  <10 people  AND  ≤£2m  OR  ≤£2m  
 
Nature of support offered  
 
The starting point for acceleration support is to consider the current stage of 
commercial preparation and identify (with the applicant) critical next steps, business 
strengths and gaps, benchmarked for the stage of the individual business across all 
key Acceleration Support focus areas:  
 

• Market engagement and proposition  
• Strategy and sales  
• Team and board  
• Funding and investment  
• Product-service design, development and launch  
• Business processes and controls  

 
Specialist advisers will be assigned by BEIS to support the company in the 
development of the appropriate knowledge and skills. Three types of support will be 
available dependant on company need:   
 

1. Tailored support, including coaching and specialist support across the six 
focus areas  

2. Group training and learning resources, including sector specific 
masterclasses and techno-market workshops  
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3. Access to industry and finance networks, providing companies with investor 
engagement opportunities, pitch training sessions, facilitated market 
engagement and networking opportunities. 
 

All SME-led proposals that are awarded funding and wish to receive Acceleration 
Support will need to participate in an Acceleration Support Planning meeting. This 
planning session will be conducted by The Carbon Trust who have been appointed to 
deliver Acceleration Support Services on behalf of BEIS. Following the planning 
meeting an acceleration plan will be created outlining the task delivery plan. These 
plans will be bespoke and based on company needs identified.   
 
Accelerator Support on SBRI-funded projects 
 
BEIS have historically offered Acceleration Support to help grant recipients achieve 
maximum commercial impact from the grant. From the experience of the Energy 
Entrepreneur’s Fund (EEF) scheme managed by BEIS, there is a clear distinction 
between projects that received Acceleration Support and those companies who were 
high-scoring applications but did not receive funding and Acceleration Support, 
through the EEF scheme.  
 
It is highly recommended that SBRI recipients take up the offer of Acceleration Support 
Services and co-operate with both the Acceleration Planning Session and the 
Acceleration Manager, who will oversee the delivery of the acceleration support. 
However, unlike the EEF scheme, receiving the identified acceleration support is not 
a condition of the SBRI contract award.  
 
Participants will also be asked to collaborate in monitoring and evaluation activities 
and to provide feedback on support provided through the programme.  
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This publication is available from: 
https://www.gov.uk/government/publications/smart-meter-energy-data-repository-
programme  

If you need a version of this document in a more accessible format, please email 
enquiries@beis.gov.uk. Please tell us what format you need. It will help us if you say 
what assistive technology you use. 

 

https://www.gov.uk/government/publications/smart-meter-energy-data-repository-programme
https://www.gov.uk/government/publications/smart-meter-energy-data-repository-programme
mailto:enquiries@beis.gov.uk
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