

Issue Date: 05/11/2023

Boat Acceptance

3. The Authority requires a number of routes to transfer responsibility from the user to the contractor and back depending on the specific end user, type of craft and location of craft. Appendix A describes each of the acceptance routes. Table 6 provides an overview of the primary acceptance route for each of the Boat Classes contained under this Contract.

Boat Class	Acceptance Route
HMS MAGPIE	Type A
11m Standard Work Boat	Type B
15m Route Survey Boat	Type B
15m Officer Training Boat	Type B
13.8m Passenger Transfer Boat	Type B
15m Dive Support Boat	Type B
15m Survey Motor Boat	Type B
11m Small Survey Boat	Type B

Table 6 - Boat Acceptance Route by Boat Class

708901450 - BOATS/0011 Workboats Schedule 2 Statement of Technical Requirements

Issue Date: 05/11/2023

Boat Location

4. The current Boat location(s) for each Boat Class contained within this lot are detailed in Table 7. These locations are subject to change, at the discretion of the Authority, at any time. Locations are correct as at date of ITT issue.

Location/Unit	HMS MAGPIE	11m Standard Work Boat	15m Route Survey Boat	15m Officer Training Boat	13.8m Passenger Transfer Boat	15m Dive Support Boat	15m Survey Motor Boat	11m Small Survey Boat
BRNC Dartmouth		1		8				
Horsea Island		1				3		
Jupiter Point		3						
Marchwood		3						
HMNB Clyde			1			1		
HMNB Devonport	1					1		
HMS Drake								
HMNB Portsmouth		1						
HMS Prince of Wales					3 once out of storage			
Gibraltar						1		
Storage		1			3		3	3
Total	1	10	1	8	3	6	3	3

Table 7 - Boat Class by Location

Appendix A – Summary of Boat Acceptance Options

The Authority has established 4 types of acceptance that can be applied to all Boat Classes detailed under this requirement. The table below provides a summary of the acceptance types:

Type	Applies To	Description
Type A	Minor Warships	<p>The Contractor shall provide the Authority's Authorised Representative with a full list of the tariffs and emergent work conducted during the completion of the task, and any parts of the refit specification not performed (with a plan to remedy the omission) on MOD Boats Form 2010A. The Contractor shall make the platform available for out-of-water inspection by the Authority's Authorised Representative, Ship Staff, and/or MOD Overseer. The Contractor shall give the Authority's Representative a minimum 48 hours' notice to attend and/or be represented at the inspection. The Contractor shall undertake a Harbour Acceptance Trial and Sea Acceptance Trial to include an operational TEST of machinery and systems as specified in in the Harbour Acceptance Trial and Sea Acceptance Trial Procedures with the Authority's Authorised Representative or authorised representative, Ship Staff and MOD Overseer (if applicable) present.</p> <p>The Contractor shall send a nominated representative to attend the Contract Acceptance (CAD) Meeting. The primary aim of this meeting is to transfer ownership of the Boat from the Contractor to the Royal Navy.</p>
Type B	All Other Craft Types (by Exception)	<p>The Contractor shall provide the Authority's Authorised Representative with a full list of the tariffs and emergent work conducted during the completion of the task on MOD Boats Form 2010B. The Contractor shall make the platform available for out-of-water inspection by the Authority's Authorised Representative or authorised representative and undertake a sea-trial to include an operational TEST of machinery and systems with the Authority's Authorised Representative or authorised representative present. The Contractor shall give the Authority's Representative a minimum 48 hours' notice to attend and/or be represented at the Inspection and Sea Trial. The completed MOD Boats Form 2010B shall be handed to the Authority's Authorised Representative for formal sign-off of the work completed.</p>
Type C	All Other Craft Types (in most instances)	<p>The Contractor shall provide the Authority's Authorised Representative with a full list of the tariffs and emergent work conducted during the completion of the task on MOD Boats Form 2010B. The Contractor shall undertake a sea-trial to include an operational TEST of machinery and systems and report the results on MOD Boats Form 2010B. The completed MOD Boats Form 2010B shall be emailed to the Authority's Authorised Representative for formal sign-off of the work completed.</p>
Type D	Dinghies, Inflatables, Pontoons and Targets	<p>The Contractor shall provide the Authority's Authorised Representative with a full list of the tariffs and emergent work conducted during the completion of the task on MOD Boats Form 2010D, sign the Certificate of Conformance and email to the Authority's Authorised Representative for formal sign-off of the work completed.</p>