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Joint Schedule 1 (Definitions) 

 In each Contract, unless the context otherwise requires, capitalised 
expressions shall have the meanings set out in this Joint Schedule 1 
(Definitions) or the relevant Schedule in which that capitalised expression 
appears. 

 If a capitalised expression does not have an interpretation in this Schedule 
or any other Schedule, it shall, in the first instance, be interpreted in 
accordance with the common interpretation within the relevant market 
sector/industry where appropriate. Otherwise, it shall be interpreted in 
accordance with the dictionary meaning. 

 In each Contract, unless the context otherwise requires: 

 the singular includes the plural and vice versa; 

 reference to a gender includes the other gender and the neuter; 

 references to a person include an individual, company, body 
corporate, corporation, unincorporated association, firm, 
partnership or other legal entity or Crown Body; 

 a reference to any Law includes a reference to that Law as 
amended, extended, consolidated or re-enacted from time to time; 

 the words "including", "other", "in particular", "for example" and 
similar words shall not limit the generality of the preceding words 
and shall be construed as if they were immediately followed by the 
words "without limitation"; 

 references to "writing" include typing, printing, lithography, 
photography, display on a screen, electronic and facsimile 
transmission and other modes of representing or reproducing 
words in a visible form, and expressions referring to writing shall be 
construed accordingly; 

 references to "representations" shall be construed as references 
to present facts, to "warranties" as references to present and 
future facts and to "undertakings" as references to obligations 
under the Contract;  

 references to "Clauses" and "Schedules" are, unless otherwise 
provided, references to the clauses and schedules of the Core 
Terms and references in any Schedule to parts, paragraphs, 
annexes and tables are, unless otherwise provided, references to 
the parts, paragraphs, annexes and tables of the Schedule in which 
these references appear;  

 references to "Paragraphs" are, unless otherwise provided, 
references to the paragraph of the appropriate Schedules unless 
otherwise provided;  

 references to a series of Clauses or Paragraphs shall be inclusive 
of the clause numbers specified; 
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 the headings in each Contract are for ease of reference only and 
shall not affect the interpretation or construction of a Contract; and 

 where the Buyer is a Crown Body the Supplier shall be treated as 
contracting with the Crown as a whole. 

 In each Contract, unless the context otherwise requires, the following words 
shall have the following meanings: 

 

"Achieve"  in respect of a Test, to successfully pass such Test without any Test 
Issues and in respect of a Milestone, the issue of a Satisfaction 
Certificate in respect of that Milestone and "Achieved", "Achieving" 
and "Achievement" shall be construed accordingly; 

"Additional 
Insurances" 

 insurance requirements relating to an Order Contract specified in the 
Order Form additional to those outlined in Joint Schedule 3 
(Insurance Requirements);  

"Admin Fee”  means the costs incurred by CCS in dealing with MI Failures 
calculated in accordance with the tariff of administration charges 
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-am-
supplier/management-information/admin-fees; 

"Affected Party"  the party seeking to claim relief in respect of a Force Majeure Event; 

"Affiliates"  in relation to a body corporate, any other entity which directly or 
indirectly Controls, is Controlled by, or is under direct or indirect 
common Control of that body corporate from time to time; 

“Annex”  extra information which supports a Schedule; 

"Approval"  the prior written consent of the Buyer and "Approve" and 
"Approved" shall be construed accordingly; 

"Audit"  the Relevant Authority’s right to:  

a) verify the accuracy of the Charges and any other amounts payable 
by a Buyer under an Order Contract (including proposed or actual 
variations to them in accordance with the Contract);  

b) verify the costs of the Supplier (including the costs of all 
Subcontractors and any third party suppliers) in connection with 
the provision of the Services; 

c) verify the Open Book Data; 

d) verify the Supplier’s and each Subcontractor’s compliance with 
the applicable Law; 

e) identify or investigate actual or suspected breach of Clauses 27 to 
33 and/or Joint Schedule 5 (Corporate Social Responsibility), 
impropriety or accounting mistakes or any breach or threatened 
breach of security and in these circumstances the Relevant 
Authority shall have no obligation to inform the Supplier of the 
purpose or objective of its investigations; 
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f) identify or investigate any circumstances which may impact upon 
the financial stability of the Supplier, any Guarantor, and/or any 
Subcontractors or their ability to provide the Deliverables; 

g) obtain such information as is necessary to fulfil the Relevant 
Authority’s obligations to supply information for parliamentary, 
ministerial, judicial or administrative purposes including the supply 
of information to the Comptroller and Auditor General; 

h) review any books of account and the internal contract 
management accounts kept by the Supplier in connection with 
each Contract; 

i) carry out the Relevant Authority’s internal and statutory audits and 
to prepare, examine and/or certify the Relevant Authority's annual 
and interim reports and accounts; 

j) enable the National Audit Office to carry out an examination 
pursuant to Section 6(1) of the National Audit Act 1983 of the 
economy, efficiency and effectiveness with which the Relevant 
Authority has used its resources; 

k) verify the accuracy and completeness of any Management 
Information delivered or required by the DPS Contract; 

"Auditor" a) the Buyer’s internal and external auditors; 

b) the Buyer’s statutory or regulatory auditors; 

c) the Comptroller and Auditor General, their staff and/or any 
appointed representatives of the National Audit Office; 

d) HM Treasury or the Cabinet Office; 

e) any party formally appointed by the Buyer to carry out audit or 
similar review functions; and 

f) successors or assigns of any of the above; 

"Authority"    CCS and each Buyer; 

"Authority 
Cause" 

 any breach of the obligations of the Relevant Authority or any other 
default, act, omission, negligence or statement of the Relevant 
Authority, of its employees, servants, agents in connection with or in 
relation to the subject-matter of the Contract and in respect of which 
the Relevant Authority is liable to the Supplier; 

"BACS"  the Bankers’ Automated Clearing Services, which is a scheme for 
the electronic processing of financial transactions within the United 
Kingdom; 

"Beneficiary"  a Party having (or claiming to have) the benefit of an indemnity under 
this Contract; 

"Buyer"  the relevant public sector purchaser identified as such in the Order 
Form; 
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"Buyer Assets"  the Buyer’s infrastructure, data, software, materials, assets, 
equipment or other property owned by and/or licensed or leased to 
the Buyer and which is or may be used in connection with the 
provision of the Deliverables which remain the property of the Buyer 
throughout the term of the Contract; 

"Buyer 
Authorised 
Representative" 

 the representative appointed by the Buyer from time to time in 
relation to the Order Contract initially identified in the Order Form; 

"Buyer Premises"  premises owned, controlled or occupied by the Buyer which are 
made available for use by the Supplier or its Subcontractors for the 
provision of the Deliverables (or any of them); 

   

"CCS"  the Minister for the Cabinet Office as represented by Crown 
Commercial Service, which is an executive agency and operates as 
a trading fund of the Cabinet Office, whose offices are located at 9th 
Floor, The Capital, Old Hall Street, Liverpool L3 9PP; 

"CCS Authorised 
Representative" 

 the representative appointed by CCS from time to time in relation to 
the DPS Contract initially identified in the DPS Appointment Form 
and subsequently on the Platform; 

"Central 
Government 
Body" 

 a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, 
as published and amended from time to time by the Office for 
National Statistics: 

a) Government Department; 

b) Non-Departmental Public Body or Assembly Sponsored Public 
Body (advisory, executive, or tribunal); 

c) Non-Ministerial Department; or 

d) Executive Agency; 

"Change in Law"  any change in Law which impacts on the supply of the Deliverables 
and performance of the Contract which comes into force after the 
Start Date;  

"Change of 
Control" 

 a change of control within the meaning of Section 450 of the 
Corporation Tax Act 2010; 

"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier 
by the Buyer under the Order Contract, as set out in the Order Form, 
for the full and proper performance by the Supplier of its obligations 
under the Order Contract less any Deductions; 

"Claim"  any claim which it appears that a Beneficiary is, or may become, 
entitled to indemnification under this Contract; 

"Commercially 
Sensitive 
Information" 

 the Confidential Information listed in the DPS Appointment Form or 
Order Form (if any) comprising of commercially sensitive information 
relating to the Supplier, its IPR or its business or which the Supplier 
has indicated to the Authority that, if disclosed by the Authority, 
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would cause the Supplier significant commercial disadvantage or 
material financial loss; 

"Comparable 
Supply" 

 the supply of Deliverables to another Buyer of the Supplier that are 
the same or similar to the Deliverables; 

"Compliance 
Officer" 

 the person(s) appointed by the Supplier who is responsible for 
ensuring that the Supplier complies with its legal obligations; 

"Confidential 
Information" 

 means any information, however it is conveyed, that relates to the 
business, affairs, developments, trade secrets, Know-How, 
personnel and suppliers of CCS, the Buyer or the Supplier, including 
IPRs, together with information derived from the above, and any 
other information clearly designated as being confidential (whether 
or not it is marked as "confidential") or which ought reasonably to 
be considered to be confidential; 

"Conflict of 
Interest" 

 a conflict between the financial or personal duties of the Supplier or 
the Supplier Staff and the duties owed to CCS or any Buyer under a 
Contract, in the reasonable opinion of the Buyer or CCS; 

"Contract"  either the DPS Contract or the Order Contract, as the context 
requires; 

"Contracts 
Finder" 

 the Government’s publishing portal for public sector procurement 
opportunities; 

"Contract Period"  the term of either a DPS Contract or Order Contract from the earlier 
of the: 

a) applicable Start Date; or 

b) the Effective Date 

until the applicable End Date;  

"Contract Value"  the higher of the actual or expected total Charges paid or payable 
under a Contract where all obligations are met by the Supplier; 

"Contract Year"  a consecutive period of twelve (12) Months commencing on the Start 
Date or each anniversary thereof; 

"Control"  control in either of the senses defined in sections 450 and 1124 of 
the Corporation Tax Act 2010 and "Controlled" shall be construed 
accordingly; 

“Controller”  has the meaning given to it in the GDPR; 

“Core Terms” CCS’ standard terms and conditions for common goods and services 
which govern how Supplier must interact with CCS and Buyers under 
DPS Contracts and Order Contracts; 

"Costs"  the following costs (without double recovery) to the extent that they 
are reasonably and properly incurred by the Supplier in providing the 
Deliverables: 

a) the cost to the Supplier or the Key Subcontractor (as the context 
requires), calculated per Man Day, of engaging the Supplier Staff, 
including: 
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i) base salary paid to the Supplier Staff; 

ii) employer’s National Insurance contributions; 

iii) pension contributions; 

iv) car allowances;  

v) any other contractual employment benefits; 

vi) staff training; 

vii) work place accommodation; 

viii)work place IT equipment and tools reasonably necessary to 
provide the Deliverables (but not including items included 
within limb (b) below); and 

ix) reasonable recruitment costs, as agreed with the Buyer;  

b) costs incurred in respect of Supplier Assets which would be 
treated as capital costs according to generally accepted 
accounting principles within the UK, which shall include the cost 
to be charged in respect of Supplier Assets by the Supplier to the 
Buyer or (to the extent that risk and title in any Supplier Asset is 
not held by the Supplier) any cost actually incurred by the Supplier 
in respect of those Supplier Assets; 

c) operational costs which are not included within (a) or (b) above, to 
the extent that such costs are necessary and properly incurred by 
the Supplier in the provision of the Deliverables; 

d) Reimbursable Expenses to the extent these have been specified 
as allowable in the Order Form and are incurred in delivering any 
Deliverables; 

  but excluding: 

a) Overhead; 

b) financing or similar costs; 

c) maintenance and support costs to the extent that these relate to 
maintenance and/or support Deliverables provided beyond the 
Order Contract Period whether in relation to Supplier Assets or 
otherwise; 

d) taxation; 

e) fines and penalties; 

f) amounts payable under Order Schedule 16 (Benchmarking) 
where such Schedule is used; and 

g) non-cash items (including depreciation, amortisation, impairments 
and movements in provisions); 

"Crown Body"  the government of the United Kingdom (including the Northern 
Ireland Assembly and Executive Committee, the Scottish 
Government and the National Assembly for Wales), including, but 
not limited to, government ministers and government departments 
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and particular bodies, persons, commissions or agencies from time 
to time carrying out functions on its behalf; 

"CRTPA"  the Contract Rights of Third Parties Act 1999; 

“Data Protection 
Impact 
Assessment” 

 an assessment by the Controller of the impact of the envisaged 
Processing on the protection of Personal Data; 

"Data Protection 
Legislation" 

a) the GDPR, the LED and any applicable national implementing 
Laws as amended from time to time (ii) the DPA 2018 to the extent 
that it relates to Processing of personal data and privacy; (iii) all 
applicable Law about the Processing of personal data and privacy; 

"Data Protection 
Officer" 

 has the meaning given to it in the GDPR; 

"Data Subject"  has the meaning given to it in the GDPR; 

   

"Data Subject 
Access Request" 

 a request made by, or on behalf of, a Data Subject in accordance 
with rights granted pursuant to the Data Protection Legislation to 
access their Personal Data; 

"Deductions"  all Service Credits, Delay Payments (if applicable), or any other 
deduction which the Buyer is paid or is payable to the Buyer under 
an Order Contract; 

"Default"  any breach of the obligations of the Supplier (including abandonment 
of a Contract in breach of its terms) or any other default (including 
material default), act, omission, negligence or statement of the 
Supplier, of its Subcontractors or any Supplier Staff howsoever 
arising in connection with or in relation to the subject-matter of a 
Contract and in respect of which the Supplier is liable to the Relevant 
Authority; 

"Default 
Management 
Levy" 

 has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 
(Management Levy and Information); 

"Delay Payments"  the amounts (if any) payable by the Supplier to the Buyer in respect 
of a delay in respect of a Milestone as specified in the Mobilisation 
Plan; 

"Deliverables"  Goods and/or Services that may be ordered under the Contract 
including the Documentation;  

"Delivery"  delivery of the relevant Deliverable or Milestone in accordance with 
the terms of an Order Contract as confirmed and accepted by the 
Buyer by either (a) confirmation in writing to the Supplier; or (b) 
where Order Schedule 13 (Implementation Plan and Testing) is 
used, issue by the Buyer of a Satisfaction Certificate. "Deliver" and 
"Delivered" shall be construed accordingly; 

"Disaster"  the occurrence of one or more events which, either separately or 
cumulatively, mean that the Deliverables, or a material part thereof 
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will be unavailable (or could reasonably be anticipated to be 
unavailable) for the period specified in the Order Form (for the 
purposes of this definition the "Disaster Period");  

"Disclosing 
Party" 

 the Party directly or indirectly providing Confidential Information to 
the other Party in accordance with Clause 15 (What you must keep 
confidential); 

"Dispute"  any claim, dispute or difference arises out of or in connection with 
the Contract or in connection with the negotiation, existence, legal 
validity, enforceability or termination of the Contract, whether the 
alleged liability shall arise under English law or under the law of some 
other country and regardless of whether a particular cause of action 
may successfully be brought in the English courts;  

"Dispute 
Resolution 
Procedure" 

 the dispute resolution procedure set out in Clause 34 (Resolving 
disputes); 

"Documentation" descriptions of the Services and Service Levels, technical 
specifications, user manuals, training manuals, operating manuals, 
process definitions and procedures, system environment 
descriptions and all such other documentation (whether in hardcopy 
or electronic form) is required to be supplied by the Supplier to the 
Buyer under a Contract as: 

a) would reasonably be required by a competent third party capable 
of Good Industry Practice contracted by the Buyer to develop, 
configure, build, deploy, run, maintain, upgrade and test the 
individual systems that provide the Deliverables; 

b) is required by the Supplier in order to provide the Deliverables; 
and/or 

 has been or shall be generated for the purpose of providing the 
Deliverables; 

"DOTAS"  the Disclosure of Tax Avoidance Schemes rules which require a 
promoter of tax schemes to tell HMRC of any specified notifiable 
arrangements or proposals and to provide prescribed information on 
those arrangements or proposals within set time limits as contained 
in Part 7 of the Finance Act 2004 and in secondary legislation made 
under vires contained in Part 7 of the Finance Act 2004 and as 
extended to National Insurance Contributions; 

“DPA 2018” a) the Data Protection Act 2018; 

“DPS” the dynamic purchasing system operated by CCS in accordance with 
Regulation 34 that this DPS Contract governs access to;  

"DPS 
Application" 

the application submitted by the Supplier to CCS and annexed to or 
referred to in DPS Schedule 2 (DPS Application); 

"DPS 
Appointment 
Form" 

the document outlining the DPS Incorporated Terms and crucial 
information required for the DPS Contract, to be executed by the 
Supplier and CCS and subsequently held on the Platform; 
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"DPS Contract" the dynamic purchasing system access agreement established 
between CCS and the Supplier in accordance with Regulation 34 by 
the DPS Appointment Form for the provision of the Deliverables to 
Buyers by the Supplier pursuant to the OJEU Notice; 

"DPS Contract 
Period" 

the period from the DPS Start Date until the End Date or earlier 
termination of the DPS Contract; 

"DPS Expiry 
Date" 

the date of the end of the DPS Contract as stated in the DPS 
Appointment Form; 

"DPS 
Incorporated 
Terms" 

the contractual terms applicable to the DPS Contract specified in the 
DPS Appointment Form; 

"DPS Initial 
Period" 

the initial term of the DPS Contract as specified in the DPS 
Appointment Form; 

"DPS Optional 
Extension 
Period" 

such period or periods beyond which the DPS Initial Period may be 
extended up to a maximum of the number of years in total specified 
in the DPS Appointment Form; 

"DPS Pricing" the maximum price(s) applicable to the provision of the Deliverables 
set out in DPS Schedule 3 (DPS Pricing); 

"DPS 
Registration" 

the registration process a Supplier undertakes when submitting its 
details onto the Platform; 

"DPS SQ 
Submission" 

the Supplier’s selection questionnaire response; 

"DPS Special 
Terms" 

any additional terms and conditions specified in the DPS 
Appointment Form incorporated into the DPS Contract; 

"DPS Start Date" the date of start of the DPS Contract as stated in the DPS 
Appointment Form; 

"Due Diligence 
Information" 

any information supplied to the Supplier by or on behalf of the 
Authority prior to the Start Date; 

"Effective Date" the date on which the final Party has signed the Contract; 

"EIR" the Environmental Information Regulations 2004; 

"Employment 
Regulations" 

 the Transfer of Undertakings (Protection of Employment) 
Regulations 2006 (SI 2006/246) as amended or replaced or any 
other Regulations implementing the European Council Directive 
77/187/EEC; 

"End Date"  the earlier of:  

a) the Expiry Date (as extended by any Extension Period exercised 
by the Authority under Clause 10.2); or 

 if a Contract is terminated before the date specified in (a) above, the 
date of termination of the Contract; 

"Environmental 
Policy" 

 to conserve energy, water, wood, paper and other resources, reduce 
waste and phase out the use of ozone depleting substances and 



Joint Schedule 1 (Definitions)  
Crown Copyright 2020  

DPS Ref: RM                                             

Project Version: v1.0   10 
Model Version: v1.1            

minimise the release of greenhouse gases, volatile organic 
compounds and other substances damaging to health and the 
environment, including any written environmental policy of the Buyer; 

“Estimated Year 1 
Contract 
Charges” 

 the anticipated total charges payable by the Supplier in the first 
Contract Year specified in the Order Form; 

a)  

"Estimated Yearly 
Charges" 

 means for the purposes of calculating each Party’s annual liability 
under clause 11.2 : 

 i)  in the first Contract Year, the Estimated Year 1 Contract Charges; 
or  

  

 ii) in any subsequent Contract Years, the Charges paid or payable 
in the previous Contract Year; or 

 

     iii) after the end of the Contract, the Charges paid or payable in 
the last Contract Year during the Contract Period;  

"Equality and 
Human Rights 
Commission" 

 the UK Government body named as such as may be renamed or 
replaced by an equivalent body from time to time; 

"Existing IPR"  any and all IPR that are owned by or licensed to either Party and 
which are or have been developed independently of the Contract 
(whether prior to the Start Date or otherwise); 

"Expiry Date"  the DPS Expiry Date or the Order Expiry Date (as the context 
dictates);  

"Extension 
Period" 

 the DPS Optional Extension Period or the Order Optional Extension 
Period as the context dictates; 

"Filter 
Categories" 

the number of categories specified in DPS Schedule 1 
(Specification), if applicable; 

"FOIA"  the Freedom of Information Act 2000 and any subordinate legislation 
made under that Act from time to time together with any guidance 
and/or codes of practice issued by the Information Commissioner or 
relevant Government department in relation to such legislation; 

"Force Majeure 
Event" 

 any event, occurrence, circumstance, matter or cause affecting the 
performance by either the Relevant Authority or the Supplier of its 
obligations arising from: 

a) acts, events, omissions, happenings or non-happenings beyond 
the reasonable control of the Affected Party which prevent or 
materially delay the Affected Party from performing its obligations 
under a Contract; 

b) riots, civil commotion, war or armed conflict, acts of terrorism, 
nuclear, biological or chemical warfare; 
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c) acts of a Crown Body, local government or regulatory bodies; 

d) fire, flood or any disaster; or 

e) an industrial dispute affecting a third party for which a substitute 
third party is not reasonably available but excluding: 

i) any industrial dispute relating to the Supplier, the Supplier Staff 
(including any subsets of them) or any other failure in the 
Supplier or the Subcontractor's supply chain;  

ii) any event, occurrence, circumstance, matter or cause which is 
attributable to the wilful act, neglect or failure to take 
reasonable precautions against it by the Party concerned; and 

 any failure of delay caused by a lack of funds; 

"Force Majeure 
Notice" 

 a written notice served by the Affected Party on the other Party 
stating that the Affected Party believes that there is a Force Majeure 
Event; 

"GDPR" a) the General Data Protection Regulation (Regulation (EU) 
2016/679); 

"General Anti-
Abuse Rule" 

a) the legislation in Part 5 of the Finance Act 2013; and  

 any future legislation introduced into parliament to counteract tax 
advantages arising from abusive arrangements to avoid National 
Insurance contributions; 

"General Change 
in Law" 

 a Change in Law where the change is of a general legislative nature 
(including taxation or duties of any sort affecting the Supplier) or 
which affects or relates to a Comparable Supply; 

"Goods" a) goods made available by the Supplier as specified in DPS 
Schedule 1 (Specification) and in relation to an Order Contract as 
specified in the Order Form; 

"Good Industry 
Practice" 

 standards, practices, methods and procedures conforming to the 
Law and the exercise of the degree of skill and care, diligence, 
prudence and foresight which would reasonably and ordinarily be 
expected from a skilled and experienced person or body engaged 
within the relevant industry or business sector; 

"Government"  the government of the United Kingdom (including the Northern 
Ireland Assembly and Executive Committee, the Scottish 
Government and the National Assembly for Wales), including 
government ministers and government departments and other 
bodies, persons, commissions or agencies from time to time carrying 
out functions on its behalf; 

"Government 
Data" 

the data, text, drawings, diagrams, images or sounds (together with 
any database made up of any of these) which are embodied in any 
electronic, magnetic, optical or tangible media, including any of the 
Authority’s Confidential Information, and which: 

i) are supplied to the Supplier by or on behalf of the Authority; or 
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 the Supplier is required to generate, process, store or transmit 
pursuant to a Contract; 

“Government 
Functional 
Standard GovS 
013: Counter 
Fraud” 

the Standard that sets the expectations for the management of fraud, 
bribery and corruption risk in government organisations; 

“Government 
Functional 
Standards GovS 
015: Grants” 

the Standard that all grant making bodies adhere to when developing 
grant schemes and programmes; 

“Government 
Grants 
Information 
Service (GGIS)” 

the portal that captures all information on grant awards across all 
departments; 

"Government 
Procurement 
Card" 

the Government’s preferred method of purchasing and payment for 
low value goods or services 
https://www.gov.uk/government/publications/government-
procurement-card--2; 

"Guarantor" a) the person (if any) who has entered into a guarantee in the form 
set out in Joint Schedule 8 (Guarantee) in relation to this Contract; 

"Halifax Abuse 
Principle" 

 the principle explained in the CJEU Case C-255/02 Halifax and 
others; 

"HMRC"  Her Majesty’s Revenue and Customs; 

"ICT Policy"  the Buyer's policy in respect of information and communications 
technology, referred to in the Order Form, which is in force as at the 
Order Start Date (a copy of which has been supplied to the Supplier), 
as updated from time to time in accordance with the Variation 
Procedure; 

"Impact 
Assessment" 

 an assessment of the impact of a Variation request by the Relevant 
Authority completed in good faith, including: 

a) details of the impact of the proposed Variation on the Deliverables 
and the Supplier's ability to meet its other obligations under the 
Contract;  

b) details of the cost of implementing the proposed Variation; 

c) details of the ongoing costs required by the proposed Variation 
when implemented, including any increase or decrease in the 
DPS Pricing/Charges (as applicable), any alteration in the 
resources and/or expenditure required by either Party and any 
alteration to the working practices of either Party; 

d) a timetable for the implementation, together with any proposals for 
the testing of the Variation; and 
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 such other information as the Relevant Authority may reasonably 
request in (or in response to) the Variation request; 

"Implementation 
Plan" 

 the plan for provision of the Deliverables set out in Order Schedule 
13 (Implementation Plan and Testing) where that Schedule is used 
or otherwise as agreed between the Supplier and the Buyer; 

"Indemnifier" a) a Party from whom an indemnity is sought under this Contract; 

“Independent 
Control” 

 where a Controller has provided Personal Data to another Party 
which is not a Processor or a Joint Controller because the recipient 
itself determines the purposes and means of Processing but does so 
separately from the Controller providing it with Personal Data and 
“Independent Controller” shall be construed accordingly; 

"Indexation"  the adjustment of an amount or sum in accordance with DPS 
Schedule 3 (DPS Pricing) and the relevant Order Form; 

"Information"  has the meaning given under section 84 of the Freedom of 
Information Act 2000; 

"Information 
Commissioner" 

 the UK’s independent authority which deals with ensuring 
information relating to rights in the public interest and data privacy 
for individuals is met, whilst promoting openness by public bodies;  

"Initial Period"  the initial term of a Contract specified on the Platform or the Order 
Form, as the context requires; 

"Insolvency 
Event" 

a) in respect of a person: 

b) a proposal is made for a voluntary arrangement within Part I of the 
Insolvency Act 1986 or of any other composition scheme or 
arrangement with, or assignment for the benefit of, its creditors; or  

c) a shareholders' meeting is convened for the purpose of 
considering a resolution that it be wound up or a resolution for its 
winding-up is passed (other than as part of, and exclusively for the 
purpose of, a bona fide reconstruction or amalgamation); or 

d) a petition is presented for its winding up (which is not dismissed 
within fourteen (14) Working Days of its service) or an application 
is made for the appointment of a provisional liquidator or a 
creditors' meeting is convened pursuant to section 98 of the 
Insolvency Act 1986; or  

e) a receiver, administrative receiver or similar officer is appointed 
over the whole or any part of its business or assets; or  

f) an application is made either for the appointment of an 
administrator or for an administration order, an administrator is 
appointed, or notice of intention to appoint an administrator is 
given; or  

g) it is or becomes insolvent within the meaning of section 123 of the 
Insolvency Act 1986; or  
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h) being a "small company" within the meaning of section 382(3) of 
the Companies Act 2006, a moratorium comes into force pursuant 
to Schedule A1 of the Insolvency Act 1986; or  

i) where the person is an individual or partnership, any event 
analogous to those listed in limbs (a) to (g) (inclusive) occurs in 
relation to that individual or partnership; or  

 any event analogous to those listed in limbs (a) to (h) (inclusive) 
occurs under the law of any other jurisdiction; 

"Installation 
Works" 

 all works which the Supplier is to carry out at the beginning of the 
Order Contract Period to install the Goods in accordance with the 
Order Contract; 

"Intellectual 
Property Rights" 
or "IPR" 

a) copyright, rights related to or affording protection similar to 
copyright, rights in databases, patents and rights in inventions, 
semi-conductor topography rights, trade marks, rights in internet 
domain names and website addresses and other rights in trade or 
business names, goodwill, designs, Know-How, trade secrets and 
other rights in Confidential Information;  

b) applications for registration, and the right to apply for registration, 
for any of the rights listed at (a) that are capable of being 
registered in any country or jurisdiction; and 

c) all other rights having equivalent or similar effect in any country or 
jurisdiction; 

"Invoicing 
Address" 

 the address to which the Supplier shall Invoice the Buyer as 
specified in the Order Form; 

"IPR Claim" a) any claim of infringement or alleged infringement (including the 
defence of such infringement or alleged infringement) of any IPR, 
used to provide the Deliverables or otherwise provided and/or 
licensed by the Supplier (or to which the Supplier has provided 
access) to the Relevant Authority in the fulfilment of its obligations 
under a Contract; 

"IR35"  the off-payroll rules requiring individuals who work through their 
company pay the same tax and National Insurance contributions as 
an employee which can be found online at: 
https://www.gov.uk/guidance/ir35-find-out-if-it-applies; 

“Joint Controller 
Agreement” 

 the agreement (if any) entered into between the Relevant Authority 
and the Supplier substantially in the form set out in Annex 2 of Joint 
Schedule 11 (Processing Data); 

“Joint 
Controllers” 

 where two or more Controllers jointly determine the purposes and 
means of Processing; 

"Key Personnel"  the individuals (if any) identified as such in the Order Form; 

"Key Sub-
Contract" 

 each Sub-Contract with a Key Subcontractor; 
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"Key 
Subcontractor" 

 any Subcontractor: 

a) which is relied upon to deliver any work package within the 
Deliverables in their entirety; and/or 

b) which, in the opinion of CCS or the Buyer performs (or would 
perform if appointed) a critical role in the provision of all or any 
part of the Deliverables; and/or 

c) with a Sub-Contract with a contract value which at the time of 
appointment exceeds (or would exceed if appointed) 10% of the 
aggregate Charges forecast to be payable under the Order 
Contract, 

 and the Supplier shall list all such Key Subcontractors on the 
Platform and in the Key Subcontractor Section in the Order Form; 

"Know-How"  all ideas, concepts, schemes, information, knowledge, techniques, 
methodology, and anything else in the nature of know-how relating 
to the Deliverables but excluding know-how already in the other 
Party’s possession before the applicable Start Date; 

"Law" any law, subordinate legislation within the meaning of Section 21(1) 
of the Interpretation Act 1978, bye-law, enforceable right within the 
meaning of Section 2 of the European Communities Act 1972, 
regulation, order, regulatory policy, mandatory guidance or code of 
practice, judgment of a relevant court of law, or directives or 
requirements with which the relevant Party is bound to comply; 

“LED”  Law Enforcement Directive (Directive (EU) 2016/680); 

"Losses"  all losses, liabilities, damages, costs, expenses (including legal 
fees), disbursements, costs of investigation, litigation, settlement, 
judgment, interest and penalties whether arising in contract, tort 
(including negligence), breach of statutory duty, misrepresentation 
or otherwise and "Loss" shall be interpreted accordingly; 

"Man Day"  7.5 Man Hours, whether or not such hours are worked consecutively 
and whether or not they are worked on the same day; 

"Man Hours"  the hours spent by the Supplier Staff properly working on the 
provision of the Deliverables including time spent travelling (other 
than to and from the Supplier's offices, or to and from the Sites) but 
excluding lunch breaks; 

"Management 
Information" 

 the management information specified in DPS Schedule 5 
(Management Levy and Information); 

"Management 
Levy" 

 the sum specified on the Platform payable by the Supplier to CCS in 
accordance with DPS Schedule 5 (Management Levy and 
Information); 

"Marketing 
Contact" 

 shall be the person identified in the DPS Appointment Form; 
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“Maximum 
Margin 
Percentage” 

 means the percentage a Supplier will apply on top of the total cost of 
provision of the Services to enable effective delivery, continuous 
improvement and, where applicable according to the status of the 
Suppliers, profit. 

“MI Default”  means when two (2) MI Reports are not provided in any rolling six 
(6) month period; 

"MI Failure"  means when an MI report: 

a) contains any material errors or material omissions or a missing 
mandatory field; or   

b) is submitted using an incorrect MI reporting Template; or  

 is not submitted by the reporting date (including where a declaration 
of no business should have been filed); 

"MI Report"  means a report containing Management Information submitted to the 
Authority in accordance with DPS Schedule 5 (Management Levy 
and Information); 

"MI Reporting 
Template" 

a) means the form of report set out in the Annex to DPS Schedule 5 
(Management Levy and Information) setting out the information 
the Supplier is required to supply to the Authority; 

"Milestone"  an event or task described in the Mobilisation Plan; 

"Milestone Date"  the target date set out against the relevant Milestone in the 
Mobilisation Plan by which the Milestone must be Achieved; 

“Model Grant 
Funding 
Agreement”  

 the standard funding agreement that should be signed by successful 
applicants; 

"Month"  a calendar month and "Monthly" shall be interpreted accordingly; 

"National 
Insurance" 

 contributions required by the National Insurance Contributions 
Regulations 2012 (SI 2012/1868) made under section 132A of  the 
Social Security Administration Act 1992; 

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf 
of the Supplier) specifically for the purposes of a Contract and 
updates and amendments of these items including (but not limited 
to) database schema; and/or 

b) IPR in or arising as a result of the performance of the Supplier’s 
obligations under a Contract and all updates and amendments to 
the same;  

 but shall not include the Supplier’s Existing IPR; 

"Occasion of Tax 
Non –
Compliance" 

 where:  

a) any tax return of the Supplier submitted to a Relevant Tax 
Authority on or after 1 October 2012 which is found on or after 1 
April 2013 to be incorrect as a result of: 

i) a Relevant Tax Authority successfully challenging the Supplier 
under the General Anti-Abuse Rule or the Halifax Abuse 
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Principle or under any tax rules or legislation in any jurisdiction 
that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle; 

ii) the failure of an avoidance scheme which the Supplier was 
involved in, and which was, or should have been, notified to a 
Relevant Tax Authority under the DOTAS or any equivalent or 
similar regime in any jurisdiction; and/or 

 any tax return of the Supplier submitted to a Relevant Tax Authority 
on or after 1 October 2012 which gives rise, on or after 1 April 2013, 
to a criminal conviction in any jurisdiction for tax related offences 
which is not spent at the Start Date or to a civil penalty for fraud or 
evasion; 

"Open Book 
Data" 

 complete and accurate financial and non-financial information which 
is sufficient to enable the Buyer to verify the Charges already paid or 
payable and Charges forecast to be paid during the remainder of the 
Order Contract, including details and all assumptions relating to: 

a) the Supplier’s Costs broken down against each Good and/or 
Service and/or Deliverable, including actual capital expenditure 
(including capital replacement costs) and the unit cost and total 
actual costs of all Deliverables; 

b) operating expenditure relating to the provision of the Deliverables 
including an analysis showing: 

i) the unit costs and quantity of Goods and any other 
consumables and bought-in Deliverables; 

ii) manpower resources broken down into the number and 
grade/role of all Supplier Staff (free of any contingency) 
together with a list of agreed rates against each manpower 
grade; 

iii) a list of Costs underpinning those rates for each manpower 
grade, being the agreed rate less the Supplier Profit Margin; 
and 

iv) Reimbursable Expenses, if allowed under the Order Form;  

c) Overheads;  

d) all interest, expenses and any other third party financing costs 
incurred in relation to the provision of the Deliverables; 

e) the Supplier Profit achieved over the DPS Contract Period and on 
an annual basis; 

f) confirmation that all methods of Cost apportionment and 
Overhead allocation are consistent with and not more onerous 
than such methods applied generally by the Supplier; 

g) an explanation of the type and value of risk and contingencies 
associated with the provision of the Deliverables, including the 
amount of money attributed to each risk and/or contingency; and 
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 the actual Costs profile for each Service Period; 

"Order" a) means an order for the provision of the Deliverables placed by a 
Buyer with the Supplier under a Contract; 

"Order Contract" a) the contract between the Buyer and the Supplier (entered into 
pursuant to the provisions of the DPS Contract), which consists of 
the terms set out and referred to in the Order Form; 

"Order Contract 
Period" 

 the Contract Period in respect of the Order Contract; 

"Order Expiry 
Date" 

 the date of the end of an Order Contract as stated in the Order Form; 

"Order Form"  a completed Order Form Template (or equivalent information issued 
by the Buyer) used to create an Order Contract; 

"Order Form 
Template" 

 the template in DPS Schedule 6 (Order Form Template and Order 
Schedules); 

"Order 
Incorporated 
Terms" 

 the contractual terms applicable to the Order Contract specified 
under the relevant heading in the Order Form; 

"Order Initial 
Period" 

 the Initial Period of an Order Contract specified in the Order Form; 

"Order Optional 
Extension 
Period" 

 such period or periods beyond which the Order Initial Period may be 
extended up to a maximum of the number of years in total specified 
in the Order Form; 

"Order 
Procedure" 

 the process for awarding an Order Contract pursuant to Clause 2 
(How the contract works) and DPS Schedule 7 (Order Procedure); 

"Order Special 
Terms" 

 any additional terms and conditions specified in the Order Form 
incorporated into the applicable Order Contract;  

"Order Start 
Date" 

 the date of start of an Order Contract as stated in the Order Form; 

"Order Tender"  the tender submitted by the Supplier in response to the Buyer’s 
Statement of Requirements following an Order Procedure and set 
out at Order Schedule 4 (Order Tender); 

"Other 
Contracting 
Authority" 

 any actual or potential Buyer under the DPS Contract; 

"Overhead"  those amounts which are intended to recover a proportion of the 
Supplier’s or the Key Subcontractor’s (as the context requires) 
indirect corporate costs (including financing, marketing, advertising, 
research and development and insurance costs and any fines or 
penalties) but excluding allowable indirect costs apportioned to 
facilities and administration in the provision of Supplier Staff and 
accordingly included within limb (a) of the definition of "Costs"; 

"Parliament"  takes its natural meaning as interpreted by Law; 
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"Party"  in the context of the DPS Contract, CCS or the Supplier, and in the 
in the context of an Order Contract the Buyer or the Supplier. 
"Parties" shall mean both of them where the context permits; 

"Performance 
Indicators" or 
"PIs" 

 the performance measurements and targets in respect of the 
Supplier’s performance of the DPS Contract set out in DPS Schedule 
4 (DPS Management); 

"Personal Data"  has the meaning given to it in the GDPR; 

“Personal Data 
Breach” 

 has the meaning given to it in the GDPR; 

“Personnel”  all directors, officers, employees, agents, consultants and suppliers 
of a Party and/or of any Subcontractor and/or Subprocessor 
engaged in the performance of its obligations under a Contract; 

“Platform”  the online application operated on behalf of CCS to facilitate the 
technical operation of the DPS; 

"Prescribed 
Person" 

 a legal adviser, an MP or an appropriate body which a whistle-blower 
may make a disclosure to as detailed in ‘Whistleblowing: list of 
prescribed people and bodies’, 24 November 2016, available online 
at: https://www.gov.uk/government/publications/blowing-the-
whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-
of-prescribed-people-and-bodies; 

“Processing”  has the meaning given to it in the GDPR; 

“Processor”  has the meaning given to it in the GDPR; 

“Processor 
Personnel” 

 all directors, officers, employees, agents, consultants and suppliers 
of the Processor and/or of any Subprocessor engaged in the 
performance of its obligations under a Contract; 

"Progress 
Meeting" 

 a meeting between the Buyer Authorised Representative and the 
Supplier Authorised Representative;  

"Progress 
Meeting 
Frequency" 

 the frequency at which the Supplier shall conduct a Progress 
Meeting in accordance with Clause 6.1 as specified in the Order 
Form; 

“Progress 
Report” 

 a report provided by the Supplier indicating the steps taken to 
achieve Milestones or delivery dates; 

“Progress Report 
Frequency” 

 the frequency at which the Supplier shall deliver Progress Reports in 
accordance with Clause 6.1 as specified in the Order Form; 

“Prohibited Acts” a) to directly or indirectly offer, promise or give any person working 
for or engaged by a Buyer or any other public body a financial or 
other advantage to: 

i) induce that person to perform improperly a relevant function or 
activity; or 

ii) reward that person for improper performance of a relevant 
function or activity;  
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b) to directly or indirectly request, agree to receive or accept any 
financial or other advantage as an inducement or a reward for 
improper performance of a relevant function or activity in 
connection with each Contract; or 

c) committing any offence:  

i) under the Bribery Act 2010 (or any legislation repealed or 
revoked by such Act); or 

ii) under legislation or common law concerning fraudulent acts; 
or 

iii) defrauding, attempting to defraud or conspiring to defraud a 
Buyer or other public body; or  

 any activity, practice or conduct which would constitute one of the 
offences listed under (c) above if such activity, practice or conduct 
had been carried out in the UK; 

“Protective 
Measures” 

 appropriate technical and organisational measures which may 
include pseudonymising and encrypting Personal Data, ensuring 
confidentiality, integrity, availability and resilience of systems and 
services, ensuring that availability of and access to Personal Data 
can be restored in a timely manner after an incident, and regularly 
assessing and evaluating the effectiveness of the such measures 
adopted by it including those outlined in DPS Schedule 9 (Cyber 
Essentials), if applicable, in the case of the DPS Contract or Order 
Schedule 9 (Security), if applicable, in the case of an Order Contract; 

“Recall” a) a request by the Supplier to return Goods to the Supplier or the 
manufacturer after the discovery of safety issues or defects 
(including defects in the right IPR rights) that might endanger 
health or hinder performance; 

"Recipient Party"  the Party which receives or obtains directly or indirectly Confidential 
Information; 

"Rectification 
Plan" 

 the Supplier’s plan (or revised plan) to rectify its breach using the 
template in Joint Schedule 10 (Rectification Plan Template)which 
shall include: 

a) full details of the Default that has occurred, including a root cause 
analysis;  

b) the actual or anticipated effect of the Default; and 

 the steps which the Supplier proposes to take to rectify the Default 
(if applicable) and to prevent such Default from recurring, including 
timescales for such steps and for the rectification of the Default 
(where applicable); 

"Rectification 
Plan Process" 

 the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan 
Process);  

"Regulations" a) the Public Contracts Regulations 2015 and/or the Public Contracts 
(Scotland) Regulations 2015 (as the context requires); 
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"Reimbursable 
Expenses" 

 the reasonable out of pocket travel and subsistence (for example, 
hotel and food) expenses, properly and necessarily incurred in the 
performance of the Services, calculated at the rates and in 
accordance with the Buyer's expenses policy current from time to 
time, but not including: 

a) travel expenses incurred as a result of Supplier Staff travelling to 
and from their usual place of work, or to and from the premises at 
which the Services are principally to be performed, unless the 
Buyer otherwise agrees in advance in writing; and 

 subsistence expenses incurred by Supplier Staff whilst performing 
the Services at their usual place of work, or to and from the premises 
at which the Services are principally to be performed; 

"Relevant 
Authority" 

 the Authority which is party to the Contract to which a right or 
obligation is owed, as the context requires;  

"Relevant 
Authority's 
Confidential 
Information" 

a) all Personal Data and any information, however it is conveyed, 
that relates to the business, affairs, developments, property rights, 
trade secrets, Know-How and IPR of the Relevant Authority 
(including all Relevant Authority Existing IPR and New IPR);  

b) any other information clearly designated as being confidential 
(whether or not it is marked "confidential") or which ought 
reasonably be considered confidential which comes (or has come) 
to the Relevant Authority’s attention or into the Relevant 
Authority’s possession in connection with a Contract; and 

c) information derived from any of the above; 

"Relevant   
Requirements" 

 all applicable Law relating to bribery, corruption and fraud, including 
the Bribery Act 2010 and any guidance issued by the Secretary of 
State pursuant to section 9 of the Bribery Act 2010; 

"Relevant Tax 
Authority" 

 HMRC, or, if applicable, the tax authority in the jurisdiction in which 
the Supplier is established; 

"Reminder 
Notice" 

 a notice sent in accordance with Clause 10.6 given by the Supplier 
to the Buyer providing notification that payment has not been 
received on time;  

"Replacement 
Deliverables" 

 any deliverables which are substantially similar to any of the 
Deliverables and which the Buyer receives in substitution for any of 
the Deliverables following the Order Expiry Date, whether those 
goods are provided by the Buyer internally and/or by any third party; 

"Replacement 
Subcontractor" 

 a Subcontractor of the Replacement Supplier to whom Transferring 
Supplier Employees will transfer on a Service Transfer Date (or any 
Subcontractor of any such Subcontractor);  

"Replacement 
Supplier" 

 any third party provider of Replacement Deliverables appointed by or at 
the direction of the Buyer from time to time or where the Buyer is 
providing Replacement Deliverables for its own account, shall also include 
the Buyer; 
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"Request For 
Information" 

 a request for information or an apparent request relating to a 
Contract for the provision of the Deliverables or an apparent request 
for such information under the FOIA or the EIRs; 

"Required 
Insurances" 

 the insurances required by Joint Schedule 3 (Insurance 
Requirements) or any additional insurances specified in the Order 
Form;  

"Satisfaction 
Certificate" 

 the certificate (materially in the form of the document contained in 
Part B of Order Schedule 13 (Implementation Plan and Testing) or 
as agreed by the Parties where Order Schedule 13 is not used in this 
Contract) granted by the Buyer when the Supplier has met all of the 
requirements of an Order, Achieved a Milestone or a Test; 

“Schedules"  any attachment to a DPS or Order Contract which contains important 
information specific to each aspect of buying and selling; 

"Security 
Management 
Plan" 

 the Supplier's security management plan prepared pursuant to Order 
Schedule 9 (Security) (if applicable);  

"Security Policy"  the Buyer's security policy, referred to in the Order Form, in force as 
at the Order Start Date (a copy of which has been supplied to the 
Supplier), as updated from time to time and notified to the Supplier; 

"Self Audit 
Certificate" 

 means the certificate in the form as set out in DPS Schedule 8 (Self 
Audit Certificate); 

"Serious Fraud 
Office" 

 the UK Government body named as such as may be renamed or 
replaced by an equivalent body from time to time; 

“Service Levels”  any service levels applicable to the provision of the Deliverables 
under the Order Contract (which, where Order Schedule 14 (Service 
Credits) is used in this Contract, are specified in the Annex to Part A 
of such Schedule); 

"Service Period"  has the meaning given to it in the Order Form; 

"Services"  services made available by the Supplier as specified in DPS 
Schedule 1 (Specification) and in relation to an Order Contract as 
specified in the Order Form; 

"Service 
Transfer" 

 any transfer of the Deliverables (or any part of the Deliverables), for 
whatever reason, from the Supplier or any Subcontractor to a 
Replacement Supplier or a Replacement Subcontractor; 
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"Service Transfer 
Date" 

 the date of a Service Transfer; 

"Sites"  any premises (including the Buyer Premises, the Supplier’s premises 
or third party premises) from, to or at which: 

a) the Deliverables are (or are to be) provided; or 

 the Supplier manages, organises or otherwise directs the provision 
or the use of the Deliverables; 

"SME"  an enterprise falling within the category of micro, small and medium 
sized enterprises defined by the Commission Recommendation of 6 
May 2003 concerning the definition of micro, small and medium 
enterprises; 

"Special Terms" a) any additional Clauses set out in the DPS Appointment Form  or 
Order Form which shall form part of the respective Contract; 

"Specific Change 
in Law" 

 a Change in Law that relates specifically to the business of the Buyer 
and which would not affect a Comparable Supply where the effect of 
that Specific Change in Law on the Deliverables is not reasonably 
foreseeable at the Start Date; 

"Specification"  the specification set out in DPS Schedule 1 (Specification), as may, 
in relation to an Order Contract, be supplemented by the Order 
Form; 

"Standards"  any: 

a) standards published by BSI British Standards, the National 
Standards Body of the United Kingdom, the International 
Organisation for Standardisation or other reputable or equivalent 
bodies (and their successor bodies) that a skilled and experienced 
operator in the same type of industry or business sector as the 
Supplier would reasonably and ordinarily be expected to comply 
with;  

b) standards detailed in the specification in DPS Schedule 1 
(Specification); 

c) standards detailed by the Buyer in the Order Form or agreed 
between the Parties from time to time; 

 relevant Government codes of practice and guidance applicable 
from time to time; 

"Start Date"  in the case of the DPS Contract, the date specified on the DPS 
Appointment Form, and in the case of an Order Contract, the date 
specified in the Order Form; 

"Statement of 
Requirements" 

a) a statement issued by the Buyer detailing its requirements in 
respect of Deliverables issued in accordance with the Order 
Procedure; 

"Storage Media"  the part of any device that is capable of storing and retrieving data;  
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"Sub-Contract"  any contract or agreement (or proposed contract or agreement), 
other than an Order Contract or the DPS Contract, pursuant to which 
a third party: 

a) provides the Deliverables (or any part of them); 

b) provides facilities or services necessary for the provision of the 
Deliverables (or any part of them); and/or 

 is responsible for the management, direction or control of the 
provision of the Deliverables (or any part of them); 

"Subcontractor"  any person other than the Supplier, who is a party to a Sub-Contract 
and the servants or agents of that person; 

"Subprocessor" a) any third party appointed to process Personal Data on behalf of 
that Processor related to a Contract; 

"Supplier"  the person, firm or company identified in the DPS Appointment Form; 

"Supplier Assets"  all assets and rights used by the Supplier to provide the Deliverables 
in accordance with the Order Contract but excluding the Buyer 
Assets; 

"Supplier 
Authorised 
Representative" 

 the representative appointed by the Supplier named in the DPS 
Appointment Form, or later defined in an Order Contract;  

"Supplier's 
Confidential 
Information" 

a) any information, however it is conveyed, that relates to the 
business, affairs, developments, IPR of the Supplier (including the 
Supplier Existing IPR) trade secrets, Know-How, and/or personnel 
of the Supplier;  

b) any other information clearly designated as being confidential 
(whether or not it is marked as "confidential") or which ought 
reasonably to be considered to be confidential and which comes 
(or has come) to the Supplier’s attention or into the Supplier’s 
possession in connection with a Contract; 

 Information derived from any of (a) and (b) above; 

"Supplier's 
Contract 
Manager”  

 the person identified in the Order Form appointed by the Supplier to 
oversee the operation of the Order Contract and any alternative 
person whom the Supplier intends to appoint to the role, provided 
that the Supplier informs the Buyer prior to the appointment; 

"Supplier 
Equipment" 

a) the Supplier's hardware, computer and telecoms devices, 
equipment, plant, materials and such other items supplied and 
used by the Supplier (but not hired, leased or loaned from the 
Buyer) in the performance of its obligations under this Order 
Contract; 

"Supplier Non-
Performance" 

 where the Supplier has failed to: 

a) Achieve a Milestone by its Milestone Date; 

b) provide the Goods and/or Services in accordance with the Service 
Levels ; and/or 
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comply with an obligation under a Contract; 

"Supplier Profit"  in relation to a period, the difference between the total Charges (in 
nominal cash flow terms but excluding any Deductions and total 
Costs (in nominal cash flow terms) in respect of an Order Contract 
for the relevant period; 

"Supplier Profit 
Margin" 

a) in relation to a period or a Milestone (as the context requires), the 
Supplier Profit for the relevant period or in relation to the relevant 
Milestone divided by the total Charges over the same period or 
in relation to the relevant Milestone and expressed as a 
percentage; 

"Supplier Staff"  all directors, officers, employees, agents, consultants and 
contractors of the Supplier and/or of any Subcontractor engaged in 
the performance of the Supplier’s obligations under a Contract; 

“Supply Chain 
Information 
Report Template” 

 the document at Annex 1 of Joint Schedule 12 (Supply Chain 
Visibility); 

"Supporting 
Documentation" 

 sufficient information in writing to enable the Buyer to reasonably 
assess whether the Charges, Reimbursable Expenses and other 
sums due from the Buyer under the Order Contract detailed in the 
information are properly payable; 

"Termination 
Notice" 

 a written notice of termination given by one Party to the other, 
notifying the Party receiving the notice of the intention of the Party 
giving the notice to terminate a Contract on a specified date and 
setting out the grounds for termination;  

"Test Issue"  any variance or non-conformity of the Deliverables or Deliverables 
from their requirements as set out in an Order Contract; 

"Test Plan"  a plan: 

a) for the Testing of the Deliverables; and  

 setting out other agreed criteria related to the achievement of 
Milestones; 

"Tests and 
Testing" 

 any tests required to be carried out pursuant to an Order Contract as 
set out in the Test Plan or elsewhere in an Order Contract and 
"Tested" shall be construed accordingly; 

"Third Party IPR" a) Intellectual Property Rights owned by a third party which is or will 
be used by the Supplier for the purpose of providing the 
Deliverables; 

"Transferring 
Supplier 
Employees" 

 those employees of the Supplier and/or the Supplier’s 
Subcontractors to whom the Employment Regulations will apply on 
the Service Transfer Date;  
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"Transparency 
Information" 

 the Transparency Reports and the content of a Contract, including 
any changes to this Contract agreed from time to time, except for –  

(i) any information which is exempt from disclosure in 
accordance with the provisions of the FOIA, which shall be 
determined by the Relevant Authority; and 

  (ii) Commercially Sensitive Information; 

  

"Transparency 
Reports" 

 the information relating to the Deliverables and performance of the 
Contracts which the Supplier is required to provide to the Buyer in 
accordance with the reporting requirements in Order Schedule 1 
(Transparency Reports); 

"Variation"  has the meaning given to it in Clause 24 (Changing the contract); 

"Variation Form"  the form set out in Joint Schedule 2 (Variation Form); 

"Variation 
Procedure" 

 the procedure set out in Clause 24 (Changing the contract); 

"VAT"  value added tax in accordance with the provisions of the Value 
Added Tax Act 1994; 

"VCSE"  a non-governmental organisation that is value-driven and which 
principally reinvests its surpluses to further social, environmental or 
cultural objectives; 

"Worker"  any one of the Supplier Staff which the Buyer, in its reasonable 
opinion, considers is an individual to which Procurement Policy Note 
08/15 (Tax Arrangements of Public Appointees) 
(https://www.gov.uk/government/publications/procurement-policy-
note-0815-tax-arrangements-of-appointees) applies in respect of the 
Deliverables; and  

"Working Day"  any day other than a Saturday or Sunday or public holiday in England 
and Wales unless specified otherwise by the Parties in the Order 
Form.  
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Joint Schedule 3 (Insurance Requirements) 
1. The insurance you need to have 

1.1 The Supplier shall take out and maintain, or procure the taking out and 
maintenance of the insurances as set out in the Annex to this Schedule, any 
additional insurances required under an Order Contract (specified in the 
applicable Order Form) ("Additional Insurances") and any other 
insurances as may be required by applicable Law (together the 
“Insurances”).  The Supplier shall ensure that each of the Insurances is 
effective no later than:  

1.1.1 the DPS Start Date in respect of those Insurances set out in the 
Annex to this Schedule and those required by applicable Law; and  

1.1.2 the Order Contract Effective Date in respect of the Additional 
Insurances. 

1.2 The Insurances shall be:  

1.2.1 maintained in accordance with Good Industry Practice;  

1.2.2 (so far as is reasonably practicable) on terms no less favourable than 
those generally available to a prudent contractor in respect of risks 
insured in the international insurance market from time to time; 

1.2.3 taken out and maintained with insurers of good financial standing and 
good repute in the international insurance market; and 

1.2.4 maintained for at least six (6) years after the End Date. 

1.3 The Supplier shall ensure that the public and products liability policy contain 
an indemnity to principals clause under which the Relevant Authority shall 
be indemnified in respect of claims made against the Relevant Authority in 
respect of death or bodily injury or third party property damage arising out of 
or in connection with the Deliverables and for which the Supplier is legally 
liable. 

2. How to manage the insurance 

2.1 Without limiting the other provisions of this Contract, the Supplier shall: 

2.1.1 take or procure the taking of all reasonable risk management and risk 
control measures in relation to Deliverables as it would be reasonable 
to expect of a prudent contractor acting in accordance with Good 
Industry Practice, including the investigation and reports of relevant 
claims to insurers; 

2.1.2 promptly notify the insurers in writing of any relevant material fact 
under any Insurances of which the Supplier is or becomes aware; 
and 

2.1.3 hold all policies in respect of the Insurances and cause any insurance 
broker effecting the Insurances to hold any insurance slips and other 
evidence of placing cover representing any of the Insurances to 
which it is a party. 
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3. What happens if you aren’t insured 

3.1 The Supplier shall not take any action or fail to take any action or (insofar as 
is reasonably within its power) permit anything to occur in relation to it which 
would entitle any insurer to refuse to pay any claim under any of the 
Insurances. 

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances 
in full force and effect, the Relevant Authority may elect (but shall not be 
obliged) following written notice to the Supplier to purchase the relevant 
Insurances and recover the reasonable premium and other reasonable costs 
incurred in connection therewith as a debt due from the Supplier. 

4. Evidence of insurance you must provide 

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the 
renewal of each of the Insurances, provide evidence, in a form satisfactory 
to the Relevant Authority, that the Insurances are in force and effect and 
meet in full the requirements of this Schedule. 

5. Making sure you are insured to the required amount 

5.1 The Supplier shall ensure that any Insurances which are stated to have a 
minimum limit "in the aggregate" are maintained at all times for the minimum 
limit of indemnity specified in this Contract and if any claims are made which 
do not relate to this Contract then the Supplier shall notify the Relevant 
Authority and provide details of its proposed solution for maintaining the 
minimum limit of indemnity. 

6. Cancelled Insurance 

6.1 The Supplier shall notify the Relevant Authority in writing at least five 
(5) Working Days prior to the cancellation, suspension, termination or non-
renewal of any of the Insurances. 

6.2 The Supplier shall ensure that nothing is done which would entitle the 
relevant insurer to cancel, rescind or suspend any insurance or cover, or to 
treat any insurance, cover or claim as voided in whole or part.  The Supplier 
shall use all reasonable endeavours to notify the Relevant Authority (subject 
to third party confidentiality obligations) as soon as practicable when it 
becomes aware of any relevant fact, circumstance or matter which has 
caused, or is reasonably likely to provide grounds to, the relevant insurer to 
give notice to cancel, rescind, suspend or void any insurance, or any cover 
or claim under any insurance in whole or in part. 

7. Insurance claims 

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in 
relation to, the Deliverables, or each Contract for which it may be entitled to 
claim under any of the Insurances.  In the event that the Relevant Authority 
receives a claim relating to or arising out of a Contract or the Deliverables, 
the Supplier shall cooperate with the Relevant Authority and assist it in 
dealing with such claims including without limitation providing information 
and documentation in a timely manner. 
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7.2 Except where the Relevant Authority is the claimant party, the Supplier shall 
give the Relevant Authority notice within twenty (20) Working Days after any 
insurance claim in excess of 10% of the sum required to be insured 
pursuant to Paragraph 5.1 relating to or arising out of the provision of the 
Deliverables or this Contract on any of the Insurances or which, but for the 
application of the applicable policy excess, would be made on any of the 
Insurances and (if required by the Relevant Authority) full details of the 
incident giving rise to the claim. 

7.3 Where any Insurance requires payment of a premium, the Supplier shall be 
liable for and shall promptly pay such premium. 

7.4 Where any Insurance is subject to an excess or deductible below which the 
indemnity from insurers is excluded, the Supplier shall be liable for such 
excess or deductible.  The Supplier shall not be entitled to recover from the 
Relevant Authority any sum paid by way of excess or deductible under the 
Insurances whether under the terms of this Contract or otherwise. 
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ANNEX: REQUIRED INSURANCES 

1. The Supplier shall hold the following standard insurance cover from the DPS 
Start Date in accordance with this Schedule: 

1.1 professional indemnity insurance with cover (for a single event or a series of 
related events and in the aggregate) of not less than one million pounds 
(£1,000,000);  

1.2 public liability insurance with cover (for a single event or a series of related 
events and in the aggregate) of not less than one million pounds 
(£1,000,000); and 

1.3 employers’ liability insurance with cover (for a single event or a series of 
related events and in the aggregate) of not less than five million pounds 
(£5,000,000).  
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Joint Schedule 4 (Commercially Sensitive 
Information) 

1. What is the Commercially Sensitive Information? 

1.1 In this Schedule the Parties have sought to identify the Supplier's 
Confidential Information that is genuinely commercially sensitive and the 
disclosure of which would be the subject of an exemption under the FOIA 
and the EIRs.  

1.2 Where possible, the Parties have sought to identify when any relevant 
Information will cease to fall into the category of Information to which this 
Schedule applies in the table below and in the Order Form (which shall be 
deemed incorporated into the table below). 

1.3 Without prejudice to the Relevant Authority's obligation to disclose 
Information in accordance with FOIA or Clause 16 (When you can share 
information), the Relevant Authority will, in its sole discretion, acting 
reasonably, seek to apply the relevant exemption set out in the FOIA to the 
following Information: 

 

No. Date Item(s) Duration of 
Confidentiality 

1. Commencement 
of contract  

Suppliers Fee rates, 
methodologies and 
Team Curricula 
Vitae (CVs) 

 

5 years 
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Joint Schedule 5 (Corporate Social Responsibility) 

1. What we expect from our Suppliers 

1.1 In September 2017, HM Government published a Supplier Code of Conduct 
setting out the standards and behaviours expected of suppliers who work 
with government. 
(https://www.gov.uk/government/uploads/system/uploads/attachment_data/fi
le/646497/2017-09-
13_Official_Sensitive Supplier_Code_of_Conduct_September_2017.pdf) 

1.2 CCS expects its suppliers and subcontractors to meet the standards set out 
in that Code. In addition, CCS expects its suppliers and subcontractors to 
comply with the standards set out in this Schedule. 

1.3 The Supplier acknowledges that the Buyer may have additional 
requirements in relation to corporate social responsibility.  The Buyer 
expects that the Supplier and its Subcontractors will comply with such 
corporate social responsibility requirements as the Buyer may notify to the 
Supplier from time to time. 

2. Equality and Accessibility 

2.1 In addition to legal obligations, the Supplier shall support CCS and the 
Buyer in fulfilling its Public Sector Equality duty under S149 of the Equality 
Act 2010 by ensuring that it fulfils its obligations under each Contract in a 
way that seeks to: 

2.1.1 eliminate discrimination, harassment or victimisation of any 
kind; and 

2.1.2 advance equality of opportunity and good relations between 
those with a protected characteristic (age, disability, gender 
reassignment, pregnancy and maternity, race, religion or 
belief, sex, sexual orientation, and marriage and civil 
partnership) and those who do not share it. 

3. Modern Slavery, Child Labour and Inhumane Treatment 

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking 
help or advice and information on the subject of modern slavery available online 
at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 
700. 

3.1 The Supplier: 

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or 
involuntary prison labour; 

3.1.2 shall not require any Supplier Staff or Subcontractor Staff to lodge 
deposits or identify papers with the Employer and shall be free to 
leave their employer after reasonable notice;   

3.1.3 warrants and represents that it has not been convicted of any 
slavery or human trafficking offences anywhere around the world.   
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3.1.4 warrants that to the best of its knowledge it is not currently under 
investigation, inquiry or enforcement proceedings in relation to any 
allegation of slavery or human trafficking offences anywhere around 
the world.   

3.1.5 shall make reasonable enquires to ensure that its officers, 
employees and Subcontractors have not been convicted of slavery 
or human trafficking offences anywhere around the world. 

3.1.6 shall have and maintain throughout the term of each Contract its 
own policies and procedures to ensure its compliance with the 
Modern Slavery Act and include in its contracts with its 
Subcontractors anti-slavery and human trafficking provisions; 

3.1.7 shall implement due diligence procedures to ensure that there is no 
slavery or human trafficking in any part of its supply chain 
performing obligations under a Contract; 

3.1.8 shall prepare and deliver to CCS, an annual slavery and human 
trafficking report setting out the steps it has taken to ensure that 
slavery and human trafficking is not taking place in any of its supply 
chains or in any part of its business with its annual certification of 
compliance with Paragraph 3; 

3.1.9 shall not use, nor allow its employees or Subcontractors to use 
physical abuse or discipline, the threat of physical abuse, sexual or 
other harassment and verbal abuse or other forms of intimidation of 
its employees or Subcontractors; 

3.1.10 shall not use or allow child or slave labour to be used by its 
Subcontractors; 

3.1.11 shall report the discovery or suspicion of any slavery or trafficking 
by it or its Subcontractors to CCS, the Buyer and Modern Slavery 
Helpline. 

4. Income Security    

4.1 The Supplier shall: 

4.1.1 ensure that all wages and benefits paid for a standard 
working week meet, at a minimum, national legal standards in 
the country of employment; 

4.1.2 ensure that all Supplier Staff are provided with written and 
understandable Information about their employment 
conditions in respect of wages before they enter; 

4.1.3 ensure that all workers are provided with written and 
understandable Information about their employment conditions 
in respect of wages before they enter employment and about 
the particulars of their wages for the pay period concerned 
each time that they are paid; 

4.1.4 not make deductions from wages: 

(a) as a disciplinary measure  
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(b) except where permitted by law; or 

(c) without expressed permission of the worker concerned; 

4.1.5 record all disciplinary measures taken against Supplier Staff; 
and 

4.1.6 ensure that Supplier Staff are engaged under a recognised 
employment relationship established through national law and 
practice. 

5. Working Hours 

5.1 The Supplier shall: 

5.1.1 ensure that the working hours of Supplier Staff comply with 
national laws, and any collective agreements; 

5.1.2 ensure that the working hours of Supplier Staff, excluding 
overtime, shall be defined by contract, and shall not exceed 
48 hours per week unless the individual has agreed in writing; 

5.1.3 ensure that use of overtime is used responsibly, taking into 
account: 

(a) the extent; 

(b) frequency; and  

(c) hours worked;  

by individuals and by the Supplier Staff as a whole; 

5.2 The total hours worked in any seven day period shall not exceed 60 hours, 
except where covered by Paragraph 5.3 below. 

5.3 Working hours may exceed 60 hours in any seven day period only in 
exceptional circumstances where all of the following are met: 

5.3.1 this is allowed by national law; 

5.3.2 this is allowed by a collective agreement freely negotiated 
with a workers’ organisation representing a significant portion 
of the workforce; 

5.3.3 appropriate safeguards are taken to protect the workers’ 
health and safety; and 

5.3.4 the employer can demonstrate that exceptional circumstances 
apply such as unexpected production peaks, accidents or 
emergencies. 

5.4 All Supplier Staff shall be provided with at least one (1) day off in every 
seven (7) day period or, where allowed by national law, two (2) days off in 
every fourteen (14) day period. 
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6. Sustainability 

6.1 The supplier shall meet the applicable Government Buying Standards 
applicable to Deliverables which can be found online at:  

https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs 
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Joint Schedule 7 (Financial Difficulties) 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Credit Rating 
Threshold" 

the minimum credit rating level for the 
Monitored Company as set out in Annex 2; 

"Financial Distress 
Event" 

the occurrence of one or more of the 
following events: 

a) the credit rating of the Monitored 
Company dropping below the 
applicable Credit Rating Threshold; 

b) the Monitored Company issuing a 
profits warning to a stock exchange or 
making any other public 
announcement about a material 
deterioration in its financial position or 
prospects; 

c) there being a public investigation into 
improper financial accounting and 
reporting, suspected fraud or any other 
impropriety of the Monitored 
Company;  

d) Monitored Company committing a 
material breach of covenant to its 
lenders;  

e) a Key Subcontractor (where 
applicable) notifying CCS that the 
Supplier has not satisfied any sums 
properly due under a specified invoice 
and not subject to a genuine dispute; 
or 

f) any of the following: 

i) commencement of any litigation 
against the Monitored Company 
with respect to financial 
indebtedness or obligations under 
a contract;  

ii) non-payment by the Monitored 
Company of any financial 
indebtedness; 

iii) any financial indebtedness of the 
Monitored Company becoming due 
as a result of an event of default; or 
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iv) the cancellation or suspension of 
any financial indebtedness in 
respect of the Monitored Company 

in each case which CCS reasonably 
believes (or would be likely reasonably to 
believe) could directly impact on the 
continued performance of any Contract and 
delivery of the Deliverables in accordance 
with any Order Contract; 

"Financial Distress 
Service Continuity 
Plan" 

a plan setting out how the Supplier will 
ensure the continued performance and 
delivery of the Deliverables in accordance 
with [each Order] Contract in the event that a 
Financial Distress Event occurs; 

“Monitored 
Company” 

Supplier or any Key Subcontractor 

"Rating Agencies" the rating agencies listed in Annex 1. 

2. When this Schedule applies 

2.1 The Parties shall comply with the provisions of this Schedule in relation to 
the assessment of the financial standing of the Monitored Companies and 
the consequences of a change to that financial standing. 

2.2 The terms of this Schedule shall survive termination or expiry of this 
Contract: 

2.2.1 under the DPS Contract until the later of (a) the termination or 
expiry of the DPS Contract or (b) the latest date of termination 
or expiry of any Order Contract entered into under the DPS 
Contract (which might be after the date of termination or 
expiry of the DPS Contract); and 

2.2.2 under the Order Contract until the termination or expiry of the 
Order Contract. 

 

3. What happens when your credit rating changes 

3.1 The Supplier warrants and represents to CCS that as at the Start Date the 
long term credit ratings issued for the Monitored Companies by each of the 
Rating Agencies are as set out in Annex 2.  

3.2 The Supplier shall promptly (and in any event within five (5) Working Days) 
notify CCS in writing if there is any downgrade in the credit rating issued by 
any Rating Agency for a Monitored Company. 

3.3 The Supplier shall:  

3.3.1 regularly monitor the credit ratings of each Monitored 
Company with the Rating Agencies; and  
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3.3.2 promptly notify (or shall procure that its auditors promptly 
notify) CCS in writing following the occurrence of a Financial 
Distress Event or any fact, circumstance or matter which 
could cause a Financial Distress Event and in any event, 
ensure that such notification is made within 10 Working Days 
of the date on which the Supplier first becomes aware of the 
Financial Distress Event or the fact, circumstance or matter 
which could cause a Financial Distress Event. 

3.4 For the purposes of determining whether a Financial Distress Event has 
occurred the credit rating of the Monitored Company shall be deemed to 
have dropped below the applicable Credit Rating Threshold if any of the 
Rating Agencies have rated the Monitored Company at or below the 
applicable Credit Rating Threshold. 

4. What happens if there is a financial distress event 

4.1 In the event of a Financial Distress Event then, immediately upon notification 
of the Financial Distress Event (or if CCS becomes aware of the Financial 
Distress Event without notification and brings the event to the attention of 
the Supplier), the Supplier shall have the obligations and CCS shall have the 
rights and remedies as set out in Paragraphs 4.3 to 4.6. 

4.2 In the event that a Financial Distress Event arises due to a Key 
Subcontractor notifying CCS that the Supplier has not satisfied any sums 
properly due under a specified invoice and not subject to a genuine dispute 
then, CCS shall not exercise any of its rights or remedies under 
Paragraph 4.3 without first giving the Supplier ten (10) Working Days to: 

4.2.1 rectify such late or non-payment; or  

4.2.2 demonstrate to CCS's reasonable satisfaction that there is a 
valid reason for late or non-payment.] 

4.3 The Supplier shall and shall procure that the other Monitored Companies 
shall: 

4.3.1 at the request of CCS meet CCS as soon as reasonably 
practicable (and in any event within three (3) Working Days of 
the initial notification (or awareness) of the Financial Distress 
Event) to review the effect of the Financial Distress Event on 
the continued performance of each Contract and delivery of 
the Deliverables in accordance each Order Contract; and 

4.3.2 where CCS reasonably believes (taking into account the 
discussions and any representations made under 
Paragraph 4.3.1) that the Financial Distress Event could 
impact on the continued performance of each Contract and 
delivery of the Deliverables in accordance with each Order 
Contract:  

(a) submit to CCS for its Approval, a draft Financial Distress 
Service Continuity Plan as soon as reasonably practicable 
(and in any event, within ten (10) Working Days of the 
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initial notification (or awareness) of the Financial Distress 
Event); and 

(b) provide such financial information relating to the 
Monitored Company as CCS may reasonably require. 

4.4 If CCS does not (acting reasonably) approve the draft Financial Distress 
Service Continuity Plan, it shall inform the Supplier of its reasons and the 
Supplier shall take those reasons into account in the preparation of a further 
draft Financial Distress Service Continuity Plan, which shall be resubmitted 
to CCS within five (5) Working Days of the rejection of the first or 
subsequent (as the case may be) drafts. This process shall be repeated until 
the Financial Distress Service Continuity Plan is Approved by CCS or 
referred to the Dispute Resolution Procedure. 

4.5 If CCS considers that the draft Financial Distress Service Continuity Plan is 
insufficiently detailed to be properly evaluated, will take too long to complete 
or will not remedy the relevant Financial Distress Event, then it may either 
agree a further time period for the development and agreement of the 
Financial Distress Service Continuity Plan or escalate any issues with the 
draft Financial Distress Service Continuity Plan using the Dispute Resolution 
Procedure.  

4.6 Following Approval of the Financial Distress Service Continuity Plan by 
CCS, the Supplier shall: 

4.6.1 on a regular basis (which shall not be less than Monthly), 
review the Financial Distress Service Continuity Plan and 
assess whether it remains adequate and up to date to ensure 
the continued performance of each Contract and delivery of 
the Deliverables in accordance with each Order Contract; 

4.6.2 where the Financial Distress Service Continuity Plan is not 
adequate or up to date in accordance with Paragraph 4.6.1, 
submit an updated Financial Distress Service Continuity Plan 
to CCS for its Approval, and the provisions of Paragraphs 4.5 
and 4.6 shall apply to the review and Approval process for the 
updated Financial Distress Service Continuity Plan; and  

4.6.3 comply with the Financial Distress Service Continuity Plan 
(including any updated Financial Distress Service Continuity 
Plan). 

4.7 Where the Supplier reasonably believes that the relevant Financial Distress 
Event (or the circumstance or matter which has caused or otherwise led to 
it) no longer exists, it shall notify CCS and subject to the agreement of the 
Parties, the Supplier may be relieved of its obligations under Paragraph 4.6.  

4.8 CCS shall be able to share any information it receives from the Buyer in 
accordance with this Paragraph with any Buyer who has entered into an 
Order Contract with the Supplier. 

5. When CCS or the Buyer can terminate for financial distress  

5.1 CCS shall be entitled to terminate this Contract and Buyers shall be entitled 
to terminate their Order Contracts for material Default if:  
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5.1.1 the Supplier fails to notify CCS of a Financial Distress Event 
in accordance with Paragraph 3.4;  

5.1.2 CCS and the Supplier fail to agree a Financial Distress 
Service Continuity Plan (or any updated Financial Distress 
Service Continuity Plan) in accordance with Paragraphs 4.3 to 
4.5; and/or 

5.1.3 the Supplier fails to comply with the terms of the Financial 
Distress Service Continuity Plan (or any updated Financial 
Distress Service Continuity Plan) in accordance with 
Paragraph 4.6.3. 

6. What happens If your credit rating is still good 

6.1 Without prejudice to the Supplier’s obligations and CCS’ and the Buyer’s 
rights and remedies under Paragraph 5, if, following the occurrence of a 
Financial Distress Event, the Rating Agencies review and report 
subsequently that the credit ratings do not drop below the relevant Credit 
Rating Threshold, then: 

6.1.1 the Supplier shall be relieved automatically of its obligations 
under Paragraphs 4.3 to 4.6; and 

6.1.2 CCS shall not be entitled to require the Supplier to provide 
financial information in accordance with Paragraph 4.3.2(b).  
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ANNEX 1: RATING AGENCIES 

Dun and Bradstreet 
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ANNEX 2: CREDIT RATINGS & CREDIT RATING 

THRESHOLDS 

Part 1: Current Rating 

Entity Credit rating (long 
term) 

Supplier 45 
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Joint Schedule 10 (Rectification Plan) 

 

Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 
and clause references as appropriate] 

Deadline for receiving the 
[Revised] Rectification 
Plan: 

[add date (minimum 10 days from request)] 

 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 
assessment:  

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 
rectification: 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Timescale for complete 
Rectification of Default  

[X] Working Days  

Steps taken to prevent 
recurrence of Default 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 
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Signed by the Supplier: 

  

Date: 

 

 

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  [Plan Accepted] [Plan Rejected] [Revised Plan 
Requested] 

Reasons for Rejection (if 
applicable)  

[add reasons] 

Signed by [CCS/Buyer]  Date:  
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Joint Schedule 11 (Processing Data) 
 
Status of the Controller 

1. The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the nature of the activity carried out by each of them in relation to 
their respective obligations under a Contract dictates the status of each party 
under the DPA. A Party may act as: 

(a) “Controller” in respect of the other Party who is “Processor”; 

(b) “Processor” in respect of the other Party who is “Controller”; 

(c) “Joint Controller” with the other Party;  

(d) “Independent Controller” of the Personal Data where there other Party is also 
“Controller”, 

in respect of certain Personal Data under a Contract and shall specify in 
Annex 1 (Processing Personal Data) which scenario they think shall apply in 
each situation.  

Where one Party is Controller and the other Party its Processor  

2. Where a Party is a Processor, the only Processing that it is authorised to do is 
listed in Annex 1 (Processing Personal Data) by the Controller.  

3. The Processor shall notify the Controller immediately if it considers that any of 
the Controller’s instructions infringe the Data Protection Legislation. 

4. The Processor shall provide all reasonable assistance to the Controller in the 
preparation of any Data Protection Impact Assessment prior to commencing 
any Processing.  Such assistance may, at the discretion of the Controller, 
include: 

(a) a systematic description of the envisaged Processing and the purpose of the 
Processing; 

(b) an assessment of the necessity and proportionality of the Processing in 
relation to the Services; 

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 

(d) the measures envisaged to address the risks, including safeguards, security 
measures and mechanisms to ensure the protection of Personal Data. 

5. The Processor shall, in relation to any Personal Data Processed in connection 
with its obligations under the Contract: 

(a) Process that Personal Data only in accordance with Annex 1 (Processing 
Personal Data), unless the Processor is required to do otherwise by Law. If it 
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is so required the Processor shall notify the Controller before Processing the 
Personal Data unless prohibited by Law; 

(b) ensure that it has in place Protective Measures, including in the case of the 
Supplier the measures set out in Clause 14.3 of the Core Terms, which  the 
Controller may reasonably reject (but failure to reject shall not amount to 
approval by the Controller of the adequacy of the Protective Measures) having 
taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Personal Data Breach; 

(iii) state of technological development; and 

(iv) cost of implementing any measures;  

(c) ensure that : 

(i) the Processor Personnel do not Process Personal Data except in 
accordance with the Contract (and in particular Annex 1 
(Processing Personal Data)); 

(ii) it takes all reasonable steps to ensure the reliability and integrity 
of any Processor Personnel who have access to the Personal 
Data and ensure that they: 

(A) are aware of and comply with the Processor’s duties under 
this Joint Schedule 11, Clauses 14 (Data protection), 15 
(What you must keep confidential) and 16 (When you can 
share information); 

(B) are subject to appropriate confidentiality undertakings with 
the Processor or any Subprocessor; 

(C) are informed of the confidential nature of the Personal Data 
and do not publish, disclose or divulge any of the Personal 
Data to any third party unless directed in writing to do so by 
the Controller or as otherwise permitted by the Contract; 
and 

(D) have undergone adequate training in the use, care, 
protection and handling of Personal Data;  

(d) not transfer Personal Data outside of the EU unless the prior written consent 
of the Controller has been obtained and the following conditions are fulfilled: 

(i) the Controller or the Processor has provided appropriate 
safeguards in relation to the transfer (whether in accordance with 
UK GDPR Article 46 or LED Article 37) as determined by the 
Controller; 

(ii) the Data Subject has enforceable rights and effective legal 
remedies; 

(iii) the Processor complies with its obligations under the Data 
Protection Legislation by providing an adequate level of protection 
to any Personal Data that is transferred (or, if it is not so bound, 



Joint Schedule 11 (Processing Data) 
Crown Copyright 2020 

DPS Ref: RM6172                                             
Project Version: v1.0   -3- 
Model Version: v1.1            

uses its best endeavours to assist the Controller in meeting its 
obligations); and 

(iv) the Processor complies with any reasonable instructions notified 
to it in advance by the Controller with respect to the Processing of 
the Personal Data; and 

(e) at the written direction of the Controller, delete or return Personal Data (and 
any copies of it) to the Controller on termination of the Contract unless the 
Processor is required by Law to retain the Personal Data. 

6. Subject to paragraph 7 of this Joint Schedule 11, the Processor  shall notify the 
Controller immediately if in relation to it Processing Personal Data under or in 
connection with the Contract it: 

(a) receives a Data Subject Access Request (or purported Data Subject Access 
Request); 

(b) receives a request to rectify, block or erase any Personal Data;  

(c) receives any other request, complaint or communication relating to either 
Party's obligations under the Data Protection Legislation;  

(d) receives any communication from the Information Commissioner or any other 
regulatory authority in connection with Personal Data Processed under the 
Contract;  

(e) receives a request from any third Party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; 
or 

(f) becomes aware of a Personal Data Breach. 

7. The Processor’s obligation to notify under paragraph 6 of this Joint Schedule 
11 shall include the provision of further information to the Controller, as details 
become available.  

8. Taking into account the nature of the Processing, the Processor shall provide 
the Controller with assistance in relation to either Party's obligations under Data 
Protection Legislation and any complaint, communication or request made 
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the 
timescales reasonably required by the Controller) including by immediately 
providing: 

(a) the Controller with full details and copies of the complaint, communication or 
request; 

(b) such assistance as is reasonably requested by the Controller to enable it to 
comply with a Data Subject Access Request within the relevant timescales set 
out in the Data Protection Legislation;  

(c) the Controller, at its request, with any Personal Data it holds in relation to a 
Data Subject;  

(d) assistance as requested by the Controller following any Personal Data Breach;  
and/or 
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(e) assistance as requested by the Controller with respect to any request from the 
Information Commissioner’s Office, or any consultation by the Controller with 
the Information Commissioner's Office. 

9. The Processor shall maintain complete and accurate records and information 
to demonstrate its compliance with this Joint Schedule 11. This requirement 
does not apply where the Processor employs fewer than 250 staff, unless: 

(a) the Controller determines that the Processing is not occasional; 

(b) the Controller determines the Processing includes special categories of data 
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to 
criminal convictions and offences referred to in Article 10 of the UK GDPR; or 

(c) the Controller determines that the Processing is likely to result in a risk to the 
rights and freedoms of Data Subjects. 

10. The Processor shall allow for audits of its Data Processing activity by the 
Controller or the Controller’s designated auditor. 

11. The Parties shall designate a Data Protection Officer if required by the Data 
Protection Legislation.  

12. Before allowing any Subprocessor to Process any Personal Data related to the 
Contract, the Processor must: 

(a) notify the Controller in writing of the intended Subprocessor and Processing; 

(b) obtain the written consent of the Controller;  

(c) enter into a written agreement with the Subprocessor which give effect to the 
terms set out in this Joint Schedule 11 such that they apply to the 
Subprocessor; and 

(d) provide the Controller with such information regarding the Subprocessor as 
the Controller may reasonably require. 

13. The Processor shall remain fully liable for all acts or omissions of any of its 
Subprocessors. 

14. The Relevant Authority may, at any time on not less than 30 Working Days’ 
notice, revise this Joint Schedule 11 by replacing it with any applicable 
controller to processor standard clauses or similar terms forming part of an 
applicable certification scheme (which shall apply when incorporated by 
attachment to the Contract). 

15. The Parties agree to take account of any guidance issued by the Information 
Commissioner’s Office. The Relevant Authority may on not less than 30 
Working Days’ notice to the Supplier amend the Contract to ensure that it 
complies with any guidance issued by the Information Commissioner’s Office.  
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Where the Parties are Joint Controllers of Personal Data  

16. In the event that the Parties are Joint Controllers in respect of Personal Data 
under the Contract, the Parties shall implement paragraphs that are necessary 
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to 
this Joint Schedule 11 (Processing Data).  

Independent Controllers of Personal Data  

17. With respect to Personal Data provided by one Party to another Party for which 
each Party acts as Controller but which is not under the Joint Control of the 
Parties, each Party undertakes to comply with the applicable Data Protection 
Legislation in respect of their Processing of such Personal Data as Controller. 

18. Each Party shall Process the Personal Data in compliance with its obligations 
under the Data Protection Legislation and not do anything to cause the other 
Party to be in breach of it.  

19. Where a Party has provided Personal Data to the other Party in accordance 
with paragraph 7 of this Joint Schedule 11 above, the recipient of the Personal 
Data will provide all such relevant documents and information relating to its data 
protection policies and procedures as the other Party may reasonably require. 

20. The Parties shall be responsible for their own compliance with Articles 13 and 
14 UK GDPR in respect of the Processing of Personal Data for the purposes of 
the Contract.  

21. The Parties shall only provide Personal Data to each other: 

(a) to the extent necessary to perform their respective obligations under the 
Contract; 

(b) in compliance with the Data Protection Legislation (including by ensuring all 
required data privacy information has been given to affected Data Subjects to 
meet the requirements of Articles 13 and 14 of the UK GDPR); and 

(c) where it has recorded it in Annex 1 (Processing Personal Data). 

22.  Taking into account the state of the art, the costs of implementation and the 
nature, scope, context and purposes of Processing as well as the risk of varying 
likelihood and severity for the rights and freedoms of natural persons, each 
Party shall, with respect to its Processing of Personal Data as Independent 
Controller, implement and maintain appropriate technical and organisational 
measures to ensure a level of security appropriate to that risk, including, as 
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the 
UK GDPR, and the measures shall, at a minimum, comply with the 
requirements of the Data Protection Legislation, including Article 32 of the UK 
GDPR. 
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23. A Party Processing Personal Data for the purposes of the Contract shall 
maintain a record of its Processing activities in accordance with Article 30 UK 
GDPR and shall make the record available to the other Party upon reasonable 
request. 

24. Where a Party receives a request by any Data Subject to exercise any of their 
rights under the Data Protection Legislation in relation to the Personal Data 
provided to it by the other Party pursuant to the Contract (“Request 
Recipient”): 

(a) the other Party shall provide any information and/or assistance as reasonably 
requested by the Request Recipient to help it respond to the request or 
correspondence, at the cost of the Request Recipient; or 

(b) where the request or correspondence is directed to the other Party and/or 
relates to that other Party's Processing of the Personal Data, the Request 
Recipient  will: 

(i) promptly, and in any event within five (5) Working Days of receipt 
of the request or correspondence, inform the other Party that it 
has received the same and shall forward such request or 
correspondence to the other Party; and 

(ii) provide any information and/or assistance as reasonably 
requested by the other Party to help it respond to the request or 
correspondence in the timeframes specified by Data Protection 
Legislation. 

25. Each Party shall promptly notify the other Party upon it becoming aware of any 
Personal Data Breach relating to Personal Data provided by the other Party 
pursuant to the Contract and shall:  

(a) do all such things as reasonably necessary to assist the other Party in 
mitigating the effects of the Personal Data Breach;  

(b) implement any measures necessary to restore the security of any 
compromised Personal Data;  

(c) work with the other Party to make any required notifications to the Information 
Commissioner’s Office and affected Data Subjects in accordance with the Data 
Protection Legislation (including the timeframes set out therein); and 

(d) not do anything which may damage the reputation of the other Party or that 
Party's relationship with the relevant Data Subjects, save as required by Law.  

26. Personal Data provided by one Party to the other Party may be used exclusively 
to exercise rights and obligations under the Contract as specified in Annex 1 
(Processing Personal Data).  
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27.  Personal Data shall not be retained or processed for longer than is necessary 
to perform each Party’s respective obligations under the Contract which is 
specified in Annex 1 (Processing Personal Data).  

28. Notwithstanding the general application of paragraphs 2 to 15 of this Joint 
Schedule 11 to Personal Data, where the Supplier is required to exercise its 
regulatory and/or legal obligations in respect of Personal Data, it shall act as an 
Independent Controller of Personal Data in accordance with paragraphs16 to 
27 of this Joint Schedule 11. 
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Annex 1 - Processing Personal Data 

This Annex shall be completed by the Controller, who may take account of the view 
of the Processors, however the final decision as to the content of this Annex shall be 
with the Relevant Authority at its absolute discretion.   

1.1 The contact details of the Relevant Authority’s Data Protection Officer are:  
Contracting Authority Data Protection Officer  
Department for Business, Energy and Industrial Strategy  
1 Victoria Street  
London  
SW1H 0ET  
 
Email: 

 
1.2 The contact details of the Supplier’s Data Protection Officer are:  

 
1.3 The Processor shall comply with any further written instructions with respect to 

Processing by the Controller. 
 

1.4 Any such further instructions shall be incorporated into this Annex. 
 

Description Details 

Identity of 
Controller for each 
Category of 
Personal Data 

The Parties are Independent Controllers of Personal Data 

The Parties acknowledge that they are Independent Controllers for 
the purposes of the Data Protection Legislation in respect of: 

● Business contact details of Supplier Personnel for which 
the Supplier is the Controller, 

● Business contact details of any directors, officers, 
employees, agents, consultants and contractors of Relevant 
Authority (excluding the Supplier Personnel) engaged in the 
performance of the Relevant Authority’s duties under the 
Contract) for which the Relevant Authority is the Controller. 

The Relevant Authority (BEIS)is the Controller and the 
Supplier is (our, BEIS’s) Processor 

The Parties acknowledge that in accordance with paragraph 2 to 
paragraph 15 and for the purposes of the Data Protection 
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Legislation, the Relevant Authority is the Controller and the 
Supplier is the Processor of the following Personal Data: 

● Applicants wishing to submit an Application to be considered 
for grant funding for the Social Housing Decarbonisation Fund 
(SHDF), Wave 2.1 are required to complete an Application 
Form. 

● The Application Form will request personal data with the 
following fields, which considers single applicants and 
consortium applications: 

o Name of Applicant(s) 

o Name of Local Authority(ies) or Organisation(s) 

o Company registration number(s)  

o Email address 

o Contact name and role of applicant drafting 
application 

o Phone number of Contact  

o Contact’s Digital Signature 

o Contact details (name, email and phone number for 
media and communications professionals within 
organisations 

o Organisational design map with details of Contractors 
and Suppliers  

 Profiles and mini-CVs for key personnel. This will 
include:  

o A named Project Sponsor  
o Project Manager   
o Reporting lead  
o Retrofit co-ordinator/assessor  
o Quantity surveyor   

 
● The above listed Personal Data will be shared by applicants 

with the Supplier, known as the Competition Support Partner 
(CSP) and the Processor for BEIS. The CSP will receive 
applications and check the details and carry out basic quality 
and assurance on the applications received, such as to 
ensure all supporting annexes have been submitted and 
applicants details have been supplied with all mandatory 
fields populated. The CSP, will make contact with the 
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applicant if the application form is missing information or 
further clarification is required.  

● The CSP will be responsible for implementing and designing 
a digital portal to receive applications which will be secure and 
safe 

● The CSP will be responsible for transferring applications 
received to BEIS SharePoint Folders 

● The CSP will provide assessors to assist BEIS in marking 
applications and the moderation process 

● The CSP will process the data on behalf of BEIS and are 
therefore deemed as BEIS’s processor.  
 

The processing of names and business contact details of staff of 
both Contracting Authority and Supplier will be necessary to deliver 
the services exchanged during the course of the Contract, and to 
undertake Contract and performance management.   

The Contract itself will include the names and business contact 
details of staff of both the Contracting Authority and the Supplier 
involved in managing the Contract.  

The Supplier will need to confirm that they are UK GDPR or GDPR 
(if operating in the EEA) compliant when submitting a bid. 

Duration of the 
Processing 

The processing will commence as soon as Contract Award, 
expected to award on 27th September 2022. The contract is 
expected to last no more than 4 months and will terminate at the on 
the 9th  December. 

Nature and 
purposes of the 
Processing 

The collation of application forms through a digital portal. 

Storage of applications once all applications have been received. 

Reviewing applications received to ensure all fields are correctly 
completed and there are no errors in the data. 

Contact applicant if errors within the form need to be corrected and 
resubmitted. 

Transfer applications to Sharepoint for onward sharing to the Data 
Controller – BEIS. 

Assign 3 Assessors to assess and score applications, a ratio of 2:1 
from BEIS and external assessors. The ratio of external assessors 
and BEIS will be confirmed at Implementation. 

Assessors to complete a scoring matrix on the applications and 
provide feedback. 
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Assessors to take part in moderation according to the criteria set.  

The nature of processing will include the storage and use of names 
and business contact details of staff of both the Contracting 
Authority and the Supplier as necessary to deliver the services and 
to undertake the Contract and performance management. The 
Contract itself will include the names and business contact details 
of staff of both the Contracting Authority and the Supplier involved 
in managing the Contract. 

Type of Personal 
Data o Name of Applicant(s) 

o Name of Local Authority(ies) or Organisation(s) 

o Company registration number(s)  

o Email address 

o Contact name and role of applicant drafting 
application 

o Phone number of Contact  

o Contact Digital Signature 

o Contact details (name, email and phone number for 
media and communications professionals within 
organisations 

o Organisational design map with details of Contractors 
and Suppliers  

 Profiles and mini-CVs for key personnel. This must 
include:  

o A named Project Sponsor  
o Project Manager   
o Reporting lead  
o Retrofit co-ordinator/assessor  
o Quantity surveyor   

Names, business telephone numbers and email addresses, office 
location and position of staff of both the Contracting Authority and 
the Supplier as necessary to deliver the services and to undertake 
the Contract and performance management. The Contract itself will 
include the names and business contact details of staff of both the 
Contracting Authority and the Supplier involved in managing the 
Contract. 
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Categories of Data 
Subject 

Applicants, ranging from single Local Authorities, Housing 
Association and Arms Length Bodies . Applicants forming a 
Consortium group from a mixture of the three organisations. 

Staff of the Contracting Authority and the Supplier, including where 
those employees are named within the Contract itself or involved 
within the Contract management. 

Plan for return and 
destruction of the 
data once the 
Processing is 
complete 

UNLESS 
requirement under 
Union or Member 
State law to 
preserve that type 
of data 

Data will be returned to BEIS and destructed thereafter this will 
include the deletion of Personal Data and to erase the Personal 
Data from any computers, storage devices and storage media that 
are to be retained by the Supplier after the expiry of the Contract 
(include if applicable) [and the Suppliers retention period]. The 
Supplier will certify to the Contracting Authority that it has 
completed such deletion. 

 

The creation of a digital portal will be decommissioned after 
Contract close. 

Where Personal Data is contained within the Contract 
documentation, this will be retained in line with the Department’s 
privacy notice found within the Procurement Documents. 

 
 

In common with most service providers, PwC uses third party processors to provide 
certain elements of its IT systems and the support for them. PwC and its third party 
service processors have host servers and data centres throughout the world. PwC 
puts in place contractual arrangements with such processors which comply with data 
protection law and the PwC strict standards of security and confidentiality. PwC 
would only transfer personal data outside the UK or European Economic Area 
(“EEA”) to a third party processor in accordance with data protection law and where 
it has a lawful basis to do so. Full details of how PwC uses personal data can be 
found in the PwC privacy notice at: https://www.pwc.co.uk/who-we-are/privacy-
statement.html 

In addition to the sub-processors we are authorised to transfer to as set out in our 
privacy statement (https://www.pwc.co.uk/who-we-are/privacy-statement.html) , you 
authorise PwC to use the sub-processors set out  below as may be amended or 
replaced from time to time:  
 
Sub-Processor: Ove Arup &  Partners Limited 

Registered Address and Location: 8 Fitzroy Street, London, United Kingdom, W1T 
4BJ 
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Description Details 

Processing Operations (description of 
the Processing operations i.e. what the 
Sub-Processors will do with the Personal 
Data e.g. host, provide support, etc.) 

Arup to complete simple desktop review 
of bidder applications to SHDF with 
limited access to dat a provided as a part 
of the bidding process. 

 

Below list of all data points which will be 
collected from applicants during the 
engagement, and sharing with 
subcontractor Arup. These will be 
captured through the registration and 
application forms which have been co-
designed with BEIS.  
 

 Forename 
 Last Name 
 Business email address 
 Business contact number 
 Name of lead applicant 
 Lead applicant - Registered 

company number 
 Lead applicant - Charity number of 

lead applicant 
 Consortium Partner(s): What are the 

name(s) of consortium partners in 
application? 

 Consortium Partner(s): what are the 
organisational type of consortium 
partners in application? 

 Consortium Partner(s):  Are any 
additional social landlords in this 
application who are not Registered 
Providers of social housing? If so, 
please state the name of the 
organisation(s). 

 Lead Applicant Region 

Project cost information 
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Annex 2 - Joint Controller Agreement 

1. Joint Controller Status and Allocation of Responsibilities  

1.1 With respect to Personal Data under Joint Control of the Parties, the Parties 
envisage that they shall each be a Data Controller in respect of that Personal Data in 
accordance with the terms of this Annex 2 (Joint Controller Agreement) in 
replacement of paragraphs 2-15 of Joint Schedule 11 (Where one Party is Controller 
and the other Party is Processor) and paragraphs 7-27 of Joint Schedule 11 
(Independent Controllers of Personal Data). Accordingly, the Parties each undertake 
to comply with the applicable Data Protection Legislation in respect of their 
Processing of such Personal Data as Data Controllers.  

1.2 The Parties agree that the Supplier/Relevant Authority:  

(a)  is the exclusive point of contact for Data Subjects and is responsible for all 
steps necessary to comply with the UK GDPR regarding the exercise by 
Data Subjects of their rights under the UK GDPR; 

(b)  shall direct Data Subjects to its Data Protection Officer or suitable 
alternative in connection with the exercise of their rights as Data Subjects 
and for any enquiries concerning their Personal Data or privacy; 

(c)  is solely responsible for the Parties’ compliance with all duties to provide 
information to Data Subjects under Articles 13 and 14 of the UK GDPR; 

(d)  is responsible for obtaining the informed consent of Data Subjects, in 
accordance with the UK GDPR, for Processing in connection with the 
Services where consent is the relevant legal basis for that Processing; and 

(e) shall make available to Data Subjects the essence of this Annex (and notify 
them of any changes to it) concerning the allocation of responsibilities as 
Joint Controller and its role as exclusive point of contact, the Parties having 
used their best endeavours to agree the terms of that essence. This must 
be outlined in the Supplier’s/Relevant Authority’s privacy policy (which must 
be readily available by hyperlink or otherwise on all of its public facing 
services and marketing). 

1.3 Notwithstanding the terms of clause 1.2, the Parties acknowledge that a Data 
Subject has the right to exercise their legal rights under the Data Protection 
Legislation as against the relevant Party as Controller. 

2. Undertakings of both Parties 

2.1 The Supplier and the Relevant Authority each undertake that they shall:  

(a) report to the other Party every 4 months on: 



Joint Schedule 11 (Processing Data) 
Crown Copyright 2020 

DPS Ref: RM6172                                             
Project Version: v1.0   -15- 
Model Version: v1.1            

(i) the volume of Data Subject Access Request (or purported Data 
Subject  Access Requests) from Data Subjects (or third parties on 
their behalf); 

(ii) the volume of requests from Data Subjects (or third parties on their 
behalf) to rectify, block or erase any Personal Data;  

(iii) any other requests, complaints or communications from Data 
Subjects (or third parties on their behalf) relating to the other Party’s 
obligations under applicable Data Protection Legislation; 

(iv) any communications from the Information Commissioner or any 
other regulatory authority in connection with Personal Data; and 

(v) any requests from any third party for disclosure of Personal Data 
where compliance with such request is required or purported to be 
required by Law, 

that it has received in relation to the subject matter of the Contract during 
that period;  

(b) notify each other immediately if it receives any request, complaint or 
communication made as referred to in Clauses 2.1(a)(i) to (v);  

(c) provide the other Party with full cooperation and assistance in relation to 
any request, complaint or communication made as referred to in Clauses 
2.1(a)(iii) to (v) to enable the other Party to comply with the relevant 
timescales set out in the Data Protection Legislation; 

(d)  not disclose or transfer the Personal Data to any third party unless 
necessary for the provision of the Services and, for any disclosure or 
transfer of Personal Data to any third party, (save where such disclosure 
or transfer is specifically authorised under the Contract or is required by 
Law) ensure consent has been obtained from the Data Subject prior to 
disclosing or transferring the Personal Data to the third party. For the 
avoidance of doubt, the third party to which Personal Data is transferred 
must be subject to equivalent obligations which are no less onerous than 
those set out in this Annex; 

(e) request from the Data Subject only the minimum information necessary to 
provide the Services and treat such extracted information as Confidential 
Information; 

(f) ensure that at all times it has in place appropriate Protective Measures to 
guard against unauthorised or unlawful Processing of the Personal Data 
and/or accidental loss, destruction or damage to the Personal Data and 
unauthorised or unlawful disclosure of or access to the Personal Data; 
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(g) take all reasonable steps to ensure the reliability and integrity of any of its 
Personnel who have access to the Personal Data and ensure that its 
Personnel: 

(i) are aware of and comply with their ’s duties under this Annex 2 
(Joint Controller Agreement) and those in respect of Confidential 
Information  

(ii) are informed of the confidential nature of the Personal Data, are 
subject to appropriate obligations of confidentiality and do not 
publish, disclose or divulge any of the Personal Data to any third 
party where the that Party would not be permitted to do so;  

(iii) have undergone adequate training in the use, care, protection and 
handling of personal data as required by the applicable Data 
Protection Legislation; 

(h) ensure that it has in place Protective Measures as appropriate to protect 
against a Personal Data Breach having taken account of the: 

(i)    nature of the data to be protected; 

(i)   harm that might result from a Data Loss Event; 

(iii)   state of technological development; and 

(iv)   cost of implementing any measures; 

(i)   ensure that it has the capability (whether technological or otherwise), to 
the extent required by Data Protection Legislation, to provide or correct or 
delete at the request of a Data Subject all the Personal Data relating to 
that Data Subject that it holds; and 

(i)   ensure that it notifies the other Party as soon as it becomes aware of a 
Personal Data Breach.  

2.2  Each Joint Controller shall use its reasonable endeavours to assist the other 
Controller to comply with any obligations under applicable Data Protection 
Legislation and shall not perform its obligations under this Annex in such a way as to 
cause the other Joint Controller to breach any of its obligations under applicable 
Data Protection Legislation to the extent it is aware, or ought reasonably to have 
been aware, that the same would be a breach of such obligations 

3. Data Protection Breach 

3.1 Without prejudice to clause 3.2, each Party shall notify the other Party promptly 
and without undue delay, and in any event within 48 hours, upon becoming aware of 
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any Personal Data Breach or circumstances that are likely to give rise to a Personal 
Data Breach, providing the Relevant Authority and its advisors with: 

(a) sufficient information and in a timescale which allows the other Party to meet any 
obligations to report a Personal Data Breach under the Data Protection Legislation; 

(b) all reasonable assistance, including: 

(i) co-operation with the other Party and the Information Commissioner 
investigating the Personal Data Breach and its cause, containing and 
recovering the compromised Personal Data and compliance with the 
applicable guidance; 

(ii) co-operation with the other Party including taking such reasonable steps 
as are directed by the Relevant Authority to assist in the investigation, 
mitigation and remediation of a Personal Data Breach; 

(iii) co-ordination with the other Party regarding the management of public 
relations and public statements relating to the Personal Data Breach; 
and/or 

(iv) providing the other Party and to the extent instructed by the other Party 
to do so, and/or the Information Commissioner investigating the 
Personal Data Breach, with complete information relating to the Personal 
Data Breach, including, without limitation, the information set out in 
Clause 3.2. 

3.2 Each Party shall take all steps to restore, re-constitute and/or reconstruct any 
Personal Data where it has  lost, damaged, destroyed, altered or corrupted as a 
result of a Personal Data Breach as it was  that Party’s own data at its own cost with 
all possible speed and shall provide the other Party with all reasonable assistance in 
respect of any such Personal Data Breach, including providing the other Party, as 
soon as possible and within 48 hours of the Personal Data Breach relating to the 
Personal Data Breach, in particular: 

(a) the nature of the Personal Data Breach;  

(b) the nature of Personal Data affected; 

(c) the categories and number of Data Subjects concerned; 

(d) the name and contact details of the Supplier’s Data Protection Officer or other 
relevant contact from whom more information may be obtained; 

(e) measures taken or proposed to be taken to address the Personal Data Breach; 
and 

(f) describe the likely consequences of the Personal Data Breach. 
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4. Audit 

4.1  The Supplier shall permit:  

(a) the Relevant Authority, or a third-party auditor acting under the Relevant 
Authority’s direction, to conduct, at the Relevant Authority’s cost, data privacy 
and security audits, assessments and inspections concerning the Supplier’s 
data security and privacy procedures relating to Personal Data, its compliance 
with this Annex 2 and the Data Protection Legislation; and/or 
 

(b) the Relevant Authority, or a third-party auditor acting under the Relevant 
Authority’s direction, access to premises at which the Personal Data is 
accessible or at which it is able to inspect any relevant records, including the 
record maintained under Article 30 UK GDPR by the Supplier so far as relevant 
to the Contract, and procedures, including premises under the control of any 
third party appointed by the Supplier to assist in the provision of the Services.  

 
4.2 The Relevant Authority may, in its sole discretion, require the Supplier to provide 
evidence of the Supplier’s compliance with Clause 4.1 in lieu of conducting such an 
audit, assessment or inspection. 

5. Impact Assessments 

5.1 The Parties shall: 

(a)  provide all reasonable assistance to each other to prepare any Data Protection 
Impact Assessment as may be required (including provision of detailed 
information and assessments in relation to Processing operations, risks and 
measures); and 

 
(b) maintain full and complete records of all Processing carried out in respect of the 

Personal Data in connection with the Contract, in accordance with the terms of 
Article 30 UK GDPR. 

 

6. ICO Guidance 

The Parties agree to take account of any guidance issued by the Information 
Commissioner and/or any relevant Central Government Body. The Relevant 
Authority may on not less than thirty (30) Working Days’ notice to the Supplier 
amend the Contract to ensure that it complies with any guidance issued by the 
Information Commissioner and/or any relevant Central Government Body. 

7. Liabilities for Data Protection Breach 

7.1 If financial penalties are imposed by the Information Commissioner on either the 
Relevant Authority or the Supplier for a Personal Data Breach ("Financial 
Penalties") then the following shall occur: 
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(a) if in the view of the Information Commissioner, the Relevant Authority is 
responsible for the Personal Data Breach, in that it is caused as a result of the 
actions or inaction of the Relevant Authority, its employees, agents, contractors 
(other than the Supplier) or systems and procedures controlled by the Relevant 
Authority, then the Relevant Authority shall be responsible for the payment of 
such Financial Penalties. In this case, the Relevant Authority will conduct an 
internal audit and engage at its reasonable cost when necessary, an 
independent third party to conduct an audit of any such Personal Data Breach. 
The Supplier shall provide to the Relevant Authority and its third party 
investigators and auditors, on request and at the Supplier's reasonable cost, 
full cooperation and access to conduct a thorough audit of such Personal Data 
Breach;  
 

(b) if in the view of the Information Commissioner, the Supplier is responsible for 
the Personal Data Breach, in that it is not a Personal Data Breach that the 
Relevant Authority is responsible for, then the Supplier shall be responsible for 
the payment of these Financial Penalties. The Supplier will provide to the 
Relevant Authority and its auditors, on request and at the Supplier’s sole cost, 
full cooperation and access to conduct a thorough audit of such Personal Data 
Breach; or 
 

(c) if no view as to responsibility is expressed by the Information Commissioner, 
then the Relevant Authority and the Supplier shall work together to investigate 
the relevant Personal Data Breach and allocate responsibility for any Financial 
Penalties as outlined above, or by agreement to split any financial penalties 
equally if no responsibility for the Personal Data Breach can be apportioned. In 
the event that the Parties do not agree such apportionment then such Dispute 
shall be referred to the Dispute Resolution Procedure set out in Clause 34 of 
the Core Terms (Resolving disputes).  

7.2 If either the Relevant Authority or the Supplier is the defendant in a legal claim 
brought before a court of competent jurisdiction (“Court”) by a third party in respect 
of a Personal Data Breach, then unless the Parties otherwise agree, the Party that is 
determined by the final decision of the court to be responsible for the Personal Data 
Breach shall be liable for the losses arising from such Personal Data Breach. Where 
both Parties are liable, the liability will be apportioned between the Parties in 
accordance with the decision of the Court.   

7.3 In respect of any losses, cost claims or expenses incurred by either Party as a 
result of a Personal Data Breach (the “Claim Losses”): 
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(a) if the Relevant Authority is responsible for the relevant Personal Data Breach, 
then the Relevant Authority shall be responsible for the Claim Losses; 
 

(b) if the Supplier is responsible for the relevant Personal Data Breach, then the 
Supplier shall be responsible for the Claim Losses: and 

 
(c) if responsibility for the relevant Personal Data Breach is unclear, then the 

Relevant Authority and the Supplier shall be responsible for the Claim Losses 
equally.  

 

7.4 Nothing in either clause 7.2 or clause 7.3 shall preclude the Relevant Authority 
and the Supplier reaching any other agreement, including by way of compromise 
with a third party complainant or claimant, as to the apportionment of financial 
responsibility for any Claim Losses as a result of a Personal Data Breach, having 
regard to all the circumstances of the Personal Data Breach and the legal and 
financial obligations of the Relevant Authority. 

8. Termination 

If the Supplier is in material Default under any of its obligations under this Annex 2 
(Joint Controller Agreement), the Relevant Authority shall be entitled to terminate the 
Contract by issuing a Termination Notice to the Supplier in accordance with Clause 
10 of the Core Terms (Ending the contract). 

9. Sub-Processing 

9.1 In respect of any Processing of Personal Data performed by a third party on 
behalf of a Party, that Party shall: 

(a) carry out adequate due diligence on such third party to ensure that it is 
capable of providing the level of protection for the Personal Data as is 
required by the Contract, and  provide evidence of such due diligence to the  
other Party where reasonably requested; and 

(b) ensure that a suitable agreement is in place with the third party as required 
under applicable Data Protection Legislation. 

10. Data Retention 

The Parties agree to erase Personal Data from any computers, storage devices and 
storage media that are to be retained as soon as practicable after it has ceased to be 
necessary for them to retain such Personal Data under applicable Data Protection 
Legislation and their privacy policy (save to the extent (and for the limited period) that 
such information needs to be retained by the a Party for statutory compliance purposes 
or as otherwise required by the Contract), and taking all further actions as may be 
necessary to ensure its compliance with Data Protection Legislation and its privacy 
policy. 
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Order Schedule 1 (Transparency Reports) 

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to 
transparency principles v1.1 
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions 
of this Schedule in order to assist the Buyer with its compliance with its 
obligations under that PPN. 

 
1.2 Without prejudice to the Supplier's reporting requirements set out in the DPS 

Contract, within three (3) Months of the Start Date the Supplier shall submit to the 
Buyer for Approval (such Approval not to be unreasonably withheld or delayed) 
draft Transparency Reports consistent with the content requirements and format 
set out in the Annex of this Schedule. 

 
1.3 If the Buyer rejects any proposed Transparency Report submitted by the 

Supplier, the Supplier shall submit a revised version of the relevant report for 
further Approval within five (5) days of receipt of any notice of rejection, taking 
account of any recommendations for revision and improvement to the report 
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report 
the Buyer shall determine what should be included. Any other disagreement in 
connection with Transparency Reports shall be treated as a Dispute. 

 
1.4 The Supplier shall provide accurate and up-to-date versions of each 

Transparency Report to the Buyer at the frequency referred to in the Annex of 
this Schedule. 
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Annex A: List of Transparency Reports 

Title  Content  Format  Frequency  
Daily Log from Portal 
Live Date
   

To be agreed between 
the Buyer and Supplier 
upon Contract Award 

Excel Daily 

Milestone Report  To be agreed between 
the Buyer and Supplier 
upon Contract Award 

Excel  
Weekly 

KPI Report  To be agreed between 
the Buyer and Supplier 
upon Contract Award 

Excel Expiry of Contract 

Risk and Fraud Risk 
Report  

To be agreed between 
the Buyer and Supplier 
upon Contract Award 

Excel Following Contract 
Award and Upon 
Contract Expiry 

Social Value KPI and 
Outcome Report  

To be agreed between 
the Buyer and Supplier 
upon Contract Award 

Excel Following Contract 
Award and Upon 
Contract Expiry 

End Project Report  To be agreed between 
the Buyer and Supplier 
upon Contract Award 

Excel Upon Contract 
Expiry  
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Order Schedule 3 (Continuous Improvement)  

1. Buyer’s Rights 

1.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4 
(DPS Management), the Buyer may give CCS the right to enforce the Buyer's 
rights under this Schedule. 

2. Supplier’s Obligations 

2.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing the 
Buyer’s costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables and their supply to the Buyer.   

2.2 The Supplier must adopt a policy of continuous improvement in relation to the 
Deliverables, which must include regular reviews with the Buyer of the 
Deliverables and the way it provides them, with a view to reducing the Buyer's 
costs (including the Charges) and/or improving the quality and efficiency of the 
Deliverables.  The Supplier and the Buyer must provide each other with any 
information relevant to meeting this objective.  

2.3 In addition to Paragraph 2.1, the Supplier shall produce at the start of each 
Contract Year a plan for improving the provision of Deliverables and/or 
reducing the Charges (without adversely affecting the performance of this 
Contract) during that Contract Year ("Continuous Improvement Plan") for 
the Buyer's Approval.  The Continuous Improvement Plan must include, as a 
minimum, proposals: 

2.3.1 identifying the emergence of relevant new and evolving 
technologies; 

2.3.2 changes in business processes of the Supplier or the Buyer 
and ways of working that would provide cost savings and/or 
enhanced benefits to the Buyer (such as methods of 
interaction, supply chain efficiencies, reduction in energy 
consumption and methods of sale); 

2.3.3 new or potential improvements to the provision of the 
Deliverables including the quality, responsiveness, 
procedures, benchmarking methods, likely performance 
mechanisms and customer support services in relation to the 
Deliverables; and 

2.3.4 measuring and reducing the sustainability impacts of the 
Supplier's operations and supply-chains relating to the 
Deliverables, and identifying opportunities to assist the Buyer 
in meeting their sustainability objectives. 

2.4 The initial Continuous Improvement Plan for the first (1st) Contract Year shall 
be submitted by the Supplier to the Buyer for Approval within one hundred 
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(100) Working Days of the first Order or six (6) Months following the Start 
Date, whichever is earlier.   

2.5 The Buyer shall notify the Supplier of its Approval or rejection of the proposed 
Continuous Improvement Plan or any updates to it within twenty (20) Working 
Days of receipt.  If it is rejected then the Supplier shall, within ten (10) Working 
Days of receipt of notice of rejection, submit a revised Continuous 
Improvement Plan reflecting the changes required.  Once Approved, it 
becomes the Continuous Improvement Plan for the purposes of this Contract. 

2.6 The Supplier must provide sufficient information with each suggested 
improvement to enable a decision on whether to implement it. The Supplier 
shall provide any further information as requested. 

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it must 
request a Variation in accordance with the Variation Procedure and the 
Supplier must implement such Variation at no additional cost to the Buyer or 
CCS. 

2.8 Once the first Continuous Improvement Plan has been Approved in 
accordance with Paragraph 2.5: 

2.8.1 the Supplier shall use all reasonable endeavours to 
implement any agreed deliverables in accordance with the 
Continuous Improvement Plan; and 

2.8.2 the Parties agree to meet as soon as reasonably possible 
following the start of each quarter (or as otherwise agreed 
between the Parties) to review the Supplier's progress against 
the Continuous Improvement Plan. 

2.9 The Supplier shall update the Continuous Improvement Plan as and when 
required but at least once every Contract Year (after the first (1st) Contract 
Year) in accordance with the procedure and timescales set out in Paragraph 
2.3.  

2.10 All costs relating to the compilation or updating of the Continuous 
Improvement Plan and the costs arising from any improvement made pursuant 
to it and the costs of implementing any improvement, shall have no effect on 
and are included in the Charges. 

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be 
reduced as a result of any changes implemented, all of the cost savings shall 
be passed on to the Buyer by way of a consequential and immediate reduction 
in the Charges for the Deliverables. 

2.12 At any time during the Contract Period of the Order Contract, the Supplier 
may make a proposal for gainshare. If the Buyer deems gainshare to be 
applicable then the Supplier shall update the Continuous Improvement Plan so 
as to include details of the way in which the proposal shall be implemented in 
accordance with an agreed gainshare ratio. 
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Order Schedule 6 (ICT Services) 
1. Definitions 

1.1. In this Schedule, the following words shall have the following meanings 
and they shall supplement Joint Schedule 1 (Definitions): 

"Buyer Property"  the property, other than real property and IPR, 
including the Buyer System, any equipment issued 
or made available to the Supplier by the Buyer in 
connection with this Contract; 

"Buyer Software" any software which is owned by or licensed to the 
Buyer and which is or will be used by the Supplier 
for the purposes of providing the Deliverables; 

"Buyer System" the Buyer's computing environment (consisting of 
hardware, software and/or telecommunications 
networks or equipment) used by the Buyer or the 
Supplier in connection with this Contract which is 
owned by or licensed to the Buyer by a third party 
and which interfaces with the Supplier System or 
which is necessary for the Buyer to receive the 
Deliverables; 

“Commercial off the 
shelf Software” or 
“COTS Software” 

non-customised software where the IPR may be 
owned and licensed either by the Supplier or a 
third party depending on the context, and which is 
commercially available for purchase and subject 
to standard licence terms; 

  

"Defect" any of the following:  

a) any error, damage or defect in the 
manufacturing of a Deliverable; or 

b) any error or failure of code within the 
Software which causes a Deliverable to 
malfunction or to produce unintelligible or incorrect 
results; or 

 c) any failure of any Deliverable to provide the 
performance, features and functionality specified 
in the requirements of the Buyer or the 
Documentation (including any adverse effect on 
response times) regardless of whether or not it 
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prevents the relevant Deliverable from passing any 
Test required under this Order Contract; or 

d) any failure of any Deliverable to operate in 
conjunction with or interface with any other 
Deliverable in order to provide the performance, 
features and functionality specified in the 
requirements of the Buyer or the Documentation 
(including any adverse effect on response times) 
regardless of whether or not it prevents the 
relevant Deliverable from passing any Test 
required under this Contract; 

"Emergency 
Maintenance" 

ad hoc and unplanned maintenance provided by 
the Supplier where either Party reasonably 
suspects that the ICT Environment or the 
Services, or any part of the ICT Environment or 
the Services, has or may have developed a fault; 

"ICT Environment" the Buyer System and the Supplier System; 

"Licensed Software" all and any Software licensed by or through the 
Supplier, its Sub-Contractors or any third party to 
the Buyer for the purposes of or pursuant to this 
Order Contract, including any COTS Software; 

"Maintenance 
Schedule" 

has the meaning given to it in paragraph 8 of this 
Schedule; 

"Malicious Software" any software program or code intended to destroy, 
interfere with, corrupt, or cause undesired effects 
on program files, data or other information, 
executable code or application software macros, 
whether or not its operation is immediate or 
delayed, and whether the malicious software is 
introduced wilfully, negligently or without 
knowledge of its existence; 

"New Release" an item produced primarily to extend, alter or 
improve the Software and/or any Deliverable by 
providing additional functionality or performance 
enhancement (whether or not defects in the 
Software and/or Deliverable are also corrected) 
while still retaining the original designated purpose 
of that item; 

"Open Source 
Software" 

computer software that has its source code made 
available subject to an open-source licence under 
which the owner of the copyright and other IPR in 
such software provides the rights to use, study, 
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change and distribute the software to any and all 
persons and for any and all purposes free of 
charge; 

"Operating 
Environment" 

means the Buyer System and any premises 
(including the Buyer Premises, the Supplier’s 
premises or third party premises) from, to or at 
which: 

a) the Deliverables are (or are to be) provided; or  

b) the Supplier manages, organises or otherwise 
directs the provision or the use of the Deliverables; 
or 

c) where any part of the Supplier System is 
situated; 

"Permitted 
Maintenance" 

has the meaning given to it in paragraph 8.2 of this 
Schedule; 

"Quality Plans" has the meaning given to it in paragraph 6.1 of this 
Schedule; 

"Sites" has the meaning given to it in Joint Schedule 1 
(Definitions), and for the purposes of this Order 
Schedule shall also include any premises from, to 
or at which physical interface with the Buyer 
System takes place; 

"Software" Specially Written Software, COTS Software and 
non-COTS Supplier and third party Software; 

"Software Supporting 
Materials" 

has the meaning given to it in paragraph 9.1 of this 
Schedule; 

"Source Code" computer programs and/or data in eye-readable 
form and in such form that it can be compiled or 
interpreted into equivalent binary code together 
with all related design comments, flow charts, 
technical information and documentation 
necessary for the use, reproduction, maintenance, 
modification and enhancement of such software; 

"Specially Written 
Software" 

any software (including database software, linking 
instructions, test scripts, compilation instructions 
and test instructions) created by the Supplier (or 
by a Sub-Contractor or other third party on behalf 
of the Supplier) specifically for the purposes of this 
Contract, including any modifications or 
enhancements to COTS Software. For the 
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avoidance of doubt Specially Written Software 
does not constitute New IPR; 

"Supplier System" the information and communications technology 
system used by the Supplier in supplying the 
Deliverables, including the COTS Software, the 
Supplier Equipment, configuration and 
management utilities, calibration and testing tools 
and related cabling (but excluding the Buyer 
System). 

2. When this Schedule should be used 

2.1. This Schedule is designed to provide additional provisions necessary to 
facilitate the provision of ICT Services which are part of the Deliverables. 

3. Buyer due diligence requirements  

3.1. The Supplier shall satisfy itself of all relevant details, including but 
not limited to, details relating to the following; 

3.1.1. suitability of the existing and (to the extent that it is defined or 
reasonably foreseeable at the Start Date) future Operating Environment;  

3.1.2. operating processes and procedures and the working methods of 
the Buyer;  

3.1.3. ownership, functionality, capacity, condition and suitability for use 
in the provision of the Deliverables of the Buyer Assets; and 

3.1.4. existing contracts (including any licences, support, maintenance 
and other contracts relating to the Operating Environment) referred to in the Due 
Diligence Information which may be novated to, assigned to or managed by the 
Supplier under this Contract and/or which the Supplier will require the benefit of for 
the provision of the Deliverables. 

3.2. The Supplier confirms that it has advised the Buyer in writing of: 

3.2.1. each aspect, if any, of the Operating Environment that is not 
suitable for the provision of the ICT Services; 

3.2.2. the actions needed to remedy each such unsuitable aspect; and 

3.2.3. a timetable for and the costs of those actions. 

 

4. Licensed software warranty 

4.1. The Supplier represents and warrants that: 

4.1.1. it has and shall continue to have all necessary rights in and to the Licensed 
Software made available by the Supplier (and/or any Sub-Contractor) to the Buyer 
which are necessary for the performance of the Supplier’s obligations under this 
Contract including the receipt of the Deliverables by the Buyer; 
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4.1.2. all components of the Specially Written Software shall: 

4.1.2.1. be free from material design and programming errors; 

4.1.2.2. perform in all material respects in accordance with the relevant 
specifications contained in Order Schedule 14 (Service Levels) and Documentation; 
and 

4.1.2.3. not infringe any IPR. 

5. Provision of ICT Services 

5.1. The Supplier shall: 

5.1.1. ensure that the release of any new COTS Software in which the Supplier 
owns the IPR, or upgrade to any Software in which the Supplier owns the IPR 
complies with the interface requirements of the Buyer and (except in relation to new 
Software or upgrades which are released to address Malicious Software) shall notify 
the Buyer three (3) Months before the release of any new COTS Software or 
Upgrade; 

5.1.2. ensure that all Software including upgrades, updates and New Releases 
used by or on behalf of the Supplier are currently supported versions of that 
Software and perform in all material respects in accordance with the relevant 
specification; 

5.1.3. ensure that the Supplier System will be free of all encumbrances; 

5.1.4. ensure that the Deliverables are fully compatible with any Buyer Software, 
Buyer System, or otherwise used by the Supplier in connection with this Contract; 

5.1.5. minimise any disruption to the Services and the ICT Environment  and/or 
the Buyer's operations when providing the Deliverables; 

6. Standards and Quality Requirements 

6.1. The Supplier shall develop, in the timescales specified in the Order Form, 
quality plans that ensure that all aspects of the Deliverables are the subject of quality 
management systems and are consistent with BS EN ISO 9001 or any equivalent 
standard which is generally recognised as having replaced it ("Quality Plans"). 

6.2. The Supplier shall seek Approval from the Buyer (not be unreasonably 
withheld or delayed) of the Quality Plans before implementing them. Approval shall 
not act as an endorsement of the Quality Plans and shall not relieve the Supplier of 
its responsibility for ensuring that the Deliverables are provided to the standard 
required by this Contract. 

6.3. Following the approval of the Quality Plans, the Supplier shall provide all 
Deliverables in accordance with the Quality Plans. 

6.4. The Supplier shall ensure that the Supplier Personnel shall at all times 
during the Order Contract Period: 

6.4.1. be appropriately experienced, qualified and trained to supply the 
Deliverables in accordance with this Contract; 
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6.4.2. apply all due skill, care, diligence in faithfully performing those duties and 
exercising such powers as necessary in connection with the provision of the 
Deliverables; and 

6.4.3. obey all lawful instructions and reasonable directions of the Buyer (including, 
if so required by the Buyer, the ICT Policy) and provide the Deliverables to the 
reasonable satisfaction of the Buyer. 

7. ICT Audit 

7.1. The Supplier shall allow any auditor access to the Supplier 
premises to: 

7.1.1. inspect the ICT Environment and the wider service delivery 
environment (or any part of them); 

7.1.2. review any records created during the design and development of 
the Supplier System and pre-operational environment such as information relating to 
Testing; 

7.1.3. review the Supplier’s quality management systems including all relevant 
Quality Plans. 

8. Maintenance of the ICT Environment 

8.1. If specified by the Buyer in the Order Form, the Supplier shall 
create and maintain a rolling schedule of planned maintenance to the ICT 
Environment ("Maintenance Schedule") and make it available to the Buyer for 
Approval in accordance with the timetable and instructions specified by the Buyer. 

8.2. Once the Maintenance Schedule has been Approved, the 
Supplier shall only undertake such planned maintenance (which shall be known as 
"Permitted Maintenance") in accordance with the Maintenance Schedule. 

8.3. The Supplier shall give as much notice as is reasonably 
practicable to the Buyer prior to carrying out any Emergency Maintenance. 

8.4. The Supplier shall carry out any necessary maintenance (whether Permitted 
Maintenance or Emergency Maintenance) where it reasonably suspects that the ICT 
Environment and/or the Services or any part thereof has or may have developed a 
fault. Any such maintenance shall be carried out in such a manner and at such times 
so as to avoid (or where this is not possible so as to minimise) disruption to the ICT 
Environment and the provision of the Deliverables. 

9. Intellectual Property Rights in ICT 

9.1. Assignments granted by the Supplier: Specially Written Software  

9.1.1. The Supplier assigns (by present assignment of future rights to 
take effect immediately on it coming into existence) to the Buyer with full guarantee 
(or shall procure assignment to the Buyer), title to and all rights and interest in the 
Specially Written Software together with and including: 

9.1.1.1. the Documentation, Source Code and the Object Code of the 
Specially Written Software; and 
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9.1.1.2. all build instructions, test instructions, test scripts, test data, 
operating instructions and other documents and tools necessary for maintaining and 
supporting the Specially Written Software and the New IPR (together the "Software 
Supporting Materials"). 

9.1.2. The Supplier shall: 

9.1.2.1. inform the Buyer of all Specially Written Software or New IPRs 
that are a modification, customisation, configuration or enhancement to any COTS 
Software;  

9.1.2.2. deliver to the Buyer the Specially Written Software and any 
computer program elements of the New IPRs in both Source Code and Object Code 
forms together with relevant Documentation and all related Software Supporting 
Materials within seven days of completion or, if a relevant Milestone has been 
identified in an Implementation Plan, Achievement of that Milestone and shall 
provide updates of them promptly following each new release of the Specially 
Written Software, in each case on media that is reasonably acceptable to the Buyer 
and the Buyer shall become the owner of such media upon receipt; and 

9.1.2.3. without prejudice to paragraph 9.1.2.2, provide full details to the 
Buyer of any of the Supplier’s Existing IPRs or Third Party IPRs which are 
embedded or which are an integral part of the Specially Written Software or New IPR 
and the Supplier hereby grants to the Buyer and shall procure that any relevant third 
party licensor shall grant to the Buyer a perpetual, irrevocable, non-exclusive, 
assignable, royalty-free licence to use, sub-license and/or commercially exploit such 
Supplier’s Existing IPRs and Third Party IPRs to the extent that it is necessary to 
enable the Buyer to obtain the full benefits of ownership of the Specially Written 
Software and New IPRs. 

9.1.3. The Supplier shall promptly execute all such assignments as are 
required to ensure that any rights in the Specially Written Software and New IPRs 
are properly transferred to the Buyer. 

9.2. Licences for non-COTS IPR from the Supplier and third parties to the 
Buyer 

9.2.1. Unless the Buyer gives its Approval the Supplier must not use 
any: 

a) of its own Existing IPR that is not COTS Software; 

b) third party software that is not COTS Software 

9.2.2. Where the Buyer Approves the use of the Supplier’s Existing IPR 
that is not COTS Software the Supplier shall grants to the Buyer a perpetual, royalty-
free and non-exclusive licence to use adapt, and sub-license the same for any 
purpose relating to the Deliverables (or substantially equivalent deliverables) or for 
any purpose relating to the exercise of the Buyer’s (or, if the Buyer is a Central 
Government Body, any other Central Government Body’s) business or function 
including  the right to load, execute, store, transmit, display and copy (for the 
purposes of archiving, backing-up, loading, execution, storage, transmission or 
display) for the Call Off Contract Period and after expiry of the Contract to the extent 
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necessary to ensure continuity of service and an effective transition of Services to a 
Replacement Supplier. 

9.2.3. Where the Buyer Approves the use of third party Software that is 
not COTS Software the Supplier shall procure that the owners or the authorised 
licensors of any such Software grant a direct licence to the Buyer on terms at least 
equivalent to those set out in Paragraph 9.2.2. If the Supplier cannot obtain such a 
licence for the Buyer it shall: 

9.2.3.1. notify the Buyer in writing giving details of what licence terms can 
be obtained and whether there are alternative software providers which the Supplier 
could seek to use; and 

9.2.3.2. only use such third party IPR as referred to at paragraph 9.2.3.1 if 
the Buyer Approves the terms of the licence from the relevant third party. 

9.2.4. Where the Supplier is unable to provide a license to the Supplier’s 
Existing IPR in accordance with Paragraph 9.2.2 above, it must meet the 
requirement by making use of COTS Software or Specially Written Software.   

9.2.5. The Supplier may terminate a licence granted under paragraph 
9.2.1 by giving at least thirty (30) days’ notice in writing if there is an Authority Cause 
which constitutes a material Default which, if capable of remedy, is not remedied 
within twenty (20) Working Days after the Supplier gives the Buyer written notice 
specifying the breach and requiring its remedy. 

9.3. Licenses for COTS Software by the Supplier and third parties to the 
Buyer 

9.3.1. The Supplier shall either grant, or procure that the owners or the 
authorised licensors of any COTS Software grant, a direct licence to the Buyer on 
terms no less favourable than those standard commercial terms on which such 
software is usually made commercially available. 

9.3.2. Where the Supplier owns the COTS Software it shall make 
available the COTS software to a Replacement Supplier at a price and on terms no 
less favourable than those standard commercial terms on which such software is 
usually made commercially available. 

9.3.3. Where a third party is the owner of COTS Software licensed in 
accordance with this Paragraph 9.3 the Supplier shall support the Replacement 
Supplier to make arrangements with the owner or authorised licencee to renew the 
license at a price and on terms no less favourable than those standard commercial 
terms on which such software is usually made commercially available. 

9.3.4. The Supplier shall notify the Buyer within seven (7) days of 
becoming aware of any COTS Software which in the next thirty-six (36) months: 

9.3.4.1. will no longer be maintained or supported by the developer; or 

9.3.4.2. will no longer be made commercially available 

9.4. Buyer’s right to assign/novate licences 

9.4.1. The Buyer may assign, novate or otherwise transfer its rights and 
obligations under the licences granted pursuant to paragraph 9.2  to: 
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9.4.1.1. a Central Government Body; or 

9.4.1.2. to any body (including any private sector body) which performs or 
carries on any of the functions and/or activities that previously had been performed 
and/or carried on by the Buyer. 

9.4.2. If the Buyer ceases to be a Central Government Body, the 
successor body to the Buyer shall still be entitled to the benefit of the licences 
granted in paragraph 9.2. 

9.5. Licence granted by the Buyer 

9.5.1. The Buyer grants to the Supplier a royalty-free, non-exclusive, 
non-transferable licence during the Contract Period to use the Buyer Software and 
the Specially Written Software solely to the extent necessary for providing the 
Deliverables in accordance with this Contract, including the right to grant sub-
licences to Sub-Contractors provided that any relevant Sub-Contractor has entered 
into a confidentiality undertaking with the Supplier on the same terms as set out in 
Clause 15 (Confidentiality). 

9.6. Open Source Publication 

9.6.1. Unless the Buyer otherwise agrees in advance in writing (and 
subject to paragraph 9.6.3) all Specially Written Software and computer program 
elements of New IPR shall be created in a format, or able to be converted (in which 
case the Supplier shall also provide the converted format to the Buyer) into a format, 
which is: 

9.6.1.1. suitable for publication by the Buyer as Open Source; and  

9.6.1.2. based on Open Standards (where applicable), 

and the Buyer may, at its sole discretion, publish the same as Open Source. 

9.6.2. The Supplier hereby warrants that the Specially Written Software 
and the New IPR: 

9.6.2.1. are suitable for release as Open Source and that the Supplier has used 
reasonable endeavours when developing the same to ensure that publication by the 
Buyer will not enable a third party to use them in any way which could reasonably be 
foreseen to compromise the operation, running or security of the Specially Written 
Software, New IPRs or the Buyer System; 

9.6.2.2. have been developed using reasonable endeavours to ensure that their 
publication by the Buyer shall not cause any harm or damage to any party using 
them; 

9.6.2.3. do not contain any material which would bring the Buyer into disrepute; 

9.6.2.4. can be published as Open Source without breaching the rights of any 
third party;  

9.6.2.5. will be supplied in a format suitable for publication as Open Source 
("the Open Source Publication Material") no later than the date notified by the 
Buyer to the Supplier; and 
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9.6.2.6. do not contain any Malicious Software. 

9.6.3. Where the Buyer has Approved a request by the Supplier for any 
part of the Specially Written Software or New IPRs to be excluded from the 
requirement to be in an Open Source format due to the intention to embed or 
integrate Supplier Existing IPRs and/or Third Party IPRs (and where the Parties 
agree that such IPRs are not intended to be published as Open Source), the 
Supplier shall: 

9.6.3.1. as soon as reasonably practicable, provide written details of the 
nature of the IPRs and items or Deliverables based on IPRs which are to be 
excluded from Open Source publication; and  

9.6.3.2. include in the written details and information about the impact that 
inclusion of such IPRs or Deliverables based on such IPRs, will have on any other 
Specially Written Software and/or New IPRs and the Buyer’s ability to publish such 
other items or Deliverables as Open Source. 

9.7. Malicious Software 

9.7.1. The Supplier shall, throughout the Contract Period, use the latest 
versions of anti-virus definitions and software available from an industry accepted 
anti-virus software vendor to check for, contain the spread of, and minimise the 
impact of Malicious Software. 

9.7.2. If Malicious Software is found, the Parties shall co-operate to 
reduce the effect of the Malicious Software and, particularly if Malicious Software 
causes loss of operational efficiency or loss or corruption of Government Data, assist 
each other to mitigate any losses and to restore the provision of the Deliverables to 
its desired operating efficiency. 

9.7.3. Any cost arising out of the actions of the Parties taken in 
compliance with the provisions of paragraph 9.7.2 shall be borne by the Parties as 
follows: 

9.7.3.1. by the Supplier, where the Malicious Software originates from the 
Supplier Software, the third party Software supplied by the Supplier or the 
Government Data (whilst the Government Data was under the control of the 
Supplier) unless the Supplier can demonstrate that such Malicious Software was 
present and not quarantined or otherwise identified by the Buyer when provided to 
the Supplier; and 

9.7.3.2. by the Buyer, if the Malicious Software originates from the Buyer 
Software or the Government Data (whilst the Government Data was under the 
control of the Buyer). 
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10.  Supplier-Furnished Terms – NOT USED 
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Order Schedule 7 (Key Supplier Staff)  
1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of 

the persons who the Supplier shall appoint to fill those Key Roles at the Start 
Date.  

 

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times 
during the Contract Period. 

 

1.3 The Buyer may identify any further roles as being Key Roles and, following 
agreement to the same by the Supplier, the relevant person selected to fill 
those Key Roles shall be included on the list of Key Staff.   

 

1.4 The Supplier shall not and shall procure that any Subcontractor shall not 
remove or replace any Key Staff unless: 

 

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal 
or replacement (not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or 

1.4.3 the person’s employment or contractual arrangement with the Supplier 
or Subcontractor is terminated for material breach of contract by the 
employee. 

 

1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than 
for short-term sickness or holidays of two (2) weeks or less, in which 
case the Supplier shall ensure appropriate temporary cover for that Key 
Role);  

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) 
Working Days;  

1.5.3 give as much notice as is reasonably practicable of its intention to 
remove or replace any member of Key Staff and, except in the cases of 
death, unexpected ill health or a material breach of the Key Staff’s 
employment contract, this will mean at least three (3) Months’ notice; 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide 
adequate periods during which incoming and outgoing staff work 
together to transfer responsibilities and ensure that such change does 
not have an adverse impact on the provision of the Deliverables; and 
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1.5.5 ensure that any replacement for a Key Role has a level of qualifications 
and experience appropriate to the relevant Key Role and is fully 
competent to carry out the tasks assigned to the Key Staff whom he or 
she has replaced. 

 

1.6 The Buyer may require the Supplier to remove or procure that any 
Subcontractor shall remove any Key Staff that the Buyer considers in any 
respect unsatisfactory. The Buyer shall not be liable for the cost of replacing 
any Key Staff. 
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Annex 1- Key Roles 
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Order Schedule 9 (Security) 
 

Part A: Short Form Security Requirements 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Breach of 
Security" 

1 the occurrence of: 

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any 
Information and Communication 
Technology ("ICT"), information or data 
(including the Confidential Information and 
the Government Data) used by the Buyer 
and/or the Supplier in connection with this 
Contract; and/or 

b) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the 
Government Data), including any copies of 
such information or data, used by the 
Buyer and/or the Supplier in connection 
with this Contract, 

2 in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with 
paragraph 2.2; 

"Security 
Management Plan"  

3 the Supplier's security management plan 
prepared pursuant to this Schedule, a draft of 
which has been provided by the Supplier to the 
Buyer and as updated from time to time; 

2. Complying with security requirements and updates to them 

2.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4 
(DPS Management), CCS shall have the right to enforce the Buyer's rights 
under this Schedule. 

2.2 The Supplier shall comply with the requirements in this Schedule in respect of 
the Security Management Plan. Where specified by a Buyer that has 
undertaken a Further Competition it shall also comply with the Security Policy 
and shall ensure that the Security Management Plan produced by the Supplier 
fully complies with the Security Policy.  
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2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 

2.4 If the Supplier believes that a change or proposed change to the Security 
Policy will have a material and unavoidable cost implication to the provision of 
the Deliverables it may propose a Variation to the Buyer. In doing so, the 
Supplier must support its request by providing evidence of the cause of any 
increased costs and the steps that it has taken to mitigate those costs.  Any 
change to the Charges shall be subject to the Variation Procedure. 

2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant 
to the Variation Procedure the Supplier shall continue to provide the 
Deliverables in accordance with its existing obligations. 

3. Security Standards 

3.1 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity and 
availability of information and consequently on security. 

3.2 The Supplier shall be responsible for the effective performance of its security 
obligations and shall at all times provide a level of security which: 

3.2.1 is in accordance with the Law and this Contract;  

3.2.2 as a minimum demonstrates Good Industry Practice; 

3.2.3 meets any specific security threats of immediate relevance to the 
Deliverables and/or the Government Data; and 

3.2.4 where specified by the Buyer in accordance with paragraph 2.2 
complies with the Security Policy and the ICT Policy. 

3.3 The references to standards, guidance and policies contained or set out in 
Paragraph 3.2 shall be deemed to be references to such items as developed 
and updated and to any successor to or replacement for such standards, 
guidance and policies, as notified to the Supplier from time to time. 

3.4 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative of 
such inconsistency immediately upon becoming aware of the same, and the 
Buyer's Representative shall, as soon as practicable, advise the Supplier 
which provision the Supplier shall be required to comply with. 

4. Security Management Plan 

4.1 Introduction 

4.1.1 The Supplier shall develop and maintain a Security Management 
Plan in accordance with this Schedule. The Supplier shall thereafter 
comply with its obligations set out in the Security Management Plan. 
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4.2 Content of the Security Management Plan 

4.2.1 The Security Management Plan shall: 

(a) comply with the principles of security set out in Paragraph 3 and 
any other provisions of this Contract relevant to security; 

(b) identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 

(c) detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s 
Confidential Information and the Government Data) and any 
system that could directly or indirectly have an impact on that 
Information, data and/or the Deliverables; 

(d) be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, 
Information and data (including the Buyer’s Confidential 
Information and the Government Data) to the extent used by the 
Buyer or the Supplier in connection with this Contract or in 
connection with any system that could directly or indirectly have 
an impact on that Information, data and/or the Deliverables; 

(e) set out the security measures to be implemented and maintained 
by the Supplier in relation to all aspects of the Deliverables and 
all processes associated with the provision of the Goods and/or 
Services and shall at all times comply with and specify security 
measures and procedures which are sufficient to ensure that the 
Deliverables comply with the provisions of this Contract; 

(f) set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 

(g) be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

4.3 Development of the Security Management Plan 

4.3.1 Within twenty (20) Working Days after the Start Date and in 
accordance with Paragraph 4.4, the Supplier shall prepare and 
deliver to the Buyer for Approval a fully complete and up to date 
Security Management Plan which will be based on the draft Security 
Management Plan.  
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4.3.2 If the Security Management Plan submitted to the Buyer in 
accordance with Paragraph 4.3.1, or any subsequent revision to it in 
accordance with Paragraph 4.4, is Approved it will be adopted 
immediately and will replace the previous version of the Security 
Management Plan and thereafter operated and maintained in 
accordance with this Schedule.  If the Security Management Plan is 
not Approved, the Supplier shall amend it within ten (10) Working 
Days of a notice of non-approval from the Buyer and re-submit to the 
Buyer for Approval.  The Parties will use all reasonable endeavours 
to ensure that the approval process takes as little time as possible 
and in any event no longer than fifteen (15) Working Days from the 
date of its first submission to the Buyer.  If the Buyer does not 
approve the Security Management Plan following its resubmission, 
the matter will be resolved in accordance with the Dispute Resolution 
Procedure.  

4.3.3 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
4.3.2.  However a refusal by the Buyer to Approve the Security 
Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable. 

4.3.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3.2 or of any change to the Security Management Plan 
in accordance with Paragraph 4.4 shall not relieve the Supplier of its 
obligations under this Schedule.  

4.4 Amendment of the Security Management Plan 

4.4.1 The Security Management Plan shall be fully reviewed and updated 
by the Supplier at least annually to reflect: 

(a) emerging changes in Good Industry Practice; 

(b) any change or proposed change to the Deliverables and/or 
associated processes;  

(c) where necessary in accordance with paragraph 2.2, any change 
to the Security Policy;  

(d) any new perceived or changed security threats; and 

(e) any reasonable change in requirements requested by the Buyer. 

4.4.2 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 

(a) suggested improvements to the effectiveness of the Security 
Management Plan; 

(b) updates to the risk assessments; and 
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(c) suggested improvements in measuring the effectiveness of 
controls. 

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the 
Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 4.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 

4.4.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 
shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment. 

5. Security breach 

5.1 Either Party shall notify the other in accordance with the agreed security 
incident management process (as detailed in the Security Management Plan) 
upon becoming aware of any Breach of Security or any potential or attempted 
Breach of Security. 

5.2 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 5.1, the 
Supplier shall: 

5.2.1 immediately take all reasonable steps (which shall include any action or changes 
reasonably required by the Buyer) necessary to: 

(a) minimise the extent of actual or potential harm caused 
by any Breach of Security; 

(b) remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted 
Breach of Security;  

(c) prevent an equivalent breach in the future exploiting the 
same cause failure; and 

(d) as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or 
attempted Breach of Security, including a cause analysis 
where required by the Buyer. 

5.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-compliance of 
the Security Management Plan with the Security Policy (where relevant in 
accordance with paragraph 2.2) or the requirements of this Schedule, then any 
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required change to the Security Management Plan shall be at no cost to the 
Buyer.  
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Order Schedule 10 (Exit Management) 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Exclusive Assets" 1 Supplier Assets used exclusively by the 
Supplier or a Key Subcontractor in the 
provision of the Deliverables; 

"Exit Information" 2 has the meaning given to it in 
Paragraph 3.1 of this Schedule; 

"Exit Manager" 3 the person appointed by each Party to 
manage their respective obligations under 
this Schedule; 

"Net Book Value" 4 the current net book value of the relevant 
Supplier Asset(s) calculated in 
accordance with the DPS Application or 
Order Tender (if stated) or (if not stated) 
the depreciation policy of the Supplier 
(which the Supplier shall ensure is in 
accordance with Good Industry Practice); 

"Non-Exclusive Assets" 5 those Supplier Assets used by the 
Supplier or a Key Subcontractor in 
connection with the Deliverables but which 
are also used by the Supplier or Key 
Subcontractor for other purposes; 

"Registers" 6 the register and configuration database 
referred to in Paragraph 2.2 of this 
Schedule;  

"Replacement Goods" 7 any goods which are substantially similar 
to any of the Goods and which the Buyer 
receives in substitution for any of the 
Goods following the End Date, whether 
those goods are provided by the Buyer 
internally and/or by any third party; 

"Replacement Services" 8 any services which are substantially 
similar to any of the Services and which 
the Buyer receives in substitution for any 
of the Services following the End Date, 
whether those goods are provided by the 
Buyer internally and/or by any third party; 

"Termination Assistance" 9 the activities to be performed by the 
Supplier pursuant to the Exit Plan, and 
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other assistance required by the Buyer 
pursuant to the Termination Assistance 
Notice; 

"Termination Assistance 
Notice" 

10 has the meaning given to it in 
Paragraph 5.1 of this Schedule; 

"Termination Assistance 
Period" 

11 the period specified in a Termination 
Assistance Notice for which the Supplier is 
required to provide the Termination 
Assistance as such period may be 
extended pursuant to Paragraph 5.2 of 
this Schedule; 

"Transferable Assets" 12 Exclusive Assets which are capable 
of legal transfer to the Buyer; 

"Transferable Contracts" 13 Sub-Contracts, licences for 
Supplier's Software, licences for Third 
Party Software or other agreements which 
are necessary to enable the Buyer or any 
Replacement Supplier to provide the 
Deliverables or the Replacement Goods 
and/or Replacement Services, including in 
relation to licences all relevant 
Documentation; 

"Transferring Assets" 14 has the meaning given to it in 
Paragraph 8.2.1 of this Schedule; 

"Transferring Contracts" 15 has the meaning given to it in 
Paragraph 8.2.3 of this Schedule. 

2. Supplier must always be prepared for contract exit  

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a 
copy of its depreciation policy to be used for the purposes of calculating Net 
Book Value. 

2.2 During the Contract Period, the Supplier shall promptly: 

2.2.1 create and maintain a detailed register of all Supplier Assets (including 
description, condition, location and details of ownership and status as either 
Exclusive Assets or Non-Exclusive Assets and Net Book Value) and Sub-
contracts and other relevant agreements required in connection with the 
Deliverables; and 

2.2.2 create and maintain a configuration database detailing the technical 
infrastructure and operating procedures through which the Supplier provides 
the Deliverables  

("Registers"). 
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2.3 The Supplier shall: 

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly physically 
identified as such; and 

2.3.2 procure that all licences for Third Party Software and all Sub-Contracts shall 
be assignable and/or capable of novation (at no cost or restriction to the 
Buyer) at the request of the Buyer to the Buyer (and/or its nominee) and/or 
any Replacement Supplier upon the Supplier ceasing to provide the 
Deliverables (or part of them) and if the Supplier is unable to do so then the 
Supplier shall promptly notify the Buyer and the Buyer may require the 
Supplier to procure an alternative Subcontractor or provider of Deliverables.  

2.4 Each Party shall appoint an Exit Manager within one (1) Month of the Start 
Date. The Parties' Exit Managers will liaise with one another in relation to all 
issues relevant to the expiry or termination of this Contract. 

3. Assisting re-competition for Deliverables  

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its 
potential Replacement Suppliers (subject to the potential Replacement 
Suppliers entering into reasonable written confidentiality undertakings), 
such information (including any access) as the Buyer shall reasonably 
require in order to facilitate the preparation by the Buyer of any invitation to 
tender and/or to facilitate any potential Replacement Suppliers undertaking 
due diligence (the "Exit Information"). 

3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's 
Confidential Information (excluding the Supplier’s or its Subcontractors’ 
prices or costs) to an actual or prospective Replacement Supplier to the 
extent that such disclosure is necessary in connection with such 
engagement. 

3.3 The Supplier shall provide complete updates of the Exit Information on an 
as-requested basis as soon as reasonably practicable and notify the Buyer 
within five (5) Working Days of any material change to the Exit Information 
which may adversely impact upon the provision of any Deliverables (and 
shall consult the Buyer in relation to any such changes). 

3.4 The Exit Information shall be accurate and complete in all material respects 
and shall be sufficient to enable a third party to prepare an informed offer for 
those Deliverables; and not be disadvantaged in any procurement process 
compared to the Supplier. 

4. Exit Plan 

4.1 The Supplier shall, within one (1) Month after the Start Date, deliver to the 
Buyer an Exit Plan which complies with the requirements set out in 
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to 
the Buyer. 

4.2 The Parties shall use reasonable endeavours to agree the contents of the 
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan 
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within twenty (20) Working Days of the latest date for its submission 
pursuant to Paragraph 4.1, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure.  

4.3 The Exit Plan shall set out, as a minimum: 

4.3.1 a detailed description of both the transfer and cessation processes, including 
a timetable;  

4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or the 
Buyer; 

4.3.3 details of any contracts which will be available for transfer to the Buyer and/or 
the Replacement Supplier upon the Expiry Date together with any reasonable 
costs required to effect such transfer; 

4.3.4 proposals for the training of key members of the Replacement Supplier’s staff 
in connection with the continuation of the provision of the Deliverables 
following the Expiry Date; 

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies of all 
documentation relating to the use and operation of the Deliverables and 
required for their continued use;  

4.3.6 proposals for the assignment or novation of all services utilised by the 
Supplier in connection with the supply of the Deliverables; 

4.3.7 proposals for the identification and return of all Buyer Property in the 
possession of and/or control of the Supplier or any third party; 

4.3.8 proposals for the disposal of any redundant Deliverables and materials; 

4.3.9 how the Supplier will ensure that there is no disruption to or degradation of the 
Deliverables during the Termination Assistance Period; and 

4.3.10 any other information or assistance reasonably required by the Buyer or a 
Replacement Supplier. 

4.4 The Supplier shall: 

4.4.1 maintain and update the Exit Plan (and risk management plan) no less 
frequently than:  

(a) every one (1) month throughout the Contract Period; 
and 

(b) no later than ten (10) Working Days after a request 
from the Buyer for an up-to-date copy of the Exit Plan;  

(c) as soon as reasonably possible following a 
Termination Assistance Notice, and in any event no 
later than ten (10) Working Days after the date of the 
Termination Assistance Notice; 

(d) as soon as reasonably possible following, and in any 
event no later than ten (10) Working Days following, 
any material change to the Deliverables (including all 
changes under the Variation Procedure); and   
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4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly 
correct any identified failures. 

4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a 
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the 
context requires), shall that draft become the Exit Plan for this Contract.   

4.6 A version of an Exit Plan agreed between the parties shall not be 
superseded by any draft submitted by the Supplier. 

5. Termination Assistance  

5.1 The Buyer shall be entitled to require the provision of Termination 
Assistance at any time during the Contract Period by giving written notice to 
the Supplier (a "Termination Assistance Notice") at least one (1) Month 
prior to the Expiry Date or as soon as reasonably practicable (but in any 
event, not later than one (1) Month) following the service by either Party of a 
Termination Notice. The Termination Assistance Notice shall specify: 

5.1.1 the nature of the Termination Assistance required; and 

5.1.2 the start date and period during which it is anticipated that Termination 
Assistance will be required, which shall continue no longer than twelve (12) 
Months after the date that the Supplier ceases to provide the Deliverables. 

5.2 The Buyer shall have an option to extend the Termination Assistance Period 
beyond the Termination Assistance Notice period provided that such 
extension shall not extend for more than six (6) Months beyond the end of 
the Termination Assistance Period and provided that it shall notify the 
Supplier of such this extension no later than twenty (20) Working Days prior 
to the date on which the provision of Termination Assistance is otherwise 
due to expire. The Buyer shall have the right to terminate its requirement for 
Termination Assistance by serving not less than (20) Working Days' written 
notice upon the Supplier. 

5.3 In the event that Termination Assistance is required by the Buyer but at the 
relevant time the parties are still agreeing an update to the Exit Plan 
pursuant to Paragraph 4, the Supplier will provide the Termination 
Assistance in good faith and in accordance with the principles in this 
Schedule and the last Buyer approved version of the Exit Plan (insofar as it 
still applies). 

6. Termination Assistance Period  

6.1 Throughout the Termination Assistance Period the Supplier shall: 

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its 
obligations under this Contract and, if required by the Buyer, provide the 
Termination Assistance; 

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable 
assistance and/or access requested by the Buyer and/or its Replacement 
Supplier including assistance and/or access to facilitate the orderly transfer of 
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responsibility for and conduct of the Deliverables to the Buyer and/or its 
Replacement Supplier; 

6.1.3 use all reasonable endeavours to reallocate resources to provide such 
assistance without additional costs to the Buyer; 

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination 
Assistance at no detriment to the Performance Indicators (PI’s) or Service 
Levels, the provision of the Management Information or any other reports nor 
to any other of the Supplier's obligations under this Contract;  

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date Registers 
to the Buyer; 

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from 
which the de-installation or removal of Supplier Assets is required. 

6.2 If it is not possible for the Supplier to reallocate resources to provide such 
assistance as is referred to in Paragraph 6.1.2 without additional costs to 
the Buyer, any additional costs incurred by the Supplier in providing such 
reasonable assistance shall be subject to the Variation Procedure. 

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the 
provision of the Termination Assistance will have a material, unavoidable 
adverse effect on the Supplier's ability to meet one or more particular 
Service Levels, the Parties shall vary the relevant Service Levels and/or the 
applicable Service Credits accordingly. 

7. Obligations when the contract is terminated   

7.1 The Supplier shall comply with all of its obligations contained in the Exit 
Plan. 

7.2 Upon termination or expiry or at the end of the Termination Assistance 
Period (or earlier if this does not adversely affect the Supplier's performance 
of the Deliverables and the Termination Assistance), the Supplier shall: 

7.2.1 vacate any Buyer Premises; 

7.2.2 remove the Supplier Equipment together with any other materials used by the 
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe 
and tidy condition. The Supplier is solely responsible for making good any 
damage to the Sites or any objects contained thereon, other than fair wear 
and tear, which is caused by the Supplier;  

7.2.3 provide access during normal working hours to the Buyer and/or the 
Replacement Supplier for up to twelve (12) Months after expiry or termination 
to: 

(a) such information relating to the Deliverables as 
remains in the possession or control of the Supplier; 
and 

(b) such members of the Supplier Staff as have been 
involved in the design, development and provision of 
the Deliverables and who are still employed by the 
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Supplier, provided that the Buyer and/or the 
Replacement Supplier shall pay the reasonable costs 
of the Supplier actually incurred in responding to such 
requests for access. 

7.3 Except where this Contract provides otherwise, all licences, leases and 
authorisations granted by the Buyer to the Supplier in relation to the 
Deliverables shall be terminated with effect from the end of the Termination 
Assistance Period. 

8. Assets, Sub-contracts and Software 

8.1 Following notice of termination of this Contract and during the Termination 
Assistance Period, the Supplier shall not, without the Buyer's prior written 
consent: 

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in 
connection with the Deliverables; or 

8.1.2 (subject to normal maintenance requirements) make material modifications to, 
or dispose of, any existing Supplier Assets or acquire any new Supplier 
Assets. 

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers 
provided by the Supplier, the Buyer shall notify the Supplier setting out: 

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred 
to the Buyer and/or the Replacement Supplier ("Transferring Assets");  

8.2.2 which, if any, of: 

(a) the Exclusive Assets that are not Transferable Assets; 
and  

(b) the Non-Exclusive Assets, 

the Buyer and/or the Replacement Supplier requires the continued 
use of; and 

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or 
novated to the Buyer and/or the Replacement Supplier (the "Transferring 
Contracts"), 

in order for the Buyer and/or its Replacement Supplier to provide the 
Deliverables from the expiry of the Termination Assistance Period. The 
Supplier shall provide all reasonable assistance required by the Buyer 
and/or its Replacement Supplier to enable it to determine which 
Transferable Assets and Transferable Contracts are required to provide the 
Deliverables or the Replacement Goods and/or Replacement Services. 

8.3 With effect from the expiry of the Termination Assistance Period, the 
Supplier shall sell the Transferring Assets to the Buyer and/or the 
Replacement Supplier for their Net Book Value less any amount already 
paid for them through the Charges.  
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8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement 
Supplier (as appropriate) at the end of the Termination Assistance Period 
and title shall pass on payment for them. 

8.5 Where the Buyer and/or the Replacement Supplier requires continued use 
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable: 

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or 
the Replacement Supplier to use such assets (with a right of sub-licence or 
assignment on the same terms); or failing which 

8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement 
Supplier to bear the reasonable proven costs of procuring the same. 

8.6 The Supplier shall as soon as reasonably practicable assign or procure the 
novation of the Transferring Contracts to the Buyer and/or the Replacement 
Supplier.  The Supplier shall execute such documents and provide such 
other assistance as the Buyer reasonably requires to effect this novation or 
assignment. 

8.7 The Buyer shall: 

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a 
novation of each Transferring Contract; and 

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the 
Replacement Supplier, discharge all the obligations and liabilities created by 
or arising under that Transferring Contract and exercise its rights arising 
under that Transferring Contract, or as applicable, procure that the 
Replacement Supplier does the same. 

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer 
until the transfer of the relevant Transferring Contract to the Buyer and/or 
the Replacement Supplier has taken place. 

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, 
as applicable) against each loss, liability and cost arising out of any claims 
made by a counterparty to a Transferring Contract which is assigned or 
novated to the Buyer (and/or Replacement Supplier) pursuant to 
Paragraph 8.6 in relation to any matters arising prior to the date of 
assignment or novation of such Transferring Contract. Clause 19 (Other 
people's rights in this contract) shall not apply to this Paragraph 8.9 which is 
intended to be enforceable by Third Parties Beneficiaries by virtue of the 
CRTPA. 

9. No charges  

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs 
incurred by the Supplier in relation to its compliance with this Schedule. 
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10. Dividing the bills  

10.1 All outgoings, expenses, rents, royalties and other periodical payments 
receivable in respect of the Transferring Assets and Transferring Contracts 
shall be apportioned between the Buyer and/or the Replacement and the 
Supplier as follows: 

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate; 

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or 
entitled to (as the case may be) that part of the value of the invoice pro rata to 
the number of complete days following the transfer, multiplied by the daily 
rate; and 

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the 
rest of the invoice. 
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Order Schedule 13 (Implementation Plan and Testing) 

Part A - Implementation 
1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings 
and they shall supplement Joint Schedule 1 (Definitions): 
"Delay" a) a delay in the Achievement of a Milestone 

by its Milestone Date; or 
b) a delay in the design, development, testing 

or implementation of a Deliverable by the 
relevant date set out in the Implementation 
Plan; 

"Deliverable Item" 1 an item or feature in the supply of the 
Deliverables delivered or to be delivered by 
the Supplier at or before a Milestone Date 
listed in the Implementation Plan; 

"Implementation 
Period" 

2 has the meaning given to it in Paragraph 
7.1;  

"Milestone Payment" 3 a payment identified in the Implementation 
Plan to be made following the issue of a 
Satisfaction Certificate in respect of 
Achievement of the relevant Milestone. 

 4  
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2. Agreeing and following the Implementation Plan 

2.1 A draft of the Implementation Plan is set out in the Annex to this 
Schedule. The Supplier shall provide a further draft Implementation Plan 
1 working day after the Order Start Date. 

2.2 The draft Implementation Plan: 
2.2.1 must contain information at the level of detail necessary to 

manage the implementation stage effectively and as the Buyer 
may otherwise require; and 

2.2.2 it shall take account of all dependencies known to, or which 
should reasonably be known to, the Supplier. 

2.3 Following receipt of the draft Implementation Plan from the Supplier, the 
Parties shall use reasonable endeavours to agree the contents of the 
Implementation Plan.  If the Parties are unable to agree the contents of 
the Implementation Plan within twenty (20) Working Days of its 
submission, then such Dispute shall be resolved in accordance with the 
Dispute Resolution Procedure. 

2.4 The Supplier shall provide each of the Deliverable Items identified in the 
Implementation Plan by the date assigned to that Deliverable Item in the 
Implementation Plan so as to ensure that each Milestone identified in the 
Implementation Plan is Achieved on or before its Milestone Date. 

2.5 The Supplier shall monitor its performance against the Implementation 
Plan and Milestones (if any) and report to the Buyer on such 
performance. 
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3. Reviewing and changing the Implementation Plan 

3.1 Subject to Paragraph 4.3, the Supplier shall keep the Implementation 
Plan under review in accordance with the Buyer’s instructions and 
ensure that it is updated on a regular basis. 

3.2 The Buyer shall have the right to require the Supplier to include any 
reasonable changes or provisions in each version of the Implementation 
Plan. 

3.3 Changes to any Milestones, Milestone Payments and Delay Payments 
shall only be made in accordance with the Variation Procedure. 

3.4 Time in relation to compliance with the Implementation Plan shall be of 
the essence and failure of the Supplier to comply with the 
Implementation Plan shall be a material Default. 

 

4. Security requirements before the Start Date  

4.1 The Supplier shall note that it is incumbent upon them to understand the 
lead-in period for security clearances and ensure that all Supplier Staff 
have the necessary security clearance in place before the Order Start 
Date. The Supplier shall ensure that this is reflected in their 
Implementation Plans.  

4.2 The Supplier shall ensure that all Supplier Staff and Subcontractors do 
not access the Buyer's IT systems, or any IT systems linked to the 
Buyer, unless they have satisfied the Buyer's security requirements. 

4.3 The Supplier shall be responsible for providing all necessary information 
to the Buyer to facilitate security clearances for Supplier Staff and 
Subcontractors in accordance with the Buyer's requirements. 
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4.4 The Supplier shall provide the names of all Supplier Staff and 
Subcontractors and inform the Buyer of any alterations and additions as 
they take place throughout the Order Contract. 

4.5 The Supplier shall ensure that all Supplier Staff and Subcontractors 
requiring access to the Buyer Premises have the appropriate security 
clearance. It is the Supplier's responsibility to establish whether or not 
the level of clearance will be sufficient for access. Unless prior approval 
has been received from the Buyer, the Supplier shall be responsible for 
meeting the costs associated with the provision of security cleared 
escort services. 

4.6 If a property requires Supplier Staff or Subcontractors to be 
accompanied by the Buyer’s Authorised Representative, the Buyer must 
be given reasonable notice of such a requirement, except in the case of 
emergency access. 

5. What to do if there is a Delay  

5.1 If the Supplier becomes aware that there is, or there is reasonably likely 
to be, a Delay under this Contract it shall:  
5.1.1 notify the Buyer as soon as practically possible and no later than 

within two (2) Working Days from becoming aware of the Delay or 
anticipated Delay;  

5.1.2 include in its notification an explanation of the actual or 
anticipated impact of the Delay; 

5.1.3 comply with the Buyer’s instructions in order to address the 
impact of the Delay or anticipated Delay; and 

5.1.4 use all reasonable endeavours to eliminate or mitigate the 
consequences of any Delay or anticipated Delay. 
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6. Compensation for a Delay 

6.1 If Delay Payments have been included in the Implementation Plan and a 
Milestone has not been achieved by the relevant Milestone Date, the 
Supplier shall pay to the Buyer such Delay Payments (calculated as set 
out by the Buyer in the Implementation Plan) and the following 
provisions shall apply: 
6.1.1 the Supplier acknowledges and agrees that any Delay Payment is 

a price adjustment and not an estimate of the Loss that may be 
suffered by the Buyer as a result of the Supplier’s failure to 
Achieve the corresponding Milestone; 

6.1.2 Delay Payments shall be the Buyer's exclusive financial remedy 
for the Supplier’s failure to Achieve a Milestone by its Milestone 
Date except where: 
(a) the Buyer is otherwise entitled to or does terminate this 

Contract pursuant to Clause 10.4 (When CCS or the 
Buyer can end this contract); or  

(b) the delay exceeds the number of days (the "Delay 
Period Limit") specified in the Implementation Plan 
commencing on the relevant Milestone Date; 

6.1.3 the Delay Payments will accrue on a daily basis from the relevant 
Milestone Date until the date when the Milestone is Achieved; 

6.1.4 no payment or other act or omission of the Buyer shall in any way 
affect the rights of the Buyer to recover the Delay Payments or be 
deemed to be a waiver of the right of the Buyer to recover any 
such damages; and 
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6.1.5 Delay Payments shall not be subject to or count towards any 
limitation on liability set out in Clause 11 (How much you can be 
held responsible for). 

7. Implementation Plan  

7.1 The Implementation Period will be a two (2) weeks from the Start date 
until the 30 September. 

7.2 In accordance with the Implementation Plan, the Supplier shall:  
7.2.1 work cooperatively and in partnership with the Buyer, supplier to 

understand the scope of Services.  
7.2.2 work with the Buyer to assess the scope of the Services and 

prepare a plan which demonstrates how they will mobilise the 
Services;  

7.2.3 produce an Implementation Plan, to be agreed by the Buyer, for 
carrying out the requirements within the Implementation Period 
including, key Milestones and dependencies. 

7.3 The Implementation Plan will include detail stating: 
7.3.1 a design and proposal for the portal and milestones for meeting 

the go live date. Provide a recruitment plan, confirm dashboard 
reporting for the portal, provide a timetable for the process during 
assessments and for the moderation process. Provide a project 
plan to define how the milestones and stages in between will be 
met. 

7.4 In addition, the Supplier shall:  
7.4.1 appoint a Supplier Authorised Representative who shall be 

responsible for the management of the Implementation Period, to 
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ensure that the Implementation Period is planned and resourced 
adequately, and who will act as a point of contact for the Buyer; 

7.4.2 mobilise all the Services specified in the Specification within the 
Order Contract; 

7.4.3 manage and report progress against the Implementation Plan; 
7.4.4 construct and maintain a Implementation risk and issue register in 

conjunction with the Buyer detailing how risks and issues will be 
effectively communicated to the Buyer in order to mitigate them; 

7.4.5 attend progress meetings (frequency of such meetings shall be 
as set out in the Order Form) in accordance with the Buyer's 
requirements during the Implementation Period. Implementation 
meetings shall be chaired by the Buyer and all meeting minutes 
shall be kept and published by the Supplier; and 
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Annex 1: Implementation Plan 
 
The Implementation Plan is set out below and the Milestones to be Achieved are identified 

below: 

Milestone Deliverable Items Duration Milestone 
Date 

Buyer 
Responsibilities 

Milestone 
Payments  

Delay Payments 

 

As detailed in Schedule 20 
Specification – 3. Contract 
Implementation Plan  

  

      

The Milestones will be Achieved in accordance with this Schedule 13: (Implementation Plan and Testing) 
For the purposes of Paragraph 6.1.2 the Delay Period Limit shall be 2 working days. 
Dates outlined may change subject to the final award and contract start date - to be agreed during kick-off meeting  
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Part B - Testing 
1. Definitions  

1.1 In this Schedule, the following words shall have the following meanings 
and they shall supplement Joint Schedule 1 (Definitions): 
"Component" 5 any constituent parts of the 

Deliverables; 
"Material Test 
Issue" 

6 a Test Issue of Severity Level 1 or 
Severity Level 2; 

"Satisfaction 
Certificate" 

7 a certificate materially in the form of 
the document contained in Annex 2 
issued by the Buyer when a 
Deliverable and/or Milestone has 
satisfied its relevant Test Success 
Criteria; 

"Severity Level" 8 the level of severity of a Test Issue, 
the criteria for which are described in 
Annex 1; 

"Test Issue 
Management Log" 

9 a log for the recording of Test Issues 
as described further in Paragraph 8.1 
of this Schedule; 

"Test Issue 
Threshold" 

10 in relation to the Tests 
applicable to a Milestone, a maximum 
number of Severity Level 3, Severity 
Level 4 and Severity Level 5 Test 
Issues as set out in the relevant Test 
Plan;  

"Test Reports" 11 the reports to be produced by 
the Supplier setting out the results of 
Tests; 

"Test 
Specification" 

12 the specification that sets out 
how Tests will demonstrate that the 
Test Success Criteria have been 
satisfied, as described in more detail 
in Paragraph 6 of this Schedule; 

"Test Strategy" 13 a strategy for the conduct of 
Testing as described further in 
Paragraph 3 of this Schedule; 

"Test Success 
Criteria" 

14 in relation to a Test, the test 
success criteria for that Test as 
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referred to in Paragraph 5 of this 
Schedule; 

"Test Witness" 15 any person appointed by the 
Buyer pursuant to Paragraph 9 of this 
Schedule; and 

"Testing 
Procedures" 

16 the applicable testing 
procedures and Test Success Criteria 
set out in this Schedule. 

2. How testing should work 

2.1 All Tests conducted by the Supplier shall be conducted in accordance 
with the Test Strategy, Test Specification and the Test Plan. 

2.2 The Supplier shall not submit any Deliverable for Testing: 
2.2.1 unless the Supplier is reasonably confident that it will satisfy the 

relevant Test Success Criteria; 
2.2.2 until the Buyer has issued a Satisfaction Certificate in respect of 

any prior, dependant Deliverable(s); and 
2.2.3 until the Parties have agreed the Test Plan and the Test 

Specification relating to the relevant Deliverable(s). 
2.3 The Supplier shall use reasonable endeavours to submit each 

Deliverable for Testing or re-Testing by or before the date set out in the 
Implementation Plan for the commencement of Testing in respect of the 
relevant Deliverable. 

2.4 Prior to the issue of a Satisfaction Certificate, the Buyer shall be entitled 
to review the relevant Test Reports and the Test Issue Management 
Log. 

3. Planning for testing 

3.1 The Supplier shall develop the final Test Strategy as soon as practicable 
after the Start Date but in any case no later than twenty (20) Working 
Days after the Start Date. 

3.2 The final Test Strategy shall include: 
3.2.1 an overview of how Testing will be conducted in relation to the 

Implementation Plan; 
3.2.2 the process to be used to capture and record Test results and the 

categorisation of Test Issues; 
3.2.3 the procedure to be followed should a Deliverable fail a Test, fail 

to satisfy the Test Success Criteria or where the Testing of a 
Deliverable produces unexpected results, including a procedure 
for the resolution of Test Issues; 

3.2.4 the procedure to be followed to sign off each Test;  
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3.2.5 the process for the production and maintenance of Test Reports 
and a sample plan for the resolution of Test Issues;  

3.2.6 the names and contact details of the Buyer and the Supplier's 
Test representatives; 

3.2.7 a high level identification of the resources required for Testing 
including Buyer and/or third party involvement in the conduct of 
the Tests; 

3.2.8 the technical environments required to support the Tests; and 
3.2.9 the procedure for managing the configuration of the Test 

environments. 

4. Preparing for Testing 

4.1 The Supplier shall develop Test Plans and submit these for Approval as 
soon as practicable but in any case no later than twenty (20) Working 
Days prior to the start date for the relevant Testing as specified in the 
Implementation Plan. 

4.2 Each Test Plan shall include as a minimum: 
4.2.1 the relevant Test definition and the purpose of the Test, the 

Milestone to which it relates, the requirements being Tested and, 
for each Test, the specific Test Success Criteria to be satisfied; 
and 

4.2.2 a detailed procedure for the Tests to be carried out. 
4.3 The Buyer shall not unreasonably withhold or delay its approval of the 

Test Plan provided that the Supplier shall implement any reasonable 
requirements of the Buyer in the Test Plan. 

5. Passing Testing  

5.1 The Test Success Criteria for all Tests shall be agreed between the 
Parties as part of the relevant Test Plan pursuant to Paragraph 4. 

6. How Deliverables will be tested 

6.1 Following approval of a Test Plan, the Supplier shall develop the Test 
Specification for the relevant Deliverables as soon as reasonably 
practicable and in any event at least 10 Working Days prior to the start of 
the relevant Testing (as specified in the Implementation Plan). 

6.2 Each Test Specification shall include as a minimum: 
6.2.1 the specification of the Test data, including its source, scope, 

volume and management, a request (if applicable) for relevant 
Test data to be provided by the Buyer and the extent to which it is 
equivalent to live operational data; 

6.2.2 a plan to make the resources available for Testing; 
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6.2.3 Test scripts; 
6.2.4 Test pre-requisites and the mechanism for measuring them; and 
6.2.5 expected Test results, including: 

(a) a mechanism to be used to capture and record Test 
results; and 

(b) a method to process the Test results to establish their 
content. 

7. Performing the tests 

7.1 Before submitting any Deliverables for Testing the Supplier shall subject 
the relevant Deliverables to its own internal quality control measures. 

7.2 The Supplier shall manage the progress of Testing in accordance with 
the relevant Test Plan and shall carry out the Tests in accordance with 
the relevant Test Specification. Tests may be witnessed by the Test 
Witnesses in accordance with Paragraph 9. 

7.3 The Supplier shall notify the Buyer at least 10 Working Days in advance 
of the date, time and location of the relevant Tests and the Buyer shall 
ensure that the Test Witnesses attend the Tests. 

7.4 The Buyer may raise and close Test Issues during the Test witnessing 
process. 

7.5 The Supplier shall provide to the Buyer in relation to each Test: 
7.5.1 a draft Test Report not less than 2 Working Days prior to the date 

on which the Test is planned to end; and 
7.5.2 the final Test Report within 5 Working Days of completion of 

Testing. 
7.6 Each Test Report shall provide a full report on the Testing conducted in 

respect of the relevant Deliverables, including: 
7.6.1 an overview of the Testing conducted; 
7.6.2 identification of the relevant Test Success Criteria that have/have 

not been satisfied together with the Supplier's explanation of why 
any criteria have not been met; 

7.6.3 the Tests that were not completed together with the Supplier's 
explanation of why those Tests were not completed; 

7.6.4 the Test Success Criteria that were satisfied, not satisfied or 
which were not tested, and any other relevant categories, in each 
case grouped by Severity Level in accordance with 
Paragraph 8.1; and 

7.6.5 the specification for any hardware and software used throughout 
Testing and any changes that were applied to that hardware 
and/or software during Testing. 
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7.7 When the Supplier has completed a Milestone it shall submit any 
Deliverables relating to that Milestone for Testing. 

7.8 Each party shall bear its own costs in respect of the Testing.  However, if 
a Milestone is not Achieved the Buyer shall be entitled to recover from 
the Supplier, any reasonable additional costs it may incur as a direct 
result of further review or re-Testing of a Milestone. 

7.9 If the Supplier successfully completes the requisite Tests, the Buyer 
shall issue a Satisfaction Certificate as soon as reasonably practical 
following such successful completion.  Notwithstanding the issuing of 
any Satisfaction Certificate, the Supplier shall remain solely responsible 
for ensuring that the Deliverables are implemented in accordance with 
this Contract.  

8. Discovering Problems  

8.1 Where a Test Report identifies a Test Issue, the Parties shall agree the 
classification of the Test Issue using the criteria specified in Annex 1 and 
the Test Issue Management Log maintained by the Supplier shall log 
Test Issues reflecting the Severity Level allocated to each Test Issue. 

8.2 The Supplier shall be responsible for maintaining the Test Issue 
Management Log and for ensuring that its contents accurately represent 
the current status of each Test Issue at all relevant times.  The Supplier 
shall make the Test Issue Management Log available to the Buyer upon 
request. 

8.3 The Buyer shall confirm the classification of any Test Issue unresolved 
at the end of a Test in consultation with the Supplier.  If the Parties are 
unable to agree the classification of any unresolved Test Issue, the 
Dispute shall be dealt with in accordance with the Dispute Resolution 
Procedure using the Expedited Dispute Timetable. 

9. Test witnessing  

9.1 The Buyer may, in its sole discretion, require the attendance at any Test 
of one or more Test Witnesses selected by the Buyer, each of whom 
shall have appropriate skills to fulfil the role of a Test Witness. 

9.2 The Supplier shall give the Test Witnesses access to any documentation 
and Testing environments reasonably necessary and requested by the 
Test Witnesses to perform their role as a Test Witness in respect of the 
relevant Tests. 

9.3 The Test Witnesses: 
9.3.1 shall actively review the Test documentation; 
9.3.2 will attend and engage in the performance of the Tests on behalf 

of the Buyer so as to enable the Buyer to gain an informed view of 
whether a Test Issue may be closed or whether the relevant 
element of the Test should be re-Tested; 
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9.3.3 shall not be involved in the execution of any Test; 
9.3.4 shall be required to verify that the Supplier conducted the Tests in 

accordance with the Test Success Criteria and the relevant Test 
Plan and Test Specification;  

9.3.5 may produce and deliver their own, independent reports on 
Testing, which may be used by the Buyer to assess whether the 
Tests have been Achieved;  

9.3.6 may raise Test Issues on the Test Issue Management Log in 
respect of any Testing; and 

9.4 may require the Supplier to demonstrate the modifications made to any 
defective Deliverable before a Test Issue is closed. 

10. Auditing the quality of the test  

10.1 The Buyer or an agent or contractor appointed by the Buyer may 
perform on-going quality audits in respect of any part of the Testing 
(each a "Testing Quality Audit") subject to the provisions set out in the 
agreed Quality Plan. 

10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that 
adequate responses to a Testing Quality Audit can be provided. 

10.3 The Buyer will give the Supplier at least 5 Working Days' written notice 
of the Buyer’s intention to undertake a Testing Quality Audit. 

10.4 The Supplier shall provide all reasonable necessary assistance and 
access to all relevant documentation required by the Buyer to enable it 
to carry out the Testing Quality Audit. 

10.5 If the Testing Quality Audit gives the Buyer concern in respect of the 
Testing Procedures or any Test, the Buyer shall prepare a written report 
for the Supplier detailing its concerns and the Supplier shall, within a 
reasonable timeframe, respond in writing to the Buyer’s report. 

10.6 In the event of an inadequate response to the written report from the 
Supplier, the Buyer (acting reasonably) may withhold a Satisfaction 
Certificate until the issues in the report have been addressed to the 
reasonable satisfaction of the Buyer. 

11. Outcome of the testing 

11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables 
satisfy the Test Success Criteria in respect of that Test without any Test 
Issues. 

11.2 If the Deliverables (or any relevant part) do not satisfy the Test Success 
Criteria then the Buyer shall notify the Supplier and: 
11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon 

the remediation of the Test Issues;  
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11.2.2 the Buyer may extend the Test Plan by such reasonable period or 
periods as the Parties may reasonably agree and require the 
Supplier to rectify the cause of the Test Issue and re-submit the 
Deliverables (or the relevant part) to Testing; or 

11.2.3 where the failure to satisfy the Test Success Criteria results, or is 
likely to result, in the failure (in whole or in part) by the Supplier to 
meet a Milestone, then without prejudice to the Buyer’s other 
rights and remedies, such failure shall constitute a material 
Default.  

11.3 The Buyer shall be entitled, without prejudice to any other rights and 
remedies that it has under this Contract, to recover from the Supplier any 
reasonable additional costs it may incur as a direct result of further 
review or re-Testing which is required for the Test Success Criteria for 
that Deliverable to be satisfied. 

11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given 
Milestone as soon as is reasonably practicable following: 
11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or 

conditional Satisfaction Certificates in respect of all Deliverables 
related to that Milestone which are due to be Tested; and 

11.4.2 performance by the Supplier to the reasonable satisfaction of the 
Buyer of any other tasks identified in the Implementation Plan as 
associated with that Milestone. 

11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the 
receipt of a payment in respect of that Milestone in accordance with the 
provisions of any Implementation Plan and Clause 4 (Pricing and 
payments). 

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report to 
the Supplier setting out the applicable Test Issues any other reasons for 
the relevant Milestone not being Achieved. 

11.7 If there are Test Issues but these do not exceed the Test Issues 
Threshold, then provided there are no Material Test Issues, the Buyer 
shall issue a Satisfaction Certificate.  

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to 
issue a Satisfaction Certificate and, without prejudice to the Buyer’s 
other rights and remedies, such failure shall constitute a material 
Default. 

11.9 If there are Test Issues which exceed the Test Issues Threshold but 
there are no Material Test Issues, the Buyer may at its discretion 
(without waiving any rights in relation to the other options) choose to 
issue a Satisfaction Certificate conditional on the remediation of the Test 
Issues in accordance with an agreed Rectification Plan provided that:  
11.9.1 any Rectification Plan shall be agreed before the issue of a 

conditional Satisfaction Certificate unless the Buyer agrees 
otherwise (in which case the Supplier shall submit a Rectification 
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Plan for approval by the Buyer within 10 Working Days of receipt 
of the Buyer’s report pursuant to Paragraph 10.5); and 

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it 
may (but shall not be obliged to) revise the failed Milestone Date 
and any subsequent Milestone Date. 

12. Risk 

12.1 The issue of a Satisfaction Certificate and/or a conditional Satisfaction 
Certificate shall not: 
12.1.1 operate to transfer any risk that the relevant Deliverable or 

Milestone is complete or will meet and/or satisfy the Buyer’s 
requirements for that Deliverable or Milestone; or 

12.1.2 affect the Buyer’s right subsequently to reject all or any element of 
the Deliverables and/or any Milestone to which a Satisfaction 
Certificate relates.  
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Annex 1: Test Issues – Severity Levels 
1. Severity 1 Error  

1.1 This is an error that causes non-recoverable conditions, e.g. it is not 
possible to continue using a Component. 

2. Severity 2 Error 

2.1 This is an error for which, as reasonably determined by the Buyer, there 
is no practicable workaround available, and which: 
2.1.1 causes a Component to become unusable;  
2.1.2 causes a lack of functionality, or unexpected functionality, that 

has an impact on the current Test; or  
2.1.3 has an adverse impact on any other Component(s) or any other 

area of the Deliverables; 

3. Severity 3 Error 

3.1 This is an error which: 
3.1.1 causes a Component to become unusable;  
3.1.2 causes a lack of functionality, or unexpected functionality, but 

which does not impact on the current Test; or  
3.1.3 has an impact on any other Component(s) or any other area of 

the Deliverables; 
but for which, as reasonably determined by the Buyer, there is a practicable 

workaround available; 

4. Severity 4 Error 

4.1 This is an error which causes incorrect functionality of a Component or 
process, but for which there is a simple, Component based, workaround, 
and which has no impact on the current Test, or other areas of the 
Deliverables; and 

5. Severity 5 Error 

5.1 This is an error that causes a minor problem, for which no workaround is 
required, and which has no impact on the current Test, or other areas of 
the Deliverables. 
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Annex 2: Satisfaction Certificate 
To:  [insert name of Supplier]  

From:  [insert name of Buyer] 

[insert Date dd/mm/yyyy] 

 
Dear Sirs, 

Satisfaction Certificate 
Deliverable/Milestone(s): [Insert relevant description of the agreed 
Deliverables/Milestones]. 

We refer to the agreement ("Order Contract") [insert Order Contract 
reference number] relating to the provision of the [insert description of the 
Deliverables] between the [insert Buyer name] ("Buyer") and [insert 
Supplier name] ("Supplier") dated [insert Order Start Date dd/mm/yyyy]. 

The definitions for any capitalised terms in this certificate are as set out in 
the Order Contract. 

[We confirm that all the Deliverables relating to [insert relevant description 
of Deliverables/agreed Milestones and/or reference number(s) from the 
Implementation Plan] have been tested successfully in accordance with 
the Test Plan [or that a conditional Satisfaction Certificate has been issued 
in respect of those Deliverables that have not satisfied the relevant Test 
Success Criteria]. 

[OR] 

[This Satisfaction Certificate is granted on the condition that any Test 
Issues are remedied in accordance with the Rectification Plan attached to 
this certificate.] 

[You may now issue an invoice in respect of the Milestone Payment 
associated with this Milestone in accordance with Clause 4 (Pricing and 
payments)]. 
 

Yours faithfully 

[insert Name] 

[insert Position] 

acting on behalf of [insert name of Buyer] 
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Order Schedule 14 (Service Levels) 
1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they shall supplement Joint Schedule 1 
(Definitions): 

 
“Critical Service 
Level Failure” 

 
has the meaning given to it in the Order Form; 

"Service Credits" any service credits specified in the Annex to Part A 
of this Schedule being payable by the Supplier to 
the Buyer in respect of any failure by the Supplier to 
meet one or more Service Levels; 

"Service Credit 
Cap" 

has the meaning given to it in the Order Form; 

"Service Level 
Failure" 

means a failure to meet the Service Level 
Performance Measure in respect of a Service Level; 

"Service Level 
Performance 
Measure" 

shall be as set out against the relevant Service 
Level in the Annex to Part A of this Schedule; and 

"Service Level 
Threshold" 

shall be as set out against the relevant Service 
Level in the Annex to Part A of this Schedule. 

2. What happens if you don’t meet the Service Levels 
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2.1 The Supplier shall at all times provide the Deliverables to meet or exceed the Service Level Performance Measure for 
each Service Level. 

2.2 The Supplier acknowledges that any Service Level Failure shall entitle the Buyer to the rights set out in Part A of this 
Schedule including the right to any Service Credits and that any Service Credit is a price adjustment and not an 
estimate of the Loss that may be suffered by the Buyer as a result of the Supplier’s failure to meet any Service Level 
Performance Measure. 

2.3 The Supplier shall send Performance Monitoring Reports to the Buyer detailing the level of service which was 
achieved in accordance with the provisions of Part B (Performance Monitoring) of this Schedule. 

2.4 A Service Credit shall be the Buyer’s exclusive financial remedy for a Service Level Failure except where: 
2.4.1 the Supplier has over the previous (twelve) 12 Month period exceeded the Service Credit Cap; and/or 
2.4.2 the Service Level Failure: 

(a) exceeds the relevant Service Level Threshold; 
(b) has arisen due to a Prohibited Act or wilful Default by the Supplier;  
(c) results in the corruption or loss of any Government Data; and/or 
(d) results in the Buyer being required to make a compensation payment to one or more third parties; 

and/or 
2.4.3 the Buyer is otherwise entitled to or does terminate this Contract pursuant to Clause 10.4 (CCS and Buyer 

Termination Rights). 
2.5 Not more than once in each Contract Year, the Buyer may, on giving the Supplier at least three (3) Months’ notice, 

change the weighting of Service Level Performance Measure in respect of one or more Service Levels and the 
Supplier shall not be entitled to object to, or increase the Charges as a result of such changes, provided that: 
2.5.1 the total number of Service Levels for which the weighting is to be changed does not exceed the number 

applicable as at the Start Date;  
2.5.2 the principal purpose of the change is to reflect changes in the Buyer's business requirements and/or priorities 

or to reflect changing industry standards; and 
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2.5.3 there is no change to the Service Credit Cap. 

3. Critical Service Level Failure 
On the occurrence of a Critical Service Level Failure: 

3.1 any Service Credits that would otherwise have accrued during the relevant Service Period shall not accrue; and 
3.2 the Buyer shall (subject to the Service Credit Cap) be entitled to withhold and retain as compensation a sum equal to 

any Charges which would otherwise have been due to the Supplier in respect of that Service Period ("Compensation 
for Critical Service Level Failure"), 

provided that the operation of this paragraph 3 shall be without prejudice to the right of the Buyer to terminate this Contract 
and/or to claim damages from the Supplier for material Default. 
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Part A: Service Levels and Service Credits  
1. Service Levels 

If the level of performance of the Supplier: 
1.1 is likely to or fails to meet any Service Level Performance Measure; or 
1.2 is likely to cause or causes a Critical Service Failure to occur,  

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its absolute discretion and without limiting any other of 
its rights, may: 

1.2.1 require the Supplier to immediately take all remedial action that is reasonable to mitigate the impact on the 
Buyer and to rectify or prevent a Service Level Failure or Critical Service Level Failure from taking place or 
recurring;  

1.2.2 instruct the Supplier to comply with the Rectification Plan Process;  
1.2.3 if a Service Level Failure has occurred, deduct the applicable Service Level Credits payable by the Supplier to 

the Buyer; and/or 
1.2.4 if a Critical Service Level Failure has occurred, exercise its right to Compensation for Critical Service Level 

Failure (including the right to terminate for material Default). 

2. Service Credits 
2.1 The Buyer shall use the Performance Monitoring Reports supplied by the Supplier to verify the calculation and 

accuracy of the Service Credits, if any, applicable to each Service Period. 
2.2 Service Credits are a reduction of the amounts payable in respect of the Deliverables and do not include VAT. The 

Supplier shall set-off the value of any Service Credits against the appropriate invoice in accordance with calculation 
formula in the Annex to Part A of this Schedule.  
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Annex A to Part A: Services Levels and Service Credits Table 
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KPI 001 – 1 milestone missed within reporting month = 1 Service credit. Invoice value = £50,000. 1 service credit = 5% x £50,000 = £2500 service credit to be 
applied against following invoice. 
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Part B: Performance Monitoring  
3. Performance Monitoring and Performance Review 

3.1 Within twenty (20) Working Days of the Start Date the Supplier shall provide the Buyer with details of how the process 
in respect of the monitoring and reporting of Service Levels will operate between the Parties and the Parties will 
endeavour to agree such process as soon as reasonably possible. 

3.2 The Supplier shall provide the Buyer with performance monitoring reports ("Performance Monitoring Reports") in 
accordance with the process and timescales agreed pursuant to paragraph 1.1 of Part B of this Schedule which shall 
contain, as a minimum, the following information in respect of the relevant Service Period just ended: 
3.2.1 for each Service Level, the actual performance achieved over the Service Level for the relevant Service Period; 
3.2.2 a summary of all failures to achieve Service Levels that occurred during that Service Period; 
3.2.3 details of any Critical Service Level Failures; 
3.2.4 for any repeat failures, actions taken to resolve the underlying cause and prevent recurrence; 
3.2.5 the Service Credits to be applied in respect of the relevant period indicating the failures and Service Levels to 

which the Service Credits relate; and 
3.2.6 such other details as the Buyer may reasonably require from time to time. 

3.3 The Parties shall attend meetings to discuss Performance Monitoring Reports ("Performance Review Meetings") on 
a Monthly basis. The Performance Review Meetings will be the forum for the review by the Supplier and the Buyer of 
the Performance Monitoring Reports.  The Performance Review Meetings shall: 
3.3.1 take place within one (1) week of the Performance Monitoring Reports being issued by the Supplier at such 

location and time (within normal business hours) as the Buyer shall reasonably require; 
3.3.2 be attended by the Supplier's Representative and the Buyer’s Representative; and 
3.3.3 be fully minuted by the Supplier and the minutes will be circulated by the Supplier to all attendees at the 

relevant meeting and also to the Buyer’s Representative and any other recipients agreed at the relevant 
meeting.   
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3.4 The minutes of the preceding Month's Performance Review Meeting will be agreed and signed by both the Supplier's 
Representative and the Buyer’s Representative at each meeting. 

3.5 The Supplier shall provide to the Buyer such documentation as the Buyer may reasonably require in order to verify 
the level of the performance by the Supplier and the calculations of the amount of Service Credits for any specified 
Service Period. 

 

4. Satisfaction Surveys 
4.1 The Buyer may undertake satisfaction surveys in respect of the Supplier's provision of the Deliverables. The Buyer 

shall be entitled to notify the Supplier of any aspects of their performance of the provision of the Deliverables which 
the responses to the Satisfaction Surveys reasonably suggest are not in accordance with this Contract. 
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Order Schedule 15 (Order Contract Management) 
 
1. Definitions 

1.1  In this Schedule, the following words shall have the following 
meanings and they shall supplement Joint Schedule 1 (Definitions): 

"Operational Board" the board established in accordance with paragraph 2.1 
of this Schedule; 

"Project Manager" the manager appointed in accordance with paragraph 
2.1 of this Schedule; 
 

2. Project Management 

2.1  The Supplier and the Buyer shall each appoint a Project Manager for 
the purposes of this Contract through whom the provision of the Services and the 
Deliverables shall be managed day-to-day. 

2.2  The Parties shall ensure that appropriate resource is made available 
on a regular basis such that the aims, objectives and specific provisions of this 
Contract can be fully realised. 

2.3  Without prejudice to paragraph 4 below, the Parties agree to operate 
the boards specified as set out in the Annex to this Schedule. 

3. Role of the Supplier Contract Manager 

3.1 The Supplier's Contract Manager shall be: 

3.1.1 the primary point of contact to receive communication from the 
Buyer and will also be the person primarily responsible for providing information to 
the Buyer;  

3.1.2 able to delegate his position to another person at the Supplier 
but must inform the Buyer before proceeding with the delegation and it will be the 
delegated person's responsibility to fulfil the Contract Manager's responsibilities and 
obligations;  

3.1.3 able to cancel any delegation and recommence the position 
himself; and 

3.1.4 replaced only after the Buyer has received notification of the 
proposed change.  

3.2 The Buyer may provide revised instructions to the Supplier's Contract 
Manager in regards to the Contract and it will be the Supplier's Contract Manager's 
responsibility to ensure the information is provided to the Supplier and the actions 
implemented.  
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3.3 Receipt of communication from the Supplier's Contract Manager by the 
Buyer does not absolve the Supplier from its responsibilities, obligations or liabilities 
under the Contract. 

 
4. Role of the Operational Board 

4.1  The Operational Board shall be established by the Buyer for the 
purposes of this Contract on which the Supplier and the Buyer shall be represented. 

4.2  The Operational Board members, frequency and location of board 
meetings and planned start date by which the board shall be established are set out 
in the Order Form. 

4.3  In the event that either Party wishes to replace any of its appointed 
board members, that Party shall notify the other in writing for approval by the other 
Party (such approval not to be unreasonably withheld or delayed). Each Buyer board 
member shall have at all times a counterpart Supplier board member of equivalent 
seniority and expertise. 

4.4  Each Party shall ensure that its board members shall make all 
reasonable efforts to attend board meetings at which that board member’s 
attendance is required. If any board member is not able to attend a board meeting, 
that person shall use all reasonable endeavours to ensure that a delegate attends 
the Operational Board meeting in his/her place (wherever possible) and that the 
delegate is properly briefed and prepared and that he/she is debriefed by such 
delegate after the board meeting. 

4.5  The purpose of the Operational Board meetings will be to review the 
Supplier’s performance under this Contract. The agenda for each meeting shall be 
set by the Buyer and communicated to the Supplier in advance of that meeting. 

5. Contract Risk Management 

5.1 Both Parties shall pro-actively manage risks attributed to them under the 
terms of this Order Contract. 

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with 
the Buyer, processes for: 

5.2.1 the identification and management of risks; 

5.2.2 the identification and management of issues; and 

5.2.3 monitoring and controlling project plans. 

5.3 The Supplier allows the Buyer to inspect at any time within working hours 
the accounts and records which the Supplier is required to keep. 

5.4 The Supplier will maintain a risk register of the risks relating to the Order 
Contract which the Buyer and the Supplier have identified.  

 



Order Schedule 15 (Order Contract Management) 
Order Ref: 
Crown Copyright 2020 
 

 
DPS Ref: RM6172 
Project Version: v1.0   3 
Model Version: v1.0 

Annex: Contract Boards 

The Parties agree to operate the following boards at the locations and at the 
frequencies set out below: 

Board Name Location Frequency 
Delivery  MS Teams/London Weekly 
Progress, Review and 
Evaluation  

MS Teams/London Monthly 

End of Contract report MS Teams/London Last day of the month of the 
Contract end date  
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Order Schedule 20 (Order Specification)  

Definitions  

In this Schedule, the following words shall have the following meanings and they 
shall supplement Schedule 1 (Definitions): 

 

"BEIS”  The Department for Business, Energy and 
Industrial Strategy acting as the Buyer 
  

" Competition 
Window” 

The period where RPs can apply to SHDF funding. 

“Consortium” An agreement between two or more RPs to 
combine resources, capabilities and knowledge to 
submit a single application to SHDF funding. 
 

“End Project 
Report” 

A final report at the end of the contract, to include 
everything that is outlined in the Reporting section 
of the Specification. 

  
“Guidance 
Documents” 

 

A detailed guide for RPs provided by SHDF during 
the Competition Window to outline guidance for 
SHDF including but not limited to eligibility criteria, 
eligible measures, cost caps, co-funding, etc. 

  
“Local Authority 
Providers (LAs)” 

A local council providing social homes, who are 
registered with the Regulator of Social Housing. 

  
“Privacy Notices” A statement or legal document describing how an 

organisation will handle personal information or 
data. This includes collecting, using, storing and 
sharing the data. 
 

Private Registered 
Providers (PRPs) 

PRPs are providers of social housing in England 
that are registered with the Regulator of Social 
Housing and not local authorities. This is the 
definition of PRPs in the Housing and 
Regeneration Act 2008. 
 

Public Sector 
Bodies 

A ‘public body’ is a formally established 
organisation that is (at least in part) publicly funded 
to deliver a public or government service, though 
not as a ministerial department. 
 

Registered 
Providers (RP) 

Registered providers include local authority 
landlords and private registered providers (such as 
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not-for-profit housing associations and for-profit 
organisations). 

  
Small and Medium 
Enterprises (SMEs) 

As per Schedule 18 (Supply Chain Visibility) 
definitions. 
 

Social Housing 
Decarbonisation 
Fund (SHDF) 

SHDF is the Programme implemented by BEIS to 
deliver the 2019 Conservative Manifesto 
committed to a £3.8bn Social Housing 
Decarbonisation Fund over a 10-year period to 
improve the energy performance of social rented 
home, on the pathway to Net Zero 2050. 

Social Housing 
Retrofit Accelerator 
(SHRA) 

This first phase of the TAF delivered by the GLA 
(Greater London Combined Authority) under the 
name of the Social Housing Retrofit Accelerator 
(SHRA) which will offer support to bidders on the 
application form. This was through the utilisation 
and development of good practice 
and toolkits which were made available to all social 
landlords, as well as guidance on training to 
increase knowledge and technical support, 
business case support and bid writing and review.   

  
Social Values KPIs The Key Performance Indicators (KPIs) 

established by the Buyer and the Supplier, using 
the Model Award Criteria and Reporting Metrics 
set out in the procurement documentation and in 
the tenderer’s proposals, to measure the 
economic, environmental and social benefits that 
are experienced. Such SV KPIs will always 
comprise a combination of a deliverable and a 
numeric element, by which performance of that 
deliverable is to be measured. 

  
TAF Bridge The TAF Bridge will bridge the gap between TAF 1 

and TAF 2 projects, supporting RPs who plan on 
applying for Wave 2.1 and build pipeline to Wave 
2.2.  
 

Technical 
Assistance Facility 
(TAF) 

A Technical Assistance Facility established to 
provide free support for all RPs of social housing 
interested in accessing funding from the SHDF. 

  
The Government’s 
Good Work Plan 

The Government’s ambition that all work should be 
fair and decent, and that everyone, regardless of 
where they live in the UK or which sector they 
work in, should be able to benefit from high quality 
jobs 
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Voluntary 
Community and 
Social Enterprises 
(VCSEs) 

Collective term that includes any organisation 
(incorporated or not) working with a social 
purpose. This ranges from small community based 
groups/schemes (Good Neighbour Schemes, 
‘Stitch & Knit’ or Cubs, Brownies, etc.), through to 
larger registered charities and social enterprises, 
public service mutuals and cooperatives that 
operate locally, regionally and nationally. This term 
is often interchangeable with the terms ‘third 
sector’ or ‘civil society’ organisations. 
 

Wave 1 The SHDF will take a waved approach (phase 
approach). The Wave 1 refers to the first wave of 
the fund (referred to as Wave 1) launched in 
August 21 and delivering until Jan 23. Wave 1 
secured up to £160m of funding in 2021/22 and 
will ensure early progress in the social housing 
sector is made. 
 

Wave 2.1 and Wave 
2.2  

Wave 2 of SHDF will be split into “wavelets”. Wave 
2.1 is the first “wavelet” of Wave 2 and is planned 
to launch in August 22, with Wave 2.1 applicants 
being supported by TAF Bridge. Each wavelets 
represent different funding opportunities for RPs. 
Wave 2.2 is the second “wavelet” of SHDF and is 
planned to be launched in 2023/2024  
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Background and Context 

The Social Housing Decarbonisation Fund (SHDF) is a scheme to upgrade the energy 
efficiency of social homes in England, rated EPC D and below. The 2019 Conservative 
Manifesto committed to a £3.8bn Social Housing Decarbonisation Fund over a 10-year period 
to improve the energy performance of social rented homes, on the pathway to Net Zero 2050. 

In the Heat and Buildings Strategy and Net Zero Strategy, launched in October 2021, it was 
announced that £800m has been committed for the Social Housing Decarbonisation Fund as 
part of the 2021 Spending Review process. The scope of this Competition Support Partner 
contract is to support BEIS with the delivery of this ambition for Wave 2.1 which has committed 
£700m. The Competition Window is expected to open to bidders on 30th August for a period 
of 8 weeks to the 25th October 2022.  

1. Introduction 
1.1. The purpose of this schedule is to provide a description of the Service-related 

Deliverables that the Supplier will be required to provide to the Buyer as specified 
under the Contract and set out in the Award Form. 
 

1.2. The Supplier shall deliver the Services effectively to the Buyer; provide evidence 
they are doing this through the Supplier performance management process, report, 
commercial benefits, any compliance requirements, manage onboarding and exit. 

 
1.3. In relation to the Contract entered into by the Supplier and a Buyer, the Supplier is 

appointed to, and will provide, the Services set out or referred to in the Award Form 
for this Contract. 

 
1.4. The Supplier will be required to provide management and technical services to BEIS 

on the Wave 2.1 Project. An overview of these services is outlined below and the 
role is defined in detail in the following section:  
 

a. Grant competition, online portal development  

b. Collation of the received application packs to be shared with the Buyer on a 
daily basis, uploaded to the shared Sharepoint location 

c. Identify and supply suitably qualified assessors 

d. Assisting with bid review, bid assessment and bid moderation, likely 2:1 ratio 
of supplier assessors to BEIS. 

e. Reporting and log of bids received  

 

1.5. The expected outcome of the SHDF Wave 2.1 competition is to meet a funding 
ambition of up to £700m. There is an expectation a dynamic range of applications 
will be submitted, from RP’s as single applicants and as consortia. 
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1.6. BEIS will remain responsible for the final funding awarding decision, criteria and 
outcomes of the grant award process including any required moderation.  

 
1.7. The Supplier will submit a price proposal for the delivery of the requirement outlined 

in this Schedule 20 and other obligations defined and set by the Contract Schedules 
and in the Price Schedule. The supplier will submit the price based on the following 
assumptions: 

 
 The number of applications expected will be between 150 and 250 

applications based on previous grant funding rounds.  
 Pricing for the bid assessment phase should be provided with an initial price 

for up to 150 bids, then from 151-200, 201-250, then in multiples of 25 
thereafter. 

 Submissions for applications are expected towards the end of the bid 
window, in the final week, which will align with the portal go live date.  

 It is expected the creation of a digital portal to receive submissions of 
applications should be ready by 17th October. A fixed price for the digital 
portal creation should be provided. 

2. Our social value priorities 
Social value legislation places a legal requirement on all public bodies to consider the 
additional social, economic and environmental benefits that can be realised for individuals and 
communities through commissioning and procurement activity to deliver them. These benefits 
are over and above the core deliverables of contracts. 

2.1. General information on The Social Value Act can be found at: 
https://www.gov.uk/government/publications/social-value-act-introductory-guide 

2.2. Recently updated social value themes for public bodies can be found on this link: 
https://www.gov.uk/government/publications/procurement-policy-note-0620-taking-
account-of-social-value-in-the-award-of-central-government-cont racts 

2.3. This Framework Contract provides Buyers with a means to embed the Social Value 
Act 2012 which must be considered in the Contract through the policy themes: 

2.3.1. Tackling economic inequality. 
2.4. The Supplier shall deliver measurable benefits and impacts in respect of the social 

value priorities identified in the Contract. 
2.5. The Supplier shall record and report performance against the social value 

requirements as part of this Contract. 
2.6. The priority in this procurement is: 

2.6.1. Tackling economic inequality: the Buyer is committed to tackling economic 
inequality and wants the Supplier to support this through the performance of the 
contract with the creation of new jobs and skills, as well as increasing supply 
chain resilience. The Supplier is required to support and deliver this through 
compliance to and activities/policies such as: 

2.6.1.1. The Supplier shall have a fair and equal pay policy and aim to pay all 
employees the National Living Wage, irrespective of age where the same 
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role is being performed. The Supplier shall ensure compliance with the 
National Minimum Wage and National Living Wage legislation. 

2.6.1.2. Contracting with Small and Medium Enterprises (SME’s) and 
Voluntary, Community and Social Enterprises (VCSE’s). 

2.6.1.3. All organisations with 250 or more employees shall publish and report 
specific figures about their gender pay gap, and the Supplier is expected to 
progress towards equalising this. 

2.6.1.4. The Supplier shall ensure compliance with the Working Time Directive 
in relation to delivery of any part of the Services.  

2.6.1.5. Tackle inequalities through upskilling and supporting people to be 
successful in employment, especially those from vulnerable or 
disadvantaged groups. 

2.6.1.6. Pay people fairly for the work they do and work with other companies 
with similar values and policies. 
 

3. Contract Implementation 
3.1. The Supplier shall deliver accordingly with the following indicative deliverables and 

milestones for implementation:  

Milestone   Completion Date  
Launch Procurement   15 July 2022  

Clarification answered released   3 August 2022  

Begin evaluations   15 August 2022  

Bid Selection   26 August 2022  

Anticipated Contract Award   12 September 2022  

Competition Window Open  30 August 2022 

Anticipated Contract Start   19 September 2022  

Implementation Plan and GCOB Operations Board TOR and 
membership accepted by the Buyer 
 

30 September 2022 

Finalise Portal Design  30 September 2022 

Finalise Recruitment Plan  30 September 2022 

Finalise dashboard reporting and analytics  30 September 2022 

Recruiters training pack complete  3 October 2022 

Timetable and process complete for Assessors   7 October 2022 

Governance Reporting Established  7 October 2022 

Timetable and process complete for Moderation   7 October 2022 
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Portal go live  17 October 2022 

 Upload Applications to BEIS SharePoint  From 17 October until the 26 
October 2022 

Competition Window Close  25th October 2022 

BEIS complete Quality Assurance of bids  17 October ‐ 1st November 2022 

Assessment of bids  26th October – 24th November 
2022 

Moderation of bids  25th November – 1st December 
2022 

Contract end  31 December 2022 

 

3.2. As part of the bid submission, the Supplier shall submit based on the proposed 
Implementation Plan Draft in Order Schedule 13 (Implementation Plan and Testing), 
the Supplier Implementation Plan outlining its proposed project implementation plan 
to clearly state how they plan to meet the resource requirement within the required 
timelines to provide assurance that the Buyer’s Go Live date is met. The proposed 
plan will form part of the Schedule 8 (Implementation Plan and Testing). The 
Supplier will arrange a meeting with key personnel between themselves and the 
Buyer to agree and refine the Implementation Plan within 1 Working Days of 
Contract start date. 

3.3. This project implementation plan shall include the named personnel charged with 
overseeing specific aspects of the agreed Implementation Plan.  

3.4. This project implementation plan will also contain the risk register and fraud risk 
assessment, templates to be agreed as part of the implementation. 

3.5. An acceptance process for Implementation Deliverables will be agreed upon with the 
Supplier during the kick-off meetings. In accordance with Order Schedule 13, the 
Implementation Deliverables submitted by the Supplier will be tested by the Buyer 
during a period of acceptance and the Buyer will issue certificates of acceptance 
prior to triggering the milestone payments. 

4. Contract Management  

4.1. The Supplier shall provide a Contract Manager as defined in Order Schedule 13 
(Contract Management) to manage the contract and resource requirements as 
detailed within this Specification. This should be proportional to the overall contract 
budget and requirement.  

4.2. The Supplier will provide the Buyer with names and contact details for the Project 
Manager, within 5 Working Days of signing the Contract. The nominated Project 
Manager will have a minimum of five years’ experience overseeing projects on 
climate emergency, net zero, green recovery and retrofits and work closely with the 
nominated Contract Manager to deliver the Services.  
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4.3. The Supplier shall ensure that all Services are provided on an independent and 
impartial basis and in particular (but without limitation) that no actual or potential 
conflict of interest arises or could reasonably be perceived as being at risk of arising. 

4.4. The Supplier shall provide an Exit Plan as the required in Order Schedule 10 (Exit 
Management). The Exit Plan shall also include a summary of the service, outlining 
outcomes and next steps, such as the sharing of data with BEIS and BEIS partners 
on the applications received.  

4.5. The draft GCOB Terms of Reference (ToR) will be provided to the Supplier following 
the Contract award. The Supplier will be required to agree on membership during 
the kick-off meetings and engage with the GCOB during the Implementation Period. 
This is the main interface of the Supplier with the Buyer’s. 

4.6. The Buyer will require the Supplier to engage with the GCOB (with the Buyer). The 
Buyer will chair the GCOB meetings, whilst the Supplier will provide secretariat 
duties in accordance with Order Schedule 15 (Order Contract Management). 

4.7. The GCOB will be the forum for the Buyer and Supplier to work together and jointly 
solve issues that arise during the course of the Contract delivery.  

4.8. For the GCOB process to work, the Supplier and the Buyer must collaborate and 
communicate to identify and devise mitigation plans to prevent/resolve any potential 
risks and/or issues that are foreseen. 

4.9. The GCOB will be the forum for decision-making. During the Implementation Period 
it will: 

4.9.1. Establish the Contract and project governance relationship, structures, and 
ways of working as set out in Order Schedule 15 (Order Contract Management). 

4.9.2. Agree on the governance structure and a structure for reporting information to 
the Buyer. 

4.9.3. Discuss and agree with the Buyer the following: an Implementation Plan, 
contents of the reporting requirements, and an Exit Plan. 

4.10. Following Implementation, these meetings will be used to review project 
progress and discuss any new risks and issues for the Competition Process for the 
SHDF Wave 2.1 Grant Competition, as well as to discuss the Supplier’s 
performance. The GCOB standing agenda will include: 

4.11. Review of the GCOB Reporting Requirements products referred in section 5 
of this Schedule 20 (Specification). 

4.12. Review and update minutes from previous meetings, including actions and 
decisions. 

4.13. Delivery update, which will include reference to the SHDF Wave 2 Grant 
competition dashboard (which includes key risks, finance, activity milestones and 
highlight updates, achievements and a risk register. 

4.14. Change requests, as per the change control process. 
4.15. The GCOB will meet accordingly with Order Schedule 15 (Order Contract 

Management). 

5. Reporting Requirements  

5. The Supplier will provide reporting to the Buyer with the agreed frequency and in the 
format as required by the Buyer.  
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5.1. The Supplier will deliver the required reports for the outlined, and for the duration of 
the Contract (templates to be agreed at implementation):  

5.1.1.  during the competition stage and after the portal has gone live, a daily log 
with completed management information report including a log of the bids 
received through the portal as per the agreed report template. The report 
template is to be agreed with the successful Supplier during Implementation. 

5.1.2. A completed report outlining milestones achieved weekly  
5.1.3. A completed KPI report by the end of the contract   
5.1.4. A Risk and Fraud Risk report as per the agreed report template is to be 

shared before work commences and by the end of the contract. The report 
template is to be agreed with the successful Supplier during Implementation.  

5.2. The Supplier will deliver the required reports by the 5th working day of the final 
Month of the Contract:  

5.2.1. A final report on the Social Values KPIs and outcomes as the report template 
to be agreed. The final template shall be agreed by Buyer and Supplier 
following Contract award on the end of the contract. 

5.3. The Supplier will deliver an End Project Report by the end of the contract (template 
to be agreed at implementation). The final report needs to summarise activity and 
consolidate information outlining, but not limited to: 

5.3.1. Actuals costs (including accruals) against forecasted costs, broken down by 
activity, milestone and broken down further by resource cost; 

5.3.2. A lessons learned report; 
5.3.3. Additional elements may be requested by the Buyer ahead of the delivery of 

the End Project report. The final scope of the End Project shall be agreed by the 
Operational Board. 

5.4. Requirements for GDPR-compliant transfer of personal data to the Buyer are 
outlined in the Joint Schedule 11 (Processing Data). Proposed format for submitting 
management data is to be agreed in a reporting template between the Supplier and 
the Buyer after the contract is awarded.  

5.5. The Buyer will discuss and agree changes in the reporting formats if there are 
alternatives that facilitate convenience or ease of use, provided any proposed 
changes are GDPR-compliant, compatible with (Joint Schedule 11 - Processing 
Data), and fulfil the Reporting KPIs in this contract. 

 

6. Deliverables requirements 
6.1. Pre-Competition Launch: the Supplier shall support the Buyer in developing 

resourcing responsibilities and putting in place a panel of appropriate assessors (with 
support from BEIS) for the three main stages of the competition process: 

6.1.1. Bid Submission Process: resource sufficiently to receive bids via the portal 
and upload daily into the Buyer SharePoint during the open competition window 
on the expected day for the Portal to go live (17 October).   
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6.1.2. Bid evaluation process: resource sufficiently to undertake the bid evaluation 
process including appropriate technical resource to assess all bids received. A 
ratio of 2:1 technical external assessors to BEIS Policy assessor for the 
evaluation of each application and or question.    

6.1.3. Bid Moderation Process: assist BEIS in the moderation of all bids received 
which will include moderation panels. Adequate resource will be allocated to 
this process, according to the quantity of bids, and the length and duration of 
them. 

7. Bid Submission  

7.1. Application Portal  

7.1.1. All bids should be submitted via the online platform provided by the Supplier. 
The platform must be easy to use, have compatibility to accept an application 
form in an editable Microsoft Word and Excel templates with associated 
annexes, which could comprise of one or more Microsoft Templates, 
Powerpoint, Word, Excel and PDF’s. The portal should enable basic, easy 
tracking and reporting functionality on the applications received, which has been 
defined further in reporting templates. 

7.1.2. The portal will need to be UK GDPR and GDS compliant. The Supplier will be 
responsible for creating and implementing the application portal and will need to 
take responsibility for making sure it meets good practice security assurance. 
The online portal will need to adhere to and meet the following requirements: 

 Provide a platform to host and maintain the Online Portal in a 
publicly available site (subdomain of an existing domain) during the duration 
of the contract and the competition window.  

 The online portal will allow applicants to submit an application per the Annex 
1- bidders are to note that the Application Form provided in this Annex is in 
draft form and is subject to change, the Final Application Form will be shared 
when available. The Online Portal will need to comply with:  

o Government design principles,     
o Government design system, https://design-system.service.gov.uk/;   
o Government standard design, https://www.gov.uk/service-manual; 

and    
o The Public Sector Bodies (Websites and Mobile Applications) 

Accessibility Regulations 2018    
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 Daily backup provision (cloud/offsite) with clear process for activating this if 
necessary.  

 Unlimited storage capacity to be provided.  

 Provision for technical support that may be required from 9am to 5pm during 
working days while the online portal is live.  

 The Online Portal must be compatible with all mainstream browsers.  

 The Online Portal shall have the relevant back-up or failure provision service in 
event of need and uptime performance of 99% (minimum).  

 The online portal will track and log registration details, with the time and date 
stamp of all application submissions 

 An auto confirmation email to confirm application submission and details of how 
to make contact in case of technical issues  

 The online Portal will need to have clear instructions provided by the Supplier for 
the process of submitting applications 

 Messaging for the portal must address and clearly identify the site is managed 
and hosted through a third party contractor, branding must clearly identify the 
difference between GOV.UK and BEIS so there is no confusion with user that the 
portal is not a Government endorsed site. 
 

7.1.3 The Buyer will be required to approve all the content developed for the portal: 
o Supplier shall provide a timeline for the development of the portal 
o Milestones for the portal where the Buyer will be required to sign off and 

approve, such as the online portal design, the wireframe and content wording 
for the home page 

 

8. Application Evaluation Process 
 

8.1. Bid Assessment Process 
8.1.1. the Supplier will be responsible for: 

8.1.1.1. assisting the Buyer with the quality assuring the scoring matrix, 
8.1.1.2. splitting assessment workload between the available assessors and 

tracking the progress of the assessment. 
 

8.2. The Supplier will be responsible for assisting the Buyer with the development of a 
bid assessor plan. This includes ensuring there is sufficient assessors per bid and 
that each bid is assessed across the different areas of policy, delivery, technical and 
commercial. For Wave 1, a minimum of three assessors reviewed a bid, with 
representatives from BEIS policy and delivery (making up one full assessment) and 
two external assessors assessing the full bid. 

8.3. The Supplier will be responsible for assisting the Buyer with the development of a 
bid moderation plan. This includes ensuring all assessors are available if required to 
take part in the moderation period for the bids assessed that require moderation.  

 

9. Provision for Bid Assessors 
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9.1. The Supplier shall provide assessors who have a good working knowledge of the 
scheme or associated technical, delivery or commercial knowledge as per Annex 2 
(assessor roles and skills). This knowledge includes but is not limited to the retrofit 
process, PAS2035, project management and commercial expertise. 

9.2. The supplier will share the final details of shortlisted candidates for the assessment 
roles 

9.3. The Buyer reserves the right to approve and review the recruitment plan and 
selection of candidates 

 
10. Milestones and Payments 

Milestone-linked reports, GCOB meeting reviews, and reporting as detailed in section 5 of 
this schedule will identify the successful completion of mons/deliverables before payments 
will be made.  Invoices should reflect costs incurred per-milestone in line with the pricing 
schedule.  Milestones to be invoiced are as follows: 

1. Bid application Portal – successful design, testing and delivery of online portal, 
invoiced at competition closure and achievement of milestone 

2. Bid Assessment and Moderation Process – successful completion of all bid 
assessments and participation in moderation process. To be invoice at achievement 
of milestone at end of moderation procedure 

3. Implementation, ongoing PMO, reporting, and other non-staff costs – to be invoiced 
at the end of the contract 
 
 

11. Communication and engagement  

The Supplier may be required to handover the elements agreed as part of the contract Exit 
plan to external parties acting on behalf of the Buyer.  

 

12. Budget    
12.1. The budget for this project is up to £206,785.00 excluding VAT for the 

recruitment and administration activities outlined for the commissioning of the portal 
build including any potential extension option.  

12.2. Contractors should provide a full and detailed breakdown of costs. This 
should include staff (and day rate) allocated to specific tasks in alignment with the 
information requested in the Pricing Schedule. At this stage, no pricings for any 
potential extension period after the original end date of the contract are being 
requested in the Pricing Schedule, as it is currently not possible to define the length 
of any potential extension. Rates for any potential extension will be subject to the 
day rates submitted at tender stage.  

12.3. Cost will be a criterion against which bids which will be assessed.  
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12.4. Payments will be linked to delivery of key milestones outlined in Section 10, 
and therefore we expect that the costs that bidders give will be presented against 
key milestones.   

12.5. In submitting full tenders, contractors confirm in writing that the price offered 
will be held for a minimum of 90 calendar days from the date of submission. Any 
payment conditions applicable to the prime contractor must also be replicated with 
sub-contractors.   

12.6. The Department aims to pay all correctly submitted invoices as soon as 
possible with a target of 10 days from the date of receipt and within 30 days at the 
latest in line with standard terms and conditions of contract.  

 

13. Contract Duration 

14.1 The contract will be in place between 19 September 2022 and 31 Dec 2022, unless 
terminated or extended by BEIS in accordance with the terms of the contract. BEIS 
reserves the right to extend the contract by an appropriate period of up to 3 months. 
An extension should not be required. However, an extension may be required if, as 
the project progresses, BEIS believes the amount of time required to carry out the 
analysis of monitoring projects needs to be increased due to the fact that 
circumstances outside of the control of the Competition Support Partner have led to 
it not being possible for the required work to be completed by the scheme 
administrator within the time period of the original contract. Any change in the 
Competition window will impact timings for this Contract. The length of any potential 
extension will be the amount of additional time BEIS believe will be required to 
complete the monitoring and administrative management of projects, after 
discussions with the scheme administrator. BEIS will inform the Competition 
Support Partner of its intention to employ an extension (and the length of the 
extension) one month prior to the contract end date.  
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1. Definitions used in the contract   
Interpret this Contract using Joint Schedule 1 (Definitions).  

  

2. How the contract works   
2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.  

  

2.2 CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the DPS Contract.  
  

2.3 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier acknowledges this 
payment.   

  

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7 (Order 
Procedure) and must state its requirements using DPS Schedule 6 (Order Form Template and Order 
Schedules). If allowed by the Regulations, the Buyer can:  

  

(a) make changes to DPS Schedule 6 (Order Form Template and Order Schedules);  

(b) create new Order Schedules;  

(c) exclude optional template Order Schedules; and/or   

(d) use Special Terms in the Order Form to add or change terms.  

  

2.5 Each Order Contract:  
  

(a) is a separate Contract from the DPS Contract;  

(b) is between a Supplier and a Buyer;  

(c) includes Core Terms, Schedules and any other changes or items in the completed Order Form; and 
(d) survives the termination of the DPS Contract.  

  

2.6 Where the Supplier is approached by any Other Contracting Authority requesting Deliverables or 
substantially similar goods or services, the Supplier must tell them about this DPS Contract before 
accepting their order.   

  

2.7 The Supplier acknowledges it has all the information required to perform its obligations under each 
Contract before entering into a Contract. When information is provided by a Relevant Authority no 
warranty of its accuracy is given to the Supplier.  

  

2.8 The Supplier will not be excused from any obligation, or be entitled to additional Costs or Charges 
because it failed to either:  
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(a) verify the accuracy of the Due Diligence Information; or (b) 
properly perform its own adequate checks.  

  

2.9 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any information.  

  

2.10 The Supplier warrants and represents that all statements made and documents submitted as part of the 
procurement of Deliverables are and remain true and accurate.  

  

2.11 An Order Contract can only be created using the electronic procedures described in the FTS Notice as 
required by the Regulations.  

  

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic access requirements 
for the DPS stated in the FTS Notice. CCS can audit whether a Supplier meets the basic access 
requirements at any point during the DPS Contract Period.  

  

3. What needs to be delivered   
3.1 All deliverables  

3.1.1 The Supplier must provide Deliverables:  

  

(a) that comply with the Specification, the DPS Application and, in relation to an Order Contract, the 
Order Tender (if there is one);  

(b) to a professional standard;  

(c) using reasonable skill and care; (d) using Good Industry Practice;  

(e) using its own policies, processes and internal quality control measures as long as they do not conflict 
with the Contract; (f) on the dates agreed; and  (g) that comply with Law.   

  

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery against all 
obvious defects.  

  

3.2 Goods clauses  
3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.  

  

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on request and for free.  

  

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods, whichever is 
earlier.  

  

3.2.4 Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with the Supplier if the 
Buyer notices damage following Delivery and lets the Supplier know within 3 Working Days of Delivery.  
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3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the time of transfer of 
ownership.  

  

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the Buyer’s working 

hours.  

  

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of Delivery safely and 
undamaged.  

  

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type and quantity of 
Goods.  

  

3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to make use of the 
Goods.  

  

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and give notice of 
actual or anticipated action about the Recall of the Goods.   

  

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If the Buyer gives 
less than 14 days notice then it will pay the Supplier’s reasonable and proven costs already incurred on 
the cancelled order as long as the Supplier takes all reasonable steps to minimise these costs.  

  

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s option and 
request) any Goods that the Buyer rejects because they do not conform with Clause 3. If the Supplier 
does not do this it will pay the Buyer’s costs including repair or re‐supply by a third party.  

  

3.3 Services clauses  
3.3.1 Late Delivery of the Services will be a Default of an Order Contract.   

  

3.3.2 The Supplier must co‐operate with the Buyer and third party suppliers on all aspects connected with the 
Delivery of the Services and ensure that Supplier Staff comply with any reasonable instructions.  

  

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required to Deliver the 
Services.  

  

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each Contract.  

  

3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the Buyer’s 

operations, employees or other contractors.  

  

3.3.6 The Supplier must ensure all Services, and anything used to Deliver the Services, are of good quality and 
free from defects.  
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3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but doing so does not 
stop it from using its other rights under the Contract.   

  

4. Pricing and payments  
4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the Order Form.  

  

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using the process in 
DPS Schedule 5 (Management Levy and Information).   

  

4.3 All Charges and the Management Levy:  

  

(a) exclude VAT, which is payable on provision of a valid VAT invoice; and (b) 
include all costs connected with the Supply of Deliverables.  

  

4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a valid, undisputed 
invoice, in cleared funds using the payment method and details stated in the Order Form.   

  

4.5 A Supplier invoice is only valid if it:  
  

(a) includes all appropriate references including the Contract reference number and other details 
reasonably requested by the Buyer;  

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any); and  

(c) does not include any Management Levy (the Supplier must not charge the Buyer in any way for the 
Management Levy).  

  

4.6 The Buyer must accept and process for payment an undisputed Electronic Invoice received from the 
Supplier.  

  

4.7 The Buyer may retain or set‐off payment of any amount owed to it by the Supplier if notice and reasons 
are provided.  

  

4.8 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of receipt of a valid, 
undisputed invoice. If this does not happen, CCS or the Buyer can publish the details of the late payment 
or non‐payment.  

  

4.9 If CCS or the Buyer can get more favourable commercial terms for the supply at cost of any materials, 
goods or services used by the Supplier to provide the Deliverables, then CCS or the Buyer may require 
the Supplier to replace its existing commercial terms with the more favourable terms offered for the 
relevant items.  
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4.10 If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the Charges) must be 
reduced by an agreed amount by using the Variation Procedure.  

  

4.11 The Supplier has no right of set‐off, counterclaim, discount or abatement unless they are ordered to do 
so by a court.     

  

5. The buyer’s obligations to the supplier   
5.1 If Supplier Non‐Performance arises from an Authority Cause:  

  

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;  

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief from liability and 
Deduction under this Contract;  

(c) the Supplier is entitled to additional time needed to make the Delivery; and (d) the Supplier cannot 
suspend the ongoing supply of Deliverables.  

  

5.2 Clause 5.1 only applies if the Supplier:  
  

(a) gives notice to the Party responsible for the Authority Cause within 10 Working Days of becoming 
aware;  

(b) demonstrates that the Supplier Non‐Performance would not have occurred but for the Authority 
Cause; and  

(c) mitigated the impact of the Authority Cause.  

  

6. Record keeping and reporting   
6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports when specified 

in the Order Form.  

  

6.2 The Supplier must keep and maintain full and accurate records and accounts on everything to do with the 
Contract:  

  

(a) during the Contract Period;  

(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but not limited to the 
records and accounts stated in the definition of Audit in Joint Schedule 1.  

  

6.3 The Relevant Authority or an Auditor can Audit the Supplier.  

  

6.4 During an Audit, the Supplier must:  
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(a) allow the Relevant Authority or any Auditor access to their premises to verify all contract accounts 
and records of everything to do with the Contract and provide copies for an Audit; and  

(b) provide information to the Relevant Authority or to the Auditor and reasonable co‐operation at 
their request.  

  

6.5 Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled to share any 
information obtained during the Audit with the Relevant Authority.  

  

6.6 If the Supplier is not providing any of the Deliverables, or is unable to provide them, it must 
immediately:   

  

(a) tell the Relevant Authority and give reasons;  

(b) propose corrective action; and   

(c) provide a  deadline for completing the corrective action.  

  

6.7 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at the end of each 
Contract Year. The report must contain:  

  

(a) the methodology of the review;  

(b) the sampling techniques applied; (c) details of any issues; and (d) 
any remedial action taken.  

  

6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member of the Supplier’s 
management team that is qualified in either a relevant audit or financial discipline.   

  

7. Supplier staff   
7.1 The Supplier Staff involved in the performance of each Contract must:  

  

(a) be appropriately trained and qualified;  

(b) be vetted using Good Industry Practice and the Security Policy; and  

(c) comply with all conduct requirements when on the Buyer’s Premises.  

  

7.2 Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a contract, the Supplier must 
replace them with a suitably qualified alternative.  

  

7.3 If requested, the Supplier must replace any person whose acts or omissions have caused the Supplier to 
breach Clause 27.   

  

7.4 The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises and say why 

access is required.   
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7.5 The Supplier indemnifies CCS and the Buyer against all claims brought by any person employed by the 
Supplier caused by an act or omission of the Supplier or any Supplier Staff.   

  

8. Rights and protection   
8.1 The Supplier warrants and represents that:  

  

(a) it has full capacity and authority to enter into and to perform each Contract;  

(b) each Contract is executed by its authorised representative;  

(c) it is a legally valid and existing organisation incorporated in the place it was formed;  

(d) there are no known legal or regulatory actions or investigations before any court, administrative 
body or arbitration tribunal pending or threatened against it or its Affiliates that might affect its 
ability to perform each Contract;  

(e) it maintains all necessary rights, authorisations, licences and consents to perform its obligations 
under each Contract;  

(f) it does not have any contractual obligations which are likely to have a material adverse effect on its 
ability to perform each Contract;  

(g) it is not impacted by an Insolvency Event; and (h) it will comply with each Order Contract.  

  

8.2 The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the Supplier provides 
Deliverables under the Contract.  

  

8.3 The Supplier indemnifies both CCS and every Buyer against each of the following:  

  

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the Contract; and (b) 
non‐payment by the Supplier of any Tax or National Insurance.  

  

8.4 All claims indemnified under this Contract must use Clause 26.  

  

8.5 The description of any provision of this Contract as a warranty does not prevent CCS or a Buyer from 
exercising any termination right that it may have for breach of that clause by the Supplier.  

  

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or misleading, it must 
immediately notify CCS and every Buyer.  

  

8.7 All third party warranties and indemnities covering the Deliverables must be assigned for the Buyer’s 
benefit by the Supplier.   
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9. Intellectual Property Rights (IPRs)  
9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non‐exclusive, 

perpetual, royalty‐free, irrevocable, transferable worldwide licence to use, change and sub‐license the 
Supplier’s Existing IPR to enable it to both:  

  

(a) receive and use the Deliverables; and  

(b) make use of the deliverables provided by a Replacement Supplier.  

  

9.2 Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the Supplier a licence to 
use any Existing IPRs and New IPRs for the purpose of fulfilling its obligations during the Contract Period.  

  

9.3 Where a Party acquires ownership of IPRs incorrectly under this Contract it must do everything 
reasonably necessary to complete a transfer assigning them in writing to the other Party on request and 
at its own cost.  

  

9.4 Neither Party has the right to use the other Party’s IPRs, including any use of the other Party’s names, 

logos or trademarks, except as provided in Clause 9 or otherwise agreed in writing.  

  

9.5 If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses, damages, costs or 
expenses (including professional fees and fines) incurred as a result.  

  

9.6 If an IPR Claim is made or anticipated the Supplier must at its own expense and the Buyer’s sole option, 

either:  

  

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any third party IPR; 
or   

(b) replace or modify the relevant item with substitutes that do not infringe IPR without adversely 
affecting the functionality or performance of the Deliverables.  

  

9.7 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a Contract by the 
Buyer and placement of any contract task under it does not constitute an authorisation by the Crown 
under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The 
Supplier acknowledges that any authorisation by the Buyer under its statutory powers must be expressly 
provided in writing, with reference to the acts authorised and the specific IPR involved.  

   

10. Ending the contract or any subcontract  
10.1 Contract Period  

10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if required by Law.  
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10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the Supplier no less 
than 3 Months' written notice before the Contract expires.  

  

10.2 Ending the contract without a reason   
10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the Supplier at 

least 30 days' notice.  

  

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by giving the 
Supplier not less than 90 days' written notice.  

  

10.3 Rectification plan process  
10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request that the 

Supplier provide a Rectification Plan.  

  

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:  

  

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or  

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights) and the 
Supplier must immediately start work on the actions in the Rectification Plan at its own cost, unless 
agreed otherwise by the Parties.  

  

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant Authority:  

  

(a) must give reasonable grounds for its decision; and  

(b) may request that the Supplier provides a revised Rectification Plan within 5 Working Days.  
  

10.3.4  If the Relevant Authority rejects any Rectification Plan, including any revised Rectification Plan, the 
Relevant Authority does not have to request a revised Rectification Plan before exercising its right to 
terminate its Contract under Clause 10.4.3(a).   

  

10.4 When CCS or the buyer can end a contract   
10.4.1 If any of the following events happen, the Relevant Authority has the right to immediately terminate its 

Contract by issuing a Termination Notice to the Supplier:  

  

(a) there is a Supplier Insolvency Event;  

(b) there is a Default that is not corrected in line with an accepted Rectification Plan;   

(c) the Supplier does not provide a Rectification Plan within 10 days of the request;  

(d) there is any material Default of the Contract;  

(e) there is any material Default of any Joint Controller Agreement relating to any Contract;  
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(f) there is a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber Essentials) (where 
applicable) relating to any Contract;  

(g) there is a consistent repeated failure to meet the Performance Indicators in DPS Schedule 4 (DPS 
Management);  

(h) there is a Change of Control of the Supplier which is not pre‐approved by the Relevant Authority in 
writing;  

(i) if the Relevant Authority discovers that the Supplier was in one of the situations in 57 (1) or 57(2) of 
the Regulations at the time the Contract was awarded; or  

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or diminish the 
public trust in them.  

  

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of the reasons 
listed in Clause 10.4.1.   

  

10.4.3 If any of the following non‐fault based events happen, the Relevant Authority has the right to 
immediately terminate its Contract by issuing a Termination Notice to the Supplier:  

  

(a) the Relevant Authority rejects a Rectification Plan;  

(b) there is a Variation which cannot be agreed using Clause 24 (Changing the contract) or resolved 
using Clause 34 (Resolving disputes);   

(c) if there is a declaration of ineffectiveness in respect of any Variation; or (d) any of the events in 73 
(1) (a) or (c) of the Regulations happen.  

  

10.5 When the supplier can end the contract   
The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice on time. The 
Supplier can terminate an Order Contract if the Buyer fails to pay an undisputed invoiced sum due and 
worth over 10% of the annual Contract Value within 30 days of the date of the Reminder Notice.   

  

10.6 What happens if the contract ends  
10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2, 10.4.3, 10.5 or  

20.2 or a Contract expires all of the following apply:  

  

(a) The Buyer’s payment obligations under the terminated Contract stop immediately.  

(b) Accumulated rights of the Parties are not affected.  

(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has paid in advance in 
respect of Deliverables not provided by the Supplier as at the End Date.  

(d) The Supplier must promptly delete or return the Government Data except where required to retain 
copies by Law.  

(e) The Supplier must promptly return any of CCS or the Buyer’s property provided under the 

terminated Contract.  
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(f) The Supplier must, at no cost to CCS or the Buyer, co‐operate fully in the handover and 
reprocurement (including to a Replacement Supplier).  

  

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the Relevant Authority 
terminates a Contract under Clause 10.4.1 the Supplier is also responsible for the Relevant Authority’s 
reasonable costs of procuring Replacement Deliverables for the rest of the Contract Period.  

  

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the Relevant Authority 
terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier terminates an Order Contract under 
Clause 10.5:  

  

(a) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and  

(b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as long as the 
Supplier provides a fully itemised and costed schedule with evidence ‐ the maximum value of this 
payment is limited to the total sum payable to the Supplier if the Contract had not been terminated.   

  

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party terminates under 
Clause 20.2 each Party must cover its own Losses.  

  

10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 6, 7.5, 9, 11, 12.2, 
14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are expressly or by implication 
intended to continue.  

  

10.7 Partially ending and suspending the contract   
10.7.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's ability to accept 

Orders (for any period) and the Supplier cannot enter into any new Order Contracts during this period. 
If this happens, the Supplier must still meet its obligations under any existing Order Contracts that have 
already been signed.  

  

10.7.2 Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or part of it.  

  

10.7.3 Where the Buyer has the right to terminate an Order Contract it can terminate or suspend (for any 
period), all or part of it. If the Buyer suspends a Contract it can provide the Deliverables itself or buy 
them from a third party.   

  

10.7.4  The Relevant Authority can only partially terminate or suspend a Contract if the remaining parts of that 
Contract can still be used to effectively deliver the intended purpose.  

  

10.7.5 The Parties must agree any necessary Variation required by Clause 10.7 using the Variation Procedure, 
but the Supplier may not either:  
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(a) reject the Variation; or  

(b) increase the Charges, except where the right to partial termination is under Clause 10.2.  

  

10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts on its rights under 
Clause 10.7.  

  

10.8 When subcontracts can be ended   
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following events:  

  

(a) there is a Change of Control of a Subcontractor which is not pre‐approved by the Relevant Authority 
in writing;  

(b) the acts or omissions of the Subcontractor have caused or materially contributed to a right of 
termination under Clause 10.4; or  

(c) a Subcontractor or its Affiliates embarrasses or brings into disrepute or diminishes the public trust in 
the Relevant Authority.  

  

11. How much you can be held responsible for   
11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract (whether in tort, 

contract or otherwise) is no more than £1,000,000.   

  

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract (whether in tort, 
contract or otherwise) is no more than one hundred and twenty five percent (125%) of the Estimated 
Yearly Charges unless specified in the Order Form.  

  

11.3 No Party is liable to the other for:  
  

(a) any indirect Losses; or  

(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in each case 
whether direct or indirect).  

  

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:  

  

(a) its liability for death or personal injury caused by its negligence, or that of its employees, agents or 
Subcontractors;  

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its employees;  

(c) any liability that cannot be excluded or limited by Law;   

(d) its obligation to pay the required Management Levy or Default Management Levy.  

  

11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any indemnity 
given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff Transfer) of a Contract.    
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11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's aggregate liability in 
each and any Contract Year under each Contract under Clause 14.8 shall in no event exceed the Data 
Protection Liability Cap.  

  

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it suffers under or 
in connection with each Contract, including any indemnities.   

  

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will not be taken 
into consideration:  

  

(a) Deductions; and  

(b) any items specified in Clauses 11.5 or 11.6.  

  

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally liable for their 
obligations under that Contract.  

  

12. Obeying the law  
12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint Schedule 5 

(Corporate Social Responsibility).  

  

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies the Relevant 
Authority against any fine or penalty incurred by the Relevant Authority pursuant to Law and any costs 
incurred by the Relevant Authority in defending any proceedings which result in such fine or penalty.  

  

12.3 The Supplier must appoint a Compliance Officer who must be responsible for ensuring that the Supplier 
complies with Law, Clause 12.1 and Clauses 27 to 32.  

  

13. Insurance  
The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint Schedule 3 
(Insurance Requirements) and any Additional Insurances in the Order Form.  

  

14. Data protection  
14.1 The Supplier must process Personal Data and ensure that Supplier Staff process Personal Data only in 

accordance with Joint Schedule 11 (Processing Data).  

  

14.2 The Supplier must not remove any ownership or security notices in or relating to the Government Data.  

  

14.3 The Supplier must make accessible back‐ups of all Government Data, stored in an agreed off‐site location 
and send the Buyer copies every 6 Months.   
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14.4 The Supplier must ensure that any Supplier system holding any Government Data, including back‐up data, 
is a secure system that complies with the Security Policy and any applicable Security Management Plan.  
  

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data provided under a 
Contract is corrupted, lost or sufficiently degraded, then the Supplier must notify the Relevant Authority 
and immediately suggest remedial action.  

  

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the Relevant 
Authority may either or both:  

  

(a) tell the Supplier to restore or get restored Government Data as soon as practical but no later than 5 
Working Days from the date that the Relevant Authority receives notice, or the Supplier finds out 
about the issue, whichever is earlier; and/or  

(b) restore the Government Data itself or using a third party.  

  

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 unless CCS or the 

Buyer is at fault.   

  

14.8 The Supplier:  
  

(a) must provide the Relevant Authority with all Government Data in an agreed open format within 10 
Working Days of a written request;  

(b) must have documented processes to guarantee prompt availability of Government Data if the 
Supplier stops trading;  

(c) must securely destroy all Storage Media that has held Government Data at the end of life of that 
media using Good Industry Practice;  

(d) securely erase all Government Data and any copies it holds when asked to do so by CCS or the Buyer 
unless required by Law to retain it; and  

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier breaches Clause 
14 and any Data Protection Legislation.  

  

15. What you must keep confidential  
15.1 Each Party must:  

  

(a) keep all Confidential Information it receives confidential and secure;  

(b) except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in the Contract, not 
disclose, use or exploit the Disclosing Party’s Confidential Information without the Disclosing Party's 
prior written consent; and   
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(c) immediately notify the Disclosing Party if it suspects unauthorised access, copying, use or disclosure 
of the Confidential Information.  

  

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives from the Disclosing 
Party in any of the following instances:  

  

(a) where disclosure is required by applicable Law or by a court with the relevant jurisdiction if, to the 
extent not prohibited by Law, the Recipient Party notifies the Disclosing Party of the full 
circumstances, the affected Confidential Information and extent of the disclosure;  

(b) if the Recipient Party already had the information without obligation of confidentiality before it was 
disclosed by the Disclosing Party;  

(c) if the information was given to it by a third party without obligation of confidentiality;  

(d) if the information was in the public domain at the time of the disclosure;  

(e) if the information was independently developed without access to the Disclosing Party’s  

Confidential Information;  

(f) on a confidential basis, to its auditors;  

(g) on a confidential basis, to its professional advisers on a need‐to‐know basis; or  

(h) to the Serious Fraud Office where the Recipient Party has reasonable grounds to believe that the 
Disclosing Party is involved in activity that may be a criminal offence under the Bribery Act 2010.  

  

15.3 In spite of Clause 15.1, the Supplier may disclose Confidential Information on a confidential basis to 
Supplier Staff on a need‐to‐know basis to allow the Supplier to meet its obligations under the Contract. 
The Supplier Staff must enter into a direct confidentiality agreement with the Relevant Authority at its 
request.  

  

15.4 In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of the following 
cases:  

  

(a) on a confidential basis to the employees, agents, consultants and contractors of CCS or the Buyer;  

(b) on a confidential basis to any other Central Government Body, any successor body to a Central 
Government Body or any company that CCS or the Buyer transfers or proposes to transfer all or any 
part of its business to;  

(c) if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate to carry out its 
public functions;  

(d) where requested by Parliament; or (e) under Clauses 4.7 and 16.  

  

15.5 For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis means 
disclosure under a confidentiality agreement or arrangement including terms as strict as those required 
in Clause 15.  

  

15.6 Transparency Information is not Confidential Information.  
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15.7 The Supplier must not make any press announcement or publicise the Contracts or any part of them in 
any way, without the prior written consent of the Relevant Authority and must take all reasonable steps 
to ensure that Supplier Staff do not either.   

  

16. When you can share information   
16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For Information.  

  

16.2 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and each Buyer full 
cooperation and information needed so the Buyer can:  

  

(a) publish the Transparency Information;   

(b) comply with any Freedom of Information Act (FOIA) request; and/or (c) comply with 
any Environmental Information Regulations (EIR) request.  

  

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish information under 
Clause 16. However, the extent, content and format of the disclosure is the Relevant Authority’s decision in its 
absolute discretion.   

  

17. Invalid parts of the contract   
If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or unenforceable, it 
must be read as if it was removed from that Contract as much as required and rendered ineffective as far as 
possible without affecting the rest of the Contract, whether it is valid or enforceable.  

  

18. No other terms apply   
The provisions incorporated into each Contract are the entire agreement between the Parties. The Contract  
replaces all previous statements, agreements and any course of dealings made between the Parties, whether 
written or oral, in relation to its subject matter. No other provisions apply.   

  

19. Other people’s rights in a contract   
No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce any term of the 
Contract unless stated (referring to CRTPA) in the Contract. This does not affect third party rights and 
remedies that exist independently from CRTPA.   

  

20. Circumstances beyond your control   
20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations under a Contract 

while the inability to perform continues, if it both:  



  
  Crown Copyright 2021          Version: 1.0.3  

Core Terms ‐ DPS  

  

18  

  

(a) provides a Force Majeure Notice to the other Party; and  

(b) uses all reasonable measures practical to reduce the impact of the Force Majeure Event.  

  

20.2 Either Party can partially or fully terminate the affected Contract if the provision of the Deliverables is 
materially affected by a Force Majeure Event which lasts for 90 days continuously.   

  

21. Relationships created by the contract   
No Contract creates a partnership, joint venture or employment relationship. The Supplier must represent 
themselves accordingly and ensure others do so.  

  

22. Giving up contract rights  
A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a waiver in 
writing to the other Party.  

  

23. Transferring responsibilities   
23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without the Relevant 

Authority’s written consent.  

  

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any Central 
Government Body, public or private sector body which performs the functions of the Relevant Authority.  

  

23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a novation 
agreement in the form that CCS or the Buyer specifies.   

  

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body that is 
experiencing an Insolvency Event.  

  

23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if they were its own.  

  

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must provide details 
of Subcontractors at all levels of the supply chain including:  

  

(a) their name;  

(b) the scope of their appointment; and  

(c) the duration of their appointment.  
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24. Changing the contract  
24.1 Either Party can request a Variation which is only effective if agreed in writing and signed by both Parties.  

  

24.2 The Supplier must provide an Impact Assessment either:  

  

(a) with the Variation Form, where the Supplier requests the Variation; or  

(b) within the time limits included in a Variation Form requested by CCS or the Buyer.  

  

24.3 If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can either:  
  

(a) agree that the Contract continues without the Variation; or  

(b) terminate the affected Contract, unless in the case of an Order Contract, the Supplier has already 
provided part or all of the provision of the Deliverables, or where the Supplier can show evidence of 
substantial work being carried out to provide them; or  

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).  

  

24.4 CCS and the Buyer are not required to accept a Variation request made by the Supplier.  

  

24.5 If there is a General Change in Law, the Supplier must bear the risk of the change and is not entitled to 
ask for an increase to the DPS Pricing or the Charges.  

  

24.6 If there is a Specific Change in Law or one is likely to happen during the Contract Period the Supplier 
must give CCS and the Buyer notice of the likely effects of the changes as soon as reasonably practical. 
They must also say if they think any Variation is needed either to the Deliverables, DPS Pricing or a 
Contract and provide evidence:   

  

(a) that the Supplier has kept costs as low as possible, including in Subcontractor costs; and  

(b) of how it has affected the Supplier’s costs.  
  

24.7 Any change in the DPS Pricing or relief from the Supplier's obligations because of a Specific Change in 
Law must be implemented using Clauses 24.1 to 24.4.  

  

24.8 For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties agree that their 
mutual rights and obligations will be regulated by the terms of the Contract as they existed immediately 
prior to that Variation and as if the Parties had never entered into that Variation.  

  

25. How to communicate about the contract   
25.1 All notices under the Contract must be in writing and are considered effective on the Working Day of 

delivery as long as they are delivered before 5:00pm on a Working Day. Otherwise the notice is effective 
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on the next Working Day. An email is effective at 9:00am on the first Working Day after sending unless 
an error message is received.  

  

25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email address indicated 
on the Platform.  

  

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or email address in 

the Order Form.   

  

25.4 This Clause does not apply to the service of legal proceedings or any documents in any legal action, 
arbitration or dispute resolution.   

  

26. Dealing with claims   
26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as reasonably practical 

and no later than 10 Working Days.  

  

26.2 At the Indemnifier’s cost the Beneficiary must both:  

  

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with a Claim; and   

(b) give the Indemnifier reasonable assistance with the claim if requested.  

  

26.3 The Beneficiary must not make admissions about the Claim without the prior written consent of the 
Indemnifier which can not be unreasonably withheld or delayed.  

  

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal advisors and in a 
way that does not damage the Beneficiary’s reputation.  

  

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior written 
consent which it must not unreasonably withhold or delay.  

  

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that it suffers 
because of the Claim.  

  

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary later recovers 
money which is directly related to the Claim, the Beneficiary must immediately repay the Indemnifier 
the lesser of either:  

  

(a) the sum recovered minus any legitimate amount spent by the Beneficiary when recovering this 
money; or   

(b) the amount the Indemnifier paid the Beneficiary for the Claim.  
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27. Preventing fraud, bribery and corruption  
27.1 The Supplier must not during any Contract Period:   

  

(a) commit a Prohibited Act or any other criminal offence in the Regulations 57(1) and 57(2); or  

(b) do or allow anything which would cause CCS or the Buyer, including any of their employees, 
consultants, contractors, Subcontractors or agents to breach any of the Relevant Requirements or 
incur any liability under them.  

  

27.2 The Supplier must during the Contract Period:  

  

(a) create, maintain and enforce adequate policies and procedures to ensure it complies with the 
Relevant Requirements to prevent a Prohibited Act and require its Subcontractors to do the same;  

(b) keep full records to show it has complied with its obligations under Clause 27 and give copies to CCS 
or the Buyer on request; and  

(c) if required by the Relevant Authority, within 20 Working Days of the Start Date of the relevant 
Contract, and then annually, certify in writing to the Relevant Authority, that they have complied 
with Clause 27, including compliance of Supplier Staff, and provide reasonable supporting evidence 
of this on request, including its policies and procedures.  

  

27.3 The Supplier must immediately notify CCS and the Buyer if it becomes aware of any breach of Clauses  

27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:  

  

(a) been investigated or prosecuted for an alleged Prohibited Act;  

(b) been debarred, suspended, proposed for suspension or debarment, or is otherwise ineligible to take 
part in procurement programmes or contracts because of a Prohibited Act by any government 
department or agency;   

(c) received a request or demand for any undue financial or other advantage of any kind related to a 
Contract; or  

(d) suspected that any person or Party directly or indirectly related to a Contract has committed or 
attempted to commit a Prohibited Act.  

  

27.4 If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must respond promptly 
to their further enquiries, co‐operate with any investigation and allow the Audit of any books, records 
and relevant documentation.  

  

27.5 In any notice the Supplier gives under Clause 27.3 it must specify the:  

  

(a) Prohibited Act;  

(b) identity of the Party who it thinks has committed the Prohibited Act; and   

(c) action it has decided to take.  
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28. Equality, diversity and human rights  
28.1 The Supplier must follow all applicable equality Law when they perform their obligations under the 

Contract, including:  

  

(a) protections against discrimination on the grounds of race, sex, gender reassignment, religion or 
belief, disability, sexual orientation, pregnancy, maternity, age or otherwise; and  

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes related to 
equality Law.  

  

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken, to prevent 
anything that is considered to be unlawful discrimination by any court or tribunal, or the Equality and 
Human Rights Commission (or any successor organisation) when working on a Contract.  

  

29. Health and safety   
29.1 The Supplier must perform its obligations meeting the requirements of:  

  

(a) all applicable Law regarding health and safety; and  

(b) the Buyer’s current health and safety policy while at the Buyer’s Premises, as provided to the 

Supplier.   

  

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and safety incidents or 
material hazards they are aware of at the Buyer Premises that relate to the performance of a Contract.   

  

30. Environment  
30.1 When working on Site the Supplier must perform its obligations under the Buyer’s current Environmental 

Policy, which the Buyer must provide.  

  

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental Policy.  

  

31. Tax   
31.1 The Supplier must not breach any Tax or social security obligations and must enter into a binding 

agreement to pay any late contributions due, including where applicable, any interest or any fines. CCS 
and the Buyer cannot terminate a Contract where the Supplier has not paid a minor Tax or social 
security contribution.  

  

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5 million at any 
point during the relevant Contract Period, and an Occasion of Tax Non‐Compliance occurs, the Supplier must 
notify CCS and the Buyer of it within 5 Working Days including:  
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(a) the steps that the Supplier is taking to address the Occasion of Tax Non‐Compliance and any 
mitigating factors that it considers relevant; and  

(b) other information relating to the Occasion of Tax Non‐Compliance that CCS and the Buyer may 
reasonably need.  

  

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National Insurance contributions 
in the UK relating to payment received under an Order Contract, the Supplier must both:  

  

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes and regulations 
relating to income tax, the Social Security Contributions and Benefits Act 1992 (including IR35) and 
National Insurance contributions; and   

(b) indemnify the Buyer against any Income Tax, National Insurance and social security contributions 
and any other liability, deduction, contribution, assessment or claim arising from or made during or 
after the Contract Period in connection with the provision of the Deliverables by the Supplier or any 
of the Supplier Staff.  

  

31.4 If any of the Supplier Staff are Workers who receive payment relating to the Deliverables, then the 
Supplier must ensure that its contract with the Worker contains the following requirements:  

  

(a) the Buyer may, at any time during the Contract Period, request that the Worker provides 
information which demonstrates they comply with Clause 31.3, or why those requirements do not 
apply, the Buyer can specify the information the Worker must provide and the deadline for 
responding;  

(b) the Worker’s contract may be terminated at the Buyer’s request if the Worker fails to provide the 

information requested by the Buyer within the time specified by the Buyer;  

(c) the Worker’s contract may be terminated at the Buyer’s request if the Worker provides information 
which the Buyer considers is not good enough to demonstrate how it complies with Clause 31.3 or 
confirms that the Worker is not complying with those requirements; and  

(d) the Buyer may supply any information they receive from the Worker to HMRC for revenue 
collection and management.  

  

32. Conflict of interest  
32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are placed in the 

position of an actual or potential Conflict of Interest.  

  

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a Conflict of Interest 
happens or is expected to happen.  

  

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to the Supplier or 
take any steps it thinks are necessary where there is or may be an actual or potential Conflict of Interest.  
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33. Reporting a breach of the contract   
33.1 As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer any actual or 

suspected breach of:  

  

(a) Law;  

(b) Clause 12.1; or   

(c) Clauses 27 to 32.  

  

33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith reports a breach listed 
in Clause 33.1 to the Buyer or a Prescribed Person.   

  

34. Resolving disputes   
34.1 If there is a Dispute, the senior representatives of the Parties who have authority to settle the Dispute 

will, within 28 days of a written request from the other Party, meet in good faith to resolve the Dispute.  

  

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by mediation using the  

Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the time of the  

Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by CEDR. If either 
Party does not wish to use, or continue to use mediation, or mediation does not resolve the Dispute, the 
Dispute must be resolved using Clauses 34.3 to 34.5.  

  

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the Parties irrevocably 
agree that the courts of England and Wales have the exclusive jurisdiction to:   

  

(a) determine the Dispute;  

(b) grant interim remedies; and/or  

(c) grant any other provisional or protective relief.  

  

34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer any Dispute to be finally 
resolved by arbitration under the London Court of International Arbitration Rules current at the time of 
the Dispute. There will be only one arbitrator. The seat or legal place of the arbitration will be London 
and the proceedings will be in English.  

  

34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier has started or 
has attempted to start court proceedings under Clause 34.3, unless the Relevant Authority has agreed to 
the court proceedings or participated in them. Even if court proceedings have started, the Parties must 
do everything necessary to ensure that the court proceedings are stayed in favour of any arbitration 
proceedings if they are started under Clause 34.4.  
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34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.  

  

35. Which law applies  
This Contract and any Disputes arising out of, or connected to it, are governed by English law.  



Order Schedule 5 (Pricing Details) 
Order Ref: 
Crown Copyright 2020 

DPS Ref: RM6172 
Project Version: v1.0  1 
Model Version: v1.0 

Order Schedule 5 (Pricing Details) 
The budget considered for the delivery of Wave 2.1 Competition Support Partner is dependent on the potential number of Registered Providers 
(RPs) applications. 

Suppliers are to note that number of Registered Providers (RPs) applications is still unknown and therefore the Buyer reserves the right to 
utilise the full £206,785.00 excluding VAT, over the full term should a higher number of applications be received. 

The total contract value for the initial period shall not exceed £189,000.00 excluding VAT.
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