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Standardised Contracting Terms 

 

SC2 

General conditions 

 

1. General 
 

a. The defined terms in the Contract shall be as set out in Schedule 1. 
 
b. The Contractor shall comply with all applicable Legislation, whether specifically 
referenced in this Contract or not. 
 
c. The Contractor warrants and represents, that: 

(1) it has the full capacity and authority to enter into, and to exercise its rights and 
perform its obligations under, the Contract; 
(2) from the Effective Date of Contract and for so long as the Contract remains in 
force it shall give the Authority Notice of any litigation, arbitration (unless expressly 
prohibited from doing so in accordance with the terms of the arbitration), administrative 
or adjudication or mediation proceedings before any court, tribunal, arbitrator, 
administrator or adjudicator or mediator or relevant authority against itself or a 
Subcontractor which would adversely affect the Contractor's ability to perform its 
obligations under the Contract; 
(3) as at the Effective Date of Contract no proceedings or other steps have been 
taken and not discharged (nor, to the best of the knowledge of the Contractor, 
threatened) for its winding-up or dissolution or for the appointment of a receiver, 
administrative receiver, administrator, liquidator, trustee or similar officer in relation to 
any of its assets or revenues; 
(4) for so long as the Contract remains in force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of 
the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the 
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to 
any of its assets or revenues. 
 

d. Unless the context otherwise requires: 
(1) The singular includes the plural and vice versa, and the masculine includes the 
feminine and vice versa. 
(2) The words “include”, “includes”, “including” and “included” are to be construed as 
if they were immediately followed by the words “without limitation”, except where 
explicitly stated otherwise. 
(3) The expression “person” means any individual, firm, body corporate, 
unincorporated association or partnership, government, state or agency of a state or 
joint venture. 
(4) References to any statute, enactment, order, regulation, or other similar 
instrument shall be construed as a reference to the statute, enactment, order, 
regulation, or instrument as amended, supplemented, replaced or consolidated by any 
subsequent statute, enactment, order, regulation, or instrument. 
(5) The heading to any Contract provision shall not affect the interpretation of that 
provision. 
(6) Any decision, act or thing which the Authority is required or authorised to take or 
do under the Contract may be taken or done only by the person (or their nominated 
deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, 
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or thing on behalf of the Authority. 
(7) Unless excluded within the Conditions of the Contract or required by law, 
references to submission of documents in writing shall include electronic submission. 

 

2. Duration of Contract 
 

This Contract comes into effect on the Effective Date of Contract and will expire 
automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is 
otherwise terminated in accordance with the provisions of the Contract, or otherwise lawfully 
terminated. 

 

3. Entire Agreement 
 

This Contract constitutes the entire agreement between the Parties relating to the subject 
matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any 
prior negotiations, representations and undertakings, whether written or oral, except that this 
condition shall not exclude liability in respect of any fraudulent misrepresentation. 

 

4. Governing Law 
 
a. Subject to clause 4.d, the Contract shall be considered as a contract made in England 
and subject to English Law. 
 
b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any 
actions proceedings, controversy or claim of whatever nature arising out of or relating to the 
Contract or breach thereof. 
 
c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 
determined within the English jurisdiction and to the exclusion of all other jurisdictions save 
that other jurisdictions may apply solely for the purpose of giving effect to this condition 4 
and for the enforcement of any judgment, order or award given under English jurisdiction. 

 

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the 
following amendments shall apply to the Contract:  

(1) Clause 4.a, 4.b and 4.c shall be amended to read: 
“a.  The Contract shall be considered as a contract made in Scotland and subject to 
Scots Law. 

 
e. Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any 
actions, proceedings, controversy or claim of whatever nature arising out of or relating to the 
Contract or breach thereof. 
 
f. Any dispute arising out of or in connection with the Contract shall be determined within 
the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other 
jurisdictions may apply solely for the purpose of giving effect to this condition 4 and for the 
enforcement of any judgment, order or award given under Scottish jurisdiction.” 

Clause 40.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the 
dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the 
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Parties, the arbitration and this clause 40.b shall be governed by the Arbitration 
(Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the avoidance 
of doubt, for the purpose of arbitration the tribunal shall have the power to make 
provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in 
Schedule 1 to the Arbitration (Scotland) Act 2010.” 

 

g. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision of law, 
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  Each 
Party also warrants that the Contract does not conflict with or result in a breach or 
termination of any provision of, or constitute a default under, any mortgage, contract or other 
liability, charge or encumbrance upon any of its properties or other assets. 
 
h. Each Party agrees with each other Party that the provisions of this condition 4 shall 
survive any termination of the Contract for any reason whatsoever and shall remain fully 
enforceable as between the Parties notwithstanding such a termination. 

 

i. Where the Contractor’s place of business is not in England or Wales (or Scotland where 
the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor 
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 
3 (Contract Data Sheet) as its agents to accept on its behalf service of all process and other 
documents of whatever description to be served on the Contractor in connection with any 
litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the 
Parties agree pursuant to this Contract that Scots Law should apply) arising out of or relating 
to the Contract or any issue connected therewith. 

 

5. Precedence 
 

a. If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of precedence: 
 

(1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of the 
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) 
and Schedule 3 (Contract Data Sheet); 
(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 
(3) the remaining Schedules; and 
(4) any other documents expressly referred to in the Contract. 
 

b. If either Party becomes aware of any inconsistency within or between the documents 
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will 
seek to resolve that inconsistency on the basis of the order of precedence set out in clause 
5.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency 
to be material to its rights and obligations under the Contract, then the matter will be referred 
to the dispute resolution procedure in accordance with condition 40 (Dispute Resolution). 

 

6. Amendments to Contract 
 

a. Except as provided in condition 31 all amendments to this Contract shall be serially 
numbered, in writing, issued only by the Authority’s Representative (Commercial), and 
agreed by both Parties. 
 
b. Where the Authority or the Contractor wishes to introduce a change which is not minor or 
which is likely to involve a change to the Contract Price, the provisions of Schedule 4 
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(Contract Change Control Procedure) shall apply.  The Contractor shall not carry out any 
work until any necessary change to the Contract Price has been agreed and a written 
amendment in accordance with clause 6.a above has been issued. 

 

7. Variations to Specification 
 

a. The Authority’s Representative may, by Notice (following consultation with the Contractor 
as necessary), alter the Specification as from a date agreed by both Parties and to the 
extent specified by the Authority, provided that any such variations shall be limited to the 
extent that they do not alter the fit, form, function or characteristics of the Contractor 
Deliverables to be supplied under the Contract. The Contractor shall ensure that the 
Contractor Deliverables take account of any such variations.  Such variations shall not 
require formal amendment of the Contract in accordance with the process set out in 
condition 6 (Amendments to Contract) and shall be implemented upon receipt, or at the date 
specified in the Authority’s Notice, unless otherwise specified. 
 
b. Any variations that cause a change to: 

(1) fit, form, function or characteristics of the Contractor Deliverables; 
(2) the cost; 
(3) Delivery Dates; 
(4) the period required for the production or completion; or 
(5) other work caused by the alteration, 

shall be the subject to condition 6 (Amendments to Contract).  Each amendment under 
condition 6 shall be classed as a formal change. 

 

8. Authority Representatives 
 

a. Any reference to the Authority in respect of: 
(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may reasonably be undertaken by an individual 
acting on behalf of the Authority, shall be deemed to be references to the Authority's 
Representatives in accordance with this condition 8. 
 

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes 
of the Contract.  Unless notified in writing before such act or instruction, the Contractor shall 
be entitled to treat any act of the Authority’s Representatives which is authorised by the 
Contract as being expressly authorised by the Authority and the Contractor shall not be 
required to determine whether authority has in fact been given. 
 
c. In the event of any change to the identity of the Authority’s Representatives, the Authority 
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract 
Data Sheet) in accordance with condition 6 (Amendments to Contract). 

 

9. Severability 
 

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent 
then: 

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be 
given no effect and shall be deemed not to be included in the Contract but without 
invalidating any of the remaining provisions of the Contract; and 
(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable substitute provision the 
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effect of which is as close as possible to the intended effect of the invalid, illegal or 
unenforceable provision. 

 

10. Waiver 
 

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy 
unless expressly stated by that Party in writing.  In particular, no reasonable delay in 
exercising any right or remedy shall by itself constitute a waiver of that right or remedy. 
 
b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any 
other right or remedy. 

 

11. Assignment of Contract 
 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 

 

12. Third Party Rights 
 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to 
any person who is not a Party to the Contract to enforce any term of the Contract in its own 
right and the Parties to the Contract declare that they have no intention to grant any such 
right. 

 

13. Transparency 
 

a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), the 
Contractor understands that the Authority may publish the Transparency Information to the 
general public.  The Contractor shall assist and cooperate with the Authority to enable the 
Authority to publish the Transparency Information. 
 
b. Before publishing the Transparency Information to the general public in accordance with 
clause 13.a, the Authority shall redact any Information that would be exempt from disclosure 
if it was the subject of a request for Information under the Freedom of Information Act 2000 
or the Environmental Information Regulations 2004, and any Information which has been 
acknowledged by the Authority at Schedule 5 – Contractor’s Commercially Sensitive 
Information. 
 
c. The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause 13.b.  The Contractor acknowledges 
and accepts that its representations on redactions during consultation may not be 
determinative and that the decision whether to redact Information is a matter in which the 
Authority shall exercise its own discretion, subject always to the provisions of the Freedom 
of Information Act 2000 or the Environmental Information Regulations 2004. 
 
d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor’s rights 
at law. 

 

14. Disclosure of Information 
 

a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party: 
(1) shall treat in confidence all Information it receives from the other; 
(2) shall not disclose any of that Information to any third party without the prior written 
consent of the other Party, which consent shall not unreasonably be withheld, except 
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that the Contractor may disclose Information in confidence, without prior consent, to 
such persons and to such extent as may be necessary for the performance of the 
Contract; 
(3) shall not use any of that Information otherwise than for the purpose of the 
Contract; and 
(4) shall not copy any of that Information except to the extent necessary for the 
purpose of exercising its rights of use and disclosure under the Contract. 
 

b. The Contractor shall take all reasonable precautions necessary to ensure that all 
Information disclosed to the Contractor by or on behalf of the Authority under or in 
connection with the Contract: 

(1) is disclosed to its employees and Subcontractors, only to the extent necessary for 
the performance of the Contract; and 
(2) is treated in confidence by them and not disclosed except with the prior written 
consent of the Authority or used otherwise than for the purpose of performing work or 
having work performed for the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that its employees are aware of the Contractor’s 
arrangements for discharging the obligations at clauses 14.a and 14.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements. 
 
d. Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party: 

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 
under, the Contract; 
(2) has the right to use or disclose the Information in accordance with other 

Conditions of the Contract; or 
(3) can show: 

(a) that the Information was or has become published or publicly available for 
use otherwise than in breach of any provision of the Contract or any other 
agreement between the Parties; 
(b) that the Information was already known to it (without restrictions on 
disclosure or use) prior to receiving the Information under or in connection with 
the Contract; 
(c) that the Information was received without restriction on further disclosure 
from a third party which lawfully acquired the Information without any restriction 
on disclosure; or 
(d) from its records that the same Information was derived independently of 
that received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

 

e. Neither Party shall be in breach of this condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, judicial 
or parliamentary obligation.  Where such a disclosure is made, the Party making the 
disclosure shall ensure that the recipient of the Information is made aware of and asked to 
respect its confidentiality.  Such disclosure shall in no way diminish the obligations of the 
Parties under this condition. 
 
f. The Authority may disclose the Information: 

(1) on a confidential basis to any Central Government Body for any proper purpose of 
the Authority or of the relevant Central Government Body, which shall include: 
disclosure to the Cabinet Office and/or HM Treasury for the purpose of ensuring 
effective cross-Government procurement processes, including value for money and 
related purposes; 
(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement;  
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(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions; 
(4) on a confidential basis to a professional adviser, consultant or other person 
engaged by any of the entities defined in Schedule 1 (including benchmarking 
organisations) for any purpose relating to or connected with this Contract; 
(5) on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or 
(6) on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract;  
and for the purposes of the foregoing, references to disclosure on a confidential basis 
shall mean disclosure subject to a confidentiality agreement or arrangement containing 
terms no less stringent than those placed on the Authority under this condition. 

 

g. Before sharing any Information in accordance with clause 14.f, the Authority may redact 
the Information.  Any decision to redact Information made by the Authority shall be final. 
 
h. The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information Act 
2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To 
the extent permitted by the time for compliance under the Act or the Regulations, the 
Authority shall consult the Contractor where the Authority is considering the disclosure of 
Information under the Act or the Regulations and, in any event, shall provide prior 
notification to the Contractor of any decision to disclose the Information.  The Contractor 
acknowledges and accepts that its representations on disclosure during consultation may 
not be determinative and that the decision whether to disclose Information in order to comply 
with the Act or the Regulations is a matter in which the Authority shall exercise its own 
discretion, subject always to the provisions of the Act or the Regulations. 
 
i. Nothing in this condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 

 

15. Publicity and Communications with the Media 
 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any 
matter concerning the Contract unless the Authority has given its prior written consent. 

 

16. Change of Control of Contractor 
 

a. The Contractor shall notify the Representative of the Authority at the address given in 
clause 16.b, as soon as practicable, in writing of any intended, planned or actual change in 
control of the Contractor. The Contractor shall not be required to submit any notice which is 
unlawful or is in breach of either any pre-existing non-disclosure agreement or any 
regulations governing the conduct of the Contractor in the UK or other jurisdictions where 
the Contractor may be subject to legal sanction arising from issuing such a notice. 
 
b. Each notice of change of control shall be taken to apply to all contracts with the Authority. 
Notices shall be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Spruce 3b # 1301 

MOD Abbey Wood, 

Bristol, BS34 8JH 
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The Representative of the Authority shall consider the notice of change of control and 
advise the Contractor in writing of any concerns the Authority may have. Such concerns 
may include but are not limited to potential threats to national security, the ability of the 
Authority to comply with its statutory obligations or matters covered by the declarations 
made by the Contractor prior to Contract Award. 

 

c. The Authority may terminate the Contract by giving written notice to the Contractor within 
six months of the Authority being notified in accordance with clause 16.a. The Authority shall 
act reasonably in exercising its right of termination under this condition. 
 
d. If the Authority exercises its right to terminate in accordance with clause 16.c the 
Contractor shall be entitled to request the Authority to consider making a payment 
representing any commitments, liabilities or expenditure incurred by the Contractor in 
connection with the Contract up to the point of termination. Such commitments, liabilities or 
expenditure shall be reasonably and properly chargeable by the Contractor, and shall 
otherwise represent an unavoidable loss by the Contractor by reason of the termination of 
the Contract. Any payment under this clause 16.d must be fully supported by documentary 
evidence. The decision whether to make such a payment shall be at the Authority’s sole 
discretion. 
 
e. Notification by the Contractor of any intended, planned or actual change of control shall 
not prejudice the existing rights of the Authority or the Contractor under the Contract nor 
create or imply any rights of either the Contractor or the Authority additional to the 
Authority’s rights set out in this condition. 

 

17. Environmental Requirements 
 

The Contractor shall in all its operations to perform the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the 
environmental impacts of its supply chain.  The Contractor shall provide evidence of so doing 
to the Authority on demand. 

 

18. Contractor’s Records 
a. The Contractor and its sub-contractors shall maintain all records specified in and 
connected with the Contract (expressly or otherwise) and make them available to the 
Authority when requested on reasonable notice.  
 
b. The Contractor and its sub-contractors shall also permit access to relevant records that 
relate to the contractual obligations to supply goods or services under the Contract, held by 
or controlled by them and reasonably required by the Comptroller and Auditor General, their 
staff and any appointed representative of the National Audit Office, and provide such 
explanations and information as reasonably necessary for the following purposes: 

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and 
to examine and/or certify the Authority’s annual and interim report and accounts; and 
(2) to enable the National Audit Office to carry out an examination pursuant to Part II 
of the National Audit Act 1983 of the economy, efficiency and effectiveness with which 
the Authority has used its resources. 
 

c. With regard to the records made available to the Authority under clause 1 of this 
Condition, and subject to the provisions of SC2 conditions of contract clause 14, the 
Contractor shall permit records to be examined and if necessary copied, by the Authority, or 
Representative of the Authority, as the Authority may require. 
 
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be 



 

MOD MOD Purchase Contract (CPA) 700979368      
 

9 
 

retained for a period of at least 6 years from: 
(1) the end of the Contract term; 
(2) termination of the Contract; or 
(3) the final payment 

whichever occurs latest. 

 

19. Notices 
 

a. A Notice served under the Contract shall be: 
(1) in writing in the English Language; 
(2) authenticated by signature or such other method as may be agreed between the 
Parties; 
(3) sent for the attention of the other Party’s Representative, and to the address set 
out in Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 
Schedule 3 (Contract Data Sheet), by electronic mail. 
 

b. Notices shall be deemed to have been received: 
(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of 
receipt, and otherwise on the first Business Day in the place of receipt following the 
day of delivery; 
(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in 
the case of airmail) after the day of posting; 
(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours on a Business Day 
(recipient’s time) on completion of receipt by the sender of verification of the 
transmission from the receiving instrument; or 
(b) if transmitted at any other time, at 09:00 on the first Business Day 
(recipient’s time) following the completion of receipt by the sender of verification 
of transmission from the receiving instrument. 

 

20. Progress Monitoring, Meetings and Reports 
 

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified 
in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s Representatives are 
suitably qualified to attend such meetings. 

 
b. The Contractor shall submit progress reports to the Authority’s Representatives at the 

times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall 
detail as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 
(2) risks and opportunities; 
(3) any other information specified in Schedule 3 (Contract Data Sheet); and 
(4) any other information reasonably requested by the Authority. 

 

SUPPLY OF CONTRACTOR DELIVERABLES 

 

21. Supply of Contractor Deliverables and Quality Assurance 
 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 
with the Schedule of Requirements and the Specification, and shall allocate sufficient resource 
to the provision of the Contractor Deliverables to enable it to comply with this obligation. 

 



 

MOD MOD Purchase Contract (CPA) 700979368      
 

10 
 

b. The Contractor shall: 
(1) comply with any applicable quality assurance requirements specified in Schedule 
3 (Contract Data Sheet) in providing the Contractor Deliverables; and 
(2) discharge its obligations under the Contract with all due skill, care, diligence and 
operating practice by appropriately experienced, qualified and trained personnel. 
 

c. The provisions of clause 21.b. shall survive any performance, acceptance or payment 
pursuant to the Contract and shall extend to any remedial services provided by the 
Contractor. 
 
d. The Contractor shall: 

(1) observe, and ensure that the Contractor’s Team observe, all health and safety 
rules and regulations and any other security requirements that apply at any of the 
Authority’s premises; 
(2) notify the Authority as soon as it becomes aware of any health and safety hazards 
or issues which arise in relation to the Contractor Deliverables; and 
(3) before the date on which the Contractor Deliverables are to start, obtain, and at all 
times maintain, all necessary licences and consents in relation to the Contractor 
Deliverables. 

 

22. Marking of Contractor Deliverables 
 

a. Each Contractor Deliverable shall be marked in accordance with the requirements 
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the 
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with 
the requirements of the relevant DEF-STAN 05-132 as specified in the contract or 
specification. In the absence of such requirements, the Contractor Deliverables shall be 
marked with the MOD stock reference, NATO Stock Number (NSN) or alternative reference 
number specified in Schedule 2 (Schedule of Requirements). 
 
b. Any marking method used shall not have a detrimental effect on the strength, 
serviceability or corrosion resistance of the Contractor Deliverables. 
 
c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 
 
d. Where because of its size or nature it is not possible to mark a Contractor Deliverable 
with the required particulars, the required information should be included on the package or 
carton in which the Contractor Deliverable is packed, in accordance with condition 23 
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). 
 

23. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 
 

a. Packaging responsibilities are as follows: 
(1) The Contractor shall be responsible for providing Packaging which fully complies 
with the requirements of the Contract. 
(2) The Authority shall indicate in the Contract the standard or level of Packaging 
required for each Contractor Deliverable, including the PPQ.  If a standard or level of 
Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall 
request such instructions from the Authority before proceeding further. 
(3) The Contractor shall ensure all relevant information necessary for the effective 
performance of the Contract is made available to all subcontractors. 
(4) Where the Contractor or any of their subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of 
the Contractor Deliverables they shall use DEFFORM 129B to feedback these 
concerns to the Contractor or Authority, as appropriate. 
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b. The Contractor shall supply Commercial Packaging meeting the standards and 
requirements of Def Stan 81-041 (Part 1).  In addition the following requirements apply: 

(1) The Contractor shall provide Packaging which: 
(a) will ensure that each Contractor Deliverable may be transported and 
delivered to the consignee named in the Contract in an undamaged and 
serviceable condition; and 
(b) is labelled to enable the contents to be identified without need to breach 
the package; and 
(c) is compliant with statutory requirements and this Condition. 

(2) The Packaging used by the Contractor to supply identical or similar Contractor 
Deliverables to commercial customers or to the general public (i.e. point of sale 
packaging) will be acceptable, provided that it complies with the following criteria: 

(a) reference in the Contract to a PPQ means the quantity of a Contractor 
Deliverable to be contained in an individual package, which has been selected 
as being the most suitable for issue(s) to the ultimate user; 
(b) Robust Contractor Deliverables, which by their nature require minimal or 
no packaging for commercial deliveries, shall be regarded as "PPQ packages" 
and shall be marked in accordance with Clauses 23.i to 23.l. References to 
"PPQ packages" in subsequent text shall be taken to include Robust Contractor 
Deliverables; and 
(c) for ease of handling, transportation and delivery, packages which contain 
identical Contractor Deliverables may be bulked and overpacked, in accordance 
with clauses 23.i to 23.k. 
 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or 
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 
(2) The Classification Hazard Information and Packaging for Supply Regulations 
(CHIP4) 2009 (as amended); 
(3) The REACH Regulations 2007 (as amended); and 
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as 
amended). 

 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 
quantities or similar derogations, for UK or worldwide shipment by all modes of transport in 
accordance with the regulations relating to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation Order. 
 

e. As soon as possible, and in any event no later than one month before delivery is due, the 
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At 
Work Act 1974 (as amended) and in accordance with condition 24 (Supply of Hazardous 
Materials or Substances in Contractor Deliverables).  
 
f. The Contractor shall comply with the requirements for the design of MLP which include 
clauses 23.f and 23.g as follows: 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be 
undertaken by an MPAS registered organisation, or one that although non-registered 
is able to demonstrate to the Authority that its quality systems and military package 
design expertise are of an equivalent standard. 

(a) The MPAS certification (for individual designers) and registration (for 
organisations) scheme details are available from: 
DES SEOC SCP-SptEng-Pkg 
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MOD Abbey Wood 

Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESSEOCSCP-SptEng-PKg@mod.uk 

(b) The MPAS Documentation is also available on the DStan website. 
(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-
041, and be capable of meeting the appropriate test requirements of Def Stan 81-041 
(Part 3).  Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 
81-041 (Part 4). 
(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out 
to establish the SPIS status of each requirement (using DEFFORM 129a ‘Application 
for Packaging Designs or their Status’). 
(4) New designs shall not be made where there is an existing usable SPIS, or one 
that may be easily modified.  
(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless 
otherwise stated by the Contract.  When an SFS is used or replaces a SPIS design, 
the Contractor shall upload this information on to SPIN in Adobe PDF. 
(6) All SPIS, new or modified (and associated documentation), shall, on completion, 
be uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF.  
(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure 
the Packaging manufacturer is a registered organisation in accordance with clause 
23.f(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement 
(Code) M.  The Contractor shall ensure, as far as possible, that the SPIS is up to date. 
(8) The documents supplied under clause 23.f(6) shall be considered as a contract 
data requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 
 

g. Unless otherwise stated in the Contract, one of the following procedures for the 
production of new or modified SPIS designs shall be applied: 

(1) If the Contractor or their subcontractor is the PDA they shall: 
(a) On receipt of instructions received from the Authority’s representative 
nominated in Box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data 
Sheet), prepare the required package design in accordance with clause 23.f. 
(b) Where the Contractor or their subcontractor is registered they shall, on 
completion of any design work, provide the Authority with the following 
documents electronically: 

i.  a list of all SPIS which have been prepared or revised against the 
Contract; and 

ii.  a copy of all new / revised SPIS, complete with all continuation sheets 
and associated drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain 
approval for their design from a registered organisation before proceeding, then 
follow clause 23.g(1)(b). 

(2) Where the Contractor or their subcontractor is not the PDA and is un-registered, 
they shall not produce, modify, or update SPIS designs.  They shall obtain current 
SPIS design(s) from the Authority or a registered organisation before proceeding with 
manufacture of Packaging.  To allow designs to be provided in ample time, they should 
apply for SPIS designs as soon as practicable. 
(3) Where the Contractor or their subcontractor is un-registered and has been given 
authority to produce, modify, and update SPIS designs by the Contract, he shall obtain 
approval for their design from a registered organisation using DEFFORM 129a before 
proceeding, then follow clause 23.g(1)(b). 
(4) Where the Contractor or their subcontractor is not a PDA but is registered, he 
shall follow clauses 23.g(1)(a) and 23.g(1)(b). 
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h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall 
obtain written approval from the Commercial Officer before providing them.  Any approval 
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as 
appropriate. 
 
i. In addition to any marking required by international or national legislation or regulations, 
the following package labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages 
shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a) Labels giving the mass of the package, in kilograms, shall be placed such 
that they may be clearly seen when the items are stacked during storage. 
(b) Each consignment package shall be marked with details as follows: 

i. name and address of consignor; 
ii. name and address of consignee (as stated in the Contract or order); 
iii. destination where it differs from the consignee's address, normally 

either: 
(i). delivery destination / address; or 
(ii). transit destination, where delivery address is a point for 

aggregation / disaggregation and / or onward shipment elsewhere, 
e.g. railway station, where that mode of transport is used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form which 
shall be prepared in accordance with DEFFORM 129J. 

(i). If aggregated packages are used, their consignment marking and 
identification requirements are stated at clause 23.l. 

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 
package and each consignment package, if it contains identical PPQ packages, shall 
be marked, using details of the Contractor Deliverables as shown in the Contract 
schedule, to state the following: 

(a) description of the Contractor Deliverable; 
(b) the full thirteen digit NATO Stock Number (NSN); 
(c) the PPQ; 
(d) maker's part / catalogue, serial and / or batch number, as appropriate; 
(e) the Contract and order number when applicable; 
(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of 
trade packages, and BLACK in respect of export trade packages; 
(g) shelf life of item where applicable; 
(h) for rubber items or items containing rubber, the quarter and year of 
vulcanisation or manufacture of the rubber product or component (marked in 
accordance with Def Stan 81-041); 
(i) any statutory hazard markings and any handling markings, including the 
mass of any package which exceeds 3kg gross; and 
(j) any additional markings specified in the Contract. 
 

j. Bar code marking shall be applied to the external surface of each consignment package 
and to each PPQ package contained therein.  The default symbology shall be as specified in 
Def Stan 81-041 (Part 6).  As a minimum the following information shall be marked on 
packages: 

(1) the full 13-digit NSN; 
(2) denomination of quantity (D of Q); 
(3) actual quantity (quantity in package); 
(4) manufacturer's serial number and / or batch number, if one has been allocated; 
and 
(5) the CP&F-generated unique order identifier. 

 

k. Requirements for positioning bar codes in relation to related text, as well as positioning 
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on package etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not 
allow a label to be directly attached, then a tag may be used.  Any difficulties over size or 
positioning of barcode markings shall initially be referred to the organisation nominated in 
Box 3 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet). 
 
l. The requirements for the consignment of aggregated packages are as follows: 

(1) With the exception of packages containing Dangerous Goods, over-packing for 
delivery to the consignee shown in the Contract may be used by the consignor to 
aggregate a number of packages to different Packaging levels, provided that the 
package contains Contractor Deliverables of only one NSN or class group.  Over-
packing shall be in the cheapest commercial form consistent with ease of handling and 
protection of over-packed items. 
(2) Two adjacent sides of the outer container shall be clearly marked to show the 
following: 

(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee (as stated on the Contract or Order); 
(d) destination if it differs from the consignee's address, normally either: 

i. delivery destination / address; or 
ii. transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where that 
mode of transport is used;  

(e) where applicable, the reference number of the delivery note produced by 
CP&F relating to the contents.  The consignee's copy of each delivery note shall 
be placed in the case / container.  If the Contractor Deliverables listed in the 
delivery note are packed in several cases, the consignee's copy shall be placed 
in the first case and a separate list detailing the contents shall be prepared for 
each case after the first and placed in the case to which it relates.  Each case is 
to be numbered to indicate both the number of the case and the total number of 
cases concerned e.g. 1/3, 2/3, 3/3;  
(f) the CP&F-generated shipping label; and 
(g) any statutory hazard markings and any handling markings. 

 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging 
design, that was not part of the original requirement under the Contract, shall be considered 
as an alteration to the specification in accordance with condition 7 (Variations to 
Specification). 
 
n. The Contractor shall ensure that timber and wood-containing products supplied under the 
Contract comply with the provisions of condition 25 (Timber and Wood-Derived Products) 
and Annex I and Annex II of the International Standards for Phytosanitary Measures, 
"Guidelines for Regulating Wood Packaging Material in International Trade", Publication No 
15 (ISPM 15). 
 
o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 
Regulations 2003 (as amended) where applicable. 
 
p. In any design work the Contractor shall comply with the Producer Responsibility 
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  
Evidence of compliance shall be a contractor record in accordance with condition 18 
(Contractor’s Records). 
 
q. This Condition is concerned with the supply of Packaging suitable to protect and ease 
handling, transport and storage of specified items.  Where there is a failure of suitable 
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging 
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supplier, then the supplier shall be liable for the cost of replacing the Packaging. 
 
r. Liability for other losses resulting from Packaging failure or resulting from damage to 
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the 
Contract. 
 
s. General requirements for service Packaging, including details of UK and NATO MLP and 
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging 
of Defence Materiel".  Def Stans, NATO Standardisation Agreements (STANAGs), and 
further information are available from the DStan internet site at: https://www.dstan.mod.uk/ 
 
t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference 
to any standard including Def Stans or STANAGs in any invitation to tender or Contract 
document means the edition and all amendments extant at the date of such tender or 
Contract. 
 
u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 
precedence. 

 

24. Supply of Hazardous Materials or Substances in Contractor Deliverables 
 

a. The Contractor shall provide to the Authority:  
(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in 
accordance with the extant Chemicals (Hazard Information and Packaging for Supply) 
Regulations (CHIP) and / or the Classification, Labelling and Packaging (CLP) 
Regulation 1272/2008 (whichever is applicable), and 
(2) for each Contractor Deliverable containing hazardous materials or substances, 
safety information as required by the Health and Safety at Work, etc Act 1974, at the 
time of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the 
Authority or the Contractor.  

 

b. If the Contractor Deliverable contains hazardous materials or substances, or is a 
substance falling within the scope of the REACH Regulation (EC) No 1907/2006: 

(1) the Contractor shall provide to the Authority an SDS for the substance in 
accordance with the Regulation. If the Contractor becomes aware of new information 
which may affect the risk management measures or new information on the hazard, 
the Contractor shall update the SDS and forward it to the Authority and to the address 
listed in clause 24.h below, and 
(2) the Authority, if it becomes aware of new information regarding the hazardous 
properties of the substance, or any other information that might call into question the 
appropriateness of the risk management measures identified in the SDS supplied, 
shall report this information in writing to the Contractor.  
 

c. If the Contractor is required, under, or in connection with the contract, to supply 
Contractor Deliverables or components of Contractor Deliverables that, in the course of their 
use, maintenance, disposal, or in the event of an accident, may release hazardous materials 
or substances, they shall provide to the Authority a list of those hazardous materials or 
substances, and for each hazardous material or substance listed, provide an SDS. 
 
d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract Data Sheet). 
 
e. If the Contractor Deliverables, materials or substances are ordnance, munitions or 

https://www.dstan.mod.uk/
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explosives, in addition to the requirements of CHIP and / or the CLP Regulation 1272/2008 
(whichever is applicable) and REACH the Contractor shall comply with hazard reporting 
requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated 
Systems. 
 
f. If the Contractor Deliverables, materials or substances are or contain or embody a 
radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, the 
Contractor shall additionally provide details of: 

(1) activity; 
(2) the substance and form (including any isotope);  
 

g. If the Contractor Deliverables, materials or substances have magnetic properties, the 
Contractor shall additionally provide details of the magnetic flux density at a defined 
distance, for the condition in which it is packed. 
 
h. Any SDS to be provided in accordance with this Condition, including any related 
information to be supplied in compliance with the Contractor’s statutory duties under Clause 
24.a, any information arising from the provisions of Clauses 24.e, 24.f and 24.g and the 
completed Schedule 6, shall be sent directly to the Authority’s Representative (Commercial) 
as soon as practicable, and no later than one (1) month prior to the Contract delivery date, 
unless otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so that the safety 
information can reach users without delay, a copy shall be sent preferably as an email with 
attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the 
addresses below: 
 

(1) Hard copies to be sent to:  
Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA)  

Movement Transport Safety Regulator (MTSR)  

Hazel Building Level 1, #H019  

MOD Abbey Wood (North)  

Bristol, BS34 8QW 

(2) Emails to be sent to: 
DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 

i. Failure by the Contractor to comply with the requirements of this Condition shall be 
grounds for rejecting the affected Contractor Deliverables. Any withholding of information 
concerning hazardous Contractor Deliverables, materials or substances shall be regarded 
as a material breach of Contract under Condition 43 (Material Breach) for which the 
Authority reserves the right to require the Contractor to rectify the breach immediately at no 
additional cost to the Authority or to terminate the Contract in accordance with Condition 43. 

 

25. Timber and Wood-Derived Products 
 

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  
(1) shall comply with the Contract Specification; and 
(2) must originate either: 

(a) from a Legal and Sustainable source; or 
(b) from a FLEGT-licensed or equivalent source. 
 

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products 
supplied by the Contractor under the Contract shall originate from a forest source where 
management of the forest has full regard for: 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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(1) identification, documentation and respect of legal, customary and traditional 
tenure and use rights related to the forest; 
(2) mechanisms for resolving grievances and disputes including those relating to 
tenure and use rights, to forest management practices and to work conditions; and  
(3) safeguarding the basic labour rights and health and safety of forest workers. 
 

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that 
the Timber and Wood-Derived Products supplied to the Authority under the Contract comply 
with the requirements of clause 25.a or 25.b or both. 
 
d. The Authority reserves the right at any time during the execution of the Contract and for a 
period of five (5) years from final Delivery under the Contract to require the Contractor to 
produce the Evidence required for the Authority’s inspection within fourteen (14) days of the 
Authority’s request. 
 
e. If the Contractor has already provided the Authority with the Evidence required under 
clause 25.c, the Contractor may satisfy these requirements by giving details of the previous 
notification and confirming the Evidence remains valid and satisfies the provisions of clauses 
25.a or 25.b or both. 
 
f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered 
to and accepted by the Authority, in accordance with condition 18 (Contractor’s Records). 
 
g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for 
the Contractor to record Evidence of proof of timber origin for previously used Recycled 
Timber, the Contractor shall support the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone 
object or as part of a structure; and 
(2) an explanation of the circumstances that rendered it impractical to record 
Evidence of proof of timber origin. 
 

h. The Authority may disclose the Information:  
(1) The Authority reserves the right to decide, except where in the Authority’s opinion 
the timber supplied is incidental to the requirement and from a low risk source, whether 
the Evidence submitted to it demonstrates compliance with clause 25.a or 25.b, or 
both.  In the event that the Authority is not satisfied, the Contractor shall commission 
and meet the costs of an Independent Verification and resulting report that will: 
(2) verify the forest source of the timber or wood; and 
(3) assess whether the source meets the relevant criteria of clause 25.b. 

 

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-
Derived Products delivered under the Contract.  The Authority reserves the right to amend 
the requirement for statistical reporting, in the event that the UK Government changes the 
requirement for reporting compliance with the Government Timber Procurement Policy.  
Amendments to the statistical reporting requirement will be made in accordance with 
condition 6 (Amendments to Contract). 
 
j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and 
Wood-Derived Products Supplied under the Contract: Data Requirements), the data or 
Information the Authority requires in respect of Timber and Wood-Derived Products 
delivered to the Authority under the Contract, or in respect of each Order in the case of a 
Framework Agreement, or at such other frequency as stated in the Contract.  The Contractor 
shall send all completed Schedule 7s (Timber and Wood-Derived Products Supplied under 
the Contract: Data Requirements), including Nil Returns where appropriate, to the 
Authority’s Representative (Commercial). 
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k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with 
condition 6 (Amendments to Contract). 
 
l. The Contractor shall obtain any wood, other than processed wood, used in Packaging 
from: 

(1) companies that have a full registered status under the Forestry Commission and 
Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking 
Programme (more detailed information can be accessed at www.forestry.gov.uk) and 
all such wood shall be treated for the elimination of raw wood pests and marked in 
accordance with that Programme; or 
(2) sources supplying wood treated and marked so as to conform to Annex I and 
Annex II of the International Standard for Phytosanitary Measures, “Guidelines for 
Regulating Wood Packaging Material in International Trade”, Publication No 15 
published by the Food and Agricultural Organisation of the United Nations (ISPM15) 
(more detailed information can be accessed at  www.fao.org). 

 

26. Certificate of Conformity 
 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) 
and any applicable Quality Plan.  One copy of the CofC shall be sent to the Authority’s 
Representative (Commercial) upon Delivery, and one copy shall be provided to the 
Consignee upon Delivery. 
 
b. The Contractor shall consider the CofC to be a record in accordance with condition 18 
(Contractor’s Records). 
c. The Information provided on the CofC shall include: 

(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 
(3) Contract number and where applicable Contract amendment number; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
(6) Delivery address;  
(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(8) description of Contractor Deliverable, including part number, specification and 
configuration status; 
(9) identification marks, batch and serial numbers in accordance with the 
Specification; 
(10) quantities; 
(11) a signed and dated statement by the Contractor that the Contractor Deliverables 
comply with the requirements of the Contract and approved concessions. 

Exceptions or additions to the above are to be documented. 
 

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the Contractor 
shall include in any relevant subcontract the requirement for the Information called for at clause 
26.c. The Contractor shall ensure that this Information is available to the Authority through the 
supply chain upon request in accordance with condition 18 (Contractor Records). 
 

27. Access to Contractor’s Premises 
 

a. The Contractor shall provide to the Authority’s Representatives following reasonable 
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all 
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reasonable access to its premises for the purpose of monitoring the Contractor’s progress 
and quality standards in performing the Contract. 
 
b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 1 
are included in their subcontracts with those suppliers identified in the Contract. The 
Authority, through the Contractor, shall arrange access to such subcontractors. 
 

28. Delivery / Collection 
 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are 
to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 
Authority. 
 
b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 
(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in 
advance of the Delivery Date in order to agree administrative arrangements for Delivery and 
provide any Information pertinent to Delivery requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 
(Contract Data Sheet); 
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance 
with the instructions;  
(4) be responsible for all costs of Delivery; and 
(5) Deliver the Contractor Deliverables to the Consignee at the address stated in 
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours 
agreed by the Parties. 
 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party 
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of 
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the 
Delivery Date in order to agree specific arrangements for Collection and provide any 
Information pertinent to the Collection requested; 
(2) comply with any special instructions for arranging Collection in Schedule 3 
(Contract Data Sheet); 
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance 
with the instructions; 
(4) ensure that the Contractor Deliverables are available for Collection by the 
Authority from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the 
Delivery Date between the hours agreed by the Parties; and 
(5) in the case of Overseas consignments, ensure that  the Contractor Deliverables 
are accompanied by the necessary transit documentation.  All Customs clearance 
shall be the responsibility of the Authority’s Representative (Transport). 
 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 
Authority: 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee 
in accordance with clause 28.b; or 
(2) on the Collection of the Contractor Deliverables from the Consignor by the 
Authority once they have been made available for Collection by the Contractor in 
accordance with clause 28.c. 

 

 



 

MOD MOD Purchase Contract (CPA) 700979368      
 

20 
 

29. Acceptance 
 

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 
procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is 
so specified acceptance shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is 
inconsistent with the Contractor’s ownership; or 
(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b 
has elapsed. 

 

30. Rejection 
 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 
Specification or any other terms of this Contract, then (without limiting any other right or 
remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in 
whole or in part).  The Authority shall return these Contractor Deliverables to the Contractor 
at the Contractor’s risk and cost. 
 
b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the 
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is 
specified within thirty (30) Business Days. 

 

31. Diversion Orders 
 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it 
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 
 
b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor 
Deliverables identified in it. These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by the Authority. 
 
c. The Authority reserves the right to cancel the Diversion Order.  
 
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact 
the Representative of the Authority who issued it for clarification and/or further instruction.  
 
e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope 
of the Contract, it is to be returned immediately to the Authority’s Commercial Officer with an 
appropriate explanation. 
 
f. The Contractor shall be entitled to reasonable additional delivery and packaging costs 
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by 
the Contractor to the Authority’s Commercial Officer together with applicable receipts and 
agreed as an amendment to the Contract in accordance with condition 6 (Amendments to 
Contract). The Contractor shall comply with the requirements of the Diversion Order upon 
receipt of the Diversion Order. 

 

32. Self-to-Self Delivery 
 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to 
be Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-
self delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor 
until such time as it is handed over to the Authority. 
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LICENCES AND INTELLECTUAL PROPERTY 

 

33. Import and Export Licences 
 

a. If, in the performance of the Contract, the Contractor needs to import into the UK or 
export out of the UK anything not supplied by or on behalf of the Authority and for which a 
UK import or export licence is required, the responsibility for applying for the licence shall 
rest with the Contractor.  The Authority shall provide the Contractor with sufficient 
information, certification, documentation and other reasonable assistance in obtaining any 
necessary UK import or export licence. 
 
b. When an export licence or import licence or authorisation either singularly or in 
combination is required from a foreign government for the performance of the Contract, the 
Contractor shall as soon as reasonably practicable consult with the Authority on the licence 
requirements.  Where the Contractor is the applicant for the licence or authorisation the 
Contractor shall: 

(1) ensure that when end use or end user restrictions, or both, apply to all or part of 
any Contractor Deliverable (which for the purposes of this Condition shall also include 
information, technical data and software), the Contractor, unless otherwise agreed with 
the Authority, shall identify in the application: 

(a) the end user as: Her Britannic Majesty’s Government of the United 
Kingdom of Great Britain and Northern Ireland (hereinafter “HM Government”); 
and 
(b) the end use as: For the Purposes of HM Government; and 

(2) include in the submission for the licence or authorisation a statement that 
"information on the status of processing this application may be shared with the 
Ministry of Defence of the United Kingdom". 
 

c. If the Contractor or any subcontractor in the performance of the Contract needs to export 
materiel not previously supplied by or on behalf of the Authority for which an export licence 
or import licence or authorisation from a foreign government is required, the responsibility for 
instituting expeditious action to apply for and obtain the licence shall rest with the Contractor 
or that subcontractor.  For the purposes of this Condition materiel shall mean information, 
technical data and items, including Contractor Deliverables, components of Contractor 
Deliverables and software. 
 
d. Where the Contract performance requires the export of materiel for which a foreign export 
licence or import licence or authorisation is required, the Contractor shall include the 
dependencies for the export licence or import licence or authorisation application, grant and 
maintenance in the Contract risk register and in the risk management plan for the Contract, 
with appropriate review points.  Where there is no requirement under the Contract for a risk 
management plan the Contractor shall submit this information to the Authority’s 
representative. 
 
e. During the term of the Contract and for a period of up to 2 years from completion of the 
Contract, the Authority may make a written request to the Contractor to seek a variation to 
the conditions to a foreign export licence or import licence or authorisation to enable the 
Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised 
information from the UK to a non-licensed or unauthorised third party.  If the Authority makes 
such a request it will consult with the Contractor before making a determination of whether 
the Authority or the Contractor is best placed in all the circumstance to make the request.  
Where, subsequent to such consultation the Authority notifies the Contractor that the 
Contractor is best placed to make such request: 

(1) the Contractor shall, or procure that the Contractor’s subcontractor shall, 
expeditiously consider whether or not there is any reason why it should object to 
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making the request and, where it has no objection, file an application to seek a 
variation of the applicable export licence or import licence or authorisation in 
accordance with the procedures of the licensing authority.  Where the contractor has 
an objection, the Parties shall meet within five (5) working days to resolve the issue 
and should they fail the matter shall be escalated to an appropriate level within both 
Parties’ organisations, to include their respective export licensing subject matter 
experts; and 
(2) the Authority shall provide sufficient information, certification, documentation and 
other reasonable assistance as may be necessary to support the application for the 
requested variation. 
 

f. Where the Authority determines that it is best placed to make such request the Contractor 
shall provide sufficient information, certification, documentation and other reasonable 
assistance as may be necessary to support the Authority to make the application for the 
requested variation. 
 
g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair 
and reasonable charge for this service based on the cost of providing it. 
 
h. Where the Contractor subcontracts work under the Contract, which is likely to be subject 
to foreign export control, import control or both the Contractor shall use reasonable 
endeavours to incorporate in each subcontract equivalent obligations to those set out in this 
Condition.  Where it is not possible to include equivalent terms to those set out in this 
Condition, the Contractor shall report that fact and the circumstances to the Authority. 
 
i. Without prejudice to HM Government's position on the validity of any claim by a foreign 
government to extra-territoriality, the Authority shall provide the Contractor with sufficient 
information, certification, documentation and other reasonable assistance to facilitate the 
granting of export licences or import licences or authorisations by a foreign Government in 
respect of the performance of the Contract. 
 
j. The Authority shall provide such assistance as the Contractor may reasonably require in 
obtaining any UK export licences necessary for the performance of the Contract. 
 
k. The Contractor shall use reasonable endeavours to identify whether any Contractor 
Deliverable is subject to:  

(1) a non-UK export licence, authorisation or exemption; or 
(2) any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or 
restrictions on disclosure to individuals based upon their nationality.  This does not include 
the Intellectual Property-specific restrictions of the type referred to in condition 34 (Third 
Party Intellectual Property – Rights and Restrictions). 

 

l. If at any time during the term of the Contract the Contractor becomes aware that all or 
any part of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall notify 
the Authority of this as soon as reasonably practicable by providing details in the DEFFORM 
528 or other mutually agreed alternative format. Such notification shall be no later than thirty 
(30) days of knowledge of any affected Contractor Deliverable and in any event such 
notification shall be not less than thirty (30) days prior to delivery of the Contractor 
Deliverables. 
 
m. If the information to be provided under Clause 33.l has been provided previously to the 
Authority by the Contractor under the Contract, the Contractor may satisfy these 
requirements by giving details of the previous notification and confirming they remain valid 
and satisfy the provisions of Clause 33.l. 
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n. During the term of the Contract, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under clauses 
33.l or 33.m of which it becomes or is aware that would affect the Authority’s ability to use, 
disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by 
issuing an updated DEFFORM 528 to the Authority. 
 
o. For a period of up to 2 years from completion of the Contract and in response to a 
specific request by the Authority, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under Clause 
33.l or 33.m of which it becomes aware that would affect the Authority’s ability to use, 
disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by 
issuing an updated DEFFORM 528 to the Authority. 
 
p. Where following receipt of materiel from a subcontractor or any of its other suppliers 
restrictions are notified to the Contractor by that subcontractor, supplier or other third party 
or are identified by the Contractor, the Contractor shall immediately inform the Authority by 
issuing an updated DEFFORM 528.  Within 5 days of such notification, the Contractor shall 
propose to the Authority actions to mitigate the impact of such restrictions.  Such proposals 
may include, where appropriate, mutually supported attempts to obtain removal or 
modification to the restrictions or to obtain appropriate authorisations from the relevant 
foreign government. The Authority shall notify the contractor within 5 days of receipt of a 
proposal whether it is acceptable and where appropriate the Contract shall be modified in 
accordance with its terms to implement the proposal. 
 
q. If the restrictions prevent the Contractor from performing its obligations under the 
Contract and have not been removed, modified or otherwise satisfactorily managed within a 
reasonable time, the Authority may at its absolute discretion elect to amend the contract in 
accordance with condition 6 or 7 or as otherwise may be provided by the Contract, or to 
terminate the Contract.  Except as set out in clause 33.r, in the event of termination in these 
circumstances termination shall be on fair and reasonable terms having regard to all the 
circumstances including payments already made and that would otherwise be due under the 
Contract, costs incurred by the Contractor and benefits received by the Authority. The 
Parties, acting in good faith, will use all reasonable endeavours to agree such fair and 
reasonable terms failing which either Party may refer the matter to dispute resolution in 
accordance with the provisions in the Contract. 
 
r. In the event that the restrictions notified to the Authority pursuant to Clause 33.l were 
known or ought reasonably have been known by the Contractor (but were not disclosed) at 
contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p 
were known or ought reasonably to have been known by the Contractor at the date of 
submission of the most recent DEFFORM 528 submitted to the Authority in accordance with 
Clause 33.l, termination under Clause 33.q will be in accordance with condition 43 (Material 
Breach) and the provisions of clause 33.v will not apply.  
 
s. The Authority shall use reasonable endeavours to identify any export control restrictions 
applying to materiel to be provided to the Contractor as Government Furnished Assets 
(GFA).  Where the Authority is to provide materiel necessary to enable the Contractor to 
perform the Contract or in respect of which the Services are to be provided, and that 
materiel is subject to a non-UK export licence, authorisation, exemption or other related 
transfer or export control as described in the provisions of Clause 33.k, the Authority shall 
provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the 
Contractor within thirty (30) days of the date of knowledge and in any case not later than 
thirty (30) days prior to the delivery of such materiel to the Contractor. 
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t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 
incomplete or inaccurate or in the event additional such materiel is identified then the 
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 528.  
In the event that the Authority becomes aware that a prior disclosure included in DEFFORM 
528 submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior 
to the delivery to the Contractor of any material to which the updated or new disclosure 
relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate 
the impact of the incomplete or inaccurate disclosure. 
  
u. Where: 

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 
provided pursuant to Clauses 33.s or 33.t or both; or 
(2) any of the information provided by the Authority in any DEFFORM 528 proves to 
be incorrect or inaccurate;  

the Authority and the Contractor shall act promptly to mitigate the impact of such 
restrictions or incorrect or inaccurate information.  Such mitigation shall include, where 
appropriate, mutually supported attempts to obtain removal or modification to the 
restrictions or to obtain appropriate authorisations from the relevant foreign government.  
If the restrictions or incorrect or inaccurate information adversely affect the ability of the 
Contractor to perform its obligations under the Contract, the matter shall be handled 
under the terms of condition 6 (Amendments to Contract) or condition 7 (Variations to 
Specification) or as may otherwise be provided by the Contract as appropriate and if no 
alternative solution satisfies the essential terms of the Contract and the restrictions have 
not been removed, modified or otherwise satisfactorily managed within a reasonable time 
the Authority may terminate the Contract.  Termination under these circumstances will be 
under the terms of condition 42 (Termination for Convenience) and as referenced in the 
Contract. 

 

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, 
provided the Contractor takes such steps as are reasonable to mitigate the impact, the 
Contractor shall be relieved from its obligations to perform those elements of the Contract 
directly affected by the restrictions or provision of incorrect or incomplete information. 

 

34. Third Party Intellectual Property – Rights and Restrictions 
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the 
Authority as soon as they become aware of: 

(1) any invention or design the subject of patent or registered Design Rights (or 
application thereof) owned by a third party which appears to be relevant to the 
performance of the Contract or to use by the Authority of anything required to be done 
or delivered under the Contract;  
(2) any restriction as to disclosure or use, or obligation to make payments in respect 
of any other intellectual property (including technical Information) required for the 
purposes of the Contract or subsequent use by the Authority of anything delivered 
under the Contract and, where appropriate, the notification shall include such 
Information as is required by Section 2 of the Defence Contracts Act 1958;  
(3) any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or subsequent use 
by the Authority of anything required to be done or delivered under the Contract. 

Clause 34.a does not apply in respect of Contractor Deliverables normally available from 
the Contractor as a Commercial Off The Shelf (COTS) item or service. 

 

b. If the Information required under clause 34.a has been notified previously, the Contractor 
may meet its obligations by giving details of the previous notification. 
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c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect 
of any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables 
normally available from the Contractor as a COTS item or service is an infringement of a UK 
patent or registered design not owned or controlled by the Contractor or the Authority, the 
Contractor shall, subject to the agreement of the third party owning such patent or registered 
design, be given exclusive conduct of any and all negotiations for the settlement of any claim 
or the conduct of any litigation arising out of such question.  The Contractor shall indemnify 
the Authority, its officers, agents and employees against any liability and cost arising from 
such allegation.  This condition shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such 
question; 
(2) the Authority has entered or enters into any discussions on such question with 
any third party without the prior written agreement of the Contractor;  
(3) the Authority has entered or enters into negotiations in respect of any relevant 
claim for compensation in respect of Crown Use under Section 55 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1977;  
(4) legal proceedings have been commenced against the Authority or the Contractor 
in respect of Crown Use, but only to the extent of such Crown Use that has been 
properly authorised.  
 

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied 
under the Contract where that use was not reasonably foreseeable at the time of the 
Contract. 
 
e. In the event that the Authority has entered into negotiation in respect of a claim for 
compensation, or legal proceedings in respect of the Crown Use have commenced, the 
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract 
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 
and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use 
any model, document or information relating to any such invention or design which may be 
required for that purpose. 
 
f. For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior to the 
Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding 
the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of 
performing the Contract.  
 
g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then:  

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 
relevant action against the Contractor, the Authority shall issue to the Contractor a 
written authorisation in accordance with the provisions of Sections 55 and 56 of the 
Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and  
(2) in any event, unless the Contractor and the Authority can agree an alternative 
course of action, the Authority shall not unreasonably delay the issue of a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949. 
 

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers, 
agents and employees against liability, including the Contractor’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered 
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design or like protection outside the United Kingdom in the performance of the Contract 
when such infringement arises from or is incurred by reason of the Contractor following any 
specification, statement of work or instruction in the Contract or using, keeping or disposing 
of any item given by the Authority for the purpose of the Contract in accordance with the 
Contract. 
 
i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered 
design or like protection outside the UK in the performance of the Contract when such 
infringement arises from or is incurred otherwise than by reason of the Contractor following 
any specification, statement of work or instruction in the Contract or using, keeping or 
disposing of any item given by the Authority for the purpose of the Contract in accordance 
with the Contract. 
 
j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 
similar expense incurred in respect of anything to be done under the Contract, where: 

(1) a relevant discharge has been given under Section 2 of the Defence Contracts 
Act 1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents 
Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the 
Copyright, Designs and Patents Act 1988 in respect of any intellectual property; or  
(2) any obligation to make payments for intellectual property has not been promptly 
notified to the Authority under clause 34.a.  
 

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the 
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered 
Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the 
Contractor shall also be:  

(1) released from payment whether by way of royalties, licence fees or similar 
expenses in respect of the Contractor's use of the relevant invention or design, or the 
use of any relevant model, document or information for the purpose of performing the 
Contract; and  
(2) authorised to use any model, document or information relating to any such 
invention or design which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify the Authority and its officers, 
agents and employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item to be supplied under the Contract or otherwise in the performance 
of the Contract; 
(2) misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract;  
(3) provision to the Authority of any Information or material which the Contractor does 
not have the right to provide for the purpose of the Contract.  

m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents 
and employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item provided by the Authority for the purpose of the Contract but only 
to the extent that the item is used for the purpose of the Contract;  
(2) alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of Information provided by the Authority for the purposes 
of the Contract, but only to the extent that Contractor’s use of that Information is for the 
purposes intended when it was disclosed by the Authority. 
  



 

MOD MOD Purchase Contract (CPA) 700979368      
 

27 
 

n. The general authorisation and indemnity is: 
(1) clauses 34.a – 34.m represents the total liability of each Party to the other under 
the Contract in respect of any infringement or alleged infringement of patent or other 
Intellectual Property Right (IPR) owned by a third party;  
(2) neither Party shall be liable, one to the other, for any consequential loss or 
damage arising as a result, directly or indirectly, of a claim for infringement or alleged 
infringement of any patent or other IPR owned by a third party; 
(3) a Party against whom a claim is made or action brought, shall promptly notify the 
other Party in writing if such claim or action appears to relate to an infringement which 
is the subject of an indemnity or authorisation given under this Condition by such other 
Party.  The notification shall include particulars of the demands, damages and 
liabilities claimed or made of which the notifying Party has notice;  
(4) the party benefiting from the indemnity or authorisation shall allow the other Party, 
at its own expense, to conduct any negotiations for the settlement of the same, and 
any litigation that may arise therefrom and shall provide such information as the other 
Party may reasonably require;  
(5) following a notification under clause 34.n(3), the Party notified shall advise the 
other Party in writing within thirty (30) Business Days whether or not it is assuming 
conduct of the negotiations or litigation.  In that case the Party against whom a claim is 
made or action brought shall not make any statement which might be prejudicial to the 
settlement or defence of such a claim without the written consent of the other Party;  
(6) the Party conducting negotiations for the settlement of a claim or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct and 
progress of such negotiations.  
 

o. If at any time a claim or allegation of infringement arises in respect of copyright, database 
right, Design Right or breach of confidence as a result of the provision of any Contractor 
Deliverable by the Contractor to the Authority, the Contractor may at its own expense 
replace the item with an item of equivalent functionality and performance so as to avoid 
infringement or breach.  The Parties will co-operate with one another to mitigate any claim or 
damage which may arise from use of third party IPR.  
 
p. Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation 
under Section 240 of the Copyright, Designs and Patents Act 1988. 

 

PRICING AND PAYMENT 

 

35. Contract Price 
 

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 
Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 
(Contract Data Sheet). 
 
b. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and 
excise or other duty payable.  The Contractor shall not make any claim for drawback of UK 
import duty on any part of the Contract Deliverables supplied which may be for shipment 
outside of the UK. 

 

36. Payment and Recovery of Sums Due 
 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to 
submitting any claims for payment under clause 36b the Contractor will be required to 
register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance 
(CP&F) electronic procurement tool. 
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b. Where the Contractor submits an invoice to the Authority in accordance with clause 36a, 
the Authority will consider and verify that invoice in a timely fashion. 
 
c. The Authority shall pay the Contractor any sums due under such an invoice no later than 
a period of 30 days from the date on which the Authority has determined that the invoice is 
valid and undisputed. 
 
d. Where the Authority fails to comply with clause 36b and there is undue delay in 
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed 
for the purpose of clause 36c after a reasonable time has passed. 
 
e. The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations 
nor as a waiver of its rights and remedies under this Contract. 
 
f. Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount 
payable by the Authority to the Contractor under the Contract or under any other contract 
with the Authority, or with any other Government Department. 

 

37. Value Added Tax 
 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU 
(or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to 
the Authority. 
 
b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has 
registered voluntarily) in respect of his business activities at the time of any supply, and the 
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM 
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the 
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 
chargeable on the tax value of the supply of Contractor Deliverables, and all other payments 
under the Contract according to the law at the relevant tax point. 
 
c. The Contractor is responsible for the determination of VAT liability. The Contractor shall 
consult its Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s 
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s 
Representative (Commercial) of the Authority’s VAT liability under the Contract, and any 
changes to it, within twenty (20) Business Days of becoming aware the liability is other than 
at the standard rate of VAT. In the event of any doubt about the applicability of the tax in 
such cases, the Authority may require the Contractor to obtain, and pass to the Authority, a 
formal ruling from HMRC. The Contractor shall comply promptly with any such requirement. 
Where the Contractor obtains a ruling from HMRC, it shall supply a copy to the Authority 
within three (3) Business Days of receiving that ruling unless it proposes to challenge the 
ruling. Where the Contractor challenges the ruling it shall supply to the Authority a copy of 
any final decisions issued by HMRC on completion of the challenge within three (3) 
Business Days of receiving the decision. 
 
d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 
Contractor is not required by UK VAT law to be registered for UK VAT (and has not 
registered voluntarily), the Authority shall be responsible for assessing and paying over 
directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The 
Contractor shall be responsible for ensuring it takes into account any changes in VAT law 
regarding registration. 
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e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the 
UK, the Contractor may be required by the laws of the country where the supply takes place 
to register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall 
pay to the Contractor in addition to the Contract Price (and any other sum due to the 
Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the 
tax authorities of the country in question in relation to the Contractor Deliverables within 
thirty (30) calendar days of a written request for payment of any such sum by the Contractor. 
 
f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall 
not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or 
non-EU or both input taxes). However, these input taxes will be allowed where it is 
established that, despite the Contractor having taken all reasonable steps to recover them, it 
has not been possible to do so. Where there is any doubt that the Contractor has complied 
with this requirement the matter shall be resolved in accordance with condition 40 (Dispute 
Resolution). 
 
g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In 
the event that HMRC so determines, the Contractor shall pay any interest charged on any 
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall 
not be recoverable from the Authority under this Contract or any other contract. The 
Contractor shall supply the Authority with a copy of all correspondence between HMRC and 
the Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a 
written request from the Authority for such correspondence. 

 

38. Debt Factoring 
 

a. Subject to the Contractor obtaining the prior written consent of the Authority in 
accordance with condition 11 (Assignment of Contract), the Contractor may assign to a third 
Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof 
due to the Contractor under the Contract (including interest which the Authority incurred 
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the 
Act”)).  Any assignment of the right to receive payment of the Contract Price (or any part 
thereof) under this condition 38 shall be subject to: 

(1) reduction of any sums in respect of which the Authority exercises its right of 
recovery under clause 36.f 
(2) all related rights of the Authority under the Contract in relation to the recovery of 
sums due but unpaid; and 
(3) the Authority receiving notification under both clauses 38.b and 38.c(2). 
 

b. In the event that the Contractor obtains from the Authority the consent to assign the right 
to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall 
notify the Authority in writing of the assignment and the date upon which the assignment 
becomes effective. 
 
c. The Contractor shall ensure that the Assignee: 

(1) is made aware of the Authority’s continuing rights under clauses 38.a(1) and 
38.a(2); and 
(2) notifies the Authority of the Assignee’s contact Information and bank account 
details to which the Authority shall make payment, subject to any reduction made by 
the Authority in accordance with clauses 38.a(1) and 38.a(2).  
 

d. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue to 
apply in all other respects after the assignment and shall not be amended without the prior 
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approval of the Authority. 
 

39. Subcontracting and Prompt Payment 
 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the 
Contractor’s obligations, duties or liabilities under the Contract. 
 
b. Where the Contractor enters into a Subcontract he shall cause a term to be included in 
such Subcontract: 

(1) providing that where the Subcontractor submits an invoice to the Contractor, the 
Contractor will consider and verify that invoice in a timely fashion; 
(2) providing that the Contractor shall pay the Subcontractor any sums due under 
such an invoice no later than a period of thirty (30) days from the date on which the 
Contractor has determined that the invoice is valid and undisputed; 
(3) providing that where the Contractor fails to comply with clause 39.b(1) above, and 
there is an undue delay in considering and verifying the invoice, that the invoice shall 
be regarded as valid and undisputed for the purposes of clause 39.b(2) after a 
reasonable time has passed; and 
(4) requiring the counterparty to that Subcontract to include in any Subcontract which 
it awards, provisions having the same effect as clauses 39.b(1) to 39.b(4). 

 

TERMINATION 

 

40. Dispute Resolution 
 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 
relating to the Contract through negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may include the use of any 
alternative dispute resolution procedure on which the Parties may agree. 
 
b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the 
arbitration and this clause 40.b shall be governed by the Arbitration Act 1996.  For the 
purposes of the arbitration, the arbitrator shall have the power to make provisional awards 
pursuant to Section 39 of the Arbitration Act 1996. 
 
c. For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, except 
as may be lawfully required in judicial proceedings relating to the arbitration or otherwise. 

 

41. Termination for Insolvency or Corrupt Gifts  
 

Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the 
Contractor, by giving written Notice of such termination to the Contractor at any time after 
any of the following events:  

Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the case of a firm constituted under English 
law, any partner of the firm to the court for an interim order pursuant to Section 253 of 
the Insolvency Act 1986; or  
(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 
1986; or  
(3) the individual, the firm or, in the case of a firm constituted under English law, any 
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partner of the firm making a composition or a scheme of arrangement with his or its 
creditors; or  
(4) the presentation of a petition for bankruptcy order against the individual or, in the 
case of a firm constituted under English law, any partner of the firm unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  
(5) the court making a bankruptcy order in respect of the individual or, in the case of a 
firm constituted under English law, any partner of the firm; or 
(6) where the Contractor is either unable to pay his debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable. 
The Authority shall regard the Contractor as being unable to pay his debts if: 

(a) he has failed to comply with or to set aside a Statutory demand under 
Section 268 of the Insolvency Act 1986 within twenty-one (21) days of service of 
the Statutory Demand on him; or  
(b) execution or other process to enforce a debt due under a judgement or 
order of the court has been returned unsatisfied in whole or in part.  

(7) the presentation of a petition for sequestration in relation to the Contractor's 
estates unless it is withdrawn within three (3) Business Days from the date on which 
the Contractor is notified of the presentation; or  
(8) the court making an award of sequestration in relation to the Contractor’s estates. 
Where the Contractor is a company registered in England: 

(9) the presentation of a petition for the appointment of an administrator; unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  
(10) the court making an administration order in relation to the company; or  
(11) the presentation of a petition for the winding-up of the company unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  
(12) the company passing a resolution that the company shall be wound-up; or 
(13) the court making an order that the company shall be wound-up; or  
(14) the appointment of a Receiver or manager or administrative Receiver.  
 

Where the Contractor is a company registered other than in England, events occur or are 
carried out which, within the jurisdiction to which it is subject, are similar in nature or effect 
to those specified in clauses 41.a(9) to 41.a(14) inclusive above. 

 

b. Such termination shall be without prejudice to and shall not affect any right of action or 
remedy which shall have accrued or shall accrue thereafter to the Authority and the 
Contractor. 

 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract it has not done 
any of the following (hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other 
advantage of any kind as an inducement or reward; 

(a) for doing or not doing (or for having done or not having done) any act in 
relation to the obtaining or execution of this or any other contract with the Crown; 
or  
(b) for showing or not showing favour or disfavour to any person in relation to 
this or any other Contract with the Crown. 

(2) enter into this or any other Contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid by it or on its behalf, or to its 
knowledge, unless before the Contract is made particulars of any such commission 
and of the terms and conditions of any such agreement for the payment thereof have 
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been disclosed in writing to the Authority.  
 

d. If the Contractor, its employees, agents or any subcontractor (or anyone acting on its 
behalf or any of its or their employees) does any of the prohibited acts or commits any 
offence under the Bribery Act 2010 with or without the knowledge or authority of the 
Contractor in relation to this Contract or any other contract with the Crown, the Authority 
shall be entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any loss 
resulting from the termination;  
(2) to recover from the Contractor the amount or value of any such gift, consideration 
or commission; and  
(3) to recover from the Contractor any other loss sustained in consequence of any 
breach of this condition, where the Contract has not been terminated. 
 

e. In exercising its rights or remedies under this condition, the Authority shall: 
(1) act in a reasonable and proportionate manner having regard to such matters as 
the gravity of, and the identity of the person performing, the prohibited act; 
(2) give all due consideration, where appropriate, to action other than termination of 
the Contract, including (without being limited to):  

(a) requiring the Contractor to procure the termination of a subcontract where 
the prohibited act is that of a Subcontractor or anyone acting on its or their 
behalf;  
(b) requiring the Contractor to procure the dismissal of an employee (whether 
its own or that of a Subcontractor or anyone acting on its behalf) where the 
prohibited act is that of such employee.  
 

f. Recovery action taken against any person in Her Majesty's service shall be without 
prejudice to any recovery action taken against the Contractor pursuant to this Condition. 

 

42. Termination for Convenience 
 

a. The Authority shall have the right to terminate the Contract in whole or in part at any time 
by giving the Contractor at least twenty (20) business days written notice (or such other 
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice 
period the Contract, or relevant part thereof, shall terminate without prejudice to the rights of 
the parties already accrued up to the date of termination.  Where only part of the Contract is 
being terminated, the Authority and the Contractor shall owe each other no further 
obligations in respect of the part of the Contract being terminated, but will continue to fulfil 
their respective obligations on all other parts of the Contract not being terminated. 
 
b. Following the above notification the Authority shall be entitled to exercise any of the 
following rights in relation to the Contract (or part being terminated) to direct the Contractor 
to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the 
Contractor Deliverables; 
(3) as soon as may be reasonably practicable take such steps to ensure that the 
production rate of the Contractor Deliverables is reduced as quickly as possible; 
(4) terminate on the best possible terms any subcontracts in support of the Contractor 
Deliverables that have not been completed, taking into account any direction given 
under clauses 42.b(2) and 42.b(3) of this condition. 
 

c. Where this condition applies (and subject always to the Contractor’s compliance with any 
direction given by the Authority under clause 42.b): 

(1) The Authority shall take over from the Contractor at a fair and reasonable price all 
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unused and undamaged materiel and any Contractor Deliverables in the course of 
manufacture that are: 

(a) in the possession of the Contractor at the date of termination; and 
(b) provided by or supplied to the Contractor for the performance of the 
Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as 
the Contractor shall, with the agreement of the Authority, choose to retain; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence 
of such agreement within a period as the Authority may specify, a list of: 

(c) all such unused and undamaged materiel; and 
(d) Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the Authority, and shall 
deliver such materiel and Contractor Deliverables in accordance with the directions 
of the Authority; 

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable 
prices for each Service performed, or partially performed, in accordance with the 
Contract. 
 

d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with 
any direction given by the Authority in clause 42.b above) indemnify the Contractor against 
any commitments, liabilities or expenditure which would otherwise represent an unavoidable 
loss by the Contractor by reason of the termination of the Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 
(2) the Contractor submitting a fully itemised and costed list of such loss, with 
supporting evidence, reasonably and actually incurred by the Contractor as a result of 
the termination of the Contract or relevant part. 
 

e. The Authority’s total liability under the provisions of this Condition shall be limited to the 
total price of the Contractor Deliverables payable under the contract (or relevant part), 
including any sums paid, due or becoming due to the Contractor at the date of termination. 
 
f. The Contractor shall include in any subcontract over £250,000 which it may enter into for 
the purpose of the Contract, the right to terminate the subcontract under the terms of 
clauses 42.a to 42.e except that: 

(1) the name of the Contractor shall be substituted for the Authority except in clause 
42.c(1); 
(2) the notice period for termination shall be as specified in the subcontract, or if no 
period is specified twenty (20) business days; and 
(3) the Contractor’s right to terminate the subcontract shall not be exercised unless 
the main Contract, or relevant part, has been terminated by the Authority in 
accordance with the provisions of this condition 42.  
 

g. Claims for payment under this condition shall be submitted in accordance with the 
Authority’s direction. 

 

43. Material Breach 
a. In addition to any other rights and remedies, the Authority shall have the right to terminate 
the Contract (in whole or in part) with immediate effect by giving written Notice to the 
Contractor where the Contractor is in material breach of its obligations under the Contract. 
 
b. Where the Authority has terminated the Contract under clause 43.a the Authority shall 
have the right to claim such damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract, including but not limited to any costs and 
expenses incurred by the Authority in: 

(1) carrying out any work that may be required to make the Contractor Deliverables 
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comply with the Contract; or 
(2) obtaining the Contractor Deliverable in substitution from another supplier. 

 

44. Consequences of Termination 
 

The termination of the Contract, however arising, shall be without prejudice to the rights and 
duties of either Party accrued prior to termination.  The Conditions that expressly or by 
implication have effect after termination shall continue to be enforceable even after 
termination. 
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45.  Project specific DEFCONs and DEFCON SC variants that apply to this contract 
 

DEFCON 532A 

DEFCON 532A (Edn. 04/20) -Protection Of Personal Data (Where Personal Data is not being 
processed on behalf of the Authority) 

 

DEFCON 627 

DEFCON 627 (Edn. 12/10) - Quality Assurance - Requirement for a Certificate of Conformity 

 

DEFCON 658 (SC2) 

DEFCON 658 (SC2) (Edn. 11/17) - Cyber 

 

DEFCON 658 - Cyber Risk Profile - Low 

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Low, as defined in Def 
Stan 05-138. 

 

DEFCON 524A 

DEFCON 524A (Edn. 02/20) – Counterfeit Materiel 
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General Conditions 

 

Third Party IPR Authorisation 

AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL 
PROPERTY RIGHTS 

  

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of 

the Contract by the Authority and placement of any contract task under it does not constitute 

an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 

of the Registered Designs Act 1949. The Contractor acknowledges that any such authorisation 

by the Authority under its statutory powers must be expressly provided in writing, with 

reference to the acts authorised and the specific intellectual property involved. 
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SC2 Schedules 

 

Schedule 1 - Definitions of Contract 

 

Articles means the Contractor Deliverables (goods and/or 
the services), including Packaging (and 
Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if 
specified) which the Contractor is required to 
provide under the Contract in accordance with 
Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 
(Schedule of Requirements) such as progress 
reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

 
Authority means the Secretary of State for Defence acting 

on behalf of the Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 
(Contract Data Sheet) who will act as the 
Authority’s Representative(s) in connection with 
the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is 
immediately followed by a functional description in 
brackets, the appropriate Authority’s 
Representative(s) shall be the designated 
person(s) for the purposes of condition 8; 

 
Business Day means 09:00 to 17:00 Monday to Friday, 

excluding public and statutory holidays; 

 
Central Government Body a body listed in one of the following sub-

categories of the Central Government 
classification of the Public Sector Classification 
Guide, as published and amended from time to 
time by the Office for National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or 
Assembly Sponsored Public Body 
(advisory, executive, or tribunal); 

c. Non-Ministerial Department; or 

Executive Agency; 

 
Collect means pick up the Contractor Deliverables from 

the Consignor.  This shall include loading, and 
any other specific arrangements, agreed in 
accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1) 
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Conditions means the terms and conditions set out in this 

document; 

Consignee means that part of the Authority identified in 
Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may 
be instructed by the Authority by means of a 
Diversion Order; 

 
Consignor means the name and address specified in 

Schedule 3 (Contract Data Sheet) from whom the 
Contractor Deliverables will be dispatched or 
Collected; 

 
Contract means the Contract including its Schedules and 

any amendments agreed by the Parties in 
accordance with condition 6 (Amendments to 
Contract); 

 
Contract Price means the amount set out in Schedule 2 

(Schedule of Requirements) to be paid (inclusive 
of Packaging and exclusive of any applicable 
VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its 
obligations under the Contract. 

 
Contractor means the person who, by the Contract, 

undertakes to supply the Contractor Deliverables, 
for the Authority as is provided by the Contract.  
Where the Contractor is an individual or a 
partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression 
shall also include any person to whom the benefit 
of the Contract may be assigned by the 
Contractor with the consent of the Authority; 

 
Contractor Commercially Sensitive 
Information 

means the Information listed in the completed 
Schedule 5 (Contractor’s Commercially Sensitive 
Information Form), which is Information notified by 
the Contractor to the Authority, which is 
acknowledged by the Authority as being 
commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including 

Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements 
if specified) which the Contractor is required to 
provide under the Contract; 

 



 

MOD MOD Purchase Contract (CPA) 700979368      
 

39 
 

Control means the power of a person to secure that the 
affairs of the Contractor are conducted in 
accordance with the wishes of that person: 

a. by means of the holding of shares, or 
the possession of voting powers in, or in 
relation to, the Contractor; or 

b. by virtue of any powers conferred by the 
constitutional or corporate documents, or 
any other document, regulating the 
Contractor; 

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if 
another person acquires Control of the 
Contractor; 

 
CPET means the UK Government’s Central Point of 

Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy; 

 
Crown Use in relation to a patent means the doing of anything 

by virtue of Sections 55 to 57 of the Patents Act 
1977 which otherwise would be an infringement of 
the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the 
First Schedule to the Registered Designs Act 
1949;  

 

Dangerous Goods means those substances, preparations and 
articles that are capable of posing a risk to health, 
safety, property or the environment which are 
prohibited by regulation, or classified and 
authorised only under the conditions prescribed 
by the: 

a. Carriage of Dangerous Goods and Use 
of Transportable Pressure Equipment 
Regulations 2009 (CDG) (as amended 
2011); 

b. European Agreement Concerning the 
International Carriage of Dangerous 
Goods by Road (ADR); 

c. Regulations Concerning the 
International Carriage of Dangerous 
Goods by Rail (RID); 

d. International Maritime Dangerous 
Goods (IMDG) Code; 

e. International Civil Aviation Organisation 
(ICAO) Technical Instructions for the Safe 
Transport of Dangerous Goods by Air; 

f. International Air Transport Association 
(IATA) Dangerous Goods Regulations. 
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DBS Finance means Defence Business Services Finance, at 

the address stated in Schedule 3 (Contract Data 
Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be 

found at https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be 

accessed at https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to 

the Consignee.  This shall include unloading, and 
any other specific arrangements, agreed in 
accordance with condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 

(Schedule of Requirements) on which the 
Contractor Deliverables or the relevant portion of 
them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an item 

of material is managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of 

the Copyright, Designs and Patents Act 1988; 

 
Diversion Order means the Authority’s written instruction (typically 

given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to 
a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date stated in the Acceptance of Offer 

of Contract on the DEFFORM 10; 

 

 
Evidence means either: 

a. an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor 
specifying that the product supplied to the 
Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not 

subject to variation; 

 
FLEGT means the Forest Law Enforcement, Governance 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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and Trade initiative by the European Union to use 
the power of timber-consuming countries to 
reduce the extent of illegal logging; 

 
Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or 
made available to the Contractor in connection 
with the Contract by or on behalf of the Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a component 

of a Contractor Deliverable that is itself a 
hazardous material or substance or that may in 
the course of its use, maintenance, disposal, or in 
the event of an accident, release one or more 
hazardous materials or substances and each 
material or substance that may be so released; 

 
Independent Verification means that an evaluation is undertaken and 

reported by an individual or body whose 
organisation, systems and procedures conform to 
“ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product 
certification systems or equivalent”, and who is 
accredited to audit against forest management 
standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment 
and Accreditation of Conformity Assessment 
Bodies or equivalent”; 

 
Information means any Information in any written or other 

tangible form disclosed to one Party by or on 
behalf of the other Party under or in connection 
with the Contract; 

 
Issued Property means any item of Government Furnished Assets 

(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also 

referred to as timber production standards, as 
defined by the document titled “UK Government 
Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition 
current on the day the Contract documents are 
issued by the Authority shall apply; 

 
Legislation means in relation to the United Kingdom any Act 

of Parliament, any subordinate legislation within 
the meaning of section 21 of the Interpretation Act 
1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning 
of Section 2 of the European Communities Act 
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1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial 
Packaging normally provides for the military 
supply chain; 

 
Military Packager Approval Scheme (MPAS) is a MOD sponsored scheme to certify military 

Packaging designers and register organisations, 
as capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-
041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-

041 (Part 1); 

 

 
MPAS Registered Organisation is a packaging organisation having one or more 

MPAS Certificated Designers capable of Military 
Level designs.  A company capable of both 
Military Level and commercial Packaging designs 
including MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer 

trained and certified to MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation 

which is an inter-governmental military alliance 
based on the North Atlantic Treaty which was 
signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing 
under or in connection with the Contract; 

Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation 

of materiel for; transportation, handling, storage 
and Delivery to the user;  

Noun.  The materials and components used for 
the preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible for 

the original design of the Packaging except where 
transferred by agreement.  The PDA shall be 
identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other 
Information), Box 3; 
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Parties means the Contractor and the Authority, and 

Party shall be construed accordingly; 

 
Primary Packaging Quantity (PPQ) means the quantity of an item of material to be 

contained in an individual package, which has 
been selected as being the most suitable for 
issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 

 
Recycled Timber means recovered wood that prior to being 

supplied to the Authority had an end use as a 
standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre 
and industrial by-products;  

b. post-consumer reclaimed wood and wood fibre, 
and driftwood;  

c. reclaimed timber abandoned or confiscated at 
least ten years previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, 

Evaluation, Authorisation and Restriction of 
Chemicals (REACH) Regulations 2007 (as 
amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), 

which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the 
quantities and dates involved and the price or 
pricing terms in relation to each Contractor 
Deliverable; 

 
Short-Rotation Coppice means a specific management regime whereby 

the poles of trees are cut every one to two years 
and which is aimed at producing biomass for 
energy.  It is exempt from the UK Government 
timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional 
coppice, which is subject to the timber policy; 

 
Specification means the description of the Contractor 

Deliverables, including any specifications, 
drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG4329 means the publication NATO Standard Bar Code 

Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html; 

 
Subcontractor means any subcontractor engaged by the 

http://www.dstan.mod.uk/faqs.html
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Contractor or by any other subcontractor of the 
Contractor at any level of subcontracting to 
provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or 
contributing to the performance of) the whole or 
any part of this Contract and ‘Subcontract’ shall 
be interpreted accordingly; 

 
Timber and Wood-Derived Products means timber (including Recycled Timber and 

Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood or 
wood fibre derived from those timbers.  Such 
products range from solid wood to those where 
the manufacturing processes obscure the wood 
element; 

 
Transparency Information means the content of this Contract in its entirety, 

including from time to time agreed changes to the 
Contract, and details of any payments made by 
the Authority to the Contractor under the Contract; 

 
Virgin Timber means Timber and Wood-Derived Products that 

do not include Recycled Timber. 
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Schedule 2 - Schedule of Requirements 

 

Item 

No. 

Item Details Total 

Qty 

Price (£) Ex VAT 

 
 

 Per Item 
Total Inc 

Delivery** 

1 

Specification 

Polymerase Chain Reaction machines (open system) 

Which must support CE IVD assays for COVID-19 as 

well as other assays in the future and be able to 

tolerate up to 1000 tests per day (processing at least 

1x 96-well PCR plate in a 90 minute period). 

3   Delivery Date 

To be agreed 

MOD Stock Ref. No.  

N/A 

Packaging requirements inc. PPQ and DofQ * 

 

2 

Specification 

Sufficient reagents for 20,000 tests per machine. This 
must include (but is not limited to) all of the primers, 
probes, buffers, controls, re-suspensions, master 
mixes and all required chemicals needed to carry out 
the tests and extract, amplify and synthesise the 
genetic material. 
 

3   
Delivery Date 

To be agreed 

MOD Stock Ref. No. 

N/A 

Packaging requirements inc. PPQ and DofQ * 

 

3 

Specification 

Sufficient clinical laboratory equipment consumables 

to carry out the 60,000 tests in total.  This is to include 

(but is not limited to) pipettes (various sizes), tips, 

shakers, racks, tubes, plates and nuclease free water 

for each of the 3 PCRs.   

1   
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Item 

No. 

Item Details Total 

Qty 

Price (£) Ex VAT 

Delivery Date 

 

MOD Stock Ref. No. 

N/A 

Packaging requirements inc. PPQ and DofQ * 

 

4 

Specification 

Provision of Virus Collection Sets (swabs and plastics 

in a biohazard bag or similar) for 60,000 samples 

which will then be processed by the equipment 

outlined in paras 4 and 5 of Annex A to this Schedule 

2. 

1   
Delivery Date 

To be agreed 

MOD Stock Ref. No. 

N/A 

Packaging requirements inc. PPQ and DofQ * 

 

5 

Specification 

Installation advice and training (at distance), trouble 

shooting, fault finding and product support to the KDF 

for a three (3) month period from product delivery. 

1   

Delivery Date 

To be agreed 

MOD Stock Ref. No. 

N/A 

Packaging requirements inc. PPQ and DofQ * 

 

 

 

*as detailed in DEFFORM 96         

**and Delivery if stated in the contract 

Total Price Inc Delivery ** £767,204.94  
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Annex A to Schedule 2 - Statement of Requirement 

STATEMENT OF REQUIREMENT  

COVID-19 TESTING EQUIPMENT 

FOR KENYAN DEFENCE FORCES PERSONNEL 

GLOSSARY 

 

 

CE IVD Certification of Europe standard. This certification is required for all in vitro 
diagnostic devices (IVD) sold in Europe. CE marking indicates that an IVD 
device complies with the European in vitro Diagnostic Device Directive 
(98/79/EC) and that the device may be legally commercialised in the EU. 

 

KDF   Kenya Defence Forces. 

 

MOD   Ministry of Defence. 

 

PCR Polymerase Chain Reaction. A process which amplifies segments of genetic 
material. 

 

GoK   Government of Kenya. 

 

Closed System A PCR testing system which only allows specifically packaged reagents to 
operate.  

 

Open System  A PCR testing system which allows any (generic) reagents to operate. 

 

 

BACKGROUND 

 

1. The United Kingdom (UK) MOD has made support to the COVID-19 response in Kenya a 
priority.  
 

2. A Kenyan MOD Note Verbale dated 24 Jun 20 (received 2 Jul) made a specific request to 
the Defence Adviser at the British High Commission in Nairobi to provide the KDF with 3 PCR 
testing machines, along with associated reagents, sufficient for 200 samples per day for 3 months, 
for SARS-CoV-2 / COVID-19 testing. This has been assessed to be 20,000 tests per machine in 
total to allow for expected scientific failure rates and user error. 
 

KEY REQUIREMENTS 

 

3. The Contractor must be able to deliver the 3 PCR machines, sufficient reagents for 60,000 
tests (20,000 tests per machine – expected usage is approx 200 tests per day per machine for a 
3-month period), all supporting clinical equipment to administer the tests including materiel for 
sample collection and a client support programme to assist the KDF, at-reach, with training, fault 
finding and trouble shooting. 
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4. Specifically, the 3 PCR machines must be identical and be open systems (not closed 
systems). These instruments must support CE IVD assays for COVID-19 as well as other assays 
in the future and be able to tolerate up to 1000 tests per day (processing at least 1x 96-well PCR 
plate in a 90 minute period). 
 

5. There should be the supply of sufficient reagents for 20,000 tests per machine. This must 
include (but is not limited to) all of the primers, probes, buffers, controls, re-suspensions, master 
mixes and all required chemicals needed to carry out the tests and extract, amplify and synthesise 
the genetic material. 
 

6. There should be sufficient clinical laboratory equipment consumables to carry out the 
60,000 tests in total.  This is to include (but is not limited to) pipettes (various sizes), tips, shakers, 
racks, tubes, plates and nuclease free water for each of the 3 PCRs.  Additionally, there is a 
requirement to provide Virus Collection Sets (swabs and plastics in a biohazard bag or similar) for 
60,000 samples which will then be processed by the equipment outlined in paras 4 and 5. 
 

7. The Contractor must be able to offer installation advice and training (at distance), trouble 
shooting, fault finding and product support to the KDF for a three (3) month period from product 
delivery. 
 

8. The Contractor is to ensure that all four elements of the requirement (outlined at paras 6-
9) are immediately available.  Should contractors require support by third parties to fulfil this 
requirement, the Authority will continue to deal directly through a single point of contact at the 
primary company only. 
 
10. The Contractor Deliverables are to be collected from the Contractor’s warehouse by a 
courier (DHL) at: 
   Kwartsweg 2, 
   2665 NN Bleiswijk,  
   Netherlands 
 
QUALITY 

 

10. All equipment provided must meet CE marking standards and the supplier must be able to 
provide certification as required. 
 

PAYMENT 

 

11. MOD will make payment for the PCR machines, reagents and consumables (outlined at 
paras 3-6) following delivery in accordance with Condition 36. Payment for the support services 
element (outlined at para 9) will be made at the end of a three (3) month period from product 
delivery, subject to satisfactory fulfilment of that element. 
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Schedule 3 - Contract Data Sheet 

 

General Conditions 

Condition 2 – Duration of Contract: 

 

The Contract expiry date shall be: 26 Feb 2021 12:00:00 

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with:  

 

English Law 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

 

N/A 

Condition 8 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Commercial: Liz Harding (as per DEFFORM 111) 

 

Project Manager: Neil Hadden (as per DEFFORM 111) 

Condition 19 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

 

Authority:   HO Commercial, F10 Innsworth House, Imjin Bks, Innsworth, Gloucester, GL3 1HW   
(as per DEFFORM 111) 

 

Contractor: Life Technologies Limited, 3 Fountain Drive, Inchinnan Business Park, Paisley PA4 
9RF 3  

 

Notices can be sent by electronic mail?  Yes 

Condition 20.a – Progress Meetings: 

 

The Contractor shall be required to attend the following meetings: 

 

As requested, but potentially a monthly teleconference to update on ongoing support to the Kenyan 
Defence Force. 

Condition 20.b – Progress Reports: 
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The Contractor is required to submit the following Reports: 

 

Any report that may be requested by the Project Manager or Commercial Manager. 

 

Reports shall be Delivered to the following address: via email as requested. 

 

 

Supply of Contractor Deliverables 

Condition 21 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? No 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and 
delivered to the Authority (Quality) within Business Days of Contract Award.  Once agreed by 
the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall 
remain at all times solely responsible for the accuracy, suitability and applicability of the 
Deliverable Quality Plan. 

 

Other Quality Assurance Requirements: 

As detailed in Annex A to Schedule 2 - Statement of Requirement 

 

Condition 22 – Marking of Contractor Deliverables: 

As detailed in Condition 22. 

 

Special Marking requirements:  

Any hazardous goods to be marked with industry recognised markings including on any outer 
packaging. 

 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to: 

 

a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date: 4 Sep 2020. 
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Condition 25 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to the Authority’s Representative (Commercial) 

 

to be Delivered by the following date: 5 Sep 2020. 

Condition 26 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract? Yes 

 

Applicable to Line Items: All Line Items /Contractor Deliverables 

 

If required, does the Contractor Deliverables require traceability throughout the supply chain?      

 

Yes 

 

Applicable to Line Items: All Line Items /Contractor Deliverables 

 

Condition 28.b – Delivery by the Contractor: 

 

The following Line Items are to be Delivered by the Contractor: 

 

The Authority shall source any Ethanol products it may require under a separate contract with 
the Contractor’s local distributor in Kenya 

 

Special Delivery Instructions: 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

Condition 28.c - Collection by the Authority: 

 

The following Line Items are to be Collected by the Authority: 

 

The Contractor Deliverables will be collected from the Contractor’s warehouse by a courier 
(DHL) on behalf of the Authority. 

 

Special Delivery Instructions: 

         

N/A 

 

Each consignment is to be accompanied by a DEFFORM 129J. 
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Consignor details (in accordance with 28.c.(4)): 

 

Line Items:    Address:  

 

Line Items:    Address:  

 

 

Consignee details (in accordance with condition 23): 

 

Line Items:    Address:  

 

Line Items:    Address:  

 

Condition 30 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

 

The time limit for rejection shall be 30 Business Days. 

Condition 32 – Self-to-Self Delivery: 

 

Self-to-Self Delivery required?     No 

 

If required, Delivery address applicable: 

 

N/A 

Pricing and Payment 

Condition 35 – Contract Price: 

 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

 

Line Items: None 

 

 

Termination 

Condition 42 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 
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The Notice period for termination shall be 20 Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 

 

Contract No:  700979368 

 

1. Authority Changes 
 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this 
Schedule 4. 

 

2. Notice of Change 
 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the 
Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor Deliverables in 
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in 
accordance with clause 3 below.  

 

3. Contractor Change Proposal 
 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as 
the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver 
to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 
1. the effect of the Change on the Contractor’s obligations under the Contract; 
2. a detailed breakdown of any costs which result from the Change; 
3. the programme for implementing the Change; 
4. any amendment required to this Contract as a result of the Change, including, where 

appropriate, to the Contract Price; and 
5. such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed for the 
Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change. 

 

4. Contractor Change Proposal – Process and Implementation 
 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 
shall: 

1. evaluate the Contractor Change Proposal; 
2. where necessary, discuss with the Contractor any issues arising and following such 

discussions the Authority may modify the Authority Notice of Change and the Contractor shall 
as soon as practicable, and in any event not more than ten (10) Business Days (or such other 
period as the Parties may agree) after receipt of such modification, submit an amended 
Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended 
as necessary) the Authority shall: 

1. indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in 
accordance with Condition 6 (Amendments to Contract); or  
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2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing 
(where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such 
rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) 
above. 

 

5. Contractor Changes 
 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the 
Authority, which shall include all of the information required by Clause 3b above, and the process at 
Clause 4 above shall apply. 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 13) 

Contract No:  700979368 

 

Contract  No:  700979368  

Description of Contractor’s Commercially Sensitive Information: 

 

Cross Reference(s) to location of sensitive information: 

  

Explanation of Sensitivity: 

  

Details of potential harm resulting from disclosure: 

See above  

Period of Confidence (if applicable):  indefinite  

Contact Details for Transparency / Freedom of Information matters: 

Name:  

Position:  

Address:  

Telephone Number:  

Email Address:  
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract 

 
 

Data Requirements for Contract No:  700979368 

 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 

 

 
Contract No:  700979368 

 

 
Contract Title: Provision of Covid Testing Machines and Equipment      

 

 
Contractor:  Life Technologies Ltd     

 

 
Date of Contract:      Sep 2020      

 

 
To the best of our knowledge the hazards associated with materials or substances to be supplied under 
the Contract are identified in the Safety Data Sheet attached in accordance with condition 24.    

 

 
Contractor’s Signature:  

 

 
Name: XX       

 

 
Job Title: Supervisor, Customer Care        

 

 
Date:        

 

 

 .............................................................................................  
 

To be completed by the Authority  
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Domestic Management Code (DMC):        

 

 
NATO Stock Number:  N/A       

 

 
Contact Name:   Liz Harding     

 

 
Contact Address:  Elizabeth.Harding784@mod.gov.uk  F10 Innsworth House, Imjin Barracks, Innsworth, 
Gloucester, GL3 1HW       

 

Copy to be forwarded to: 

 

Hazardous Stores Information System (HSIS) 

Department of Safety & Environment, Quality and Technology (D S & EQT)   

Spruce 2C, #1260 

MOD Abbey Wood (South) 

Bristol BS34 8JH 

 

Emails to be sent to: 

DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

mailto:Elizabeth.Harding784@mod.gov.uk
mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

 
 

Contract No:  700979368 

N/A 

 

 


