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SECTION No. 1 PRELIMINARIES AND GENERAL CONDITIONS
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A10 FRAMEWORK  PARTICULARS

120	EMPLOYER (CLIENT)
Name: Corby Borough Council.
Address: Deene House, New Post Office Square,Corby,Northamptonshire,NN17 1GD. Contact: Philip Doherty.
• Telephone: 01536 740065.
· Email: Phil.Doherty@corby.gov .uk.

A20 JCT FRAMEWORK AGREEMENT

JCT FRAMEWORK AGREEMENT
The contract: JCT Framework Agreement (2011).
Requirement: Allow for the obligations, liabilities and services described therein against the following  headings:

FRAMEWORK  PARTICULARS

Clause 3.1 - TASKS
Planned  and  reactive  maintenance  works  to  properties  owned  or  administered  by Corby Borough Council.  The properties will be predominantly, but not exclusively, residential.

Clause 4.1 - TASKS GUARANTEE
Some or all of the tasks the Employer has undertaken to call-off to be carried out by the Provider: Not to be guaranteed.

Clause 4.4 - ENQUIRY RESPONSE TIME
Respond: To Employer within 7 days.

Clause 4.5 - PRICING DOCUMENTS
Consist:
The NHF Schedule of rates version 7 volume 2 in Document 2 Part 3.
Schedule of rates and percentage adjustments included in Section 3 and to be included within the Framework Agreement and Section 5 of the Framework Agreement works rates and Void Reinstatement Works included in Section 7 volume 2.

Clause 4.7.2 - UNDERLYING CONTRACTS
JCT Measured Term Contract 2011.

Clause 8.1 - FRAMEWORK START DATE
· Specific date: 1st March 2017 - To be confirmed.

Clause 21 - PERFORMANCE INDICATORS
Clause 21 does not apply.

Clause 22.1 - FRAMEWORK END DATE
· Date: Contract to be for 2 years until 28th February 2019 with possible1+1 year extensions until 28th February 2021 subject to client satisfaction.

Clause 25 - ADJUDICATION
· The Adjudicator: To be confirmed.
· Nominator of Adjudicator: Where no Adjudicator is named or where the named Adjudicator is unwilling or unable to act, the President or a Vice president or Chairman or a Vice Chairman of the Royal Institution of Chartered Surveyors.

Clause 26 - ARBITRATION
Arbitration:  applies.
Appointer of Arbitrator:  President or Vice President the Royal Institution of Chartered Surveyors.

EXECUTION
The Contract: Will be executed as a deed .


A30 TENDERING

110	SCOPE
General: These conditions are supplementary to those stated in the underlying contract to be used with each task called off.

145	TENDERING  PROCEDURE
General: In accordance with the principles of: JCT 2012 Practice Note 6 (Series 2) 'Main Contract Tendering' .
Arithmetical errors: The tenderer can be afforded the opportunity of confirming, withdrawing or amending the tender offer. 
Amendments: No variations or alternative proposals to this document will be accepted and will lead to the tender offer being rejected.

170	ACCEPTANCE  OF TENDER
Acceptance:  No guarantee is offered that any tender will be recommended for acceptance or be accepted, or that reasons for non acceptance will be given.
· Costs: No liability is accepted for any cost incurred in the preparation of any tender.

540	QUALITY CONTROL RESOURCES
· Statement: Describe the organisation and resources to control the quality of the Works, including the work of subcontractors.
QA staff: Identify in the statement the number and type of staff responsible for quality control, with details of their qualifications and duties.
Submit: Within one week of request.

550	HEALTH AND SAFETY INFORMATION
Policy document: Must be appropriate, regularly reviewed and signed off by the Managing Director or equivalent.
Content: Include the following information:
-  Organization responsibilities for health and safety management, communication with the workforce and procedures for carrying out risk assessments leading to method
                  Statements/ safe methods of work .
                Health and safety advice available and systems of continuous training to ensure all
               employees have the skills and understanding necessary to discharge their duties defined in
               the CDM Regulations.
               Details of employees appropriate qualifications.
· Procedures for monitoring, auditing and reviewing all health and safety systems. Include records of all RIDDOR (the Reporting of Injuries, Diseases and Dangerous Occurrences Regulations) reportable events for at least the last three years, records of any enforcement action taken over the last five years, the systems for reviewing all incidents and the steps taken to remedy matters.
· Arrangements for appointing competent subcontractors/ consultants and for monitoring performance. Illustrate how cooperation and coordination is achieved in practice.

635	SUPPLY CHAIN
· General: All consultants, subcontractors and suppliers possibly involved in the tasks listed must agree to the principles of collaborative working.
List: Provide details of all subcontractors/ suppliers who will be entering into framework agreements to undertake the tasks listed.

9 Responsibility for measurement and valuation .
Clause 5.2

The Contract Administrator or his/her representative shall measure and value all Orders .

10 Schedule of Rates

Clauses 5.3, 5.6.1 and 5.6.2.
10.1 The Schedule of Rates is:
The NHF Schedule of Rates Version 7, volume 2. Subject to adjustment of the rates listed in that Schedule by the addition (or subtraction) of the Adjustment Percentage which is as described in SECTION No. 3 PRICING ADJUSTMENT OF RATES.

10.2 Where the Schedule of Rates is the National Schedule of Rates, the following versions are to apply:
Not applicable

10.3 Fluctuations : Clause 5.6.1 applies .
(Where clause 5.6.1 applies) the basis on which the Schedule of Rates is to be revised under clause 5.6.1.2 will be the "Annual Uplift percentage" as described within SECTION No. 3 PRICING ADJUSTMENT  OF RATES.

11 Dayworks
Clauses 5.4, 5.6.3 and 5.6.4.

11.1 Valuation - Where not included in or annexed to the Schedule of hourly charges, the percentage additions to the invoice price of non-labour items are as follows :

The rates applied will be those entered in SECTION No. 3 PRICING ADJUSTMENT  OF RATES.

Where not included in or annexed to the Schedule of hourly charges, the price of labour will be as follows:
Labour rates applied will be those entered in SECTION No. 3 PRICING ADJUSTMENT OF RATES.
11.2 Revision of Schedule of hourly charges. Clause 5.6.3 applies .
The annual revision date will be the anniversary of signing of the contract.

(Where clause 5.6.3 applies) the basis of the revision of hourly charges will be the "Annual Uplift percentage" as described within SECTION No. 3 PRICING ADJUSTMENT OF RATES.

Overtime work
Clause 5.7

The percentage addition in respect of overheads and profit for non-productive overtime is Not Applicable .

13. Insurance
Clauses 6.4.1.2, 6.9 and 6.11

13.1 Insurance cover for any one occurrence or series of occurrences arising out of one event:
£5,000,000.00

13.2 Percentage to cover professional fees : 16 per cent

Contract  Particulars.

1 Properties and description of types of work.

1.1 List of properties in the Contract Area in respect of which Orders may be issued: See Clause A 10/110

1.2 Description of the types of work for which Orders may be issued: See Clause A 10/110

2 Contract period.
Article 1 and clause 7.1

The contract will run for 1 year with the potential for a 1 year extension, commencement to be determined.

Article 7 Arbitration .
Article 7 and clauses 9.3 to 9.8 apply

4 Orders - minimum and maximum value.
Clause 2.4

Minimum value of any one Order to be issued:  £20.00.
Maximum value of any one Order to be issued:  TBC

5 Orders - value of work to be carried out.
Clause 2.5

Approximate anticipated value of work to be carried out under this Contract:
£400,000 per annum

6 Orders - priority coding.
Clause 2.6

Orders will be coded with a required response time as follows :-

                                         P0 - Out of Hours, attend within 2 hours
Pl - Attend within 4 hours.
P2 - Attend within 3 working days. P3 - Attend within 20 working days. P4 - Attend within 3 months.


7 Construction  Industry Scheme (CIS).
Clause 4.2

The Employer at the commencement of the Contract period is a 'contractor' for the purposes of the CIS.

8 Progress payments.
Clause 4.3.1

Estimated value of an Order above which progress payments can be applied for:
Interim Certificates will be issued monthly. Amounts  included in each certificate will be the total value of all the works on claims agreed up to date seven days before the date of the Certificate . This amount certified shall be paid by the employer within fourteen days of the date of the Certificate.

A 12/220	Use of the site.
General: Do not use the site for any purpose other than carrying out the Works.

A12/250	Site visits.
Site visits: Arrangements: May be made Tenant Telephone numbers will be provided on the Official Orders and verbally where possible to enable the Contractor to make necessary access appointments.

A13	DESCRIPTION OF THE WORK

A13/120	Types of work.
Scope: The types of work within the Contract Area consist of the both planned and reactive maintenance works at addresses within Corby Borough Council Housing stock. Works also include kitchen unit replacements that will be supplied directly the Corby Borough Council to the Contractor for installation.

Orders
Orders will be issued to the Contractor on a day to day basis, in the form of Official Orders from the Contract Administrator. The Contractor's detailed claims shall be submitted for payment based strictly on that Order. The Contractor will only be paid for work contained on an official Order. Should further defects be discovered by the Contractor during the course of his work he shall immediately report the facts to the Contract Administrator and ask for instructions.


A20 JCT 2011 MEASURED TERM CONTRACT JCT 2011 MEASURED TERM CONTRACT
The contract: JCT Measured Term Contract, (MTC), 2011 Edition and the Employers Schedule of Contract Amendments

Requirement: Allow for the obligations, liabilities and services described therein against the following headings:

Articles of  Agreement.

The Employer:- See Clause A 10/120. The Contractor:- See Clause A 10/130 Recitals.
First recital.
The Contract Area.
Description: The Employer requires maintenance and minor works to be carried out in the area described in clause A 12/120.

Articles.

3 Contract Administrator
Meaning: The term 'the Contract Administrator' in the said conditions: See clause A10/140 .

4 CDM Principal Designer 
Meaning: The person listed in Clause A 10/150.

5 Principal Contractor Meaning: The Contractor.

A1	UNDERLYING  CONTRACT

The underlying contract  by which  individual tasks will  be instructed will  be the JCT  Measured Term Contract 2011 edition.

A10	PROJECT  PARTICULARS

A10/110	The Works.
Name:  Planned  and  reactive  maintenance  works  to  properties  owned  or  administered  by  Corby Borough Council.  The properties will be predominantly, but not exclusively, residential homes.

Contract Area: "The Contract Area" means the whole of the area governed by  Corby  Borough Council. The Employer owns, controls and/or manages various sites in the Contract Area and "Site" shall be deemed to include any house, flat, maisonette, bungalow or any other dwelling or Site of whatever description where works are to be carried out by the Contractor under the Contract.


A10/120	Employer (Client). Name: Corby Borough Council
Address: Deene House, New Post Office Square, Corby, Northants NN17 1GD Telephone: 01536 464000

A10/130	Principal contractor . Name: The Contractor

A 10/140	Contract Administrator (herein referred to as 'CA'). Name: Deputy Repairs and Maintenance Manager .
Address: Corby Borough Council, Unit 10, Fleming Road, Earlstrees Industrial Estate, Corby. Northamptonshire,  NN17 4SW.
Telephone: 01536 464000

A 10/150	Principal Designer.  Name: Corby Borough Council
Address: Corby Borough Council, Unit 10,Fleming Road, Earlstrees Industrial Estate, Corby. Northamptonshire,  NN17 4SW.
Telephone: 01536 464000


A12	THE SITE/ EXISTING BUILDINGS
A12/110	The sites.
See contract area in A10/110 above.

A 12/180	Access to the sites.
Description: The Contractor is reminded that the work will be undertaken within the dwellings of council tenants and those persons will occupy the dwellings throughout the course of the work.
· The Contractor must liaise closely with the tenants and must not interfere with the enjoyment of their properties. The Contractor must allow for affording uninterrupted safe access at all times with adequate protection.
· Access to the properties for taking all measurements required and for carrying out the works is the responsibility of the Contractor.
· The Contractors attention is drawn to the important fact that where the sites will remain occupied during the progress of the works an allowance by the Contractor shall be made for maintaining facilities for use by the Tenants at all times. Any temporary disconnection's caused as a result of the works shall be agreed with the tenant concerned and Contract Administrator and shall be reinstated by the end of each working day to ensure that no site is left without facilities overnight.

13.3 Annual renewal date of insurance as supplied by the Contractor: To be provided by the Contractor.

Settlement of Disputes. Clauses 9.2, 9.3 and 9.4.1 Adjudication:
· The Adjudicator is: To be nominated.
· Nominator of Adjudicator : President or Vice President or Chairman or a Vice Chairman :
The Royal Institution of Chartered Surveyors .

Arbitration:
· Base Date:
To be 10 days before the date for return of Tenders.
· Appointor of Arbitrator (and of any replacement): President or a Vice President: The Royal Institution of Chartered Surveyors

Attestation

The contract will be executed: As a deed-terms and conditions apply.

Conditions

Section 1 Definitions and interpretation

Clause 1.4	Reckoning periods of days Amendments:
For the purpose of this contract Public Holidays shall be included as working days.

Section 2. Carrying out Work Section 3. Control of Work Section 4. Payment
Section 5. Measurement and Valuation Section 6. Injury, Damage and Insurance
Section 7. Break Provision - Rights of each Party Section 8. Termination for Default, etc.
Section 9. Settlement of Disputes

A30	TENDERING/ SUBLETTING/ SUPPLY

A30/110	Scope
General: These conditions are supplementary to those stated in the Invitation to Tender and on the form of tender.

A30/145	Tendering  procedure
General: In accordance with JCT Practice Note 6 (Series 2) 'Main Contract Tendering' . Errors: Alternative 2 is to apply .

A30/160	Exclusions
Inability to tender : Immediately inform if any parts of the work as defined in the tender documents cannot be tendered .
Relevant parts of the work: Define those parts, stating reasons for the inability to tender.


A30/170	Acceptance of tender
The Employer and Employer's representatives :
· Offer no guarantee that any tender will be recommended for acceptance or be accepted .
· Will not be responsible for any cost incurred in the preparation of any tender.

A30/190	Period of validity
Period: After submission or lodgement, keep tender open for consideration (unless previously withdrawn) for not less than 13 weeks from this date.
Date for possession/ commencement: See section A20.

A30/310	Tender
General: Tenders must include for all work shown or described in the tender documents as a whole or clearly apparent as being necessary for the complete and proper execution of the Works .

A30/550	Health and safety information
Content: Describe the organisation and resources to safeguard the health and safety of operatives, including those of subcontractors, and of any person whom the Works may affect.
Include:
· A copy of the contractor's health and safety policy document, including risk assessment procedures .
· Accident and sickness records for the past five years.
· Records of previous Health and Safety Executive enforcement action.
· Records of training and training policy.
· The number and type of staff responsible for health and safety on this project with details of their qualifications and duties.
Submit: Within one week of request

A30/590	Site Waste Management  Plan
Content: As a minimum, the plan should contain details of:
· Person responsible for resource management
· Types and quantities of waste that will be generated
· Resource management options for these wastes
· The use of appropriate and licensed waste management contractors
· A plan for monitoring and reporting on resource use and the quantity of waste Final version: Submit with the Tender

A31	PROVISION, CONTENT AND USE OF DOCUMENTS

A31/110	Definitions
Meaning: Terms, derived terms and synonyms used in the preliminaries/ general conditions and specification are as stated therein or in the appropriate British Standard or British Standard glossary.

A31/120	Communication
Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or obtain information, consent or instructions, or make arrangements.

Format: In writing to the person named in clause A 10/140 unless specified otherwise . Response: Do not proceed until response has been received .

A31/160	Terms used in specification
Remove: Disconnect, dismantle as necessary and take out the designated products or work and associated accessories, fixings, supports, linings and bedding materials. Dispose of unwanted materials . Excludes taking out and disposing of associated pipework, wiring, ductwork or other services.
Fix: Unload, handle, store, place and fasten in position including all labours and use of site equipment.
Supply and fix: Includes all labour and site equipment for unloading, handling, storing and execution . All products to be supplied and fixed unless stated otherwise .
Keep for reuse: Do not damage designated products or work . Clean off bedding and jointing materials. Stack neatly, adequately protect and store until required by the Employer or for use in the Works as instructed .
Make good: Execute local remedial work to designated work. Make secure, sound and neat. Replace: Supply and fix new products matching those removed. Execute work to match original new state of that removed.
Repair: Execute remedial work to designated products. Make secure, sound and neat. Excludes redecoration and/ or replacement.
Refix: Fix removed products.
Ease: Adjust moving parts of designated products or work to achieve free movement and good fit in open and closed positions .
Match existing: Provide products and work of the same appearance and features as the original, excluding ageing and weathering . Make joints  between existing and new work as inconspicuous as possible.
System: Equipment, accessories, controls, supports and ancillary items, including installation, necessary for that section of the work to function.
Commission: Test the equipment  in accordance with the relevant latest standards and certify the installations as complete.

A31/210	Cross references
Accuracy: Check remainder of the annotation or item description against the terminology used in the section or clause referred to.
Related terminology : Where a numerical cross-reference is not given the relevant sections and clauses of the specification will apply.
Relevant clauses : Clauses in the referred to specification section dealing with general matters, ancillary products and execution also apply.
Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions.

A31/280	Substitution of products
Where the substitution of a product different to that specified is permitted before ordering the product inform the CA of the reasons for the substitution. When requested, submit for verification  documentary evidence that the alternative product is equivalent in respect of material, safety,
reliability, function , compatibility with adjacent construction , availability of compatible accessories and, where relevant, appearance. Submit certified English translations of any foreign language documents . Any proposal for use of an alternative product must also include proposals for substitution of compatible accessory products and variation of details as necessary, with evidence of equivalent durability, function and appearance of the construction as a whole. If such substitution is approved, and before ordering products, provide revised drawings, specification and manufacturer's guarantees .


A31/300	Currency of documents
References to standards, type, approval certificates, catalogues, codes of practice and the like are to the editions, revisions, versions and amendments current at January 2008. References to BSI documents are to the versions and amendments listed in the BSI Standards Catalogue , including updates, current at January 2016 .

A31/410	Additional copies of drawings
Two copies of drawings (not counting any certified copy of the Contract Drawings) will be issued to

the Contractor free of charge. Additional copies will be issued on request but will be charged to the Contractor.

A31/430	Additional copies of specification
After execution of the Contract, two copies of the Specification will be issued to the Contractor in accordance with the Contract. Additional copies will be issued on request, if available, but will be charged to the Contractor.

A31/440	Dimensions
The accuracy of dimensions scaled from the drawings is not guaranteed. Obtain from the CA any dimensions required but not given in figures on the drawings nor calculable from figures on the drawings.
A31/460	The specification
All sections of the specifications must be read in conjunction with Main Contract Preliminaries/General conditions

A31/480	Technical  documents
Copies of reference documents are available for inspection by appointment during normal office hours at the office of the CA.

A31/500	Technical  literature
The Contractor is required to keep copies of the following on site, readily accessible for reference by all supervisory  personnel.
· Manufacturers current technical literature relating to all products to be used in the Works.

A31/520	Maintenance instructions and guarantees
Retain copies delivered with components  and equipment (failing which, obtain), register with manufacturer as necessary and handover to CA on or before completion of the Contract Period.

A32	MANAGEMENT OF THE WORKS
A32/120	Insurance
Documentary evidence: Before starting work on site submit details, and/ or policies and receipts for the insurances required by the Conditions of Contract.
A32/130	Insurance claims
Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, immediately give notice to the Employer, the CA and the Insurers.
Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to give such notice.

A32/150	Ownership
Alteration/ clearance work: Materials arising become the property of the Contractor except where otherwise stated. Remove from site as work proceeds.
A32/285	Programme
As soon as possible and before starting work on site prepare in an approved form a programme for the Works, which must make allowance for all:
· Planning and mobilisation by Contractor
· Subcontractor's work
· Running in, adjustment and testing of engineering services
· Work resulting from instructions issued in regard to the expenditure of provisional sums
· Work by others concurrent with the Contract Submit 2 copies to CA

A32/352	CA's site meetings
The CA will hold site meetings at his/hers discretion to review progress and other matters. Meetings will normally be held on the day and date as agreed by the CA and Contractor. The CA will chair the meetings and take and distribute minutes as necessary.

A32/360	Notice of completion
Give CA at least 1 weeks notice of the anticipated dates of practical completion of the whole or parts

of the Works.

A32/386	Interim valuations
At least 7 days before the established dates for interim valuations submit to the CA details of amounts due under the Contract together with all necessary supporting information.

A32/420	Removal/ replacement of existing work Extent and location: Agree  before commencement.
Execution: Carry out in ways that minimize the extent of work .

A32/430	Proposed instructions
Estimates: If a proposed instruction requests an estimate of cost, submit without delay and in any case within seven days.
Include:
· A detailed breakdown of the cost, including any allowance for direct loss and expense.
· Details of any additional resources required.
· Details of any adjustments to be made to the programme for the Works.
· Any other information as is reasonably necessary to fully assess the implications of issuing such an instruction.
Inability to comply: Inform immediately if it is not possible to comply with any of the above requirements.

A32/440	Measurement
Covered work: Give notice before covering work required to be measured .

A33	QUALITY  STANDARDS/  CONTROL
A33/120	Workmanship  skills
Operatives: Appropriately skilled and experienced for the type and quality of work. Registration: With Construction Skills Certification Scheme.
Evidence: Operatives  must produce evidence of skills/ qualifications when requested .


A33/130	Quality of products
Generally: Products to be new unless otherwise specified. (Proposals for recycled products may be considered).
Supply of each product: From the same source or manufacturer. Produce written evidence of sources of supply when requested. For products specified to a British or European Standard obtain certificates of compliance from  manufacturers when requested.
Whole quantity of each product required to complete the Works: Consistent in kind, size, quality and overall  appearance.
Tolerances: Where critical, measure a sufficient quantity to determine compliance.
Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate sequence.

A33/135	Quality of execution
Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in alignment. Colour batching: Do not use different colour batches where they can be seen together.
Dimensions: Check on-site dimensions.
Finished work: Not defective, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance. Location and fixing of products: Adjust joints open to view so they are even and regular.


A33/170	Manufacturer's  recommendations/  instructions
General: Handle, store, prepare and use or fix each product in accordance with manufacturer's printed recommendations and instructions current on the date of the Invitation to tender. Inform CA if these conflict with any other specified requirement. Submit copies when requested.
Changes to recommendations  or instructions: Submit details.
Ancillary products and accessories: Use those supplied or recommended by main product manufacturer. The tender will be deemed to be based on the products specified and recommendations on their use given in the manufacturers literature current at the date of tender. Agrement certified products: Comply with limitations, recommendations and requirements of relevant

valid certificates .

A33/250	Checking compliance of products
Check all documentation and the products themselves to ensure compliance with the project documents. Where different types of any product are specified, check to ensure that the correct type is being used in each location. In particular, check that: The sources, types, qualities, finishes and colours are correct, and match any approved samples . All accessories and fixings which should be supplied with the products have been supplied . Sizes are correct. Where tolerences are critical, measure a sufficient quantity to ensure compliance . The delivered quantities are correct, to ensure that shortages do not cause delays in the work . The products are clean, undamaged and in good condition. Products which have a limited shelf life are not out of date.

A33/290	Protection of Products
Prevent over-stressing , distortion and other damage. Keep clean and free from contamination. Prevent staining, chipping, scratching or other disfigurement,  particularly of products exposed to view in the finished work. Protect adequately from rain, damp, frost, sun and other elements as appropriate.  Ensure that products are at a suitable temperature and moisture content at time of use.                Keep different types and grades of products separately and adequately identified . Keep products in their original wrappings, packings or containers, until immediately before they are used. Wherever possible retain protective wrappings after fixing and until shortly before Completion . Ensure that protective measures are fully compatible with and not prejudicial to the products/materials .


A33/310	Suitability of related work and conditions
Provide all trades with necessary details of related types of work. Before starting each type of work, ensure that:
Previous work is appropriately complete, in accordance with the project documents, to a suitable standard and in a suitable condition to receive the new work.
All necessary preparatory works has been carried out, including provision for services, openings, supports, fixings, damp proofing, priming and sealing.
The environmental conditions are suitable, particularly that the building is suitably weathertight.

A33/320	Approval
Where and to the extent that products or work are specified to be approved or the CA instructs or requires that they are to be approved, the same must be supplied and executed to comply with all other requirements and in respect of the stated or implied characteristics either :
To the express approval of the CA or,
To match a sample expressly approved by the CA as a standard for the purpose.

A33/330	Appearance and fit
Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as early as possible either:
· Submit proposals; or
· Arrange for inspection of appearance of relevant aspects of partially finished work . General tolerances (maximum): To BS 5606, tables 1 and 2.

A33/370	Critical dimensions
Certain dimensions on the following drawings are noted as critical. Set out and construct the works to ensure compliance with the tolerances  stated on manufacturers  specifications.

A33/410	Services  regulations
New or existing services : Comply with the Byelaws or Regulations of the relevant Statutory Authority .

A33/415	Mechanical and electrical services
Must have final tests and commissioning carried out so that they are in full working order on Completion.
A33/435	Electrical installation certificate
Issue: To be issued to the CA when work is completed . A33/445	Service runs

General: Provide adequate space and support for services, including unobstructed routes and fixings . Ducts, chases and holes: Form during construction rather than cut.
Coordination with other works : Submit details of locations, types/ methods of fixing of services to fabric and identification of runs and fittings .
A33/510	Supervision
Replacement: Give maximum possible notice before changing person in charge or site agent.

A33/540	Defects in existing work
Undocumented defects : When discovered, immediately give notice. Do not proceed with affected related work until response has been received.
Documented remedial work: Do not execute work which may:
· Hinder access to defective products or work ; or
· Be rendered abortive by remedial work . A33/625	Timing of tests and inspections
Agree dates and times of tests and inspections with CA several days in advance, to enable the CA and other affected parties to be present. On the previous working day to each such test or inspection confirm that the work or sample in question will be ready or, if not ready, agree a new date and time.


A33/668	Proposals for rectification of defective work/products
As soon as possible after any part(s) of the work or any products are known to be not in accordance with the Contract, or appear that they may not be in accordance, submit proposals to CA for opening up, inspection, testing, making good, adjustment of the Contract Sum, or removal and re-execution. Such proposals may be unacceptable to the CA, and contrary instructions may be issued.


A33/710	Work before completion
General : Make good all damage consequent upon the Works.
Temporary  markings, coverings and protective wrappings : Remove unless otherwise instructed. Cleaning: Clean the Works thoroughly  inside and out, including all accessible ducts and voids. Remove all splashes, deposits , efflorescence, rubbish and surplus materials.
Cleaning materials and methods: As recommended by manufacturers of products being cleaned, and must not damage or disfigure other materials or construction .
COSHH dated data sheets : Obtain for all materials used for cleaning and ensure they are used only as recommended by their manufacturers.
Minor faults: Touch up in newly painted work , carefully matching colour and brushing out edges. Repaint badly marked areas back to suitable breaks or junctions.
Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and controls .


A33/720	Security at completion
General: Leave the Works secure with, where appropriate, all accesses closed and locked.
Keys: Account for and adequately label all keys and hand over to Employer with itemized schedule , retaining duplicate schedule signed by Employer as a receipt.

A33/730	Making good defects Remedial work: Arrange access with Contract Administrator
Rectification: Give reasonable notice for access to the various parts of the Works .
Completion: Notify when remedial works have been completed .12 months warranty period applies.

A34	SECURITY/ SAFETY/ PROTECTION
A34/110	Preconstruction  information Location: is to be issued as a separate document.

A34/120	Execution  hazards
Common hazards: Included in the Preconstruction information . Control by good management and site practice.
Significant hazards: Included in the Preconstruction information.

A34/130	Product hazards
Hazardous substances: Site personnel levels must not exceed occupational exposure standards and maximum exposure limits stated in the current version of HSE document EH40: Occupational Exposure Limits.
Common hazards: Included in the Preconstruction information. Control by good management and site practice.
Significant hazards: Included in the Preconstruction information.

A34/140	Construction phase health and safety plan
Submission: Present to the Employer/ Client prior to commencement on site.
Confirmation: Do not start construction work until the Employer has confirmed in writing that the Construction Phase Health and Safety Plan includes the procedures and arrangements required by the CDM Regulations .
Content: Develop the plan from and draw on the Outline Construction Phase Health and Safety Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction information.


A34/150	Security
Protection: Safeguard the site, the Works , products, materials, and any existing buildings affected by the Works from damage and theft.
Access: Take all reasonable precautions to prevent unauthorized access to the site, the Works and adjoining  property.
Special requirements :
Properties are occupied and special care is required to prevent damage to tenants possessions.

A34/160	Stability
Responsibility: Maintain the stability and structural integrity of the Works during the Contract. Design loads: Obtain details, support as necessary and prevent overloading.

A34/170	Occupied  premises
Extent: Existing properties will be occupied and/ or used during the Contract as follows :
All the tenants dwellings listed within this Contract, will remain occupied during the installation. The Contractor is reminded that the tenants may be disabled, elderly or both.
Works: Carry out without undue inconvenience and nuisance and without danger to occupants and users.
Overtime: If compliance with this clause requires certain operations to be carried out during overtime, and such overtime is not required for any other reason, the extra cost will be paid to the Contractor, provided that such overtime is authorized by the CA in advance.
A34/180	Identity card scheme
Controlled areas: All Contractors appointed by Corby Borough Council will be specifically responsible for providing an identity card scheme of the type described in Section 5 of the specification .
Authorised persons: Submit a list of the names of all persons requiring Identity cards together with any other related information reasonably required.
Return of passes: When requested or on completion of the work to which the pass relates.


A34/190	Occupier's rules and regulations
Compliance: Conform to the occupier's rules and regulations affecting the site. Copies:
· Location:
Corby Borough Council, Deene House, New Post Office, Corby, Northamptonshire. NN17 1GD.
· Arrangements for inspection: Prior appointment with the CA.

A34/200	Mobile telephones
Use: Not permitted in the following areas:
Client owned properties. 
A34/210	Employer's representatives site visits

Safety: Submit details in advance, to the Employer or the person identified in clause A 10/140, of safety provisions and procedures (including those relating to materials, which may be deleterious), which will require their compliance when visiting the site.
Protective clothing and/ or equipment: Provide and maintain on site for the Employer and the person stated in clause A10/140 and other visitors to the site.
A34/220	Working  precautions/ restrictions
Hazardous areas: Operatives must take precautions as follows: Refer to Preconstruction   information.

A34/330	Noise control
Standard: Comply generally with the recommendations of BS 5228-1, clause 9.3 to minimize noise levels during the execution of the Works .
Noise levels from the Works : Maximum level: To be kept below minimum audible levels dB(A) when measured from surroundings.
Equipment: Fit compressors , percussion tools and vehicles with effective silencers of a type recommended by manufacturers of the compressors , tools or vehicles.
Restrictions: Do not use:
· Pneumatic drills and other noisy appliances without consent during installations without the consent of the CA.
· Radios or other audio equipment or permit employees to use in ways or at times that may cause nuisance.

A34/360	Nuisance
Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.
Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas and roads.
A34/370	Asbestos containing materials
Duty: Report immediately any suspected materials discovered during execution of the Works.
· Do not disturb.
· Agree methods for safe removal or encapsulation with the CA.

A34/380	Fire prevention
Duty: Prevent personal injury or death, and damage to the Works or other property from fire. Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites', published by the Construction Confederation and The Fire Protection Association (The 'Joint Fire Code').

A34/390	Smoking on site Smoking on site: Not permitted.

A34/400	Burning on site Burning on site: Not permitted.

A34/430	Waste
Includes: Rubbish, debris, spoil, containers and surplus material. Minimize: Keep the site and Works clean and tidy.
Remove: Frequently and dispose off site in a safe and competent manner:
· Non-hazardous material: In a manner approved by the Waste Regulation Authority.
· Hazardous material: As directed by the Waste Regulation Authority and in accordance with relevant regulations.
Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in. Waste transfer documentation: Issue to the CA.
A34/440	Electromagnetic interference
Duty: Prevent excessive electromagnetic  disturbance  to apparatus outside the site.


A34/4 75	Protect work in all sections
Adequately protect all types of work and all parts of the works, including work carried out by others, throughout the Contract. Wherever work is of an especially vulnerable nature or is exposed to abnormal risks provide special protection to ensure that damage does not occur.

A34/510	Existing services
Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners of proposed works not less than one week before commencing site operations.
Identification: Before starting work, check and mark positions of mains/ services. Where positions are not shown on drawings obtain relevant details from service authorities, statutory undertakers or other owners.
Work adjacent to services:
· Comply with service authority's/ statutory undertaker's recommendations.
· Adequately protect, and prevent damage to services: Do not interfere with their operation without consent of service authorities/ statutory undertakers or other owners.
Identifying services:
· Below ground: Use signboards , giving type and depth;
· Overhead: Use headroom markers.
Damage to services: If any results from execution of the Works:
· Immediately give notice and notify appropriate service authority/ statutory undertaker.
· Make arrangements for the work to be made good without delay to the satisfaction of service authority/ statutory undertaker or other owner as appropriate .
· Any measures taken to deal with an emergency will not affect the extent of the Contractor's liability. Marker tapes or protective covers: Replace, if disturbed during site operations, to service authority's/ statutory undertakers recommendations.
A34/560	Existing features
Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and other site features, which are to remain in position during execution of the Works.

A34/570	Existing work
Protection: Prevent damage to existing property undergoing alteration or extension. Removal: Minimum amount necessary.
Replacement work : To match existing. A34/580	Building interiors
Protection: Prevent exposure to weather during course of alteration work .

A34/600	Existing furniture, fittings and equipment
Protection: Prevent damage or move as necessary to enable the Works to be executed. Reinstate in original positions.
Extent: Before work in each room starts the Employer will remove the following: Furniture

A34/610	Especially valuable/ vulnerable items
Protection: Ensure provision and maintenance of special protective measures to prevent damage to the following:
Tenants property
Method statement: Submit within one week of request describing special protection to be provided.

A34/630	Existing structures
Duty: Check proposed methods of work for effects on adjacent structures inside and outside the site boundary.
Supports: During execution of the Works:
· Provide and maintain all incidental shoring, strutting, needling and other supports as may be necessary to preserve stability of existing structures on the site or adjoining that may be endangered or affected by the Works.
· Do not remove until new work is strong enough to support existing structure.
· Prevent overstressing of completed work when removing supports. Adjacent structures: Monitor and immediately report excessive movement. Standard: Comply with BS 5975 and BS EN 12812.

A35	SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/ TIMING

A35/170	Working hours Specific limitations:
Planned maintenance work is to be carried out during normal working hours 08.00 to 17.00 Monday to Friday. Installation arrangements are to be made direct with the tenants. Responsive maintenance will require 24 hour cover. The CA is to be notified of these arrangements, to enable site visits or meetings.

It is of the utmost importance that all Tenants are dealt with in such a manner as to prevent leaving
the tenant in a vulnerable position . Should a full repair not be possible at the time of the initial visit, the contractor should immediately contact the officer who initiated the visit

A36	FACILITIES/ TEMPORARY WORK/ SERVICES

A36/280	Existing accommodation
Restrictions on use: Temporary accommodation is prohibited in the following : The existing premises may not be used as temporary accommodation .

A36/420	Lighting and power
Supply: Electricity for the installation of the equipment will be the responsibility of the Contractor . The Employer will not be held responsible for the effects of any failure or restriction in supply.

A36/440	Telephones
Direct communication: As soon as practicable after the Date of Possession provide the Contractor's person in charge with a mobile telephone.

A37	OPERATION/ MAINTENANCE OF THE FINISHED WORKS

A37/115	Operation/ maintenance information
General: For each works order, supply information that is required for inclusion in either the building manual or the health and safety file.
Compilation: Prepare information for Contractor designed or performance specified work including as built drawings.
· Include adequate information about the structure or materials used which might affect the health or safety of anyone carrying out construction or cleaning work or of anyone who may be affected by such work.
· Obtain or prepare other information to be included in the Manual. Format To match existing manual or file.
A37/220	Training
Objective: Where required, explain and demonstrate to the Employer's maintenance staff or the end users the purpose, function and operation of the installation including items and procedures listed in the Building Manual.

A45	CONTRACTOR'S GENERAL COMPLIANCE WITH CLIENT REQUIREMENTS

A45/110	SPECIFICATION

A45/120	FOREMAN/SITE SUPERVISOR

A45/130	TENANTS

A45/140	IDENTITY CARD SCHEME A45/150	ACCESS
A45/160	GOVERNMENT  LEGISLATION

A44/250	ADDITIONAL TEMPORARY WORKS ITEMS: Insert below further cost items as may be required, with fixed charges and time related charges as required:
A32 MANAGEMENT OF THE WORKS

110	SUPERVISION
· General: Accept responsibility for coordination, supervision and administration of the Works, including subcontracts.
Coordination: Arrange and monitor a programme with each sub contractor , supplier , local authority and statutory undertaker, and obtain and supply information as necessary for coordination of the work .

120	INSURANCE
Documentary evidence: For each order placed submit details, and/ or policies and receipts for the insurances required by the underlying Conditions of Contract.

130	INSURANCE CLAIMS
Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works , immediately give notice to the Employer, the person administering the contract on behalf of the Employer and the Insurers.
Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to give such notice.

140	CLIMATIC CONDITIONS
Information: Record accurately and retain:
Daily maximum and minimum air temperatures (including overnight).
Delays due to adverse weather, including description of the weather, types of work affected and number of hours lost.

150	OWNERSHIP
Alteration/ clearance work: Materials arising become the property of the Contractor except where otherwise stated. Remove from site as work proceeds.

210	PROGRAMME
Master programme : When requested submit in an approved form a master programme for the Works, which must include details of:
Design, production information and proposals provided by the Contractor/ Subcontractors/ Suppliers, including inspection and checking.
Planning and mobilization by the Contractor .
· Earliest and latest start and finish dates for each activity and identification of all critical activities.
Running in, adjustment, commissioning and testing of all engineering services and installations.
· Other work by or on behalf of the Employer and concurrent with the Contract. The nature and scope of which , the relationship with preceding and following work and any relevant limitations are suitably defined in the Contract Documents.

230	SUBMISSION OF PROGRAMME
· Further information: Submission of the programme will not relieve the Contractor of the responsibility to advise of the need for further drawings or details or instructions in accordance with the Underlying Contract.

420	REMOVAL/ REPLACEMENT OF EXISTING WORK
· Extent and location: Agree before commencement.
· Execution: Carry out in ways that minimize the extent of work .

430	PROPOSED INSTRUCTIONS
Estimates: If a proposed instruction requests an estimate of cost, submit without delay and in any case within seven days .

440	MEASUREMENT
Covered work: Give notice before covering work required to be measured.

450	DAYWORK VOUCHERS
Before commencing work: Give reasonable notice to person countersigning daywork vouchers.
Content: Before delivery, each voucher must be:
Referenced to the instruction under which the work is authorized.
Signed by the Contractor’s person in charge as evidence that the operatives' names, the time daily spent by each and the equipment and products employed are correct.
Submit: No later than the end of the week following that in which the work has been recorded..

470	PRODUCTS NOT INCORPORATED INTO THE WORKS
Ownership: At the time of each valuation, supply details of those products not incorporated into the Works which are subject to any reservation of title inconsistent with passing of property as required by the Conditions of Contract, together with their respective values.
· Evidence: When requested, provide evidence of freedom of reservation of title.

475	PRODUCTS STORED OFF SITE
Evidence of Title: Submit reasonable proof that the property in items stored off site to be included in valuations is vested in the Contractor.
Include for products purchased from a supplier: a copy of the contract of sale;
a written statement from the supplier that any conditions of the sale relating to the passing of property have been fulfilled and the products are not subject to any encumbrance or charge.
· Include for products purchased from a supplier by a subcontractor or manufactured or assembled  by any subcontractor:
Copies of the subcontract with the subcontractor and a written statement from the subcontractor that any conditions relating to the passing of property have been fulfilled.

480	LABOUR AND EQUIPMENT RETURNS
· Records: Provide for verification at the beginning of each week in respect of each of the previous seven days.
Records must show:
The number and description of craftsmen, labourers and other persons directly or indirectly employed on or in connection with the Works or Services, including those employed by subcontractors.
The number, type and capacity of all mechanical, electrical and power-operated equipment employed in connection with the Works or Services

A33 QUALITY STANDARDS/ CONTROL

110	INCOMPLETE DOCUMENTATION
General: Where and to the extent that products or work are not fully documented in documents enclosed with the enquiry, they are to be:
· Of a kind and standard appropriate to the nature and character of that part of the Tasks where they will be used.
· Suitable for the purposes stated or reasonably to be inferred from the documents.
· Contract documents: Omissions or errors in description and/ or quantity shall not vitiate the Contract nor release the Contractor from any obligations or liabilities under the underlying contract.

120	WORKMANSHIP SKILLS
· Operatives: Appropriately skilled and experienced for the type and quality of work. Registration: With Construction Skills Certification Scheme.
· Evidence: Operatives must produce evidence of skills/ qualifications when requested.

130	QUALITY OF PRODUCTS

Generally : New. (Proposals for recycled products may be considered). Supply of each product: From the same source or manufacturer .
Whole quantity of each product required to complete the Works : Consistent in kind, size, quality and overall appearance .
Tolerances : Where critical , measure a sufficient quantity to determine compliance . Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate sequence .

135	QUALITY OF EXECUTION
Generally : Fix, apply, install or lay products securely, accurately , plumb, neatly and in alignment.
Colour batching: Do not use different colour batches where they can be seen together . Dimensions : Check on-site dimensions .
Finished work : Not defective , e.g. not damaged , disfigured , dirty, faulty , or out of tolerance . Location and fixing of products: Adjust joints open to view so they are even and regular.

140	COMPLIANCE
Compliance with proprietary specifications: Retain on site evidence that the proprietary product specified has been supplied.
Compliance with performance specifications:  Submit evidence of compliance,  including test reports indicating:
Properties tested. 
Pass/ fail criteria.
Test methods and procedures. 
Test results.
Identity of testing agency. Test dates and times.
Identities of witnesses.
        Analysis of results.

150	INSPECTIONS
Products and executions : Inspection or any other action must not be taken as approval unless confirmed in writing referring to:
Date of inspection.
Part of the work inspected.
Respects or characteristics which are approved. Extent and purpose of the approval.
Any associated conditions .

160	RELATED WORK
Details: Provide all trades with necessary details of related types of work. Before starting each new type or section of work ensure previous related work is:
Appropriately  complete.
In accordance with the project documents . To a suitable standard.
In a suitable condition to receive the new work.
Preparatory work: Ensure all necessary preparatory work has been carried out.

170	MANUFACTURER’S RECOMMENDATIONS/ INSTRUCTIONS
· General: Comply with manufacturer's printed recommendations and instructions current on the date of the Invitation to tender.
Changes to recommendations or instructions: Submit details.
Ancillary products and accessories:  Use those supplied or recommended by main product manufacturer .
· Agrement certified products: Comply with limitations, recommendations  and requirements of relevant valid certificates .

210	SAMPLES
· Products or executions : Comply with all other specification requirements and in respect of the stated or implied characteristics either :

                     To an express approval.
To match a sample expressly approved as a standard for the purpose.

220	APPROVAL OF PRODUCTS
Submissions, samples, inspections and tests : Undertake or arrange to suit the Works programme.
· Approval : Relates to a sample of the product and not to the product as used in the Works. Do not confirm orders or use the product until approval of the sample has been obtained. Complying sample: Retain in good, clean condition on site. Remove when no longer required.

230	APPROVAL OF EXECUTION
Submissions , samples, inspections and tests : Undertake or arrange to suit the Works programme.
Approval: Relates to the stated characteristics of the sample. (If approval of the finished work as a whole is required this is specified separately). Do not conceal, or proceed with affected work until compliance with requirements is confirmed .
· Complying sample: Retain in good, clean condition on site. Remove when no longer required.

320	SETTING OUT
General: Submit details of methods and equipment to be used in setting out the Works. Levels and dimensions: Check and record the results on a copy of drawings. Notify discrepancies and obtain instructions before proceeding.
Inform: When complete and before commencing construction .

330	APPEARANCE AND FIT
Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as early as possible either:
Submit proposals; or
Arrange for inspection of appearance of relevant aspects of partially finished work .
General tolerances (maximum): To BS 5606, tables 1 and 2.

360	RECORD DRAWINGS
Site setting out drawing: Record details of all grid lines, setting-out stations, benchmarks and profiles. Retain on site throughout the contract and hand over on completion .

410	SERVICES REGULATIONS
· New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory Authority .

510	SUPERVISION
General: In addition to the constant management and supervision of the Works provided by the Contractor's person in charge, all significant types of work must be under the close control of competent trade supervisors to ensure maintenance of satisfactory quality and progress.
Replacement: Give maximum possible notice before changing person in charge or site agent.

560	TESTS AND INSPECTIONS
Timing: Agree and record dates and times of tests and inspections to enable all affected parties to be represented.
Confirmation: One working day prior to each such test or inspection. If sample or test is not ready, agree a new date and time.
Records: Submit a copy of test certificates and retain copies on site.

610	PROPOSALS  FOR RECTIFICATION OF DEFECTIVE PRODUCTS/ EXECUTIONS
· Proposals: Immediately any execution or product is known, or appears, to be not in accordance with the Contract, submit proposals for opening up, inspection, testing, making

good, adjustment of the Contract Sum, or removal and re-execution.
· Acceptability: Such proposals may be unacceptable and contrary instructions may be issued.

620	MEASURES TO ESTABLISH ACCEPTABILITY
· General: Wherever inspection or testing shows that the work, materials or goods are not in accordance with the contract and measures (e.g. testing, opening up, experimental making good) are taken to help in establishing whether or not the work is acceptable, such measures :
                    Will be at the expense of the Contractor.
Will not be considered as grounds for revision of the completion date.

630	QUALITY CONTROL
Procedures: Establish and maintain to ensure that the Works, including the work of subcontractors, comply with specified requirements.
· Records: Maintain full records, keep copies on site for inspection, and submit copies on request.
Content of records:
Identification of the element, item, batch or lot including location in the Works . Nature and dates of inspections, tests and approvals .
Nature and extent of nonconforming work found. Details of corrective action.

710	WORK BEFORE COMPLETION
General: Make good all damage consequent upon the Works.
Temporary markings, coverings and protective wrappings: Remove unless otherwise instructed .
Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids. Remove all splashes, deposits, efflorescence, rubbish and surplus materials.
· Cleaning materials and methods: As recommended by manufacturers of products being cleaned, and must not damage or disfigure other materials or construction.
· COSHH dated data sheets : Obtain for all materials used for cleaning and ensure they are used only as recommended by their manufacturers.
Minor faults: Touch up in newly painted work, carefully matching colour and brushing out edges. Repaint badly marked areas back to suitable breaks or junctions.
Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and controls.

720	SECURITY AT COMPLETION
· General: Leave the Works secure with, where appropriate, all accesses closed and locked.
· Keys: Account for and adequately label all keys and hand over to Employer with itemized schedule, retaining duplicate schedule signed by Employer as a receipt.

A34 SECURITY/ SAFETY/ PROTECTION

110	PRECONSTRUCTION  INFORMATION
  Location: Integral with the project Preliminaries, including but not restricted to the following sections :
Description of project: Sections A 10 and A 11.
Client's consideration and management requirements: Sections A12, A13 and A36. Environmental restrictions and on-site risks: Section A12, A35 and A34 .
Significant design and construction hazards: Section A34. The Health and Safety File: Section A37 .

160	STABILITY
Responsibility: Maintain the stability and structural integrity of the Works and adjacent structures during the Contract.
Design loads: Obtain details, support as necessary and prevent overloading.

330	NOISE CONTROL
Standard: Minimize noise levels during execution of the works.
Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a type recommended by manufacturers of the compressors, tools or vehicles.
Restrictions: Do not use radios or other audio equipment or permit employees to use in ways or at times that may cause nuisance.

340	POLLUTION
Prevention: Protect the site, the Works and the general environment including the atmosphere, land, streams and waterways against pollution.
Contamination:  If pollution occurs inform immediately, including to the appropriate Authorities and provide relevant information.

360	NUISANCE
Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.
· Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas and roads.

370	ASBESTOS  CONTAINING  MATERIAL
· Duty: Report immediately any suspected materials discovered during execution of the Works.
Do not disturb.
Agree methods for safe removal or encapsulation.

380	FIRE  PREVENTION
· Duty: Prevent personal injury or death, and damage to the Works or other property from fire.
· Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites', published by the Construction Confederation and The Fire Protection Association (The 'Joint Fire Code').

390	SMOKING ON SITE
· Smoking on site: Not permitted.

400	BURNING ON SITE
· Burning on site: Not permitted.

410	MOISTURE
· Wetness or dampness: Prevent, where this may cause damage to the Works .
· Drying out: Control humidity and the application of heat to prevent: Blistering and failure of adhesion.
Damage due to trapped moisture. Excessive movement.

420	INFECTED TIMBER/  CONTAMINATED  MATERIALS
· Removal: Where instructed to remove material affected by fungal/ insect attack from the building, minimize the risk of infecting other parts of the building.
· Testing: carry out and keep records of appropriate tests to demonstrate that hazards presented by concentrations of airborne particles, toxins and other micro organisms are within acceptable levels.

430	WASTE
Includes: Rubbish, debris, spoil, containers and surplus material. Minimize: Keep the site and Works clean and tidy.
Remove: Frequently and dispose off site in a safe and competent manner:
Non-hazardous material: In a manner approved by the Waste Regulation Authority.
- Hazardous material: As directed by the Waste Regulation Authority and in accordance with relevant regulations.
· Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in. Waste transfer documentation: Retain on site.

440	ELECTROMAGNETIC  INTERFERENCE
· Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site.

450	LASER EQUIPMENT
Construction laser equipment: Install, use and store in accordance with BS EN 60825-1 and the manufacturer's instructions .
· Class 1 or Class 2 laser equipment: Ensure laser beam is not set at eye level and is terminated at the end of its useful path.
Class 3A and Class 3B laser equipment: Do not use without approval and subject to submission of a method statement on its safe use.

510	EXISTING SERVICES
· Confirmation: Notify all service authorities , statutory undertakers and/ or adjacent owners of proposed works not less than one week before commencing site operations .
· Identification: Before starting work, check and mark positions of mains/ services. Where positions are not shown on drawings obtain relevant details from service authorities, statutory undertakers or other owners .
· Work adjacent to services :
Comply with service authority's/ statutory undertaker's recommendations.
- Adequately protect, and prevent damage to services : Do not interfere with their operation without consent of service authorities/ statutory undertakers or other owners.
Identifying services:
Below ground : Use signboards, giving type and depth; Overhead : Use headroom markers.
Damage to services: If any results from execution of the Works :
Immediately give notice and notify appropriate service authority/ statutory undertaker .
Make arrangements for the work to be made good without delay to the satisfaction of service authority/ statutory undertaker or other owner as appropriate.
Any measures taken to deal with an emergency will not affect the extent of the Contractor's  liability.
Marker tapes or protective covers: Replace, if disturbed during site operations, to service authority's/ statutory undertakers recommendations.

520	ROADS AND FOOTPATHS
Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and debris .
· Damage caused by site traffic or otherwise consequent upon the Works: Make good to the satisfaction of the Employer, Local Authority or other owner.

570	EXISTING WORK
Protection : Prevent damage to existing work, structures or other property during the course of the work.
Removal: Minimum amount  necessary . Replacement work : To match existing.

625	ADJOINING  PROPERTY  RESTRICTIONS
· Precautions:
Prevent trespass of workpeople and take precautions to prevent damage to adjoining property.
Pay all charges .
Remove and make good on completion or when directed .
Damage: Bear cost of repairing damage arising from execution of the Works .

630	EXISTING  STRUCTURES
Duty: Check proposed methods of work for effects on adjacent structures inside and outside the site boundary.
Supports : During execution of the Works:
- Provide and maintain all incidental shoring, strutting, needling and other supports as may be necessary to preserve stability of existing structures on the site or adjoining, that may be endangered or affected by the Works.

· Do not remove until new work is strong enough to support existing structure.
· Prevent overstressing of completed work when removing supports.
· Adjacent structures: Monitor and immediately report excessive movement.
· Standard: Comply with BS 5975 and BS EN 12812.

640	MATERIALS FOR RECYCLING/  REUSE
· Duty: Sort and prevent damage to stated products or materials, clean off bedding and jointing materials and other contaminants.
Storage: Stack neatly and protect until required by the Employer or for use in the Works as
instructed.


Additional Provisions


●   The Framework Agreement and JCT Measured Term Contract 2011 are to run
      concurrently over the contract period (two years, with the possibility of two further
      twelve month periods subject to satisfactory performance and contract spend levels
      being within the value as originally advertised).


●   It is a requirement that due to the expected value of this contract being over
      £100,000.00.  The contractor ranked as number one in the procurement process ( 
     And therefore is to be offered the works in the first instance ) will be expected to provide
     a Guarantee Bond or Parent Company Guarantee see Appendix B as per Corby
     Borough Council contract standing orders. 


●   Contractors ranked second and lower, if their value of reaches £100,000.00 and above
      will be subject to a 10% retention sum being applied at this time until the remainder of 
      the contract.  


●   A 3 month break clause is to be inserted to take effect anytime after the initial first
     Twelve month of the contract. 
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SECTION No. 2 MEASUREMENT PREAMBLES


1.0  NHF Schedule Prices Generally

M EASU REM ENT PREAM BLES
Generally NHF Schedule Rates are deemed to include the following:-

A. Rates for all Schedule of Rates items in all trades generally are deemed to include as appropriate for the following:

1. All work that can reasonably be deemed to be included either as good workmanship, including the provision of  materials and plant, or accepted practice whether or not specifically referred to in this document, the Contract Administrator's decision on this will be final.
2. Clearing away all arisings, redundant materials, debris, rubbish etc., from site including damping down to reduce dust, loading into skips at ground level, skip hire or equivalent, transport and tipping charges.
3 Scaffolding, staging, towers, hoists, cradles and access ladders etc., as required up to and including second storey eaves level above ground level (including chimneys, gables, dormers  and the  like to two storey structures and below), including maintaining in accordance with appropriate safety regulations, clearing away on completion and making good all work damaged or disturbed.
4 Temporary supports, shoring or hoarding to existing structure including maintaining, adapting and clearing away on completion and making good all work damaged or disturbed.
5 Temporary dustproof, weatherproof and security screens, etc., as required complete with doors including maintaining, adapting and clearing away on completion and making good all work damaged or disturbed.
6 All setting and marking out.
7 Taking up any necessary boarding,  de-nailing timbers,  relaying boarding and punching in nail heads.
8 Taking off and re-fixing gutters, downpipes,  TV/radio aerials, satellite dishes, electricity, TV, British Telecom cables and the like to facilitate the renewal or repair of any component.
9 Removing all screws, nails, plugs and the like associated with the removal of any item. 10 Setting aside, storing, cleaning and subsequently re-fixing items described as re-fixed.
11 Setting  aside,  protecting  and  reinstating  tenants'  goods,  chattels,  fixtures,  fittings  and  other property and clearing roof space where necessary to undertake the works ordered.
12 Fixing to  any  surface  with  nails,  screws,  blocks,  glue,  bolts  etc.,  as  required  including  drilling, packing and scribing.
13 Jointing or finishing new materials to existing. 14 Matching all materials to existing.
15 Making good existing structure, finishings etc., as necessary. 16 Protecting the whole of the works.



Scaffolding Rates are Deemed to Include

A. Rates for scaffolding are additionally deemed to include as appropriate for the following:

1 Basing out, preparing and levelling of ground, provision of additional support, base plates.spreaders and the like as necessary.
2 Protection of the structure fabric, finishings, roof coverings and the like.
3 Provision of all requisite tubes and fittings of every description, delivery, handling and removal. 4 Erecting, supporting,  maintaining, adapting and dismantling as required.
5 Bridging across structures and all other obstructions where necessary.
6 Removal, temporary storage/resiting, protection and subsequent reinstatement as required of all TV, radio and telecommunication aerials, satellite dishes and the like.
7 Fans, gantries,  hoardings,  sheeting and double  boarding of working  platforms to afford  protection around/over entrances, paths, rights of way and other forms of access or thoroughfare.
8 Working platforms to towers and chimney scaffolding.

9 Toe  boards,  guard-rails,  handrails,  safe  ladder  access,  ladders,  brickguards,  elevational  debris netting/sheeting and the like.
10 Ancillary  plant and equipment  such as tower feet/wheels,  out-riggers,  cross  bracing, gin wheels, ropes and the like.
11 Lighting and/or alarming where deemed necessary or appropriate and/or as specifically directed by the Contract Administrator .
12 Protection against lighting strike.
13 Fixed  handholds  and  physical  ties  to  the  structure  where  necessary,  subsequent  removal  and making good.
14 Provision  of  certified  structural  design  calculations  and  erection  certificates  to  the  Contract Administrator  where required under the Contract.
15 Reinstatement of ground and making good any damaged surfacing and/or pavings if necessary.


Excavation and Earthwork Rates are deemed to Include

A .  Rates for  excavation  and  earthwork  are  additionally  deemed  to  include  as  appropriate  for  the following:

1 Clearing  all  site  vegetation,  lifting  turf  for  preservation,  storing,  maintaining  and  subsequently preparing ground, relaying and watering and application of weedkiller.
2 Working in or next to existing buildings.
3 Working next to public footpaths , roads and the like.
4 Working next to or around existing services, maintaining and protecting as required.
5 Leveling and compacting formation  level, backfilling and compacting selected  material and disposal of all surplus excavated material from site.
6 Excavating by hand or mechanical means, no additional cost will be entertained if it is found that the proposed method is impractical.
7 Multiple handling of excavated material.
8 Breaking up any material encountered including concrete, brickwork, stonework or rock. 9 Earthwork support including everything necessary to uphold the sides of the excavations.
10 Allowances  for  working  space  as  necessary  to  accommodate  formwork , brickwork,  rendering, tanking or similar work including additional excavation, earthwork support, backfilling and disposal.
11 Blinding surfaces of hardcore beds and filling to excavations with approved fine material. 12 Disposal of ground and surface water.
13 Temporary barriers, watching and lighting.


Demolition Rates are deemed to Include

A. Rates for demolition are additionally deemed to include as appropriate for the following:

1 Adequate strutting, propping and other protection to maintain stability of adjacent structures or parts of structures both during and after completion of demolition works.
2 Removal of all timbers , fixtures and fittings  including stripping out all associated cleats, bearers and fillets and withdrawing all plugs and all subsequent making good to finishes disturbed .
3 Watering to prevent nuisance by dust.
4 Cutting out, cutting back and plugging off as appropriate any redundant piping, tubing, conduit, wires, bars etc., encountered during any demolition works.
5 Extending finishings,  decorations,  skirtings,  picture rails,  cornices  and the  like into or  over  newly formed or infilled openings .
6 Draining down and subsequent refilling of any heating or water services necessary in conjunction with demolition works being undertaken.
7 Disconnecting  all  mechanical  and electrical  services  and temporary  diverting  and  reconnecting  of same or capping off at a suitable location to leave the existing installations in a safe working order.
8 Giving the required notices to Local Authorities,  gas water  or electricity companies  and complying with any specific instruction from them.

Drainage Rates are deemed to Include

A. Rates for drainage are additionally deemed to include as appropriate for the following:

1 Clearing  all  site  vegetation,  lifting  turf  for  preservation,  storing,  maintaining  and  subsequently preparing ground, relating and watering and application of weedkiller.
2 Excavation by hand or machine as necessary and appropriate for the location of the work. 3 Working in or next to existing buildings .
4 Working next to public footpaths , roads and the like.
5 Working next to or around existing services , maintaining and protecting as required.
6 Levelling and compacting formation level, backfilling and compacting selected material and disposal of all surplus excavated material from site.
7 Earthwork support including everything necessary to uphold the sides of the excavations.
8 Allowances  for working  space as necessary for formwork,  brickwork,  rendering, tanking or similar work including additional excavation, earthwork support , backfilling and disposal.
9 Blinding surfaces of hardcore beds and filling to excavations with approved fine material. 10 Disposal of ground and surface water.
11 Breaking up and removing concrete, brickwork , blockwork, rock and other obstructions. 12 Sulphate resisting cement where required.
13 Formwork and temporary support to concrete where required.
14 Temporary   diversion   of   existing   drains,  maintaining   flow   and   subsequently   reinstating   on completion of the works .
15 Stopping off ends of redundant drains. 16 Jointing new drains to existing.
17 Vertical expansion boards to concrete surrounds at pipe joints.
18 Coring, cleaning and flushing all drains, gullies and manholes etc., on completion.
19 Testing  all  drainage ,  commissioning   and   providing  all  certificates   required   by  the   relevant authorities, bodies or the Employer.


Concrete Work Rates are deemed to Include
A. Rates for concrete work are additionally deemed to include as appropriate for the following : 1 Sulphate resisting cement where required.
2 Ordinary and fair face formwork and temporary supports to all concrete where required. 3 Filling into or on to formwork and well tamping around reinforcement.
4 Tamped, trowelled or any other surface finish to concrete beds etc. 5 Forming all holes, mortices, chases and the like.
6 Rolling margins on all reinforcing bar.
7 Cutting,   bending  or  forming  reinforcement  to   required  shape  and  for   all   hooks,  tying  wire, spacers,chairs and the like.
8 Reinforcement to precast concrete .
9 Laps, tying wire and temporary supports to fabric reinforcement.
10 Provision  of  a  polythene  DPC  laid  on sand  blinding for  all  internal  solid floor  constructions  or repairs, whether specifically stated or not.
11 Welted and sealed laps to damp-proof membranes .
12 Lintels,  cills  and  the  like  including  the  provision  of  all  cast-in  fixing  blocks,  slips  or  strips  as required.
13 Bedding precast concrete lintels, padstones etc., in cement or cement lime mortar and pointing as required.
14 Provision of hand or machine mixed concrete as appropriate to the nature and circumstances of work being undertaken.

Brickwork and Blockwork Rates are deemed to Include

A.  Rates  for  brickwork  and  blockwork  are  additionally  deemed  to  include  as  appropriate  for  the following:

1 All rough and fair cutting.
2 Forming rough and fair grooves, throats , mortices, chases , rebates and holes, stops and mitres. 3 Raking out joints and hacking faces to form key for finishings.
4 Labour in eaves filling.
5 Centering to new and rebuilt flat or cambered arches.
6 Building against other surfaces/finishes where required. 7 Building overhand where required.
8 Bonding to any other work including additional materials . 9 Constructing work in any bond.
10 Additional fixing cramps, ties etc., as required.
11 Finishing fair face and pointing with any type of joint as required.
12 Labour and facing to returns, ends and angles to copings, cills and the like.
13 Forming cavities  between  skins  of  hollow walls  including  stainless  steel  ties  and  insulation  as required.
14 Cutting, pinning and wedging load bearing work to soffits of existing work.
15 Extending plaster, decorations , skirtings etc ., where any openings filled in or cut through existing walls .
16 Laps to damp-proof courses and membranes and bedding in cement mortar.


Woodwork Rates are deemed to Include

A. Rates for woodwork are additionally deemed to include as appropriate for the following :

1 Levelling, packing and adjusting to present a perfectly level, even and true frame or backing.
2 All labours, grounds, battens, packings, noggins, cleats, holes, bolts, etc., and treating cut ends with brush applied preservative to structural timbers.
3 All grounds , battens, noggins and the like and for all necessary packing and adjustment to present a perfectly level, even and true frame or backing.
4 Taking  off  and  renewing  defective  battens,  bituminous  felt  underlays  and  vapour  barriers  where replacing roof or weatherboarding.
5 Ends, angles, mitres, scribing and other labours for all items of woodwork. 6 All necessary, cover strips .
7 Taking down and refixing as required bath panels, duct casings , support framework  to bath panels and duct casings etc.
8 All bearers and fixings to any surface.
9 Splicings,  piecing  in  and  all  making  good  in  repairing  and  overhauling  or  replacing  doors, windows .frames, ironmongery and the like.
10 Mastic pointing to external door or window frames .
11 Dovetail and scarfed joints , notchings and fitting ends of timbers to metal sections, shoes and heads, trimming floor joists, ceiling joists and rafters to openings for hearths,  chimneys, trap  doors and the like.
12 Blocking, dowelling, pelleting and gluing and any additional labours required in relation to staircase or similar item repairs.
13 Sheet backing to kitchen units.
14 Notching, cutting holes, scribing etc., to ducts, kitchen worktops, fittings and the like. 15 Sealant at junction of worktops, vanity unit tops and adjacent wall finishes.
16 Fitting new ironmongery  to  all  new external  doors  or  refitting existing  as  specified,  including  all necessary parts and fixings so as to be fully operational.
17 Pre-priming or factory priming all finished timber and joinery (irrespective of whether standard or purpose made) and painting two undercoats and one gloss oil colour finishing coats following installation of the work whether described in the Schedule of Rates descriptions or not.
18 Unless specified otherwise, sourcing all new ironmongery to match existing removed so far as is practicable.

19 Overhauling ironmongery is to include for taking off, dismantling , renewing any defecting parts, oiling as required, assembling and refixing with new screws or fixings to  leave  in  perfect working order.
20 Overhauling, easing and adjusting doors, windows etc., is to include for all repairs required to the complete door or window and their associated frames , linings, architraves, stops etc., and not just one repair. The work includes for taking off all ironmongery, carrying out all repairs to the item, easing and adjusting the door or window to fit its frame or lining, fully repairing or if specified renewing all ironmongery, including oiling to leave the whole item to be repaired in full and good working order .
21 Rates for ironmongery generally include for fitting and fixing, including cutting, sinking, boring, morticing etc., lubricating and adjusting all locks, catches, etc., and all making good as required.
22 The rates for all new doors includes for either supplying the doors to the exact size or cutting down a larger door to suit the existing frame or lining size, including the provision and adaptation of door blanks where necessary. No extra  payment will be made due to difficulties in accurately fitting any door to existing linings.


Metalwork Rates are deemed to Include

A. Rates for metalwork are additionally deemed to include as appropriate for the following :

1  Welding,  riveting,  drilling  and  tapping  etc.,  including  provision  of  fixing  components   such  as rivets,bolts, rag bolts, rawl bolts, screws and the like, together with all nuts, washers etc., as required . 2 Sealant pointing around screens, fixtures and other situations wherever appropriate.
3 Priming and painting two undercoats and one gloss finishing coat of oil colour on all new metalwork to match existing decorations .
4 Overhauling, easing and adjusting doors, etc., is to include for all repairs required to the complete door and its associated frame and not just one repair. The work includes for taking off all ironmongery, carrying out all repairs to the item, easing and adjusting to fit its frame or lining, fully repairing or if specified renewing all ironmongery including oiling to leave the whole item to be repaired in full and working order.
5 Rates for grab bars, grab rails, shower curtains, shower head riser rails and all like accessories are deemed to include for provision of all necessary brackets , flanges, pattresses and similar items where specifically stated or not in Schedule of Rates descriptions .


Finishings Rates are deemed to Include
A . Rates for finishings are additionally deemed to include as appropriate for the following: 1 Work to flat, sloping or vertical surfaces.
2 Hacking existing surfaces to provide a key for new work . 3 Applying finishes to any background surface .
4 Preparing backgrounds to receive any finish, such as dry brushing off to remove all loose particles, dust and efflorescence,  washing off any grease and mould oil, hacking, raking out joints in brick and blockwork, wetting and rewetting surfaces, all to ensure that an adequate bond between the background and adhesive, plaster or any other finish is obtained.
5 All dubbing out to walls or ceilings as required to provide the correct levels and to maintain planes with existing surrounding plasterwork, making fair joints between new plasterwork and existing surrounding  plasterwork .
6 Fair joints to existing finishes .
7 Working or cutting and fitting any finishings around all pipes, electrical fittings, appliances, intorebates in frames, around openings, protections, and all like components, fittings, obstructions or voids.
8 De-nailing existing timbers and providing all necessary battens or  noggins  to  support  edges  and joints of plasterboard.
9 Cement and sand backing, adhesive, special tiles , narrow widths, jointing and grouting to any tiling work.
10 Latex screed to new floor finishes to obtain correct levels.
11 All work in narrow widths, patches and the like irrespective of the size or girth.

Painting and Decorating Rates are deemed to Include
]
A .  Rates  for  painting  and  decorating  are  additionally  deemed  to  include  as  appropriate  for  the following:

1 Preparation of surfaces and the requisite type and number of paint coatings to be in accordance with the manufacturer's recommendations and/or these preambles, which ever constitutes the highest performance specification .
2 Work on any surface or surface finish whatsoever  encountered. 3 Cutting in around glazing and other finishes .
4 Work in multicolours and cutting to line.
5 Work in staircase areas, plant rooms etc.
6 Work on all opening edges of windows, doors etc . 7 Taking off and refixing ironmongery on completion. 8 Matt or vinyl silk finish emulsion paint as directed . 9 Eggshell or gloss oil colour paint as directed.
10 Priming coat to all new metalwork.
11 Work includes all narrow widths and patches irrespective of the girth or size.
12 All rubbing down and preparation of wall surfaces and for sizing walls prior to hanging wall or lining paper.
13 Hanging of wall or lining paper strictly in accordance with the manufacturer's instructions.
14 Protection of all furniture and fittings, the provision of dust sheets and the removal of items such as curtains etc., prior to commencing the works, together with  the  rehanging  or  reinstatement  of  the same.


Glazing Rates are deemed to Include
A. Rates for glazing are additionally deemed to include as appropriate for the following : 1 Any size pane.
2 Irregular size or shape of panes.
3 Replacement  of  all  breakages  of  new or  existing  glass  including  whilst  cutting  out  for  or  fitting window  moulded extractor/ventilation fans and the like fittings.
4 Taking off and refixing or renewing wood or metal beads.
5 Taking off and rebedding or renewing washleather  strips, rubber seals and the like. 6 Glazing compound, gaskets, sprigs, clips or other fixing materials.
7 Obscured glass is to be Artie or similar to match existing. 8 Patterned glass is to match existing.
9 Aligning patterned or wired glass and matching all materials to existing.
1O All work to be undertaken in accordance with the current Building Regulations Approved Document L as appropriate by FENSA registered operatives .

Plumbing Rates are deemed to Include

A. Rates for plumbing are additionally deemed to include as appropriate for the following :

1 Stripping out redundant or defective pipework , fittings and the like not specifically referred to in the priced Schedule of Rates descriptions.
2 Cutting or forming holes, mortices, chases and the like in the existing structure and making good all work disturbed .
3 Renewing, installing  or repairing any  valves, taps, cocks, fittings , sanitaryware and the like shall include for shutting any external or internal valves to isolate the relevant  circuit or sub-circuit and draining any residual water from the circuit or sub-circuit pipework .
4 Draining down  any or part of any water services installations and subsequently refilling,  venting adjusting and setting temperature and controls .
5 Removing and subsequently replacing or renewing insulation, access panels, floor boarding.shelving and the like in order to gain access to the work.
6 Altering and adapting existing pipework to suit any new work including providing any additional pipework, fittings or other materials required.
7 All fittings, angles, ends, stop ends, swannecks, outlets , brackets, clips, spacers , etc., all joints and connections including adaptors, joints to existing and to drains .
8 Knotting, priming, stopping, filling and painting two undercoats and one gloss finishing coat of oil colour on all new woodwork  replaced in connection with this section to match existing decoration .
9 Priming and painting two undercoats and one gloss finishing coat of oil colour on all new exposed pipework or radiators to match existing decorations .
10 Labelling pipe runs, valves, stopcocks and other similar fittings.
11 Items of sanitaryware include for all accessories such as overflow, waste, chains, plugs etc sealing joints between fitting and adjacent surfaces with a neat bend of anti-mould jointing silicone, removing all marks, cleaning off and leaving the fitting in pristine condition and full working order.
12 Installing, repairing or renewing cisterns, tanks and  cylinders and the like include  where appropriate for the transfer of any functional electric immersion heater from the existing to new component.
13 Rates for grab bars, grab rails, shower curtains , shower head riser rails and all like accessories are deemed to include for provision of all necessary brackets, flanges, pattresses and similar items where specifically stated or not in Schedule of Rates descriptions.
14 Overhauling any item is to include for removing, dismantling and replacing any work or defective part, greasing or oiling where appropriate, reassembling to leave in perfect working order and refixing. 15 Earthing and bonding all plumbing and associated metalwork in conjunction with Schedule  items whether specifically stated or not in Schedule of Rates descriptions.
16 Testing all services, fittings, appliances, etc., commissioning and providing all certificates required by the relevant gas, water or electrical authorities, bodies or the Employer.


Electrical Installation Rates are deemed to Include
A. Rates for electrical work are additionally deemed to include as appropriate for the following :

1 Stripping out redundant or defective cables, conduits, fittings and the like, not specifically referred to in the priced Schedule of Rates descriptions.
2 Stripping out, builder's work and the like associated with complete with re-wiring of existing properties.
3 Where necessary, the removal and reinstating of electrical voltage supply by appropriate supply/service provider to facilitate the progression  of works . Contractor  to arrange attendance  and pay all charges incurred in connection with supply/service  provider's work.
4 Draining down, refilling, venting, adjusting and setting controls in connection with repairs or replacement of cylinder heater elements and the like.
5 Renewal of equipment includes for disconnecting and removing old equipment supplying and fixing new equipment specified and connecting to adjacent outlet point. Should a new outlet  point be required it shall be deemed to be included.
6 Cutting or forming holes, mortices, chases and the like in the existing structure and making good all work disturbed.
7 Adjusting and setting controls.

8 Removing  and  subsequently   replacing  or  renewing  insulation,  access   panels,  floor   boarding, shelving and the like in order to gain access to the works .
9 Removal and reinstating of lids, covers, accessories, equipment, locating junction  boxes, withdrawing or disconnecting old cables, threading new cables through old conduits or providing and fixing new conduits/mini trunking complete shall be deemed to be included in rates for wiring.
10 Altering  and adapting existing installation to suit any new work  including  providing any additional cables, fittings or other materials required.
11 Preparing  new  or  existing  fittings  and  supplying  and  connecting  all  cables,  screws,  clips  and accessories.
12 Providing and fixing blank plates as necessary to fuse boards and outlets.
13 Rates  for  Consumer  Control  Units  (CCU's)  are  deemed  to  include  for   providing  and  fixing fuses.miniature  circuit breakers (mcb's), residual current device (red) and the like.
14 Providing  and  fixing  new  backboxes ,  pattresses, earth  fly  leads  and  other  items  normally associated with any fitting being renewed.
15 Reusing existing conduit , trunking etc., where possible.
16 Supply and fixing new cable, conduit and trunking where not possible to use existing cable, conduit and trunking is to  include dressing, bends, angles, conduit boxes, outlets and  all other accessories and fixings.
17 Overhauling any item is to include for removing, dismantling and replacing any worn or defective part, greasing or oiling where appropriate, reassembling to leave in perfect working order and refixing. 18 Priming and painting two coats oil colour on new exposed conduit to match existing.
19 Earthing  and  bonding  all  plumbing  and  associated  metalwork  in conjunction  with  Schedule  of Rates items whether specifically stated or not in Schedule of Rates descriptions .
20 Inspection and testing of all services , fittings , appliances etc., when completed to ensure satisfactory functional operation and safety, including temporary supply, commissioning and providing all certificates (including test results) required by the relevant electrical authorities, bodies or the Employer.


The Contractor is to allow in his tender for any additional costs that he considers may be necessary.

2.1 The prices are to include for work at any level to bungalows, houses, flats, maisonettes, hostels and bedsits.

2.2 The prices are to exclude costs for:

The Removal of asbestos except for the removal of floor tiles.

Asbestos:

The contractor must ensure that the asbestos report for the property or place of work has been consulted and that there is no asbestos containing materials that are likely to be disturbed or potential disturbed during the work , prior to work commencing. It is the contractors responsibility as an employer to provide a safe working place and environment for their employees, failure to consult the asbestos report, or if an asbestos report is not available make Corby Borough Council aware that an asbestos report is required, is the responsibility of the contractor, and Corby Borough Council will except no responsibility for the contractors failure to adhere the Control of Asbestos Regulations  2012. In fact failure to adhere to the Control of Asbestos Regulations 2012, and the Process Flow for Contractors Working for Corby Borough Council Regarding Asbestos in Appendix A, may result in termination of the contract.
The contractor must ensure that employees working on the contract have UKATA Category B Non­ Licensed Asbestos Work training or similar as is required in the Control of Asbestos Regulations 2012, where is state's training is mandatory for anyone liable to be exposed to asbestos fibres at work. This includes maintenance workers and others who may come into contact with or disturb asbestos.
All site personnel shall have completed a UKATA Category B Non-Licensed Asbestos Work course and hold a current certificate
for this course of which renewal is required annually . Regarding asbestos procedures please see Appendix.
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SECTION No. 3

PRICING ADJUSTMENT OF RATES

Provision of General Building Works Contract for Corby Borough Council

1. We hereby tender the following adjustments to the Schedule of Rates, Dayworks  and Approved Sub-Contractors in accordance with information set out in the Conditions of Contract. The percentage adjustments to the schedule of rates together with all dayworks rates and emergency call-out charges include for all profit, preliminaries and overheads .

	
Percentage Adjustment to Contract Particulars item 10.1

Percentage adjustment to National Housing Federation Schedule of Rates version 7,volume (2) excluding out of hours
	


+/- ........%

	
Percentage adjustment to National Housing Federation Schedule of Rates version 7,volume (2) including out of hours
	

+/- ........%

	
Discount for Orders to Voids
	
+/- ... ... ..%

	
Discount for Orders exceeding £1,000.00
	
+/- ........%

	
The above discounts are to apply to Orders where the value exceeds £1,000 .00 after the application of the above percentage adjustment and annual updates. The discount will be applied to the gross value of the Order.

Both the discount for voids and a  discount for value will apply to voids with an Order value in excess of £1,000.00.
	

	
DAYWORKS - SCHEDULE OF HOURLY CHARGES

Contract clause 5.4.1

Normal	working	hours	(including	evening	and	Saturday appointments)

Building Labour unskilled
	








£ . . . . . ...... .../hr

	
Building Labour skilled
	
£. . .... ... . ..../hr

	
Outside	working	hours	(including	evening	and	Saturday appointments)

Building Labour unskilled
	



£ ... ........ .../hr




	
Building Labour skilled
	
£. .. . . ... . . . . . ./hr

	
DAYWORKS - PERCENTAGE ADDITIONS

Contract Particulars item 11.1

Overheads and profit on Materials
	




..... ...%

	
Overheads and profit on Plant, Services and Consumable Stores
	
........%

	
Overheads	and	profit	on	Sub-contractors	(including	general attendance)
	
........%

	
EMERGENCY CALL-OUT CHARGE

Call-Out charge for Out of Hours Emergencies including travelling to and from site
	


£. .. ... ..... .../nr




Annual uplift Clause.

The Contractor is to note that works instructed and carried out in the first 2 years will be fully fixed price based on the tender rates. Works instructed and carried out in years 3 and beyond will be subject to a percentage uplift calculated by the use of the BMI all-in maintenance cost quarterly indices, Table 4.4, General Maintenance.

The percentage addition will be calculated using the index for the first quarter 2015 uplifted to the index for the first quarter 2016.
le Percentage change = index 2 -index  1 x 100
index 2
The calculated percentage will be applied to all sections of the works.
















SECTION No. 4 CLIENT'S REQUIREMENTS



SC1

SC1 .1



SC1 .2




SC1.3



SC1 .4


SC2

SC2.1




SC2.2


SC2.3


SC2.4



SC2.5




SC2.6


SC2.7



SC2.8


SC2.9



SC3

SC3.1

SPECIFICATION

The Contractor shall have on site at all times a copy of the specification including all terms, conditions, preambles, drawings and schedules of work.

The specification shall be kept in the site hut, or equal and approved site accommodation. It will be the responsibility of the site foreman to ensure the full specification is kept on site for reference by the Client/Contract Administrator/Contractor/Specialist   Representatives.

If there is any occasion when the specification is NOT on site, the Contractor shall immediately withdraw all labour from site. This is to ensure that all works are only completed to specification, and not to any lesser standard.

There will be no allowance of extension of time for Contractors that withdraw labour or are instructed to withdraw labour, as a result of failing to have a specification on site.

FOREM AN

A foreman shall be on site at all times that work is being undertaken and shall remain on site throughout the whole of the working day, every day of the contract. This includes during any period of extension of time allowed for.

The foreman is responsible for answering queries with respect to the specification, and for ensuring all materials used are those specified in the documentation.

The foreman shall have access to mobile communication at all times, which is accessible by the Contract Administrator and the client.

The foreman shall make all arrangements for access to undertake the works in accordance with the agreed programme and shall ensure that the Contract Administrator is advised of any variance from the contract programme immediately.

The foreman shall advise the Contract Administrator of any areas, or properties, on, or adjacent the site, where there is difficulty gaining access to undertake the works, as specified in Section AC. If the foreman fails to do this in the timescale given, and in writing, no extension of time will be given on the grounds of failure to gain such access.

The foreman will accept on behalf of the Contractor, all site instructions to vary works, undertake additional works or reduce the work required within the contract.

The foreman will ensure uniformity of workmanship and materials in compliance with the terms of the preambles, regardless of whether operatives are directly employed or sub­ contractors.

The foreman will arrange for the removal from site any person(s) or sub-contractor acting in an unsafe manner or undertaking work of a sub-standard nature.

The foreman will arrange for the removal from site any person(s) or sub-contractor  found to be using unspecified material or materials that have been specifically rejected by the Contract Administrator  or the equipment manufacturer.

TENANTS

The nature of this work requires the goodwill of tenants in many cases and thus the Contractor shall ensure a high level of liaison and formal interaction with the tenants to encourage amenable access arrangements to adjacent properties.








SC3 .2 Having made arrangements for access these must be kept. The single issue of broken appointments is a major source of complaint. If an appointment is unavoidably broken, then the Contractor shall:
a) Firstly, apologise to the tenant as quickly as possible;
b) Secondly, offer any such suitable financial remuneration for loss of earnings related to such loss of working time;
c) Explain the reason for breaking the appointment; d}	Then make a new arrangement.

SC3 .3 The Contractor will come into contact with local residents and he shall avoid the following conduct at all costs :

a) Rudeness and/or swearing ;
b) Excessive noise or use of radios etc;
c) Over familiarity with local tenants and occupants;
d) Arguments with local tenants/occupants/fellow workers;
e) Comments of a nature relating to the house or hygiene standards of the local tenants or occupants .
f) No smoking is permitted in any CBC owned building from 151 July 2007. 
Failure to comply will be deemed to constitute an act of gross misconduct.

SC3.4 Damage to plants, trees, paths, etc must be avoided and the Contractor is to take all measures necessary. If damage is inevitable due to the nature of the works, the extent of such damage should be discussed and agreed with Contract Administrator and the tenant before work commences. If significant damage has occurred, the Contractor shall undertake all necessary repairs to reinstate the damage and obtain written confirmation by the Contract Administrator and proof by signature from the tenant that all works have been carried out to their satisfaction.

SC3 .5 For security purposes, ladders should be removed from site overnight and weekends and holidays. Ladders may be stored in purpose made storage facilities on site on the provision that they are away from tenants properties and well secured.

SC3.6 If the Contractor is unable to complete any of the work, the Contractor shall ensure the property is always safe and secure, and make arrangements with the tenant for the safety and security of their property up to the completion of that section of the works .


SC4	SUPERVISION AND SITE PERSONNEL

SC4.1	Contractors Site Personnel
All Contractor operatives and supervisors engaged on and supervising any works in this Contract shall be suitably qualified as required by legislation.
Before any works commence on site the Contractor shall submit for approval details of every person the Contractor proposes to use on this contract, throughout the Contract period. The Contractor for any sub-contract labour must also fulfill the requirement. Also original certificates to confirm qualifications shall be provided in all cases to the Contract Administrator.

SC4.2	Disclosure Barring Services (DBS)
The Contractor shall, in respect of any of its Staff who may come into contact with children or vulnerable adults in performance of the Works, wherever possible prior to such person commencing the performance of Works, undertake a check of that persons previous convictions and criminal records history of the most extensive available kind with the Disclosure Barring Services (DBS check), and shall without prejudice either: (a) if requested by the Authority (and on obtaining the necessary consent of the specific member of Staff) supply to the Authority the original documents forming the DBS Check; or (b) if the consent of the specific member of Staff is not obtained, warrant to the Authority that the DBS Check in respect of the specific member of Staff does not disclose any convictions; provided always that (i) the Authority shall provide reasonable assistance

where necessary to secure the obtaining of such DBS Checks where the  Contractor  is unable to obtain such Checks, and (ii) the Contractor shall reimburse the Authority's reasonable costs in providing such assistance.
Where it is not possible to  obtain a DBS Check prior to a person referred to in clause above commencing the performance of the Works, the Contractor shall promptly notify the Authority of this fact and shall: (a) procure that at all times such person is accompanied by a member of the Contractor's or the Authority's staff who  has already undergone a DBS Check; and (b) if so requested by the Authority conduct a DBS Check as soon as reasonably practicable and shall without prejudice either (i) immediately (on obtaining the necessary consent of the specific member of Staff) supply  to the Authority the original documents forming the DBS Check; or (ii) if the consent of the specific member of Staff is not obtained, warrant to the Authority that the DBS Check in respect  of  the  specific member of the Staff does not disclose any convictions.

In the event that a person discloses, or as a result of any DBS Check required to be carried out pursuant to this Contract, is found to have, a conviction, caution, pending prosecution, binding, over order or other criminal record (Conviction), or refuses to complete a DBS Check, the Contractor shall not engage such person in the performance of the Works without the prior written approval of the Authority.

The Contractor shall renew DBS Checks at the request of the Authority and shall at all times delay: (a) on obtaining the necessary consent of the specific member of Staff supply to the Authority the original documents forming the DBS Check; or (b) if the consent of the specific member of Staff  is not obtained, warrant  to the Authority that the DBS Check in respect of the specific member of Staff does not disclose any Convictions.

The Contractor shall indemnify and keep indemnified the Authority against any loss arising out of any claim by any person in respect of whom the Authority does not consent to being engaged in the performance of the Works as a result of the operation of this Clause.



           




IDENTITY CARDS

ID1	IDENTITY CARD SCHEME

101.1 1        All  Contractors  appointed  by Corby  Borough  Council will  be specifically  responsible  for providing  an  identity  card  scheme  of  the  type  described  herein.    This  is a service to tenants and public. If not strictly adhered to Contractors may be   suspended or permanently removed from the Select List of tenderers as unsuitable for working  directly with tenants and leaseholders.

101.2 The Contractor is responsible for the issue of identity cards to all employees, sub contractors and employees of sub contractors, and for the collection of the cards and their destruction at the end of the contract period.

101.3 Tenants are to be shown identity cards whether requested or not (this is to encourage awareness of the possibility of 'confidence tricksters'). The identity card are to be sealed with clear plastic to eliminate tampering and they are to contain the contractor's name, telephone number, date of validation, standard text produced by Corby Borough Council (on the reverse side) and the signature of a responsible Officer of the Contractor, whose name shall be supplied and approved by the Contract Administrator in advance. Also a clear passport photograph of the user with his/her name. (see layout on accompanying sheet - 102)

101.4 Operatives will not be allowed on site unless they have such identity cards available on their person supplied by the main Contractor . Corby Borough Council reserves the right to eject from the site anyone who does not have such an identity card on their person when challenged to produce identification .

101.5 The Contractor is to accept responsibility for the loss of identity cards and any mis-use of identity cards by operatives, or others . The Contractor shall notify the Contract Administrator and the Police if any card goes missing.

101.6 6	A copy of the declaration required by this Authority is enclosed in Section 103 and shall be available for inspection.

101.7 The cost of complying with identity card scheme is to be shown in Section A45 of the Preliminaries and General Conditions.

101.8 For the purpose of this contract, this Authority shall permit the successful contractor to multiple copy the form set out in 103.  Completed copies of
these forms are to be handed in to the Contract Administrator  or representative, at the end of the contract, prior to requesting a reduction of retention if applicable to 2.5% .

ID2	TO BE I NCLUDED I N ALL HOUSING SERVICES RELATED CONTRACTS I DENTITY CARDS
Identity cards are to be provided to all direct employed operatives and sub contractors  in the name of the main (appointed) contractor for each contract.
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Please note:  Identity cards for all operatives should be registered by the issuing Contractor and on completion of the works, the Contractor should collect and destroy these cards.

Corby Borough Council reserves the right to see a copy of the register if it assists the Police with their enquiries.

ID3	TO BE INCLUDED IN ALL HOUSING SERVICES RELATED CONTRACTS IDENTITY CARDS  -  CONTRACTOR'S RECORD
A completed copy of this form must be retained on site for viewing by the Contract Administrator at all times.  All operatives employed by the Contractor on this Contract must be listed below:


Operatives    Name	Trade	Date ID Badge	Date ID	Date ID Badge
Issued	Badge        Reported  Missing
Returned






























Ideclare that this is a true record of the badges issued and returned. Signed ............................................... (Authorised Signatory)
Name: ............................... .................	Date: .......................................

ACCESS


AC1.1


AC1.2



AC1.3


AC1.4










AC1.5 AC1.6


AC1.7


AC1.8



AC1.9

All Contractors are required to make specific efforts to gain access to properties in order to carry the works.  The cost of arranging this access is to be allowed for in this document.

Obtaining access to undertake the works is the responsibility of the Contractor until such time as all the required procedures are followed. After such procedures are followed, the Contractor will be required to inform the Contract Administrator  in writing  immediately.

No extension of time will be given to any contractor who cannot prove to have followed this procedure completely and have evidence of having followed the procedure.

The Contractor is required to write and deliver a letter on company headed paper, stating the date upon which he requires access to the property, to undertake service work stating when he will commence and the time period for which access to the property will be required. The Contractor is also, in his letter, to outline all health and safety measures he will be adopting when executing the service works, and the method of careful dismantling and removing, if required, that he will adopt in this area to minimise all risks to the affected occupants and premises.

The letter is to be sent at least 14 days before work commences.

A copy of the letter must be approved by the Contract Administrator

The Contractor must attend and commence the works at the agreed date and time. If the tenant does not provide access and there is no-one available the Contractor must notify the Contract Administrator  immediately.

If the Contractor is unable to gain access to a property after following the above procedure, the Contract Administrator will attempt to gain access.

If the Contractor is unable to complete the works to a late access case during the contract period, the dwelling is likely to be omitted, and this Authority will not make any payment for abortive work or unused material.

The Contractor is thus advised to include the cost of complying with Section AC in section A45 of the Preliminaries & General Conditions. No costs will be offset by the Contract Administrator for non-compliance with this advice.


Government  Legislation


GL 1.	The Contractor must comply with the following legislation. GL 1.1	Data Protection Act 1998
Information relating to third parties which is released to the Contractor in the course of completing the contract will remain the property of the Council at all times . The information shall be used for the purpose of completing the contract only and any other use will be contrary to the Data Protection principles. Following completion of the contract, all such information shall be destroyed within 6 months of practical completion, unless the Contractor can show there is a need to retain the information for longer.

GL1.2	Equality Act 2010

GL1.3	Human Rights Act 1998 GL1.4	The Race Relations Act 2000
GL 1.5	The Race Relations Act 1976 (Statutory Duties) Order 2001 GL1.6	The Freedom of Information Act 2000
Contractors should note the Council will not allow any successful contractors to be exempt forom these provisions, unless there is a direct Exemption under commercially sensitive information.

Provision of General Building Works Contract for Corby Borough Council
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SECTION No. 5 FRAMEWORK AGREEMENT WORKS
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	Framework Agreement Works Various Areas Corby Borough
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THE FOLLOWING SCHEDULE OF RATES SHOULD BE READ IN CONJUNCTION WITH THE PRELIMINARIES AND PREAMBLES  SECTIONS.

C20 DEMOLITIONS

Kitchens and Bathrooms

Demolish down to floor level existing pantry consisting of 75mm blockwork, cold slab and supports, shelving, door and door lining, architraves , skirting etc; make good to remaining wall, wall plaster and floor screed. Remove airbricks (2 No.);
make good internally and externally to bottom airbrick to match existing, including all cutting and toothing etc;  remove all resulting materials from site. Pantry approx size 1300 x 470 x 2300 high

Brick Pantry size up to 1300 x 470 x 2300

Remove timber and hardboard partition from between kitchens and Dining rooms  ; prepare area to receive new stud and plasterboard partition .partition approx size 2.400H x 2.800W, Making good any walls or Ceilings Disturbed.

Full height Partition walls  up to  2.800LM in Width

Full height Partition walls  over 2.800LM  up to 3.500UM in Width

Demolish down to floor level blockwork/ Paramount type partition wall separating either the Bathroom and WC  or Kitchen and Dining room and dispose. Make good any damaged  plasterwork to the wall or ceiling as a result of this removal. Ave Size of wall to be demolished 1.800 L x 2.300 H  (Ave 1OOmm Wide)

Full height Partition walls  up to  2.000LM in length Full height Partition walls over  2.000LM in length



Kitchen Units W'tops, sinks etc

Take Down and dispose of all wall mounted Kitchen floor and base units, to include remove all existing worktops/ battens  over units , fridges, and other appliances . Make good any resulting damaged wall  plaster  (Ave Kitchen based on 4no. base units & 3no. wall units)
         Base and wall units up no:7.
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	PROJECT 16/08
	Framework Agreement Works Various Areas Corby Borough

	
	

	Item
	

Kitchen Units W'tops, sinks etc (Cont)



Disconnect from water supply and waste pipework; cut back hot and cold water supply to point just below ceiling level and leave to receive new pipework, cap off ; remove all waste pipework, make good holes through external 215 brick wall, facing bricks externally common brick and plaster internally; remove from site.
	
	












nr













nr
	rate
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h
	
	
	
	
	
	

	
	

stainless steel sink top including base unit.	I


Take out and remove from site; make good to surfaces disturbed; prepare to receive new Celuform or ceramic tiled cill.


ceramic tiled window cill or window board approx
1500 long; (kitchen)	item

ceramic tiled window cill or window board approx
1000 long; (bathroom)	item

Isolate; take off for all works
radiator; any size	1

Remove skirting boards

Take out existing skirting boards and remove from site; prepare all surfaces disturbed to receive new 1OOmm deep softwood skirting board.

kitchen; up to  5.00LM	Item

bathroom; up to  4.000 UM	Item

toilet; approx 3.000 UM	Item





Remove timber Shelving I  Worktops up to 600mm wide not fitted  over units or appliances incl. Brackets

Take down and remove existing timber shelving and brackets, Make good to walls


Shelf up to 2M long	item

Shelf over 2.000M long up to 3.000M	item
	
	
	
	

	
carried to collection
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Borough
Item
Remove
 
Internal
 
Doors
 
and
 
Frames
Remove
 
and
 
Dispose
 
of
 
internal
 
hardboard
 
I
 
Ply
 
faced
 
door
 
Leaving
 
frame
 
to
 
receive
 
new
 
door
Internal
 
door
 
1981height
 
up
 
to
 
762mm
 
wide
Take
 
exist
 
door
 
frame/screen
 
with
 
glass
 
panels
 
either
 
side
 
and discard,
 
Making
 
Good
 
any
 
damaged
 
plaster.
Door
 
frame
 
and screen
 
size
 
up
 
to
 
2.500M
 
wide
 
x
 
1.950
 
high
Remove
 
Curtain
 
Battens
 
Take
 
down
 
existing 
 
timber
 
Curtain
 
Batten and
 
dispose.
 
Making
 
good
 
to 
 
wall
 
plaster
 
as
 
required
 
approx
 
2M
 
long Kitchen
 
or
 
Bathroom
Curtain
 
battens
 
up
 
to
 
2.000UM
Remove
 
floor
 
coverings
Remove
 
existing
 
floor
 
covering,
 
vinyl
 
tiles,
 
sheet
 
vinyl
 
or
 
carpet 
 
and
 
adhesive
 
up
 
to
 
2
 
No
 
layers;
 
remove
 
from
 
site; prepare
 
sand
 
and
 
cement
 
screeded
 
floor
 
to
 
receive
 
levelling
 
compound
 
and
 
vinyl
 
tiles.
kitchen;
 
Floors
 
up
 
to 
 
8.000
 
Sqm
Remove
 
existing
 
floor
 
covering,
 
vinyl
 
tiles,
 
sheet
 
vinyl
 
or
 
carpet
 
up
 
to
 
2
 
No layers;
 
remove
 
from
 
site; prepare
 
timber
 
boarded
 
floor
 
to
 
receive
 
ply
 
boarding
 
and
 
vinyl
 
tiles.
Bathroom;
 
Up
 
to 
 
2.000
 
SQm
 
Toilet;
 
approx
 
1.500
 
Sqm
Ceiling
 
Removals
Take
 
out
 
existing
 
ceilings
 
and
 
remove
 
from
 
site;
 
Lath
 
and
 
plaster
 
I
 
plasterboard
 
or
 
insulation
 
board
 
ceiling,
 
remove
 
all
 
nails
 
and
 
prepare
 
soffit
 
of
 
joists
 
to
 
receive
 
new
 
boarding.
 
Temporarily
 
maintain
 
light
 
fittings,
 
pull
 
cords
 
etc.
kitchen;
 
up
 
to
 
10.000
 
Sqm
kitchen;
 
over
 
10.000
 
Sqm
 
 
up
 
to
 
15 
Sqm
 
Bathroom:
 
up
 
to
 
5.000
 
Sqm
Bathroom:
 
over
 
5.000
 
Sqm
 
up
 
to
 
1
O.OOOSqm
W
 
.C
 
up
 
to
 
2.000Sqm
1
1
1
Item
Item 
Item
Item 
Item
 
Item
 
Item
Item
nr
nr
nr
rate
£
p
carried
 
to
 
collection
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Borough
Item
Remove
 
Sanitary
 
ware
Disconnect
 
from
 
water
 
supply and
 
waste
 
pipework
 
and
 
remove
 
sanitary
 
fittings;
 
cut
 
back
 
hot
 
and
 
cold
 
water
 
supply
 
,
 
prepare
 
to
 
receive
 
new
 
pipework, cap off;
 
remove
 
all
 
waste
 
pipework;
 
make
 
good
 
holes
 
through
 
external
 
215
 
brick
 
wall, facing
 
bricks
 
externally
 
common
 
brick
 
and
 
plaster
 
internally;
 
make
 
good
 
to
 
all
 
surfaces
 
disturbed;
 
remove
 
from
 
site.
bath
 
in
 
cast
 
iron,
 
steel
 
or
 
plastic
 
including,
 
hardboard,
 
plastic
 
with
 
framework
low
 
or
 
high
 
level
 
wc
 
suite
 
complete
 
.
wash
 
hand
 
basin
 
complete
 
with
 
wall
 
brackets,
 
timber
 
backings
 
etc.
Removal
 
of
 
Foul
 
Drainage
 
above
 
and below
 
ground
 
level
Take
 
down
 
existing
 
external
 
cast
 
iron
 
I
 
steel 
 
soil
 
stack;
 
make good
 
to
 
all
 
wall
 
surfaces
 
disturbed
 
;
 
break
 
out
 
paving
 
and excavate 
 
to
 
expose joint
 
between
 
soil
 
stack
 
and
 
salt
 
glazed 
drain
,
 
ma
x
 
depth
 
approx
 
1
.
000M;
 
prepare
 
socket
 
to
 
receive
 
new
 
UPVC
 
pipe.
 
Dispose of
 
all
 
old materials
 
off
 
site
Steel soil
 
stack
 
approx
 
5.500m
 
high
Cast
 
Iron
 
Soil
 
Stack
 
Approx
 
5.500M
 
High
Take
 
out
 
existing
 
cast
 
iron,
 
or
 
UPVC
 
hopper
 
head
 
and
 
waste
 
pipe
;
 
make
 
good
 
to
 
all
 
wall
 
surfaces
 
disturbed
 
.
hopper
 
head
 
with
 
63.Smm
 
waste
 
pipe
 
approx
 
2m
 
high
.
Remove
 
old
 
plywood 
 
boxing
 
and dispose
 
of
 
.
 
Cut
 
through
 
and remove
 
existing
 
internal
 
cast
 
iron
 
/steel
 
I
 
soil
 
stack
 
;
 
make good
 
to
 
all
 
surfaces
 
disturbed;
 
break
 
out
 
paving
 
and excavate
 
to
 
expose joint
 
between
 
soil
 
stack
 
and
 
salt
 
glazed
 
drain,
 
max
 
depth
 
approx
 
1.000
M
;
 
prepare
 
socket
 
to
 
receive
 
new
 
UPVC
 
pipe.
 
Dispose
 
of
 
all
 
old
 
materials
 
off
 
site.
 
Note:
 
the
 
Ground Floor
 
soil
 
stacks
 
below
 
are
 
to
 
be
 
removed
 
at
 
the
 
same
 
time
 
as
 
the
 
first
 
floor
 
stacks
 
but
 
are
 
measured
 
elsewhere
 
due
 
to
 
them
 
beinq
 
asbestos
 
cement.
Steel soil
 
stack
 
approx
 
2
.
500m
 
high(Gr Floor
 
only)
 
Cast
 
Iron
 
Soil
 
Stack
 
Approx
 
2.500M
 
High
Steel
 
soil
 
stack
 
approx
 
5.500m
 
high
Cast
 
Iron
 
Soil
 
Stack
 
Approx
 
5.500M
 
High
1
1
1
Item
 
Item
1
1
1
1
1
nr
nr
 
nr
nr
nr
 
nr
 
nr
 
nr
rate
£
p
carried
 
to
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)












a


b

c











d

e






f













g

h

I

j







Page No 5/4
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Item


Removal of Internal Finishes

rate	£	p


Hack off and remove all existing Ceramic wall tiles, and adhesive, from all walls area's  Kitchen or Bathroom  (Note re-skimming walls measured elsewhere).


a	Ceramic wall tiles up to  5 .000Sqm	Per

SOm



Strip off all wall paper in kitchen prior to fitting new units, make good any holes and prepare to receive new Paint I wallpaper ( Ave area to be stripped in kitchen  18Sqm)


b	Wall areas up to 5.000Sqm	Per

c	Wall areas over  5.000Sqm	Per

SOm SOm

Strip off Polystyrene ceiling tiles and adhesive ready to accept new finish

d Ceiling tiles up to 1O.OOOSqm	Per	Sqm Strip walls and ceiling of Non asbestos based Artex finish
leaving to take new finish

e Ceiling Area's up 5.000Sqm	Per	Sqm

I	Wall area's up to 5.000Sqm	Per	Sqm

g Ceiling Area's over 5 .000Sqm	Per	Sqm
h Wall area's over 5.000Sqm	Per	Sqm Remove old and discard of all tenants timber I sheet panelling
including all battens and fixings   making good all holes with
plaster . From the following area's

I	Ceiling Area's up 5.000Sqm	Per	Sqm

j	Wall area's up to 5.000Sqm	Per	Sqm

k	Ceiling Area's over 5.000Sqm	Per	Sqm

I	Wall area's over 5.000Sqm	Per	Sqm

Removal of Vents
Take out existing internal plaster vent and external terracotta vent; fill opening in 215 brick wall ; make good externally with matching facing bricks (including toothing existing) and internally with common bricks and plaster to include access where applicable .

m vent; any size up to 225mm x 225mm ground floor	1	nr

n  	vent ; any size up to 225mm x 225mm First floor	1	nr

carried to collection
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PROJECT
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Areas
 
Corby
 
Borough
G20
 
CARPENTRY/TIMBER
 
FRAMING/FIRST
 
FIXING
Wrought
 
softwood
Individual
 
supports;
 
44 x
 
19;
 
fixing
 
with
 
plugs and
 
screws
 
to
 
existing
 
blockwork
 
or
 
brickwork
worktop
 
supports
Door
 
frames
 
up
 
sections
 
up 125mm
 
x
 
30mm  manufactured
 
off
 
site
 
and
 
delivered
 
unassembled
 
and
 
primed
 
before
 
installation
,
 
assemble
 
with
 
Pva
 
glue
 
and
 
screws
 
fixing
 
in
 
position
:
 
plumbing
 
and
 
winding
 
ready
 
to
 
accept
 
new
 
or
 
existing
 
door:
 
fixing
 
to
 
masonry
 
or
 
timber
 
with
 
screws
 
and
 
plugs
 
(if
 
required)
Door
 
Frame
 
size
 
to
 
suit
 
900mm
 
x
 
1981
 
door
 
Door
 
Frame
 
size
 
to suit  838mm x
 
1981
 
door
 
Door
 
Frame
 
size
 
to
 
suit
 
762mm
 
x
 
1981
 
door
Treated
 
sawn
 
softwood;
 
B.S.
 
4978
 
G.S.
 
grade;
 
pressure
 
impregnated
 
with
 
preservative
Studwork;
 
75
 
x
 
50 sawn
 
softwood
 
head
 
and
 
sole
 
pieces; 75
 
x
 
50
 
sawn
 
softwood
 
vertical
 
studs
 
at
 
maximum
 
400mm
 
centres
;
 
75
 
x
 
50
 
sawn
 
softwood
 
horizontal
 
bracing
 
at
 
maximum
 
1200mm
 
centres
; 
 
Height
 
2.400m
Stud
 
partitions
 
2.400High
 
up
 
to  2.000
 
Long
 
Stud
 
partitions
 
2.400High 
 
up
 
to  
 
2
.
600
 
Long
 
Stud
 
partitions 
 
2.400M
 
high 
 
up
 
to
 
3.000M
 
long
Box
 
in
 
pipework
 
to
 
include fixing  
 
softwood
 
battening
 
49
 
x
 
35
 
mm
 
screwed
 
to
 
masonry.
 
Fixing
 
9mm
 
plywood to
 
timber
 
battens
 
with
 
sheradised
 
nails, 
 
Priming
 
on
 
completion
Pipe
 
ducting
 
up
 
to
 
300mm wide
 
Pipe
 
ducting
 
over
 
300mm
 
wide
H
 
CLADDINGS
 
I
 
COVERINGS
Following
 
removal
 
of
 
soil
 
and
 
vent
 
pipe
 
through
 
roof,
 
remove
 
of
 
lead
 
I
 
rubber
 
sleev
e
,
 
lift
 
approx
 
0
.
5
 
Sqm
 
of
 
existing
 
interlocking
 
roof
 
tiles
 
and
 
set
 
aside,
 
supply
 
and
 
fix
 
new 
sarking
 
felt
 
type
 
1
F
 
or to
 
match
 
existing,
 
supply
 
and
 
fix
 
new
 
treated
 
sawn
 
soft
wood
 
tile
 
battens to
 
match
 
existing
 
and
 
renew full
 
width
 
tiles
 
bonding
 
with
 
existing
 
to
 
match
 
existing.
 
H65/
 
245
 
to
 
include
 
all
 
access
Roof
 
repair
 
as
 
above
 
following
 
removal
 
of
 
S/V
 
pipe
 
incl.
 
All
 
access
Per
Per
 
Per
Item
UM
nr
 
nr
 
nr
nr
 
nr
 
nr
LM
Sqm
rate
£
p
carried
 
to
 
collection
)
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 (
16/08
H
 
CLADDINGS
 
I 
COVERINGS
 
(Cont)
Supply
 
and
 
fit
 1no.1OOmm
 
(
 
Approx
 
size
 
)
 
Rubber
 
bung
 
to
 
top
 
of
 
an
 
unused
 
remaining
 
Asbestos
 
Soil
 
and
 
vent
 
pipe.
 
To
 
include all
 
access
1OOmm
 
Rubber
 
bung
 
incl.
 
Access
K10
 
Plasterboard
 
Dry
 
Linings/
 
Partitions/
 
Ceilings
Gypsum plasterboard; fixed
 
to
 
timber 
 
with
 
galvanised
 
nails
 
with 
 
finishing
 
coat
 
of
 
p
laster
 
to
 
B.S.1191
 
Part
 
1
 
 
Class
 
B board
 
finish,
 
5
 
thick;
 
steel
 
trowelled
Ceilings
Ceilings;
 
Fixed
 
to
 
softwood
 
with
 
galvanised
 
nails
;
 
kitchen,
 
bathroom
 
and
 
toilet
 
;
 
making
 
good
 
around
 
perimeter
 
walls
 
if
 
disturbed
.
kitchen; Areas
 
up
 
to 
 
10.000 
Sqm
 
kitchen;
 
Areas
 
over 
 
10.000
 
Sqm
 
Bathroom
;
 
areas
 
up
 
to 
 
4.000
 
Sqm
 
Bathroom;
 
areas
 
over 
 
4.000
 
Sqm
 
toilet
 
;
 
areas
 
up
 
to 
 
1.500
 
Sqm
Partitions
Partition
 
Walls;
 
plasterboarded
 
and
 
skimmed
 
as
 
before
 
Sqm
 
area
 
measured
 
to
 
include
 
both
 
sides
 
of
 
partition
 
fixed to
 
softwood
 
with
 
galvanised
 
nails
;
12
.
5
 
thick;
 
Area's
 
of
 
partitioning
 
up
 
to
 
5.000
 
Sqm
12
.
5
 
thick;
 
Area's
 
of
 
partitioning
 
over
 
5.000
 
Sqm
DRI-LINING
Dri
-line
 
existing
 
walls
 
:
 
prepare
 
walls
 
(Measured
 
elsewhere)
 
cut
 
and
 
fix
 
plasterboard
 
to walls:
 
prepare
 
joints
 
with
 
mesh scri
m
:
 
plaster
 
skimming
 
(board
 
finish)
 
on
 
completion
 
Steel
 
Trowelled
.
 
(K10
 
435)
Dri
-lining
 
walls
 
up
 
to 2.400M
 
in
 
height
Item
Per
 
Per
 
Per
 
Per
 
Per
Per
 
Per
per
Sqm
 
Sqm
 
Sqm
 
Sqm
 
Sqm
Sqm
 
Sqm
LM
rate
£
p
carried
 
to
 
collection
)






a
















b

c

d

e









g

h
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	PROJECT 16/08
	Framework Agreement Works Various Areas Corby Borough

	
	

	Item










a

b











c d e
        f












g

h
	
K11 RIGID SHEET FLOORING/SHEATHING/DECKING/SARKINGS/LINING

Plywood to  B.S.6566, WBP bonded, fixing with galvanised screws to softwood at 150mm centres maximum.


Floors bathroom and toilet

4.0mm thick; area over 300 wide ; areas up to 1.500 Sqm 4 .0mm thick; area over 300 wide ; area's over 1.500Sqm
L20   DOORS/SHUTTERS/HATCHES


Timber Flush Doors to B,S 459 part 1 Plywood faced and lipped to edges, primed with one coat wood primer prior to delivery and fitted to manufactures specification.
Complete with all ironmongery latches and fittings as P21 (121A , 310, 331A, 540, & 610)

Plywood faced , lipped door 685mm 1981mm Plywood faced , lipped door 762mm 1981mm Plywood faced , lipped door 838mm 1981mm
75mm Barrel Bolt fixed with alloy screws complete with keep

M12 TROWELLED BITUMEN/RESIN/RUBBER-LATEX FLOORING

Latex cement levelling compound screed applied in one coat


Apply latex levelling compound to cement screed kitchen floors in one coat in accordance with manufactures instructions  making good any areas of uneven floor screed prior to application

kitchen floors  areas up to 5.000Sqm kitchen floors  areas over 5.000Sqm
	










Per Per

































Per Per
	










Sqm Sqm










nr nr nr nr
















Sqm Sqm
	rate
	£
	p

	
	
	
	
	
	
	

	
carried to collection
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 (
PROJECT
 
16/08
Framework
 
Agreement
 
Works
 
Various Areas
 
Corby
 
Borough
Item
M20  PLASTERED/RENDERED/ROUGHCAST  
 
COATINGS
Plastering
 
to
 
walls
 
as
 
M20
Dubbing
 
out to
 
thickness
 
of
 
not
 
more
 
than
 
1Omm
 
finishing
 
with
 
top
 
finish
 
coat
 
of
 
finish
 
plaster
 
steel 
trowelled
Widths  
 
>  
 
300mm Widths  
 
<
300mm
Brush
 
apply
 
bonding
 
agent
 
to
 
walls
 
as
 
per manufactures
 
instructions
 
and
 
apply
 
top
 
finish
 
coat
 
plaster
 
steel
 
t
rowelled
Widths  
 
>  
 
300mm Widths  
 
<
300mm
Provide
 
beads,
 
stops,
 
and
 
angle
 
beads
 
as 
 
M20(
 
640)
M40
 
STONE/CONCRETE/QUARRY/CERAMIC
 
TILING
 
MOSAIC
 
Ceramic
 
wall
 
tiles;
 
 
,
 
152
 
x
 
152
 
x
 
5.5;
 
2mm
 
joints;
 
fixing
 
with approved
 
waterproof
 
adhesive
 
and grouting
 
with white
 
mortar
General
 
As
 
M40
 
:
Walls
 
in
 
kitchens
 
to
 
have
 
3
 
courses
 
above
 
all
 
worktops
 
including
 
window
 
reveals
 
;
 
Also 
 
to
 
behind
 
cooker
 
space
 
full
 
width
 
from
 
skirting
 
level
 
to
 
3
 
courses
 
above
 
worktop
 
level.
 
Bathrooms
 
to
 
have
 
2no.
 
Courses
 
above
 
the
 
baths,
 
1no.
 
Course
 
above
 
the
 
wash
 
hand basins. where
 
showers
 
are
 
fitted
 
and
 
they
 
comply
 
with
 
the
 
elect
r
ical
 
regs
 
 
then
 
the
 
tiled
 
area
 
is
 
to
 
extend
 
up
 
to
 
the
 
ceiling
 
behind
 
the
 
shower
 
and
 
returning
 
1.OOOM
 
along
 
adjacent
 
wall.
Kitchen
 
tiling 
 
up
 
to 
 
3.500sqm Kitchen
 
tiling 
 
over 
 
3.500sqm Bathroom
 
tiling
 
up
 
to
 
1.OOOSqm
 
Bathroom
 
tiling 
 
over
 
1
.
000Sqm
Per
 
Per
Per
 
Per
 
Per
Per
 
Per
 
Per
 
Per
Sqm
UM
Sqm
UM
 
UM
SQM 
SQM
 
SQM
 
SQM
rate
£
p
carried
 
to
 
collection
)











a

b





c

d

e
























g

h
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 (
PROJECT
 
16/08
Framework
 
Agreement
 
Works
 
Various
 
Areas
 
Corby
 
Borough
Item
Preformed
 
pvc
 
bath
 
seal;
 
Bath
 
seal;
 
bedded
 
on
 
tile
 
adhesive
 
and sealed
 
against
 
Bath
 
with
 
white
 
silicone sealant
reference STS
 
180
 
per
 
3
 
Metre
 length
 
mitre
end
 
cap
M50
 
RUBBER/PLASTIC/CORK/LINO/CARPET
 
TILING/
 
SHEETING
VinyI
 
floor
 
tiles 
colour
 
Hessian;
 
300
 
x
 
300
 
x2;
 
butt
 
joints
;
symmetrical
 
pattern;
 
fixing
 
with
 
approved
 
adhesive;two
1
1
1
PrPrPr
 
Pr
 
Pr
 
1
Per
Per
nr
 
nr
 
nr
Sqm
 
Sqm
 
Sqm
 
Sqm
 
Sqm
 
nr
Sqm
rate
£
p
 coats
 
of
 
clear sealer.
 
Floors
 
on
 
levelling
 
compound
 
(measured
 
separately)
 
Bathroom;
 
areas
 
up
 
to
 
4
.
000Sqm
Bathroom
 
;
 
areas
 
over
 
4
.
000Sqm
 
toilet
 
;
 
area
 
up
 
to
 
2.000Sqm
 
kitchen
;
 
area
 
up
 
to
 
5.000Sqm
 
kitchen;
 
area
 
over
 
5
.
000Sqm
Cover
 
Strip
 
between
 
floor
 
tile and
 
carpet 
aluminium
 
50mm
 
wide 
x
 
approx
 
800mm
 
long
M52
 
DECOR
 
ATIVE
 
PAPERS/FABRICS
Anaglyp
tic
 
paper
 
bubble
 
pattern;
 
hanging
 
with
adhesive.
All
 
exposed
 
walls
 
and
 
columns
 
;
 
existing
 
or
 
new
 
plaster
 
surfaces
 
;
 
preparation
 
as
 
described
 
in
 
the
 
preambles;
 
sizing
 
prior
 
to
 
hanging;
 
the
 
Contractor
 
is
 
to
 
inform
 
the
 
Contract
 
Administrator
 
of any
 
excessive
 
washing
 
down or
 
filling
 
required
 
prior
 
to
 
hanging
 
of
 
wall
 
coverings
 
,
 
this
 
will
 
be measured
 
as
 
a
 
separate
 
Item
 
as
 
required;
 
the
 
Contractor
 
is
 
to
 
allow for
 
all cutting
 
and
 
fitting
 
and
 
is
 
to
 
allow
 
for
 
the
 
removal
 
and
 
refixing
 
of
 
radiators
 
and
 
wall
 
cupboard
 
units.
Bathroom
;
 
areas
 
up
 
to
 
4
.
000Sqm
carried
 
to
 
collection
)








a

b

c















d

e

f

g

h

I

j

















k
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PROJECT 16/08	Framework Agreement Works Various Areas Corby Borough


Item	rate	£	p
Anaglyptic paper bubble pattern; hanging with adhesive. (cont)

a Bathroom; areas over 4 .000Sqm	Per	Sqm

b toilet; area up to 2.000Sqm	Per	Sqm

c kitchen; area up to 5.000Sqm	Per	Sqm

d kitchen; area over 5 .000Sqm	Per	Sqm

M60 PAINTING /CLEAR FINISHING INTERNALLY

Preparing: rub down new or previously painted surfaces touch Up primer apply one coat of undercoating and two coats of gloss finishing paint j woodwork/metalwork


General surfaces ; new and existing woodwork and metalwork; preparation as described in the preambles ; The Contractor is to inform the Contract Administrator of any excessive preparation or washing down required, this will be measured as a separate Item.

	e
	General areas : widths over 300mm
	Per
	Sqm

	f
	General  areas: widths up to 300mm
	Per
	UM



Preparing; one mist coat two full coats vinyl silk emulsion


General surfaces of new or existing plasterwork, Textured or Anaglypta wall covering: walls and ceilings. The Contractor is to inform the Contract Administrator of any excessive preparation or washing down required, this will be measured as a separate Item; the Contractor is to allow for all cutting in
and for the removal and refixing of radiators and wall cupboard units.

	g
	Bathroom; areas up to 4.000Sqm
	Per
	Sqm

	h
	Bathroom; areas over 4 .000Sqm
	Per
	Sqm

	I
	toilet; area up to 2.000Sqm
	Per
	Sqm

	j
	kitchen; area up to 5.000Sqm
	Per
	Sqm

	k
	kitchen; area over 5.000Sqm
	Per
	Sqm

	I
	Wash down I scrape off excessive finishes prior to decorating : only  by prior  agreement with the CA
	Per
	Sqm






carried to collection
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 (
PROJECT
 
16/08
Framework
 
Agreement
 
Works
 
Various
 
Areas
 
Corby
 
Borough
Item
N10
 
DOMESTIC
 
FIXTURES/
 
FURNISHINGS
 
EQUIPMENT
Kitchen
 
fittings;
 
Premiere
 
kitchen or equivalent company 
 
Standard
 
Range;
 
drilling
 
and
 
fixing to
 
masonry
 
/timber
 
and
 
concrete
 
backgrounds plugging as
 
necessary
 
and
 
fixing
 
with
 
sheradised
 
screws
 
all
 
in
 
accordance
 
with
 
the
 
manufactures
 
instructions.
 
All
 
Units
 
to
 
have
 
18mm
 
thick
 
Carcasses
 
with
 
doors
 
on
 
170
 
degrees
 
hinges
All
 
the
 
following
 
items
 
from page
 
no.
 
4/12
 
to 4/20
 
are
 
to
 
be
 
deemed
 
as
 
1no.
 
The
 
rate
 
in
 
column
 
one
 
is
 
the
 
base
 
materials
 
rate
 
tor
 
that
 
item
 
negotiated
 
with
 
the
 
supplier
 
for Corby
 
Borough
 
Council,
 
column 2
 
the
 
Contractor
 
should
 
enter
 
his
 
Labour
 
rate
 
tor
 
fixing
 
that
 
item. Column
 
3
 
shall
 
show
 
the
 
Contactors
 
overheads
 
and
 
and
 
profits
 
%
 
rate
.Finally
 
the
 
total
 
rate
 
for
 
that
 
item
 
in
 
the
 
bill columns.
DRAWERLINE
 
SINGLE
 
BASE
 
UNITS
 
600mm
 
DEEP
300mm
 
wide
 
x
 
600rnm
 
deep
 
I
 
Door
 
+
 
I
 
Drawer
 
Base
 
Unit
 
Code
BD30
400mm
 
wide
 
x
 
600mm
 
deep
 
I
 
Door
 
+
 
I
 
Drawer
 
Base
 
Unit
 
Code
BD40
500rnm
 
wide
 
x
 
600mrn
 
deep
 
1 
 
Door
 
+
 
1 
 
Drawer
 
Base
 
Unit
 
Code
B
D5O
600mm
 
wide
 
x
 
600mm
 
deep
 
I
 
Door
 
+
 
1 
 
Drawer
 
Base
 
Unit
 
Code
BD60
DRA
WERLINE
 
DOUBLE
 
BASE
 
UNITS
 
600mm
 
DEEP
700mm
 
wide
 
x
 
600rnrn
 
deep
 
2
 
Door
 
+
 
2
 
Drawer
 
Base
 
Unit
 
Code
BD70
800rnm
 
wide x
 
600mm
 
deep
 
2
 
Door
 
+
 
2
 
Drawer
 
Base
 
Unit
 
Code
BD80
900mm
 
wide
 
x
 
600mm
 
deep
 
2
 
Door
 
+
 
2
 
Drawer Base
 
Unit
 
Code
BD90
1
OOOmm
 
w
i
de
 
x
 
600mm
 
deep
 
2
 
Door
 
+
 
2
 
Drawer
 
Base
 
Unit
 
Code
BD
 
l
 
OO
1
 
1OOmm
 
wide
 
x
 
600rnm
 
deep
 
2
 
Door
 
+
 
2
 
Drawer
 
Base
 
Unit
 
Code
BD
 
l
 
lO
1
200mm
 
wide
 
x
 
600mm
 
deep
 
2
 
Door
 
+
 
2
 
Drawer
 
Base
 
Unit
 
Code
BD
 
I
 
20
rate
£
p
Base
Lab
o/heads
mats
rate
&
 
Profit
rate
%
£50.18
£52.75
£54.90
£57.20
£78.13
£79.77
£82.24
£84.53
£88.13
£90.97
carried
 
to
 
collection
)



























a


b


c


d




e


f


g


h


I


j
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PROJECT
 
16/08
Framework
 
Agreement
 
Works
 
Various
 
Areas
 
Corby
 
Borough
Item
DRAWERLINE
 
SINGLE
 
SINK
 
BASE
 
UNITS
 
600mm
 
DEEP
5OOrnm
 
wide
 
x
 
600mm
 
deep
 
I
 
Door
 
+
 
I
 
Dummy
 
Drawer
 
Sink
 
Base
 
U
nit
 
Code
S
 
B
DSO
600mm
 
wide
 
x
 
600mm
 
deep
 
I
 
Door
 
+
 
I
 
Dummy
 
Drawer
 
Sink
 
Base
 
Unit
 
Code
SBD60
DRA
 
WER
 
LINE
 
DOUB
LE
 
SINK
 
BASE
 
UNITS
 
600mm
 
DEEP
700mm
 
wide
 
x
 
600mm deep
 
2
 
Door
 
+
 
2
 
Dummy Drawer
 
S
i
nk
 
Base U
 
n
 
it
 
Code
SBD70
800mm
 
wide
 
x
 
600mm
 
deep
 
2
 
Door
 
+
 
2
 
Dummy
 
Drawer
 
Sink
 
Base
 
Unit
 
Code
SBD80
900mm
 
wide
 
x
 
600mm
 
deep
 
2
 
Door
 
+
 
2
 
Dummy
 
Drawer
 
Si
nk
 
Base
 
Unit
 
Code
SBD90
1000
m
 
m
 
wide
 
x
 
600mm
 
deep
 
2
 
Door
 
+
 
I
 
Drawer
 
+
 
I
 
Du
 
m
 
my
 
Drawer
 
Sink
 
Base
 
Unit
 
Code
SBD
 
I
 
OO
1100
mm
 
wide
 
x
 
600mm
 
deep
 
2
 
Door
 
+
 
1
 
Drawer
 
+
 
I
 
Dummy
 
Drawer
 
Sink
 
Base
 
Unit
Code
SBD
 
I
 
10
1
200mm
 
wide
 
x
 
600mm
 
deep
 
2
 
Door
 
+
 
I
 
Drawer
 
+
 
I
 
Dummy
 
Drawer
 
Sink
 
Base
 
Unit
Code
SBD120
DR
A
W
E
RLINE
 
CORN
E
R
 
BAS
E
 
UNIT
S
 
600mm
 
DEEP
600mm
 
wide
 
x
 
600mm
 
deep 
 
I
 
300mm
 
wide
 
Door
 
+ 
 
I 
Drawer
 
with
 
300mm
 
blank
 
Corner 
 
Base
 
Un
it
Code
BCD60/30
700mm
 
wide
 
x
 
600mm
 
deep
 
1
 
300m
 
m
 
wide
 
Door
 
+
 
1
 
Drawer
 
with
 
400mm
 
blank
 
Corner 
 
Base
 
Unit
Code
BCD70/30
700mm
 
wide
 
x
 
600mm
 
deep
 
1
 
400m
 
m
 
wide
 
Door
 
+
 
1
 
Drawer
 
wit
 
h
 
300mm
 
blank
 
Comer 
 
Base
 
Unit
 
Code
BCD70/40
Base mats
 
rate
£44.90
£47.20
£60.45
£62.33
£64
.
21
£75
.
22
£78
.
09
£80.97
£58
.
53
£59
 
.
98
£61
 
.
54
Lab
rate
rate
o/heads
&
 
Profit
O
/
o
£
p
carried
 
to
 
collection
)








a


b





c


d


e


f




g



h






I



j



k












Page No 5/13

 (
PROJECT
 
16/08
Framework
 
Agreement
 
Works
 
Various
 
Areas
 
Corby
 
Borough
Item
DRA
WERLINE
 
CORNER
 
BASE
 
UNITS
 
600mm
 
DEEP
 
(cont)
700mm
 
wide
 
x
 
600mm
 
deep
 
 
500mm
 
wide
 
Door
 
+
 
I 
 
Drawer
 
wi
th
200mm
 
blank
 
Corner 
 
Base
 
Un
it
 
t
 
Code
BCD70/50
700mm
 
wide
 
x
 
600mm
 
deep
 
 
500mm
 
wide
 
Door
 
+
 
I 
 
Drawer
 
wit
 
h
200mm
 
blank
 
S
I
NK
 
Corner 
 
Base
 
Unit
 
Code
SBCD70/50
700mm
 
wide
 
x
 
600mrn
 
deep
 
600mrn
 
wide
 
Door
 
+
 
l
 
Drawer
 
with
I
 
00MM
 
blank
 
Corner
 
Base
 
Unit
 
Code
BCD70/60
700mm
 
wide
 
x
 
600111m
 
deep
 
 
600mm
 
wide
 
Door
 
+
 
l
 
Drawer
 
wi
th
1
 
00mm
 
blank
 
S
I
NK
 
Corner
 
Base
 
Unit
 
Code
SBCD70/60
800mm
 
wide
 
x
 
600mm
 
deep
 
 
300mm
 
wide
 
Door
 
+
 
l
 
Drawer
 
wi
 
th
500mm
 
blank
 
Corner
 
Base
 
Unit
 
 
Code
BCD80/30
800mm
 
wide
 
x
 
600mm
 
deep
 
 
400mm
 
wide
 
Door
 
+
 
I
 
Drawer
 
with
400mm
 
blank
 
Corner 
 
Base
 
Unit Code
BCD80/40
800mm
 
wide
 
x
 
600111m
 
deep
 
 
500mm
 
wide
 
Door
 
+
 
I
 
Drawer
 
with
300mm
 
blank
 
Corner
 
Base
 
Unit
 
Code
BCD80/50
800mm
 
wide
 
x
 
600mm
 
deep
 
 
500mm
 
wide
 
Door
 
+
 
I
 
Drawer
 
with
300mm
 
blank
 
SINK
 
Comer
 
Base
 
Unit
 
 
Code
SBCD80/50
800mm
 
wide
 
x
 
600111111
 
deep
 
 
600rn
 
m
 
wide
 
Door
 
+
 
I
 
Drawer
 
with
200mm
 
blank
 
Corner
 
Base
 
Uni
 
l
 
Code
BCD80/60
800mm
 
wide
 
x
 
600111m
 
deep
 
 
600m
 
m
 
wide Door
 
+
 
I
 
Drawer
 
with
200mm
 
blank
 
SINK
 
Corner 
 
Base
 
Unit
 
Code
SBCD80/60
900mm
 
wide
 
x
 
600mm
 
deep
 
 
300mm
 
wide
 
Door
 
+
 
I
 
Drawer
 
with
600mm
 
blank
 
 
Comer 
 
Base
 
Unit
 
Code
BCD90/30
Base
 
mats
 
rate
£63.11
£58
.7
3
£64.67
£60
 
.
29
£60.71
£62.27
£63.83
£59.46
£65
 
.
39
£61.02
£61.44
Lab
rate
rate
o/heads
&
 
Profit
%
£
p
carried
 
to
 
collection
)







a



b



c



d



e








g




h













k
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PROJECT
 
16/08
Framework
 
Agreement
 
Works
 
Various
 
Areas
 
Corby
 
Borough
Item
DRA
WERLINE
 
CORNER
 
BASE
 
UNITS
 
600mm
 
DEEP
 
(cont)
900mm
 
wide
 
x
 
600mm
 
deep
 
 
400mm
 
wide
 
Door
 
+
 
1
 
Drawer
 
wit
 
h
500mrn
 
blank
 
Corner 
 
Base
 
Unit
 
Code
BCD90/40
800mm
 
wide
 
x
 
600mm
 
deep 
 
 
500mm
 
wide
 
Door
 
+ 
 
I
 
Drawer
 
with
400mm
 
blank
 
Corner 
 
Base
 
Unit
 
Code
BCD90/50
900mrn
 
wide
 
x
 
600mrn
 
deep 
 
500mm
 
wide
 
Door
 
+ 
I
 
Drawer
 
with
400mm
 
blank
 
SINK
 
Corner 
 
Base
 
Unit
 
t
 
Code
SBCD90/50
800mm
 
wide
 
x
 
600mm
 
deep
 
 
600mm
 
wide
 
Door
 
+
 
I
 
Drawer
 
with
300mm
 
blank
 
Corner 
 
Base
 
Unit
 Code
BCD90/60
900mm
 
wide
 
x
 
600mm
 
deep 
 
 
600mm
 
wide
 
Door
 
+  
1
 
Drawer
 
with
300mm
 
blank  
SINK
 
Corner  
 
Base
 
Uni
t
SBCD90/60
1
000mm
 
wide
 
x
 
600mm
 
deep
 
 
300mm
 
wide
 
Door
 
+
 
I 
Drawer
 
with
700mm
 
blank
 
Corner 
 
Base
 
Unit
 Code
BCD
 
l00/30
1
000mm
 
wide
 
x
 
600mm
 
deep
 
 
400mm
 
wide
 
Door
 
+
 
1 
Drawer
 
with
600mm
 
blank
 
Corner
 
Base
 
Unit
 
Code
BCD
 
I
 
00/40
1000
mm
 
wide
 
x
 
600mm
 
deep
 
 
400mm
 
wide
 
Door
 
+
 
1
 
Drawer
 
with
600mm
 
blank
 
SINK
 
Corner 
 
Base
 
Unit
 
Code
SBCD
 
l00/40
1000mm
 
wide
 
x
 
600mm
 
deep
 
 
500mm
 
wide
 
Door
 
+
 
1
 
Drawer
 
with
500mm
 
blank
 
Corner
 
Base
 
Unit
 
Code
BCD
 
l00/50
1000
mm
 
wide
 
x
 
600mm
 
deep
 
 
500mm
 
wide
 
Door
 
+
 
1 
Drawer
 
with
500mm
 
blank 
 
SINK
 
Corner  
 
Base
 
Unit
 
Code
SBCD
 
I
 
00/50
1000
mm
 
wide
 
x
 
600mm
 
deep
 
 
600mrn
 
wide
 
Door
 
+
 
I
 
Drawer
 
with
400mm
 
blank
 
Corner 
 
Base
 
Unit
 Code
BCD
 
l00/60
1000mm
 
wide
 
x
 
600mrn
 
deep
 
 
600mm
 
wide
 
Door
 
+
 
I
 
Drawer
 
with
400mm
 
blank
 
SINK
 
Corner  
 
Base
 
Unit
 
Code
SBCD
 
I
 
00/60
Base
 
mats
 
rate
£63.00
£64.50
£60.13
£66.13
£61.75
£62
.
16
£63.74
£59
 
.
35
£65.29
£60.91
£66.85
£62.48
Lab
 
rate
rate
 
o/heads
&
 
Profit
%
£
p
carried
 
to
 
collection
)









a




b




c




d




e



f



g



h



I



j



k



I
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PROJ
 
ECT
 
1
 
6/08
Framework
 
Agreement
 
Works
 
Various
 
Areas
 
Corby
 
Borough
Item
DRAWERLINE
 
CORNER
 
BASE
 
UNITS
 
600mm
 
DEEP 
(cont)
1
200m
m
 
wi
de
 
x
 
600m111
 
deep
 
 
600mm
 
wide
 
Door
 
+
 
1 
 
Drawer
 
wi
th
 
400mm
 
blank
 
Corner 
 
Base
 
U
 
n
 
i
 
t
Code
BCD1
 
20/60
1
 
200mm
 
wide
 
x
 
600m
 
m
 
deep
 
 
 
600mm
 
wide
 
Door
 
+
 
1 
 
Drawer
 
with
 
600m
 
m
 
blank
 
S
I
NK
 
Corner 
 
Base
 
Unit
Code
SBCD120/60
SINGLE
 
OVEN
 
BASE
 
U
 
NIT
 
600mm
 
DEEP
 
ONLY
600mm
 
wide
 
x
 
600mm
 
deep
 
S
i
ngle
 
Oven
 
Base
 
Unit
 
Code
BH060
1790mm
 
HIGH
 
TALL
 
LARDER
 
UNITS
 
600mm
 
DEEP
300mm
 
wide
 
x
 
600mm
 
deep
 
x
 
I
 
790mm
 
high
 
Tall
 
Larder
 
U
 
nit
 
Code
L30/17
400mm
 
wide
 
x
 
600m
 
m
 
deep
 
x
 
I
 
790mm
 
high
 
Tall
 
Larder
 
Unit
 
Code
lA0/17
500mm
 
wide
 
x
 
600mm
 
deep
 
x
 
l
 
790mm
 
high
 
Tall
 
Larder
 
Unit
 
Code
LS0/17
600mm
 
wide
 
x
 
600mm
 
deep
 
x 
 
I
 
790mm
 
high
 
Tall
 
Larder
 
Uni
 
t
 
Code
L60/17
1940mm
 
HIGH
 
TALL
 
LARDER
 
UNITS
 
600mm
 
DEEP
300mm
 
wide
 
x
 
600mm
 
deep
 
x
 
l
 
940mm
 
high
 
Tall
 
Larder
 
Uni
 
t
 
Code
L30/19
400mm
 
wide
 
x
 
600mm
 
deep
 
x 
 
l
 
940mm
 
high
 
Tall
 
Larder
 
Uni
 
t
 
Code
lA0/19
500mm
 
wide
 
x
 
600mm
 
deep
 
x 
 
I
 
940mm
 
high
 
Tall
 
Larder
 
Uni
 
t
 
Code
LS0/19
600mm
 
wide
 
x
 
600mm
 
deep
 
x
 
I 
940mm
 
high
 
Tall
 
Larder
 
Unit Code
L60/1
 
9
2120mm
 
HIGH
 
TALL
 
LARDER
 
UNITS
 
600mm
 
DEEP
300mm
 
wide
 
x
 
600mm
 
deep
 
x
 
2
 
I
 
20mm
 
high
 
Tall
 
Larder
 
Uni
 
t
 
Code
L30/21
400mm
 
wide
 
x
 
600mm
 
deep
 
x
 
2
 
I
 
20mm
 
high
 
Tall
 
Larder
 
Uni
 
t
 
Code
lA0/21
500mm
 
wide
 
x
 
600mm
 
deep
 
x
 
2
 
I
 
20mm
 
high
 
Tall
 
Larder
 
Unit Code
LS0/21
Base
 
mats
 
rate
£72.54
£68.17
£34.11
£74.83
£80.41
£89.05
£93.45
£77
.
28
£83.01
£92
.
04
£96.54
£81
 
.52
£88.64
£98.17
Lab
 
rate
rate
 
o/heads
&
 
Profit
O
/
o
£
p
carried
 
to
 
collection
)







a



b





c




d


e


r


g




h


I


j


k




I


m


n









Page No 5/16

 (
PROJECT
 
16/08
Framework
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Works
 
Various
 
Areas
 
Corby
 
Borough
Item
2120mm
 
HIG
 
H
 
TALL
 
LARDER
 
UNITS
 
600mm
 
DEEP
 
(cont)
600mrn
 
wide
 
x
 
600mm
 
deep
 
x
 
2
 
I
20mm
 
high
 
Tall
 
Larder
 
Unit
 
Code
L60/21
720mm
 
HIGH
 
WALL
 
UNITS
300mm
 
wide
 
, 
 
300rnm
 
deep
 
x
 
720mm
 
high
 
Wall
 
Unit
 
Code
W30/72
400mm
 
wide
 
x
 
300mrn
 
deep
 
x
 
720mm
 
high
 
Wall
 
Unit
 
Code
W40/72
500mm
 
wide
 
x
 
300mm
 
deep
 
x
 
720mm
 
high
 
Wall
 
Unit
 
Code
WS0/72
600rnm
 
wide
 
x
 
300mm deep x
 
720mm
 
high
 
Wall
 
Unit
 
Code
W60/72
700mm
 
wide
 
x
 
300mm
 
deep x
 
720111111
 
high
 
Double
 
Wall
 
Unit
 
Code
W70/72
800mm
 
wide
 
x
 
300mm
 
deep
 
x
 
720mm
 
high
 
Double
 
Wall
 
Unit
 
Code
W80/72
900mm
 
wide
 
x
 
300mm
 
deep x
 
720111111
 
high
 
Double
 
Wall
 
Unit
 
Code
W90/72
1000mm
 
wide
 
x
 
300mm
 
deep
 
x
 
720mm
 
high
 
Doubl
e
 
Wall
 
Unit
 
Code
W
 
l00/72
1
000 
mm
 
wide
 
x
 
300rnm
 
deep
 
x
 
720mm
 
high
 
Doubl
e
 
Wall
 
Unit
 
Code
W
 
I
 
10
172
1200mm
 
wide
 
x
 
300mm
 
deep
 
x
 
720mm
 
high
 
Double
 
Wall
 
Unit
 
Code
Wl
 
20/72
900mm
 
HIGH
 
WALL
 
UNITS
300mm
 
wide
 
x
 
300mm
 
deep
 
x
 
900mm
 
high
 
Wall
 
Unit
 
Code
W30/90
400mm
 
wide
 
x
 
300mm
 
deep
 
x
 
900mm
 
high
 
Wall
 
Unit
 
Code
W40/90
500mm
 
wide
 
x
 
300mm
 
deep x
 
900mm
 
high
 
Wall
 
Unit
 
Code
WS0/90
600mm
 
wide
 
x
 
300mm
 
deep
 
x
 
900mm
 
high
 
Wall
 
Unit
 
Code
W60/90
700mm
 
wide
 
x
 
300mm
 
deep
 
x
 
900mm
 
high
 
Doubl
e
 
Wall
 
Unit
 
Code
W70/90
800mm
 
wide
 
x
 
300mm
 
deep
 
x
 
900mm
 
high
 
Double
 
Wall
 
Unit
 
Code
W80/90
Base
 
mats
 
rate
£103.05
£31.43
£33.08
£36.68
£38.35
£49.11
£50
.
11
£51.90
£53.91
£55.18
£57.56
£35.87
£37.84
£41.21
£43.46
£44.76
£58.39
Lab
 
rate
rate
 
o/heads
&
 
Profit
%
£
p
carried
 
to
 
collection
)








a




b


c


d


e


f


g


h


I


j


k



I


m


n


0



p


q
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PROJ
 
ECT
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Works
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Borough
Item
900mm
 
HIGH
 
WALL
 
UNITS
 
(cont)
900mm
 
wi
 
de
 
x
 
300mm 
deep
 
x
 
900mm
 
h
igh
 
Double
 
Wall
 
Un
 
i
 
t
 
Code
W90/90
1000m
m
 
wide
 
x
 
300111m
 
deep
 
x
 
900mm
 
high
 
Double
 
Wall
 
Uni
t
Code
W
 
I
 
00/90
720mm
 
HIGH
 
STANDARD
 
CORNER 
 
WALL
 
UNITS
600mm
 
wide
 
x
 
300mm
 
deep
 
x
 
720mm
 
high
 
Standard
 
Corner
 
Wall
 
Unit
 
with
 
400
 
door
 
+
 
300m111
 
Blank
 
Panel
Code
WSC60/72
700mm
 
wide
 
x
 
300mm
 
deep
 
x
 
720mm
 
high
 
Standard
 
Corner
 
Wall Unit
 
with 
400
 
door
 
+ 
300mm
 
Blank
 
Panel
Code
WSC70/72
800mm
 
wide
 
x
 
300111m
 
deep
 
x
 
720mm
 
high
 
Standard
 
Corner
 
Wall
 
Unit
 
with
 
500
 
door
 
+
 
300mm
 
Blank
 
Panel
Code
WSCS0/72
900mm
 
wide
 
x
 
300mm
 
deep
 
x
 
720mm
 
high
 
Standard
 
Corner
 
Wall
 
Uni
t 
with
 
600
 
door
 
+
 
300mm
 
Blank
 
Panel
Code
WSC90/72
900mm
 
HIGH
 
STANDARD
 
CORNER
 
WALL
 
UNITS
600mm
 
wide
 
x
 
300mm
 
deep
 
x
 
900mm
 
high
 
Standard
 
Corner
 
Wall Unit
 
with
 
400mm
 
door
 
+
 
300mm
 
Blank
 
Panel
Code
WSC60/90
700mm
 
wide
 
x
 
300mm
 
deep
 
x
 
900mm
 
high
 
Standard
 
Corner
 
Wall Unit
 
with
 
400
 
door
 
+
 
300mm
 
Blank
 
Panel
Code
WSC70/90
800mm
 
wide
 
x
 
300mm
 
deep
 
x
 
900mm
 
h
 
igh
 
Standard
 
Corner
 
Wall
 
Un
it
 
with
 
400
 
door
 
+
 
300mm
 
Blank
 
Panel
Code
WSCS0/90
900mm
 
wide
 
x
 
300mm
 
deep
 
x
 
900mm 
high
 
Standard
 
Corner
 
Wall
 
Unit
 
with
 
400mm
 
door
 
+
 
300mm
 
Blank
 
Panel
Code
WSC90/90
"L"
 
CORNER
 
WALL
 
UNITS
 
720mm
 
HIGH
600mm
 
x
 
600mm
 
wide
 
x
 
300mm
 
deep
 
x
 
720mm
 
high
 
"L"
 
Corner
 
Wall
 
Uni
 
I
Code
WLC60/60/72
620mm
 
x
 
620mm
 
wide
 
x
 
300mm
 
deep
 
x
 
720mm
 
high
 
"L"
 
Corner
 
Wall
 
Uni
 
t
 
Code
WLC62/62/72
Base
 
mats
 
rate
£61
 
.11
£61.78
£40.53
£50.23
£51.99
£54.29
£45.87
£50.94
£52.52
£56.25
£53.91
£53.91
Lab
 
rate
Rate
 
o/head
&
 
Profit
%
£
p
carried
 
to
 
collection
)







a


b





c



d



e



I





g



h



I



j





k


I
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	PROJECT 16/08
	Framework Agreement Works Various Areas Corby Borough

	
	

	Item
	


"L" CORNER WALL UNITS 900mm HIGH

600mm x 600mm wide x 300mm deep x 900mm high "L" Corner Wall U n it Code	WLC60/60/90

620mm x 620mm wide x 300mm deep x 900mm high "L" Corner Wal l Unit Code	WLC62/62/90




TRAY SPACE CONSISTING OF TWO END PANELS. ONE BACK AND ONE BOTTOM PANEL COMPLETE WITH PLINTH

600MM Deep tray space width up to 300mm MISCELLANEOUS INCLUDING FIXING IN POSITION Decor Fillers 900mm high up to 150mm wide 150mm plinth plastic plinth corner joints
900 x 600mm End Panels to suit units fixing with steel angled stretcher plates




40MM DOUBLE POST FORMED WORKTOPS
High Pressure Laminated worktops supplied by the  Premier Kitchen company or equivalent. To be fitted as per manufactures instructions over base units and into corners of void area's. Also over appliances with additional supports as requested below.

40mm worktop Blank 3.000M length materials only per metre

40mm worktop Blank 3.600M length materials only per metre (Not available for six Months Do No enter a price here)

Aluminium Edging strip 40MM screwed to cut edge : sealing with silicone

Aluminium corner jointing strip 40MM : screwed : Sealing with silicone

Chrome worktop support up to  900mm with chrome support brackets
	
Base mats rate

£60.65


£60.65









£13.68




£8.06

£0.16

£10.38















£11.14

    n/a


£2.34


£3.57


£3.21
	
Lab rate
	rate
o/heads
& Profit
%
	£
	p

	



a


b










c



d


e


           f








	



g

h


i



            j


           k
	
	
	
	
	
	

	
	
carried to collection
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Areas
 
Corby
 
Borough
It
em
40MM
 
WORKTOPS
 
AS
 
BEFORE
 
BUT
 
CUT AND
 
EDGED ON BOTH
 
EDGES
 
OFF
 
SITE
 
IN
 
THE
 
FACTORY
High
 
Pressure
 
Laminated
 
worktops
 
supplied.
 
To
 
be
 
fitted
 
as
 
per
 
manufactures
 
instructions
 
over
 
base
 
units
 
and
 
into
 
corners
 
of
 
void
 
area's.
 
Also
 
over
 
appliances
 
with
 
additional
 
supports
 
as
 
requested
 
below.
40mm
 
Worktop
 
as
 
before
 
up
 
to
 
550mm
 
long
40mm
 
Worktop
 
as
 
before
 
up
 
to
 
1050mm
 
long
40mm
 
Worktop
 
as
 
before
 
up
 
to
 
1500mm
 
long
40mm
 
Worktop
 
as
 
before
 
up
 
to
 
2000mm
 
long
40mm
 
Worktop
 
as
 
before
 
up
 
to
 
2500mm
 
long
40mm
 
Worktop
 
as
 
before
 
up
 
to
 
3000mm
 
long
Base
 
mats 
rate
£9.32
£14.89
£19.90
£25.47
£36.61
£36.61
Lab
 
rate
rate
 
o/heads
&
 
Profit
%
£
p
carried
 
to
 
collection
)














a


b


c


d


e


f
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PROJECT 16/08


Item

Framework Agreement Works Various Areas Corby Borough

rate	£	p



N13 SANITARY APPLIANCES I FITTING

                      Sinks, stainless steel fittings

Single drainer set in sink top with chromium plated waste, overflow, chain, plug and stay, complete with pair of 15mm chromium plated brass pillar taps to B.S. 5412 with chromium plated brass star heads marked hot and cold; connect to hot and cold supplies with tap connectors,  isolate hot and cold supply with control valves; cutting out for and fitting to worktop; bedding on sealant; cross bond hot and cold water supplies and sink top; 40mm anti-siphon bottle trap with 75mm deep seal; 40mm waste pipe including all fittings; discharge into external drain below grating level; allow for cutting aperture in cast iron, steel or plastic grating; form hole for waste pipe though 215 brick external wall; make good to match existing; provide all hot and cold supply pipework; pick up supply at existing plumbing. allow for forming all holes in worktops, units etc; test installation on completion




a sink top and plumbing  900 x 500mm	1	nr
 plumbing in as above up to 2.000M from existing position


b sink top and plumbing  900 x 500mm	1	nr
                             plumbing in as above over 2.000M from
                             existing position and up to 4.000M

c Extra over to fit lever taps as N13 (160A) when requested	1	nr
(per pair)



Plumb in washing machine to include 1 pair washing machine taps (hot and cold); 40mm washing machine trap with 75mm deep seal and standpipe screwing and clipping to wall  as recommended by manufacturer ;

d	Plumb in washing machine as above in	nr
position  up 2.000M from existing position


e	Plumb in washing machine as above in	nr
position over 2.000M from existing position and up to 4.000M






carried to collection
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PROJECT 16/08


Item

Framework Agreement Works Various Areas Corby Borough


rate	£	p




Plumb in Tenants dishwasher to include 1no. Isolating valve /tap to cold supply 40mm trap with 75mm deep seal and standpipe screwing and clipping to wall as recommended by manufacturer ;

a	Plumb in dishwasher as above in position	nr
up 2.000M from existing position

b	Plumb in dishwasher as above in position	nr
over 2.000M from existing position and up to 4 .000M



N13 SANITARY APPLIANCES/FITTINGS
sanitary fittings; White Wash Hand Basin & Pedestal
 Pedestal wash basin; chromium plated waste, chain, stay and plug; pair 15mm chromium plated brass pillar taps to
B.S. 5412 with chromium plated brass star heads marked hot and cold; connect to hot and cold supplies with tap connectors; provide all hot and cold pipework including bends and fittings, allow for forming all holes and chases etc. make good on completion; isolate hot and cold supply with control valves; 32mm anti-siphon bottle trap with 75mm deep seal; 32mm waste pipe including bends and fittings; connect to new or existing Internal soil and vent pipe; test installation.



c 560 x 455; fixing basin and pedestal with plugs and
brass screws to existing brickwork or blockwork.up to	1	nr
1.000M from existing position.


d 560 x 455; fixing basin and pedestal with plugs and	1	nr
brass screws to existing brickwork or blockwork.from 1.000M up to 3.000M  from existing position.

WC & Cistern
close coupled WC suite; plastic seat and cover

	e
	bowl with horizontal outlet; fixing pan to floor with brass
	1
	nr

	
	screws; and cistern with plugs and brass screws to
	
	

	
	existing brickwork or blockwork; connect to cold water
	
	

	
	supply with tap connector; provide all supply pipework
	
	

	
	including bends and fittings, allow for forming all holes and
	
	

	
	chases etc. make good on completion; isolate water
	
	

	
	supply with  control valve; provide overflow though
	
	

	
	external 215 brick wall  core drill &  make good; connect to
	
	

	
	internal soil stack with multikwik connector and pipework;
	
	

	
	test installation on completion.
	
	



carried to collection
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PROJECT 16/08

Framework Agreement Works Various Areas Corby Borough



Item


a


WC & Separate Cistern Connected with flush Pipe: Plastic Seat & Cover
bowl with horizontal outlet; fixing pan to floor with brass screws ; and separate  cistern with plugs and brass screws to existing brickwork or blockwork; connect to cold water supply
with tap connector; provide all supply pipework including bends and fittings connect flush pipe to W ,C , allow for forming all holes and chases etc. make good on completion ; isolate water supply with control valve; provide overflow though external
215 brick wall core drill &  make good; connect to internal  soil stack with multikwik connector and pipework; test installation on completion.

Bath
 bath; chromium plated combined waste and overflow; chain and plug; pair 22mm chromium plated brass pillar taps to
B.S. 5412 with chromium plated brass star heads marked hot and cold; connect to hot and cold water supplies using tap connectors; provide all hot and cold pipework including bends and fittings  allow for cutting holes through floorboards/ panels
& chases etc. make good on completion; isolate hot and cold supply with control valves; uniline rigid side panel including 44x19 softwood framing; 40mm low level Anti- Vacuum bath trap with inlet height adjuster ; cut to length; 40mm waste pipe including bends and fittings; connect to internal  new soil and vent pipe; test installation on completion

rate	£	p


nr




b Bath :1700 x 700; fixing cradle and bracket with plugs and	1	nr
brass screws to existing blockwork or brickwork; 50 x 38 treated softwood bearer screwed to wall to
support edge of bath; fixing sealing strips with adhesive (M.S.) including side panel and framing back into Existing Position

c Bath :1700 x 700; fixing cradle and bracket with plugs and	1	nr
brass screws to existing blockwork or brickwork; 50 x 38 treated softwood bearer screwed to wall to
support edge of bath; fixing sealing strips with adhesive (M.S.) including side panel and framing to new position
at 90degrees from existing to include any adjustments 	 to copper pipework or waste pipes
d Uniline rigid End panel including 44x19 softwood	1	nr
framing;

Extra Over to core drill and cut through Brick /Block /No-fine solid walls to run wastes and We soil from appliances to External Soil Stack: connecting to branches with spigot connections and rubber seals as recommended by Manufacturer. Test on completion

e	1OOmm WC Soil waste And Connection (up to 6M Max)	1	nr

f 40mm Wash Basin waste (up to  3M Max)	1	nr

g 40mm Bath Waste (up to 3M Max)	1	nr


carried to collection
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Item	rate	£	p


P20 UNFR AMED ISOLATED/TRIMS/SKIRTINGS/SUNDRY 	
Items

Wrot softwood primed before delivery to site

Architraves planted on fixed with sheradised  nails

a 54 x 19mm bevelled & rounded: labours - 2	Per	UM


Skirting; fixing with plugs and screws to existing masonry

b 100 x 19; rounded; labours - 1	Per	UM

Wrot Softwood Cover strips fixed with sheradised screws or nails

c 50 x 19 ; cover strips	Per	UM

PVC-ue Systems: Celuform or equal and approved Elite board used as window board; fix to masonry with
superstik adhesive code 9500.315; end cap code 4551.300; cut width to suit cill; seal all round with silicone sealant
d code 4245.300.5;up to  1.000M long; with  2 end caps	1	nr e	code 4245.300 .5; over 1.000M long and up to 1BOOM :	1	nr
with 2 end caps

Remove existing Pvcu trim from head of windows reveal after partition wall removed and replace with new full length bedding and sealing with silicone


f PvcU Trim up to 75mm width	Per	UM


P22 SEALANT JOINTS

 Silicone mastic sealant Pointing
g between sanitary appliances and tiling	Per	UM

h between worktops and tiling	Per	UM









carried to collection
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Item	rate	£	p
P31 HOLES/CHASES/COVERS/SUPPORTS FOR 	 ELECTRICAL SERVICES

General builders work

Core Drill brick block or concrete no-fine wall to receive duct for extract fan; building in UPVC sleeve; making good plaster internally and brickwork externally to match existing .


a 100 diameter sleeve (bathroom)	1	nr

b 150 diameter sleeve (kitchen)	1	nr


Form Duct through roof space for extract fan exhaust 11O dia upvc duct: provide weathering slate and collar where duct passes through roof finishes: form all holes etc and finish to match surrounds: insulate duct where it passes through roof space: terminate with roof vent cowl.

c Duct approx 1.5 long	1	nr




R11 FOUL DRAINAGE (ABOVE GROUND)

Soil and ventilating pipes and fittings; grey to B.S. 4514; solvent welded joints; straight couplings in the running length; cli12s at 1.00m centres; testing and commissioning on completion


Soil and waste stack colour grey; 11O diameter pipe; 11O diameter couplings I fittings; Branch and waste bosses as necessary: form hole in 215 thick brick wall for toilet connection ; make good to match existing; connect to underground drain; test installation on completion (waste pipe connections measured elsewhere) all as R11

d soil, vent and waste stack approx 6m high	1	nr

R12 FOUL DRAINAGE (BELOW GROUND) 

Work in connection with existing drains

Form connection of new S/Vent pipe to previously exposed clay pipe collar (cutting if required) with Drain Connector as per R12/520A. Backfill and make good pavings to match existing: Test on completion


e Connection to drain	1	nr





carried to collection
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Item
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 (
16/08
Work
 
in
 
connection
 
with
 
existing
 
drains
 
(cont)
Hepworth
 
Gullies: remove
 
existing
 
concrete
 
I
 
clay gully
 
and
 
discard
 
replace
 
with
 
new
 
as
 
per 
 
R
 
12
 
(605)
 
bedding
 
on
 
concrete,
 
connecting
 
to
 
existing
 
clay
 
drain
 
as
 
R
 
12
 
I 
520.
Gully
 
with
 
rodable
 
eye
 
and
 
grid
S12
 
HOT
 
AND
 
COLD
 
WATER
Remove
 
and
 
renew
 
cold
 
water
 
stop valve
 
isolating
 
within
 
the
 
street
 
or
 
freezing
 
of
 
the
 
supply 
 
pipe
 
if
 
not
 
able
 
to find
 
main
 
stop
 
valve.
 
Test
 
on
 
completion
15
 
mm
 
stop
 
tap
Alter
 
stop
 
tap
 
by re-routing
 
1
5mm
 
copper
 
pipework
 
in
 
and
 
out
 
of
 
adjacent 
 
base
 
cupboard
 
unit:
 
fitting
 
new
 
15mm
 
stop
 
tap
 
inside
 
cupboard
 
give
 
ease
 
of
 
access. 
 
To
 
include
 
isolating
 
mains
 
cutting
 
and
 
fitting 
 
4no. 
 
90deg
 
bends
 
and 
 
2no
 
connections
 
Testing
 
on
 
completion
 
.
Alter
 
stop
 
tap
 
with
 
up
 
to
 
1
.000M 
of
 
new
 
15mm
 
copper
 
pipework
S90
 
NATURAL
 
GAS
 
PIPEWORK
Copper
 
pipework;
 
to
 
B.S.
 
EN
 
1057;
 
fittings
 
to
 
B.S.
 
EN 1
254;
 
pipe
 
clips
 
at
 
750mm
 
centres
15
 
Diameter
 
pipe
 
including
 
all
 
bends
 
and
 
fittings
 
connect
 
to
 
existing
 
supply:
 
Incl
 
lifting
 
and
 
relaying
 
all
 
tenants
 
carpets
 
&
 
floorboards.
 
Cutting
 
back
 
old
 
steel
 
supply
 
and
 
connecting
 
new
 
within
 
the
 
ceiling
 
space:
 
routing
 
to
 
new or
 
existing
 
cooker
 
area
,
 
provide
 
backplate
 
elbow
 
with
 
blanking
 
plug
 
at  cooker
position;
 
allow
 
for
 
forming
 
all
 
holes
 
and chases
 
and
 
make
 
good
 
on
 
completion;
 
install
 
and
 
test
 
to
 
BS
 
6891
 
in
 
accordance
 
with
 
preambleT32
 
clause
 
90
 
page 2/58.
 
To
 
include
 
a
 
gas
 
safety
 
certificate
 
on
 
each
 
property
 
worked
 
on.
new
 
cooker
 
supply
 
up
 
to
 
2.000M
 
of
 
new
 
pipework
new
 
cooker
 
supply
 
over 
 
2.000M
 
of
 
new pipework
 
up
 
to
 
4.000M
  1
  1
  1
Item
Item
nr
nr
nr
rate
£
p
carried
 
to
 
collection
)







a







b








c

















d


e
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PROJECT 
 
1
6/
08
Framework
 
Agreement
 
Works
 
Various
 
Areas
 
Corby
 
Borough
T32
 
LOW
 
TEMPERATURE
 
HOT
 
WATER
 
HEATING
 
(SMALL
 
SCALE)
Renewing
 
Radiators
Disconnect
 
existing
 
radiator
 
and
 
brackets
 
and
 
remove from
 
site,
 
temporarily
 
cap
 
off
 
flow
 
and
 
return
 
pipes;
 
make good
 
to
 
surfaces
 
disturbed;
 
provide
 
and
 
fit
 
radiator
 
complete
 
with
 
brackets
,
 
1
 
lockshield
 
valve
 
and
 
1
 
control
 
valve;
 
fixing
 
with
 
plugs
 
and
 
brass
 
screws
 
to
 
brickwork
 
or
 
blockwork
 
into
 
new
 
position;
 
allow
 
all
 
flow
 
and
 
return
 
pipework
 
including
 
bends
 
and
 
fittings
etc
.
 
connect
 
to
 
existing
 
p
i
pework
 
;
 
allow
 
for
 
forming
 
and
 
making
 
good
 
all
 
hole
s
,
 
chases
 
and
 
for
 
removing
 
and
 
refixing
 floorboards
 
etc
; test
 
on
 
completion
Radiator
 
H
 
600
 
x
 
W
 
600mm Radiator
 
H
 
600
 
x
 
W
 
800mm Radiator
 
H
 
600
 
x
 
W
 
700mm
Relocating
 
I
 
refixing
 
radiators;
 
in
 
existing
 
position
 
allowing
 
for
 
draining
 
down,
 
refilling
 
and
 
testing
 
system
 
 
on
 
completion
Radiator 
 
any size
U90
 
GENERAL
 
VENTILATION-DOMESTIC
Kitchen
Install
 
new
 
extract
 
fan
;
 
 
wall
 
mounted
 
extract
 
fan
 
complete
 
with
 
external
 
wall
 
grill
;
 
connect
 
into
 
existing
 
circuit
 
with
 
up
 
to
 
1
Om
 
cable;
 
isolator,
 
unswitched
 
spur
 
with
 
surface
 
mounted
 
box; connector
 
cable
 
(flex);
 
(builders work
 
measured
 
separately)
fan
 
type 
 
6"
 
Dryflow
 
Axial fan
 
with
 
pullcord
 
and
 
back draught
 
shutter
WVK6 type
 
wall
 
ventilation
 
duct
 
kit
 
6"
 
with
 
fixed
 
louvered
 
grille
Bathroom
Install
 
new
 
extract
 
fan;  
 
wall
 
mounted
 
extract
 
fan
 
complete
 
with
 
external
 
wall
 
grill;
 
connect
 
into
 
existing
 
circuit
 
with
 
up
 
to
 
1
Om
 
cable
;
 
switched
 
isolator
 
with
 
surface
 
mounted
 
box
 
located
 
outside
 
of
 
bathroom
;
 
connector
 
cable
;
 
(builders
 
work
 
measured
 
separately)
fan
 
type
 
4"
 
Dryflow
 
Axial
 
fan
 
with
 
humidistat,
 
pull cord,
 
timer,
 
back draught
 
shutter
 
and
 
remote
 
fit
 
transformer
 
12v
 
wall
 
ventilation
 
duct
 
kit
 
4"
 
with
 
fixed
 
louvered
 
grille
1 nr
 1 
nr
 1  
nr
1  nr
1  nr
1  nr
1  nr
1  nr
rate
£
p
carried
 
to
 
collection
)


Item
















a b c




d













e












g



h
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I
t
em
Bathroom
 
(alternative
 
fan
 
if
 
limited
 
wall
 
space)
Install
 
new
 
extract
 
fan;
 
Ceiling 
 
mounted
 
extract
 
fan complete
 
with
 
insulated
 
roof vented
 
kit
 
and
 
terminal
 
external
 
wall
 
grill;
 
connect
 
into
 
existing
 
circuit
 
with
 
up
 
to
 
1Om
 
cabl
e
;
 
switched
 
isolator
 
with
 
surface
 
mounted
 
box
 
located
 
outside
 
of
 
bathroom;
 
connector
 
cable;
 
wired
 
through
 
light
 
switch
 
(builders
 
work
 
measured
 
separately)
fan
 
type
 
4"
 
Dryflow
 
Centrifugal
 
low
 
voltage
 
fan with
 
humidistat&
 
timer,
 
ceiling
 
mounted,
 
timer,
 
back
 
draught
 
shutter
 
and
 
remote
 
fit
 
transformer
 
12v
V90
 
GENERAL
 
LIGHTING
 
AND
 
POWER
 
{SMALL
 
SCALE}
 
TO
 
INCLUDE
 
SUBMISSION
 
OF
 
DOMESTIC
 
ELECTRICAL
 
 
INSTALLATION
 
CERTIFICATES
 
UPON
 
COMPLETION
 
OF
 
THE
 
WORKS
 
PER
 
PROPERTY
Electrical
 
Works
Carry
 
out
 
an
 
installation
 
test
 
and
 
provide
 
a landlords
 
certificate
Take
 
out
 
existing
 
power
 
sockets
 
to
 
kitchen
 
and
 
reinstate
 
existing
 
part
 
of
 
ring
 
main
 
to
 
to
 
maintain
 
continuity;
 
provide
 
new
 
ring
 
main
 
with
 
flush
 
double
 
sockets
 
above
 
worktop
 
level and flush
 
single
 
sockets
 
to
 
appliance
 
spaces
 
below
 
worktop
 
level (as
 
indicated
 
on
 
drawing
 
following
 
a
 
pre-inspection
 
survey)
 
;
 
sockets
 
below
 
worktops
 
to
 
be
 
isolated
 
by
 
double
 
pole
 
switches
 
positioned
 
above
 
worktop
 
level;
 
connect
 
into
 
new
 
or
 
existing
 
consumer
 
unit;
 
protect
 
new
 
circuit
 
with
 
RCD;
 
allow
 
for
 
all
 
setting
 
out,
 
lifting
 
and
 
replacing
 
of
 
floorboards,
 
cutting
 
chases and
 
sinkings
 
for
 
boxes
,
 
mak
i
ng
 
good
 
to
 
new
 
chases
 
etc
.
 
make
 
good
 
where
 
old
 
fittings
 
removed.
New
 
Kitchen
 
ring
 
main;
 
3
 
Double
 
sockets;
 
2
 
Single
 
sockets
 
isolated
 
with 
2no
 
double
 
pole
 
switches.
Additional
 
double
 
sockets
 
and back
 
box Additional
 
Single
 
sockets
 
and
 
back box
Take
 
out
 
existing
 
cooker
 
cable
 
and
 
control
 
unit
;
 
supply
 
and
 
fit
 
new
 
1Omm
 
cooker
 
cable
 
from
 
new
 
or
 
existing
 
consumer
 
unit
 
to
 
new
 
cooker
 
position;
 
protect
 
with
 
RCD;
 
provide
 
and
 
fit
 
new
 
flush
 
fitting
 
cooker
 
control
 
unit
 
to
 
B
.
S.4177
 without
 
indicators
 
at
 
a
 
position
 
to
 
the
 
side
 
of
 
the
 
cooker
 
;
 
supply
 
and
 
fit
 
new
 
1Omm
 
cooker
 
cable
 
from
 
control
 
unit
 
to
 
a
 
flush
 
fitting
 
cable 
outlet
 
located
 
in
 
cooker
 
position,
 
allow
 
for
 
cutting
 
and
 
making
 
good
 
chases
 
and
 
sinkings
 
for
 
boxes,
 
lifting
 
and
 
replacing
 
floor
boards etc
renew
 
cooker
 
supply
1
1
item
1
1
Item
nr
nr
nr
 
nr
rate
£
p
carried
 
to
 
collection
)














a










b
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d

e
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	Item


a






b






c







d




          e


          f


        g




h





           i      


           j










k
	
Electrical Works (cont)

Take out and renew consumer unit as V90 (45A) making good any wall or ceiling disturbed

Remove Tenants shower and set aside  refit and re-wire back to existing position only if the original wiring conforms to the current electrical regulations.

Refitting tenants Shower including testing

Remove Tenants own shower and set aside:  refit and re-wire back to new position wiring back to isolating switch up to 3,000M only if the original wiring to the consumer unit

Refit shower I rewiring back to isolating switch


Remove redundant shower and discard (or leave with tenant if they wish) Removing all cables etc back to consumer unit , remove isolating pull switches making good walls and ceilings on completion.


Remove redundant shower

Take out existing light fitting (batten or pendant type) and renew with new fitting IP Rating IP55.

renew light fitting

Fit tenant supplied light fitting assuming it is suitable and conforms to current B.S  regulations and has the kite mark

Material cost only for CBC specified  light fitting

Labour cost only for fitting supplied tenants  light fitting Bond bathroom to B.S. 7671, 2001 , including AMO No1 2002
bond bathroom

Take out light switch or  pull switch and cord and renew into existing position

pull switch and cord Renew Light switch V90 (51A)

Remove existing light switch and back box cutting back cables and renewing  to a higher position above wall tiles, to include refixing/renewing  back box : wiring of switch and making good to wall plaster


Lift and renew liqht switch and back box
	
	

nr





nr




nr







nr




nr



nr nr


nr



nr nr






nr
	rate
	£
	p

	
	
	
	
	
	
	

	
carried to collection
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Item
REMOVAL
 
OF
 
NON
 
LICENCED
 
ASBESTOS 
 
BASED
 
MATERIAL
The
 
Contractor
 
is
 
requested
 
to
 
carry
 
out
 
the
 
following
 
works on
 
non
 
-
 
Licensed
 
asbestos
 
materials
 
in
 
house
 
whereby
 
staff
 
therefore
 
should
 
have
 
undergone
 
the
 
relevant
 
asbestos
 
awareness
 
training
 
and
 
achieved
 
the
 
necessary
 
accreditation
 
to
 
carry
 
out
 
this.
 
see Appendix"
 
A
 
"for
 
client
 
procedures
Remove
 
asbestos
 
based
 
cement
 
board
 
items
 
below
 
by
 
wetting
 
down
 
prior
 
to
 
removal
 
and
 
without
 
breakage.
 
Include
 
all
 
disposal.
 
All
 
works
 
to
 
conform
 
with
 
the
 
latest
 
HSE 
 
asbestos
 
removal 
 
guidance
 
note
 
(HSG
 
210
 
Particularly
 
guidance
 
sheet
 
no's
 
EMS,
 
EMS,
 
EM6,
 
EM7,A14,A1S,A21
 
&
 
A23
Asbestos
 
based
 
Thermoplastic 
 
Floor
 
tiles
 
Asbestos
 
cement 
 
bath panels
 
1.900
 
x 
 
0
.
700
Asbestos
 
cement
 
boxing
 
or
 
ducting 
 
up
 
to
 
300mm
 
wide
 
Asbestos
 
containing
 
WC
 
Products
Asbestos
 
Containing
 
Sink
 
Pads
REMOVAL
 
OF
 
LICENSED
 
ASBESTOS 
 
BASED
 
MATERIALS
 
USING
 
AN
 
APPROVED 
 
LICENSED
 
ASBESTOS 
 
REMOVER
All
 
works
 
to
 
be
 
carried
 
out
 
by 
 
a
 
HSE
 
approved
 
specialist
 
Contractor
Give
 
14
 
days
’
 
notice
 
to
 
the
 
Health
 
and
 
safety
 
Executive
 
prior
 
to
 
commencing
 
work
,
 
disposal
 
of
 
materials
 
shall
 
conform
 
with
 
The
 
W
aste (England & Wales)
 
regulations
 
2011(amended 2012)
.
 
Include
 
for 
fully
 
sealed
 
enclosures
 
erected
 
for
 
the
 
removal
 
of
 
asbestos
 
based
 
materia
l
s.
 
I
nclude
 
for 
a
 
four
 
point
 
c
l
earance 
air
 
monitoring
 
test
 
carried
 
out
 
by
 
an
 
independent
 
U.K.A.S
 
accredited laboratory
 
on
 
completion.
 Textured coated
 
kitchen
 
Ceilings 
 
;
 
up
 
to
 
10.000
 
Sqm
Textured coated
 
kitchen
 
ceilings;
 
over10.000 up to15.000sqm
 
 
 
Textured coated
 
Bathroom
 
ceilings:
 
up
 
to
 
5.000
 
Sqm
Textured coated
 
Bathroom
 
ceilings: over 5.000
 
up
 
to
 
1
0,000sq
 
W.C
 
ceilings
 
up
 
to
 
2.000Sqm
Per
 
1
per
 
1
1
Item
 
Item
 
Item
 
Item
 
Item
Sqm
 
nr
 
LM
nr
nr
rate
£
p
carried
 
to
 
collection
)
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	Item








a b c d e






          f



g
	

All works to be carried out by a HSE approved specialist Contractor  (cont)
Scrape off and dispose of textured coating from walls containing a trace of chrysotile asbestos. To comply with all above stipulations and information
	
	

























1nr




1nr
	rate
	£
	p

	
	
	
	
	
	
	

	
	kitchen; up to 14.000 Sqm	Item

kitchen; over 14.000 Sqm  up to 20.000 Sqm	Item

Bathroom: up to 12.000 Sqm	Item

Bathroom: over 12.000 Sqm up to 15.000Sqm	Item

W.C up to 12.000Sqm	Item


Remove Top section of Soil and Vent Pipe (leaving weather tight: Measured elsewhere) To comply with all above stipulations and information.


Soil and vent pipes from 1st floor joint with cast iron section below,  up to 3.500M high in a bathroom approx size 3.000m x 2.500M

Soil and vent pipes from 1st floor joint with cast iron section below,  up to 3.500M high in a WC approx size 2500m x 1.1OOM
	
	
	
	

	
	
carried to collection
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	Item
	II	I	II  rate
Collection Page
Page No. 5/1	=  £	Brought Forward	£
Page No. 5/2	=  £	Page No. 5/28	=   £
Page No. 5/3	=  £	Page No. 5/29	=  £
Page No. 5/4	=  £	Page No. 5/30	=   £
Page No. 5/5	=  £	Page No. 5/31	=  £
Page No. 5/6	=  £
Page No. 5/7	=  £

Page No. 5/8	=  £
Page No. 5/9	=  £
Page No. 5/10	=  £
Page No. 5/11	=  £
Page No. 5/12	=  £
Page No. 5/13	=  £
Page No. 5/14	=  £
Page No. 5/15	=  £
Page No. 5/16	=  £
Page No. 5/17	=   £

Page No. 5/18	=  £

Page No. 5/19	=   £

Page No. 5/20	=  £
Page No. 5/21	=  £
Page No. 5/22	=  £
Page No. 5/23	=  £
Page No. 5/24	=  £

Page No. 5/25	=   £

Page No. 5/26	=  £
Page No. 5/27	=  £

Total carried Forward	=   £
	£
	p

	
	
	
	

	
	
Total Carried to Final Summary
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FINAL SUMMARY

Provision of General Building Works Contract for Corby Borough Council

FINAL SUMMARY


£	p
   Document 2 Part 1.



SECTION No.1 PRELIMINARIES AND GENERAL CONDITIONS



SECTION No.2 MEASUREMENT  PREAMBLES



SECTION No.3 PERCENTAGE ADJUSTMENT OF RATES  



SECTION No.4 CLIENTS REQUIREMENTS



SECTION No.5 FRAMEWORK AGREEMENT WORKS



Document 2 Part 2. WORKMANSHIP PREAMBLES


  Document 2 Part 3.   M3 NHF SCHEDULE OF RATES                                                 Provided
                                    VERSION 7 VOL 2. SMV’s / LONG
                                    DESCRIPTION












Total for Section Carried	£
To Form of Tender


-----------------------------






















APPENDIX. A

Process and Procedure.
























For Inclusion in Contract Documents

                                                             Preamble:

Asbestos:

All on site personnel prior to commencement of the contract, shall have undertaken and successfully
         completed an accredited “Category B, Non-Licensed Asbestos Work” course and shall be in possession of
  a current certificate of which renewal is required annually. Copies of which should be forwarded to the
                Asbestos Team at Corby Borough Council. For Asbestos procedures relating to this contract please
                Refer to Appendix A.
Appendix. A:

The contractor must ensure that prior to any activity commencing the asbestos report for the property or
     place of work has been consulted, and that there are no asbestos containing materials in the area that are
              likely to or could be disturbed during any works.

              It is the contractor’s responsibility as an employer to provide a safe work place and environment for
              their employees, any failure to consult the asbestos report, or if an asbestos report is not available for
     that property or workplace make Corby Borough Council aware that an asbestos report is required, will be
              the responsibility of the contractor.


              If work is to be carried out on any Non Licensed Asbestos Containing Materials then a site specific
     Risk Assessment and Method Statement for the works should be produced and submitted to the Asbestos
              Team prior to the commencement of any works for review and agreement. Once completed a
              “Certificate of Reoccupation” and a copy of the Waste Consignment Note should be forwarded to the
               Asbestos Team.

    Corby Borough Council will accept no responsibility for the contractor’s failure to adhere too or any breach
              of the “Control of Asbestos Regulations 2012”. In fact any failure or breach of the Control of
              Asbestos Regulations 2012, and in conjunction with the information and guidance contained within the
             “Process Flow Chart for Contractors Working for Corby Borough Council” regarding asbestos
     containing materials contained in Appendix A, may result in action being taken against the contractor up to
              and including termination of the contract.

              The contractor must also ensure that prior to commencement of works all employees working on the
              contract are made aware of their responsibilities under “Control of Asbestos Regulations 2012”, your
              attention is drawn to a summary of the following regulations:

Regulation 5 states: - “This regulation requires employers to identify the presence of asbestos and
its type and condition before any building, maintenance, demolition or other work, liable to
disturb asbestos, begins. It also sets out the requirement to arrange a survey if existing information
on the presence of asbestos in the premises is incomplete or appears unreliable.”

Regulation 6 states: - “This regulation requires employers to carry out a risk assessment to identify
the risks of exposure to asbestos. It sets out the requirement to record any significant findings and
put in place steps to prevent, or reduce, exposure to employees.

Regulation 10 states: - “This regulation requires employers to make sure that anyone liable to
disturb asbestos during their work, or who supervises such employees, receives the correct level
of information, instruction and training to enable them to carry out their work safely and competently
and without risk to themselves or others.”

Regulation 11 states: - “This regulation requires employers to prevent employees being exposed
to asbestos or, if this is not possible, to put in place the measures and controls necessary to
reduce exposure to as low as is reasonably practicable.”
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    GUARANTEE BOND

            THE GUARANTEE BOND is made as a deed BETWEEN the following parties whose names and registered office are 
             set out in the Schedule to the Bond (the “Schedule”): -                                                                                                                                              

              1)The “Contractor” as principal
              2)The “Guarantor” as guarantor, and
              3)The “Employer” 
          
             WHEREAS

           1)By a contract (the “Contract”) entered into or to be entered into between the Employer and the Contractor particulars of 
            which are set out in the Schedule the Contractor has agreed with the Employer to execute work (the “Works”) upon and 
            subject to the terms and conditions therein set out

           2)The Guarantor has agreed with the Employer at the request of the Contractor to guarantee the performance of the 
           obligations of the Contractor under the Contract upon the terms and conditions of this Guarantee bond subject to the 
           limitation set out in clause 2.


           NOW THIS DEED WITNESSES as follows: -

        1.The Guarantor guarantees to the employer that in the event of a breach of the Contract by the Contractor the Guarantor shall
        subject to the provisions of this Guarantee Bond satisfy and discharge the damages sustained by the Employer as established
        and ascertained pursuant to and in accordance with the provisions of or by reference to the Contract and taking into account 
        all sums due or to become due to the Contractor.

        2.The maximum aggregate liability of the Guarantor and the Contractor under this Guarantee Bond shall not exceed the sum set
        out in the Schedule (the “Bond Amount”) but subject to such limitation and to clause 4 the liability of the Guarantor shall be 
        co-extensive with the liability of the Contractor under the Contract.

        3.The Guarantor shall not be discharged or released by an alteration of any of the terms conditions and provision of the Contract 
        or in the extent or nature of the Works and no allowance of time by the Employer under or in respect of the Contract or the 
        Works shall in any way release reduce or affect the liability of the Guarantor under the Guarantee Bond.

         4.Whether or not this Guarantee Bond shall be returned to the Guarantor the obligations of the Guarantor under this Guarantee
         Bond shall be released and discharged absolutely upon Expiry (as defined in the Schedule) save in respect of any breach of 
         the Contract which has occurred and in respect of which claim in writing containing particulars of such breach has been made
         upon the Guarantor before expiry.

         5.The Contractor having requested the execution of this Guarantee Bond by the Guarantor undertakes to the Guarantor 
         (without limitation of any other rights and remedies of the Employer or the Guarantor against the Contractor) to perform and
         discharge the obligations on its part set out in the Contract.

         6.This Guarantee Bond and the benefits thereof shall not be assigned without the prior written consent of the Guarantor and the
         Contractor.

         7.For the avoidance of doubt it is not intended that any of the terms of this Guarantee bond should be enforceable by any person
         by virtue of the Contracts (Rights of Third Parties) Act 1999.

         8.This Guarantee Bond shall be governed by and construed in accordance with the laws of England and Wales and only the
         courts of England and Wales shall have jurisdiction hereunder.







              THE SCHEDULE


              The Contractor:	[	]
 
              The Guarantor:	[	]


               The Employer:Corby Borough Council, The Cube Parkland Gateway, George Street, 
            Corby, in the county of Northampton, NN17 1QG

            The Contract:	A Contract dated the                    day of                              2017                                        between the Employer
             and the Contractor in the form known as the [
		]
                 for the original sum of £_________________________ (	)

                 The Bond Amount: The sum of £[	] (		)

              Expiry:	Upon issue of the Practical Completion Certificate issued by the Employer which shall be conclusive 
                                      for the purposes of this Guarantee Bond.

               IN WITNESS 	 whereof the Contractor and the Guarantor have executed and delivered this Guarantee Bond 
                                        as a Deed this ………………..day of                                   2017.


                   EXECUTED  AS A DEED and THE COMMON SEAL OF THE CONTRACTOR:

                   [						] was hereunto affixed in the presence of:-
	
                   (signature) Director…………………………………………………………	COMMON

                   (signature) Director*/Company Secretary*……………………………….	SEAL

                        *Delete as appropriate

           EXECUTED AS A DEED and THE COMMON SEAL OF THE GUARANTOR


                   [						]was hereunto affixed in the presence of: -

                    Authorised Signatory……………………………………………………	COMMON

                    Authorised Signatory*…………………………………………………..	SEAL

                        *Delete as appropriate
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PRE CONSTRUCTION H & S PLAN
































PRE – CONSTRUCTION
HEALTH AND SAFETY PLAN




FOR:


Framework Agreement 
General Building Maintenance 

2017 - 2021

AT

Various Locations within the Borough of Corby 




        Preamble



              0.1	This Health and Safety Plan

                          This Health and Safety Plan has been prepared in compliance with the provisions of  Regulation 14 of the
                          Construction (Design and Management) Regulations 2015(CDM Regulations).  This Health and Safety Plan 
                          is to be developed by the Principal Contractor to assist him in complying with the CDM Regulations in 
                          analysing and managing health, safety and welfare aspects of the construction phase site activities.

             
0.2        Definitions
 

              0.2.1  Reference to “Regulation” in this document refers to the appropriate Regulation in the current CDM Regulations

              0.2.2  Reference to “Clause” and “Appendix” in this document refer to the appropriate Clause and Appendix in the 
                         Disabled Adaptation specification  Document

              0.2.3  Reference to “Drawing” in this document refer to drawing(s) 
            Provided N/A)











0.3     Construction stage Health and Safety Plan


0.3.1 The Principal Contractor is reminded that under Regulation 10 the client has a duty to ensure, so far as is reasonably practicable, that a Health and Safety Plan complying with Regulation 15 is prepared before 
the construction stage starts.  To enable the client to comply with this Regulation, the Principal Contractor has a duty to develop such a Health and Safety Plan before work commences on site.  This Health and Safety Plan must be submitted to the client in sufficient time before work commences for him to comply with his duties.

0.3.2 In preparing the Construction Phase Health and Safety Plan the Principal Contractor shall follow Appendix 3 of “A guide to managing health and safety in construction”, written by the Construction Industry Advisory Committee, published by HSE Books. Also the approved code of practice document (ACOP) L144 Provides practical guidance on complying with duties set out in the CDM 2015 Regulations.



                  1.0      Nature of the Project

                Framework, General Building Maintenance; to include both minor ad hoc repairs and major refurbishment 
                of council owned properties mainly dwellings tenanted and void properties.

                  1.1      Name of Client

	                Corby Borough Council
	                Deene House,
	                New Post Office Square,
	                Corby,
	                Northants.
	                NN17 1GD


                   1.2     Location of Works

               Council owned housing at various locations within the Borough of Corby. Occasional works to Corby Borough
               Council owned commercial properties

     1.3     Nature of the Work
                         Minor general building maintenance repair work and refurbishment works such as new kitchen and bathroom
                         installations, or conversion of garage  properties  to say to small living accommodation .Therefore occasional
                        demolition of internal walls and ceilings testing and removal of asbestos based materials such as walls, floors 
                        and ceilings, including making good to the brick/block/or plasterwork of the domestic property all   involving 
                        trade tasks  such as, Bricklaying/Plastering, excavation ,scaffolding,  ,carpentry, plumbing, heating electrical 
                        and gas.





                   1.4    Timescale

               The maximum timescale for this project is 48 months.  The contractor shall submit a detailed programme 
               With indication of any high-risk activities clearly shown upon it.

                            Principal Designer

               Corby Borough Council
	               Deene House,
	               New Post Office Square,
	               Corby,
	               Northants.
	               NN17 1GD

                             Principal Contractor 

               Will be the successful bidder of this contract and will therefore perform such details as requested under 
               The current CDM regulations. 


2.0       The Existing Environment


     2.1     The Site

                           Various Council owned dwellings including semi-detached, terraced, flats,bed sit  and sheltered housing
                           accommodation. Construction of the properties includes traditional and systems build construction.



     2.2     Surrounding land uses and related restrictions

                The properties are Council and owner-occupier dwellings and gardens located in residential areas, some of 
                which front onto communal parking/landscaping and public footpaths.

                 Should the contractor require a site compound or storage, this is to be agreed prior to contract 
                 commencement with the Contractor Administrator.


      2.3     Existing Services

                                        General dwelling services i.e. gas, electricity, water and telecommunications.  Underground and 
                             over ground services.


                      2.4    Existing traffic systems and restrictions 


1)	All deliveries, unloading and parking to be on the public highway and not on the verge or footway.
2) The Contractor shall observe all the requirements of the Highways Act, the Highway Code and Police requirements and be courteous and considerate of all other road users and pedestrians.
3) Access shall be maintained for emergency vehicles to all properties at all times.
4) The Contractor must ensure that vehicles used by their operatives and sub contractors are kept to a minimum and 
the contractor shall indicate in the method statement the exact additional traffic impact and the number of parked vehicles of the contractor and all sub-contractors at any one time.




Traffic/ Pedestrian routes



5) The contractor shall ensure that all traffic/ pedestrian routes throughout the area of the works are not impeded at 
any time.
6)	The contractor shall be aware that the highway (roads and footpaths) shall remain open to the general public at all times.  Tenants and visitors to tenants homes shall not be restricted at any time.
7) The contractor shall not cause a parking problem in the vicinity of the contract by having unnecessary vehicles 
 present at the site.
8) The use of skips is only by prior agreement with the Contract Administrator. 



2.5      Existing Structures


                        Council owned housing of a traditional and system build construction, blocks of flats, bed-sits above garages of
                        terraced, semi-detached or detached houses.


              2.6	Ground Conditions


              No details are known of existing ground conditions. 


           3.0        Existing Drawings

              N/A


              3.1	Access to view individual properties internally, if required can be made by giving seven days notice to 
                          Corby Borough Council Depot Fleming Road, Corby NN17 4SW Contact the Deputy Repairs and 
                          Maintenance Manager  - Philip Doherty.




           4.0        The Design


              4.1	Design generally

             All specified materials, substances, plant and equipment included within the tender document have been 
             considered with adequate regards to the Health and Safety of any persons. Design is the responsibility of the 
             Principal Contractor in conjunction with the client.


              4.2       Significant hazards

             The following hazards have been identified by the designers.

·          Work in occupied premises: materials, electricity, machinery, fire, obstructions
·           Protection of the public and occupiers: especially the disabled, the old, children and people with special needs.








·          Unauthorised access by the public
·          Unauthorised access by children
·          Temporary accommodation and welfare facilities: flammable materials, poor hygiene
·          Delivery and storage of materials
·          Storage of tools and chemicals
·          Removal of waste
·          Skips : illegally parked, overflowing, unlocked, wrong kind
·          Overhead powder and telephone lines
·          Hidden live services: electricity, gas, telephone, water
·          Isolation of services: electricity, gas, telephone, water
·          Unauthorised access to live electricity boxes
·          Work on or adjacent to gas appliances and gas carcass
·          Work on or near live flue outlets
·          Temporary heating
·          Use of power tools
·          Manual handling
·          Working at height: falls of persons
·          Working at height: falls of objects
·          Working over fragile roofs
·          Work near road
·          Access platform: stability, guard rails, toe boards, edge protection
·          Ladders: wrong for the job, poor conditions, untied
·          Working in confined spaces
·          Fire
·          Noise
·          Dust
-	             Removal of asbestos
-              Tenants whom have behavioural difficulties (client has an ‘at risk’ register
                available).
-              Excavation works such as trenches to accommodate walling or fencing 
-              Lone working.




               There will be other hazards which should be within the capability of a competent contractor to manage and 
               which will require appropriate precautions to be taken.


             4.3       Work Sequences Identified

                          No unusual or imposed work sequences have been identified by the designers. 

4.4
                          The principle contractor is to submit outline proposals with his tender for managing the following problems 
                          and develop them in his Health and Safety Plan.

4.4.1           Traffic management, including diversions if deemed appropriate
4.4.2           Controlling vehicle and pedestrian interfaces
4.4.3           Safety of work area, especially with regard to potential entry by  children
4.4.4           Controlling noise and dust
             4.4.5               Working on scaffold
4.4.6	          All other areas of potential hazard as identified in 4.2 above
4.4.7.              Electrical work to the installation to be carried out by fully qualified
                       competent persons only, in accordance with the latest regulations as
                       mentioned in 1.3of this plan.








4.4.8.   Asbestos material may be contained in most properties and this is to
            assumed unless notified otherwise by the clients asbestos officer
            accordingly. Prior to carry out any works an asbestos report of the
            property must be requested and  will be provided by the client All
            persons working on site are to be fully trained and Category B asbestos 
            awareness qualified and have the necessary understanding of the latest
            control of asbestos regulations (CAR 2012).  

          5.0       Construction Materials


             5.1       Construction materials are standard for this type of project and are routinely used by a competent contractor.  
                         In addition to general building materials the following materials may have a health implication and have been 
                         specified for use on this contract.  The contractor shall apply Health and Safety guidance HS (G) 97.  
                         (A step by step guide to COSHH assessment) to each of these materials and include such assessment in their 
                         method statement where the contractor intends to use them.

1) UPVC products and solvents

2) Mastic sealents

3)	Selective weedkiller and fertilisers

The principle contractor is assumed to know the precautionary information that suppliers are by law required to provide.





6.0               Site Wide Elements


6.1 It is the responsibility of the Principle Contractor to ensure that all sub-contractors comply fully with the 
Health and Safety Plan and the Principle contractor is to indicate in the Method Statement how this will be implemented.


6.2 The contractor shall ensure that access to and egress from the properties is maintained at all times during 
 the carrying out of works.

6.3  The location of unloading, layout and storage areas are to be agreed with the Contract Administrator.
6.4 The Contractor shall provide all electrical apparatus, which must comply with Health and Safety Guidance 
PM32 (safe use of portable electrical apparatus).

7.0               Overlap with existing use

7.1 The Principle Contractor is to liaise with all the occupiers and their neighbours so as to minimise disturbance 
 to them and maintain safe means of escape from the properties and gardens at all times.

                      7.2  Particular care is to be taken to avoid exposing people to fumes, chemicals and dust, slips,trips and falls.


8.0               Site Rules


8.1 The Principle Contractor attention is drawn to the following clauses:





   

-            	        Maintenance of existing highways, public footpaths and private rights of way.  Health and Safety at Work.
                     -Persons to contact in emergency
                     -Retention of materials arising from site clearance 

                        8.2     Normal working hours are as the Council’s Standard Specification

8.3	                          8.3     The Principle Contractor will be required to establish and enforce a fire protection plan and emergency site
                                          evacuation procedures.  This will be in accordance with The Joint Code of Practice on the Protection from 
                                          Fire of Construction Sites and Buildings Undergoing Renovation.
8.4		8.4                        All visitors will be expected to take reasonable safety precautions and these are to be reinforced by the 
                                          Principle Contractor.
             8.4.1
8.4.1                     Reporting to the Principle Contractors representative on entering and leaving the site.
8.4.2            Wearing protective headgear at all times when outside the site administration compound.
8.4.3            Wearing suitable footwear having due regard to the progress of the works.
8.4.2 8.4.4            To comply with legislation the Principle Contractor shall ensure that smoking is not allowed  also  that 
8.4.3                     alcoholic drink and non-prescribed drugs are prohibited on site, as are people adversely influenced thereby.

8.5                           8.5               All materials arising from excavation or demolition to be classified by the Principle Contractor as either 
                                        hazardous or non-hazardous.  All hazardous materials and any surplus non-hazardous materials are to be 
                                        removed to accredited disposal sites under the auspices of the local Waste Regulatory Authority.

            8.5.1            All skips are to be locked shut when not in use and barriers erected wherever possible.
            8.5.2            All skips are to be illuminated at night

            8.6	Provision for occupiers


 8.6.1        Give occupiers an emergency telephone number to be used in the
                event of problems arising outside normal working hours.
 8.6.2        Maintain or provide temporary alternative:
-Cooking and washing facilities
-Hot and cold water supplies
-Respite Facility
-Toilet
	-Temporary electric heating, properly earthed.
8.6.3	Survey occupiers’ belongings to establish existing damage and to determine the temporary protection that you will provide.  This is to be agreed with the occupiers’ before commencing work.
8.6.4	Provide suitable means for occupiers to identify authorised construction personnel.
 

            8.6.5      No radio’s or personal cassette/ CD players are permitted


            8.6.6     No smoking is permitted.


 
9.0     Continuing Liaison


                9.1     Contractors’ design elements

            When consideration and acceptance of the health and safety implications of design elements by any contractor 
             is required, the Principle Contractor shall submit details of health and safety issues to the Client/
             Principal Designer, including results of risk assessments.







              9.2     Unforeseen Eventualities	
	
          The Principle Contractor shall inform the Client/Principal Designer as soon as any unforeseen eventuality 
           arises during the works resulting in substantial design changes which might affect resources and then submit 
           the health and safety issue arising as soon as possible after the event.  The Principle Contractor shall then 
           submit details of the re-design and the health and safety implications to the Client for consideration and 
           acceptance in due time before execution.


              9.3     Notification to Principle Contractor


                          To enable the Client/Principal Designer to comply with regulation, the Principle Contractor shall provide 
                          information required of the Regulation to the Client.  This information is to be in the possession of the 
                          Client/Principal Designer  at least five working days before the construction/work  starts.


             9.4       Health and Safety File


                   The Principle Contractor shall provide to the Client/Principal Designer information for the Health and 
                   Safety File in accordance with Regulation 16(1) and as per duty under  CDM regulations nos:22.23 and 24 .  
                   The information required will be agreed by the Principal Designer and the Principle Contractor but is likely 
                    to include:

9.4.1      General description of the works carried out and as built drawings
9.4.2      Services – certificates for all work
9.4.3      Construction materials – manufacturers’ data sheets, including health and safety information
9.4.4      Maintenance procedures for the work
9.4.5          User instruction manuals.


           The above information shall be provided as soon as practicable after completion of the works and in any event 
           before payment of the amount of retention due at practical completion.

































APPENDIX. D

                                               ATTESTATION CLAUSE































      ATTESTATION CLAUSE


            This is the document I/We submit for the Framework, General Building Maintenance within 
            Corby Borough Council owned dwellings.

            
             £.......................  date ............................

             I/we certify that to the best of my/our knowledge and belief, I/we have not in any respect followed either 
             of the following practices condemned by the Monopolies and Restrictive Practices Commission, namely:

(a) Communicating to a person other than the person calling for tenders for the demolition of a 
building, the amount of any proposed tender for such construction in accordance with any 
agreement or arrangement so to communicate.

(b) Adjusting the amount of any proposed tender for the demolition of a building in accordance 
with any agreement between the proposed tenderer and any person other than the person 
calling for tenders for such construction.

             I/we have not given, offered, or agreed to give, any gift inducement or consideration of any kind and 
             I/we have not breached the Prevention of Corruption Acts 1889 to 1916 or given any fee or reward whose 
             receipt is an offence under the Local Government Act 1972.  I/we understand that any breach of the 
             foregoing entitles the Employer to cancel the contract and to recover any loss, expense or damage arising 
             from such cancellation from the Contractor.  I/we are fully aware that such breaches are also criminal 
             offences punishable by imprisonment.


             Contractor's Name	………………………………………………………………………………………………….

                                              ………………………………………………………………………………………………….

           ………………………………………………………………………………………………….

             Signature of Contractor's Representative	………………………………………………………………………..

             Description		………………………………………………………………………………………………….

             Witness 		………………………………………………………………………………………………….

             Description		………………………………………………………………………………………………….

             Address 		…………………………………………………………………………………………………..

             Date 			…………………………………………………………………………………………………….
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