		Year 1 FIRM Price Hourly Rate £ (Aug 21 - Jul 22)				
		Senior Mgr/ Director	Project Manager	Designer/ Engineer	Armourer/ Fitter	Assembler
Item No	Service Description					
		Core	e Services			
1	Project Advice & Assistance (up to 1 day)		Х	х	Х	
2	Project Management of SS processes		x			
3	Scheduled Meetings	х	х	х		
4	Reference Equipment Management		х			
5	Documentation Management		Х			
6	Custody & Maintenance of Drawings			х		
7	Configuration Management		Х	х		
8	Obsolescence Management		Х			
9	Quality Management		X			
10	Safety, Legislation & Environmental Management		х			
11	Training Equipment and course material management		х		х	х
12	Preliminary Investigations		х	х		
13	Copies of Descriptive Material/All Document		х			
14	Provide Tasking quotations for Preliminary Investigations and Task Preparation		х			
15	Production and Maintenance of Technology Roadmaps		х			
	. sermenegy readminates	Non-C	ore Services			
1	Project Advice and Assistance (greater than 1 day)		х	х	х	х
2	Full Development of each SS Task		Х			
3	Preliminary Investigation, Full Development and Incorporation into drawings of Capability Improvements		х	х		
4	Preliminary Investigation and where relevant Full Development and Incorporation into drawings of innovation concepts		х	х		
5	Supply of Modification Kits		х	х		
6	Fitting of Modification Kits		Х	х	х	х
7	Repair of Reference Equipment less accidents and damage		х		х	х
8	Copies of descriptive material/all documentation to support Competitive Tendering purposes in accordance with Terms and Conditions of the Contract		х			
9	Assist with Defence innovation assessments		x	x		

		Year 2 FIRM Price Hourly Rate £ (Aug 22 - Jul 23)				
		Senior Mgr/ Director	Project Manager	Designer/ Engineer	Armourer/ Fitter	Assembler
Item No	Service Description					
		Core	e Services			
1	Project Advice & Assistance (up to 1 day)		Х	х	Х	
2	Project Management of SS processes		x			
3	Scheduled Meetings	х	х	х		
4	Reference Equipment Management		х			
5	Documentation Management		Х			
6	Custody & Maintenance of Drawings			х		
7	Configuration Management		Х	х		
8	Obsolescence Management		х			
9	Quality Management		x			
10	Safety, Legislation & Environmental Management		х			
11	Training Equipment and course material management		х		х	х
12	Preliminary Investigations		х	х		
13	Copies of Descriptive Material/All Document		х			
14	Provide Tasking quotations for Preliminary Investigations and Task Preparation		х			
15	Production and Maintenance of Technology Roadmaps		х			
	. sermenegy readminates	Non-C	ore Services			
1	Project Advice and Assistance (greater than 1 day)		х	х	х	х
2	Full Development of each SS Task		Х			
3	Preliminary Investigation, Full Development and Incorporation into drawings of Capability Improvements		х	х		
4	Preliminary Investigation and where relevant Full Development and Incorporation into drawings of innovation concepts		х	х		
5	Supply of Modification Kits		х	х		
6	Fitting of Modification Kits		Х	х	х	х
7	Repair of Reference Equipment less accidents and damage		х		х	х
8	Copies of descriptive material/all documentation to support Competitive Tendering purposes in accordance with Terms and Conditions of the Contract		X			
9	Assist with Defence innovation assessments		x	x		

		Year 3 FIRM Price Hourly Rate £ (Aug 23 - Jul 24)				
		Senior Mgr/ Director	Project Manager	Designer/ Engineer	Armourer/ Fitter	Assembler
Item No	Service Description					
		Core	e Services	1		
1	Project Advice & Assistance (up to 1 day)		Х	х	х	
2	Project Management of SS processes		X			
3	Scheduled Meetings	х	х	х		
4	Reference Equipment Management		х			
5	Documentation Management		х			
6	Custody & Maintenance of Drawings			х		
7	Configuration Management		Х	х		
8	Obsolescence Management		Х			
9	Quality Management		X			
10	Safety, Legislation & Environmental Management		х			
11	Training Equipment and course material management		х		х	х
12	Preliminary Investigations		х	х		
13	Copies of Descriptive Material/All Document		х			
14	Provide Tasking quotations for Preliminary Investigations and Task Preparation		х			
15	Production and Maintenance of Technology Roadmaps		х			
	reciniology reduniapo	Non-C	ore Services			
1	Project Advice and Assistance (greater than 1 day)		х	х	х	х
2	Full Development of each SS		х			
3	Preliminary Investigation, Full Development and Incorporation into drawings of Capability Improvements		х	x		
4	Preliminary Investigation and where relevant Full Development and Incorporation into drawings of innovation concepts		х	х		
5	Supply of Modification Kits		х	х		
6	Fitting of Modification Kits		х	х	х	х
7	Repair of Reference Equipment less accidents and damage		х		х	х
8	Copies of descriptive material/all documentation to support Competitive Tendering purposes in accordance with Terms and Conditions of the Contract		х			
9	Assist with Defence innovation assessments		Х	х		

		Year 4 FIRM Price Hourly Rate £ (Aug 24 - Jul 25)				
		Senior Mgr/ Director	Project Manager	Designer/ Engineer	Armourer/ Fitter	Assembler
Item No	Service Description					
		Core	e Services	1		
1	Project Advice & Assistance (up to 1 day)		Х	х	Х	
2	Project Management of SS processes		X			
3	Scheduled Meetings	х	Х	х		
4	Reference Equipment Management		х			
5	Documentation Management		х			
6	Custody & Maintenance of Drawings			х		
7	Configuration Management		Х	х		
8	Obsolescence Management		Х			
9	Quality Management		x			
10	Safety, Legislation & Environmental Management		х			
11	Training Equipment and course material management		х		х	х
12	Preliminary Investigations		х	х		
13	Copies of Descriptive Material/All Document		х			
14	Provide Tasking quotations for Preliminary Investigations and Task Preparation		х			
15	Production and Maintenance of Technology Roadmaps		х			
	recrinology reduinaps	Non-C	ore Services			
1	Project Advice and Assistance (greater than 1 day)		х	х	х	х
2	Full Development of each SS		х			
3	Preliminary Investigation, Full Development and Incorporation into drawings of Capability Improvements		х	x		
4	Preliminary Investigation and where relevant Full Development and Incorporation into drawings of innovation concepts		х	х		
5	Supply of Modification Kits		х	х		
6	Fitting of Modification Kits		х	х	х	х
7	Repair of Reference Equipment less accidents and damage		х		х	х
8	Copies of descriptive material/all documentation to support Competitive Tendering purposes in accordance with Terms and Conditions of the Contract		х			
9	Assist with Defence innovation assessments		х	х		

		Year 5 FIRM Price Hourly Rate £ (Aug 25 - Jul 26)				
		Senior Mgr/ Director	Project Manager	Designer/ Engineer	Armourer/ Fitter	Assembler
Item No	Service Description					
		Core	e Services	T		
1	Project Advice & Assistance (up to 1 day)		Х	х	Х	
2	Project Management of SS processes		x			
3	Scheduled Meetings	х	х	х		
4	Reference Equipment Management		х			
5	Documentation Management		Х			
6	Custody & Maintenance of Drawings			х		
7	Configuration Management		Х	х		
8	Obsolescence Management		Х			
9	Quality Management		х			
10	Safety, Legislation & Environmental Management		х			
11	Training Equipment and course material management		х		х	х
12	Preliminary Investigations		х	х		
13	Copies of Descriptive Material/All Document		х			
14	Provide Tasking quotations for Preliminary Investigations and Task Preparation		х			
15	Production and Maintenance of Technology Roadmaps		Х			
	reciniology reduniaps	Non-C	ore Services			
1	Project Advice and Assistance (greater than 1 day)		х	х	х	х
2	Full Development of each SS		Х			
3	Preliminary Investigation, Full Development and Incorporation into drawings of Capability Improvements		х	х		
4	Preliminary Investigation and where relevant Full Development and Incorporation into drawings of innovation concepts		х	х		
5	Supply of Modification Kits		х	х		
6	Fitting of Modification Kits		Х	х	Х	х
7	Repair of Reference Equipment less accidents and damage		х		х	х
8	Copies of descriptive material/all documentation to support Competitive Tendering purposes in accordance with Terms and Conditions of the Contract		х			
9	Assist with Defence innovation assessments		x	x		