

Annex B

Estimated Procurement Timescales Template

Estimated Procurement Timescales

Department / organisation – Babcock DSG Ltd

Title of procurement – The Supply of Field Accommodation Furniture

Start date – 13/06/2019

Planned date of contract award – 18/10/2019

Notes:

1. Start Date – This is the date of the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.
2. Planned date of contract award - This is the estimated date of contract award stated within the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.